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T1.1 Tender Notice and Invitation to Tender

Transnet SOC Ltd invites tenders for the Provision of Track Fettling Team to assist Welder : Ermelo to

Broodsnyersplaas
Tenderers should have a CIDB contractor grading designation of 7CE.
Preferences are offered to tenderers who are in possession of a valid SANAS approved BBBEE certificate.

The physical address for collection of tender documents is:
Transnet Freight Rail (RME)

Cnr. North Reef & Jet Park Road 4
Elandsfontein \k

\
o3

Documents may be collected during working hours after U‘h] from Tuesday, 23 October 2012.

Queries relating to the issue of these documents may essed to

Mrs Estelle Dunn

Tel No 011 878 7017 :
Vax No. 086 501 2693 Q{
Email Estelle.Dunn@tQAﬁ t

i %ﬂing with representatives of the Employer will take piace at:
Transnet Freight E)

o
Cnr. North Reef‘k JebPark Road

A compulsory clarific

Elandsfontein

on Monday, 29 October 2012, starting at 10h00.

The closing time for receipt of tenders is 10h00 on Friday, 02 November 2012.

Telegraphic, telephonic, facsimile, e-mail and late tenders will not be accepted.
Tenders may only be submitted on the tender documentation that is issued.

Requirements for sealing, addressing, delivery, opening and assessment of tenders are stated in the Tender

Data.

TENDER Parl T1: Tendering procedures
FORM: PRO-FAT-0164 RevD2 Page 10f 2 T1.1: Tender Nolice and Invitailon to Tender
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ACKNOWLEDGMENT OF RECEIPT OF DOCUMENTS
AND INTENTION TO TENDER

(To be returned within 3 days after receipt)

VAXTO: Transnet Freight Rail Project No.: 3413927
Vax No. 086 501 2693 Tender No.: EFT-3413927-007
Attention; Estelle Dunn Closing Date: 02 November 2012

For: Provision of Track Fettling Team to assist Welder : Ermelo to Brogglsnyersplaas

We: Do wish to tender for the work and shall return our tender by, Yes []
date above

Do not wish to tender on this occasion and h@th return all your No O

documents received

REASON FOR NOT TENDERING: @
A N Vi

COMPANY'S NAME, ADDRESS, CONTACT, PHONE AND FAX NUMBERS

SIGNATURE :

TITLE:

TENDER Part T1: Tendering procedures
FORM: PRO-FAT-0164 Rev02 Page 2 of 2 T1.1: Tender Notice and Invitation lo Tender
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Description of the Warks: Track Fettling Team : Ermelo lo Broodsnyersplaas freight rail

T1.2 Tender Data

The conditions of tender are the Standard Conditions of Tender as contained in Annex F of the CIDB
Standard for Uniformity in Construction Procurement (January 2009) as published in Government Gazette
No 31823, Board Notice 12 of 2009 of 30 January 2009, subsequently amended (May 2010), Board Notice
86 of 2010. (See www.cidb.org.za)

The Standard Conditions of Tender make several references to Tender Data for details that apply specifically
to this tender. This Tender Data shall have precedence in the interpretation of any ambiguity or
inconsistency between it and the Standard Conditions of Tender.

Each item of data given below is cross-referenced in the left hand column to the clause in the Standard

Conditions of Tender to which it mainly applies. o
Clause Data R k
F.1.1 The Employer is Transnet SOC Ltdw
(Reg No. 1990m 30)
F1.2 The tender documents issued by the Employer com ise:\'/
Part T1: Tendering procedures T1. der notice and invitation to tender
nder data

2.2 Returnable schedules
C1.1 Form of offer and acceptance
C1.2 Contract data (part 2)
@ C2.2 Bill of Quantities
Part C: The contl@
Part C1: Agra@s nd contract  C1.1 Form of offer and acceptance

Part T2 : Returnable documents Q List of returnable documents

data C1.2 Contract data (part 1 & 2)
Part'C Pricing data C2.1 Pricing instructions
C2.2 Bill of Quantities
Part C3: Scope of work C3.1 Works Information
F.1.4 The Employer's agent is: Transnet Freight Rail {RME)
Name: Estelle Dunn
Address: Cnr. North Reef & Jet Park Road, Elandsfontein
Tel No. 011 878 7017
Vax No. 011 826 6912
E — mail Estelle.Dunn@transnet.net
F1.6 The competitive negotiation procedure shall be applied.
Tender document Page 1 Part T1: Tendering Procedures

FORM: PRO-FAT-0165 Rev04 T1.2: Tender Data
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Description of the Works: Track Fettling Team : Emmelo to Broodsnyersplaas freight rail

F.2.1

Only those tenderers who are registered with the CIDB, or are capable of being so prior to the
evaluation of submissions, in a contractor grading designation equal to or higher than a
contractor grading designation determined in accordance with the sum tendered or a value
determined in accordance with Regulation 25 (1B) or 25(7A) of the Construction Industry
Development Regulations, for a 7CE class of construction work, are eligible to have their
tenders evaluated.

Joint ventures are eligible to submit tenders provided that:
1. every member of the joint venture is registered with the CIDB;

2. the lead partner has a contractor grading designation in the 7CE class of construction
work; and

3. the combined Contractor grading designation calculated in cordance with the
Construction Industry Development Regulations is equal to or higher than a Contractor
grading designation determined in accordance with the sum tew!%?d for a 7CE class of
construction work or a value determined in accordance with‘Regulation 25 (1B) or 25(7A)
of the Construction Industry Development Regulations.

F.2.7 The arrangements for a compulsory clarification meeti s stated in the Tender Notice
and Invitation to Tender.
Tenderers must sign the attendance list in t \mLof the tendering entity. Addenda will be
issued to and tenders will be received o those tendering entities appearing on the
attendance list.
F.2.12 No alternative tender offers will b‘e cQsi’red
F.2.13.3  Parts of each tender offer com@ated on paper shall be as an original.
F.2.13.5  The Employer's details MSS for delivery of tender offers and identification details that
F2.15.1 are to be shown on e \ r offer package are:
Location of ten rhk Transnet Freight Rail {RME)
Physical S Cnr. North Reef & Jet Park Road,
Elandsfontein
Idehl‘TﬁCEion details: The tender documents must be submitted in a
sealed envelope labelled with:
= The Tender Number: EFT-3413927-007
* The Tender Description: Track Fettling
Team to assist Welder : Ermelo to
Broodsnyersplaas
Documents must be marked for the attention of
Estelle Dunn,
Prior arrangement on the submittal of large
tender documents should be made with the
Contract Administrator.
F.213.9  Telephonic, telegraphic, facsimile or e-mailed tender offers will not be accepted.
F.2.15 The closing time for submission of tender offers is as stated in the Tender Notice and Invitation
to Tender.
F.2.16 The tender offer validity period is 8 weeks
Tender document Page 2 Part T1: Tendering Procedures

FORM: PRO-FAT-0165 Rev04 T1.2: Tender Data
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Description of the Works: Track Fettling Team : Ermelo to Broodsnyersplaas freight rail

F.2.18

Provide, on request by the Employer, any other material information that has a bearing on the
tender offer, the tenderer's commercial position (including notarized joint venture agreements),
preferencing arrangements, or samples of materials, considered necessary by the Employer
for the purpose of a full and fair risk assessment. Should the tenderer not provide the material,
or a salisfactory reason as to why it cannot be provided, by the time for submission stated in
the Employer's request, the Employer may regard the tender offer as non-responsive.

F.2.20

If requested, submit for the Employer’s acceptance before formation of the contract, all
securities, bonds, guarantees, policies and certificates of insurance required in terms of the
conditions of contract identified in the Contract Data. (The format is included in Part T2.2 of
this procurement document).

F.2.23

The tenderer is required to submit with his tender:

1. an original or a certified copy of a valid Tax Clearance Certificate issued by the South

African Revenue Services; N
2. Avalid SANAS B-BBEE accreditation certificate and \k
3. Letter of good standing with the compensation commissi&

Note: Refer to Section T2.1 for List of Returnable Do[u

F.3.4

The time and location for opening of the tend ers\are:
Time 10h05 on Friday, 02 November 201
Location: Cnr. North Reef & Jet Parkﬁaa ndsfontein.

F.3.11.5

The procedure for the evaluation of rwsive tenders is Method 4

The value of W,is 50. T r financial offer is calculated using Formula 2 (Option 2)

where W, is the percent core given to financial offer and equals 100 minus W,.

The score for a&d financial offer is to be combined, before the addition of the score for

preference 0

We = Eaﬁm))
W Sm

Where W3 is the number of tender evaluation points for quality and financial offer and equals:

1) 90 where the financial value inclusive of VAT of all responsive tenders received have a
value in excess of R1 000 000; or

2) 80 where the financial value inclusive of VAT of one or more responsive tender offers
equals or is less than R1 000 000.

S is the sum of score for quality and financial offer of the submission under

consideration
Sm is sum of the score for quality and financial offer of the submission scoring the highest

number of points

Up to 100 minus W, tender evaluation points will be awarded to tenderers who complete the
preferencing schedule and who are found to be eligible for the preference claimed.

Tender document Page 3 Part T1: Tendering Procedures
FORM: PRO-FAT-0165 Rev04 T1.2: Tender Data
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Description of the Works: Track Fettling Team : Ermelo to Broodsnyersplaas freight rail

F.3.11.3  The quality criteria and maximum score in respect of each of the criteria are as follows:

Quality criteria Subcriteria Maximum number of
points

Availability of Equipment & Immediate Availability 25

Resources

Valid Trackmaster
Certificate and Train
Working Rules for Track
Master/Supervisors with 5
years of relevant Track
maintenance
experience/Or valid Track

N
welding Qualifications/ Or
valid Ultrasonic Tester \k
qualifications, all must be \/
accepted and recognized‘;
Management & CV's of Key by TFR O b

Persons 25
Category C g

Medical
Fitnes: cqa Ald for
Supe d Safety
Category D blue and
@Medical Certificate of
@ Fitness for Flagmen

\ Passed TFR RME Driver
assessment, PDP and

Qg Medical Certificate of

Fitness for Drivers

Valid Letter of Good

Health & Safety Plan Standing and Safety
Records for previous 24 25
months

Previous Experience 25

Maximum possible score for
quality (Wg) 100

Tender document Page 4 Part T1: Tendering Procedures
FORM: PRO-FAT-0165 Rev04 T1.2: Tender Data
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Quality shall be scored independently by not less than three evaluators in accordance with the
following schedules

e T2.2-4 Availability of Equipment and Other Resources
e T2.2-7 Management & CV's of Key Persons
e T2.2-22 Health & Safety Plan
o T2.2-25 Previous Experience
The minimum number of evaluation points for quality is ; 50

The persons named in the Schedule of Key Persons of tenderers who satisfy the minimum
quality criteria will be invited to an interview. Tenderers who attain a score of less than 50% of
the points allocated to the interview will be declared ineligible to tender.

no response, poor, less

Each evaluation criteria will be assessed in terms of six indi
than acceptable, acceptable, above acceptable and excelle ores of 0, 20, 40, 60, 80 or
100 will be allocated to no response, poor, satisfactory, d very good, respectively. The

scores of each of the evaluators will be averaged, wéightéd-dnd then totalled to obtain the final
score for quality. (See CIDB Best Practice Guid }
Score | Prompt for judgemenO‘
f 4
o |Failedto addr@tMestion / issue

20 | A detrimie \aksponse / answer / solution - limited or poor
evi tx ofs8kill / experience sought or high risk that relevant skills
w 0 available

T~ .
ess than acceptable — response / answer / solution lacks
Q‘ nvincing evidence of skill / experience sought or medium risk

that relevant skills will not be available.

60 | Acceptable response / answer / solution to the particular aspect of
the requirements and evidence given of skill / experience sought

80 | Above acceptable — response / answer / solution demonstrating
real understanding of requirements and evidence of ability to meet
it.

100 | Excellent — response / answer / solution gives real confidence that
the tenderer will add real value.

The scores of each of the evaluators will be averaged, weighled and then iotalled to obiain the final
score for quality.

Should the BBBEE rating not be provided, Transnet reserves the right to award no points
and/or declare the tender void. Transnet also reserves the right to carry out an independent
audit of the tenderers scorecard components at any stage from the date of close of the tenders
until completion of the contract.

Tender document Page 5 Part T1: Tendering Procedures
FORM: PRO-FAT-0165 Rev04 T1.2: Tender Data
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Tenderers with no accreditation will score zero points for preferencing.

F.3.13.1 Tender offers will only be accepted if:

a) the tenderer submits an original or a certified valid Tax Clearance Certificate issued by
the South African Revenue Services or has made arrangements to meet outstanding tax
obligations;

b} the tenderer is registered with the Construction Industry Development Board in an
appropriate contractor grading designation;

c) the tenderer or any of its directors/shareholders is not listed on the Register of Tender
Defaulters in terms of the Prevention and Combating of Corrupt Activities Act of 2004 as a
person prohibited from doing business with the public sector; R

d} the tenderer has not:

i} abused the Employer's Supply Chain Management Syste \/
ii} failed to perform on any previous contract and h@ iven a written notice to this
effect;

e) the tenderer has completed the Compulsorﬂ%rprise Questionnaire and there are no
conflicts of interest which may impact o @ tenderer's ability to perform the contract in
the best interests of the Employer atentially compromise the tender process and
persons in the employ of the state : ermitted to submit tenders or participate in the

contract;

f) the tenderer is registeredgand in good standing with the compensation fund or with a
licensed compensation i e

Regulations, ed in terms of the Occupational Health and Safety Act, 1993, the

g} the Employer is r x satisfied that the tenderer has in terms of the Construction
03, i
necessary ﬁwcies and resources to carry out the work safely.

F.3.18 The nQe%f paper copies of the signed contract to be provided by the Employer is 1 (one).
(I3

Tender document Page 6 Part T1: Tendering Procedures
FORM: PRO-FAT-0165 Rev04 T1.2: Tender Data
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SUPPLIER DEVELOPMENT PLAN

The upswing in growth in the last decade, followed by the global recession in 2008, as well as persistently
high unemployment and social inequality, forced the South African government to re-evaluate its growth
strategy. This led to the development of a revised growth framework, the New Growth Path (NGP). The
NGP aims to enhance growth, employment creation and equity, through the identification of strategies that
will enable South Africa to grow in a more equitable and inclusive manner and promote the development of
new industry to attain South Africa’'s developmental agenda.

In order to achieve this, the NGP focuses on:
» Increasing employment intensity of the economy
Increasing the responsiveness of infrastructure and addressing competitiveness
Balancing spatial development of rural areas and poorer pravinces
Reducing the carbon intensity of the economy
Creating opportunities in changing regional and global environments
Enabling transformation that benefits a wider range of social actors in !3ciety e.g. workers, rural

communities, women elc.

Tenderers must submit a Supplier Development Plan (SDP) which clearly in \@!the following benefits:
e Acceleration of localisation and transformation of lo by promoting technology
transfer, skill development and job creation

» Focused regional development
¢ Increase in local content — security of supply, redmkcycle times, reduced exposure to foreign
currency and reduction of supply chain costs time)
¢ Transformation of supplier dominance @ rge international or traditionally white owned
pliers

business to locally owned and black o
The SDP will be incorporated in the eventual él’zct and will be managed as part of the Contractors
deliverables in terms of the contract. T al SDP will be submitted and agreed to by Transnet and
g Schedule the cost of implementation hereof. Financial
e imposed based on the Pricing Schedule for non-compliance

penalties will be included in the cont
with the SDP.

Tender document Page 7 Part T1: Tendering Procedures
FORM: PRO-FAT-0165 Rev04 T1.2: Tender Data
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C1.1 Form of Offer & Acéeptance

Offer

The Employer, identified in the Acceptance signature block, has solicited offers to enter into a contract for
the procurement of:

PROVISION OF TRACK FETTLING TEAM TO ASSIST WELDER :
ERMELO TO BROODSNYERSPLAAS

The tenderer, identified in the Offer signature block, has examined the documents ligted in the Tender Data
and addenda thereto as listed in the Returnable Schedules, and by submitting th'f‘ ffer has accepted the

Conditions of Tender.

By the representative of the tenderer, deemed to be duly authorised, signi part of this Form of Offer
and Acceptance the tenderer offers to perform all of the obligations apd, Jiabilitles of the Contractor under the
contract including compliance with all its terms and conditions acco @ o'their true intent and meaning for
an amount to be determined in accerdance with the conditions of contrast identified in the Contract Data.

The offered total of the Prices exclusive of VAT is

Value Added Tax @ 14% is

U

A

The offered total of the Prices inclusive of VAT is

)
(in words) o~
2N

Acceptance and returning o y of this document including the Schedule of Deviations (if any) to the
tenderer before the end of t riod of validity stated in the Tender Data, or other period as agreed,
whereupon the tender@ the party named as the Contractor in the conditions of contract identified

in the Contract Dat
(I3 Q

Signature(s)

This Offer may be accepted byg oyer by signing the Acceptance part of this Form of Offer and

Name(s)
Capacity

For the
tenderer:

{insert name and address of organisation)
Name &

signature of Date
witness

Tenderer's CIDB registration number:

Contract PAGE 1 Part C1
FORM: PRO-FAT-0203 Rev02 C1.1: Form of Offer and Acceptance
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Contraclt Number: EFT-3413927-007
Description of the Works: Track Fettling Team : Ermelo 1o Broodsnyersplaas freight rail

Acceptance

By signing this part of this Form of Offer and Acceptance, the Employer identified below accepts the
tenderer's Offer. In consideration thereof, the Employer shall pay the Contractor the amount due in
accordance with the conditions of contract identified in the Contract Data. Acceptance of the tenderer's
Offer shall form an agreement between the Employer and the tenderer upon the terms and conditions
contained in this agreement and in the contract that is the subject of this agreement.

The terms of the contract, are contained in:

Part C1 Agreements and Contract Data, (which includes this Form of Offer and Acceptance)
Part C2 Pricing Data
Part C3 Scope of Work: Works Information

N
and drawings and documents (or parts thereof), which may be incorporated D&Eference into the above
listed Parts.

Deviations from and amendments to the documents listed in the Tender @ataland any addenda thereto listed
in the Returnable Schedules as well as any changes to the terms of Qtfer agreed by the tenderer and the
Emptoyer during this process of offer and acceptance, are contained e Schedule of Deviations altached
to and forming part of this Form of Offer and Acceptance._ No amendments to or deviations from said
documents are valid unless contained in this Schedule. ?

ed) copy of this agreement, including the Schedule
¢ details are given in the Contract Data) to arrange
the delivery of any securities, bonds, guaranteés, pfioof of insurance and any other documentation to be
provided in terms of the conditions of contratt idémtified in the Contract Data at, or just after, the date this
agreement comes into effect. Failure tg f y of these obligations in accordance with those terms shall
constitute a repudiation of this agreemén

@
Notwithstanding anything contain \ in, this agreement comes into effect on the date when the tenderer
receives one fully complet% | copy of this document, including the Schedule of Deviations (if any).

The tenderer shall within two weeks of receiving a cor
of Deviations (if any), contact the Employer's agen

tractor) within five working days of the date of such receipt notifies the
reason why he cannot accept the contents of this agreement, this agreement shall
ct between the Parties.

Unless the tenderer ,@‘
Employer in writing,efiam
constitute a binf{@ ontr

G

Signature(s)
Name(s)
Capacity

for the
Employer TRANSNET SOC LTD, Carlton Centre, 150 Commissioner Street, Johannesburg

Name &
signature of Date
wilness

Note: If a tenderer wishes to submit alternative tenders, use another copy of this Form of Offer and
Acceptance.

Contract PAGE 2 Part C1
FORM: PRO-FAT-0203 Rev02 C1.1: Form of Offer and Acceptance
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Schedule of Deviations
Note:

1. To be completed by lhe Employer prior to award of contract. This parl of the Offer & Acceptance would not be required if the
contracl has been developed by negotiation between the Parties and is not Lhe resull of a process of compelitive tendering.

2. The extent of devialions from the tender documenls issued by the Emplayer prior lo the tender closing dale is limited to those
permitted in terms of the Condilions of Tender.

3. Alenderer's covering letter must nol be included in the final contract document. Should any matler in such letter, which
constifutes a deviallon as aforesaid be Ihe subject of agreement reached during the process of Offer and Acceptance, the
outcome of such agreement shall be recorded here and the final drafl of the conlract documents shall be revised to
incorporale the effect of it.

No. Subject Details

1

2

3

4 "
e S
7 O

By the duly authorised representatives signing this e of Deviations below, the Employer and the
tenderer agree to and accept this Schedule of Devidl the only deviations from and amendments to
the documents listed in the Tender Data and any, enda thereto listed in the Tender Schedules, as well as
any confirmation, clarification or changes to the termslof the Offer agreed by the tenderer and the Employer
during this process of Offer and Acceptanc

It is expressly agreed that no other t ther in writing, oral communication or implied during the
period between the issue of the t ogments and the receipt by the tenderer of a completed signed
copy of this Form shall have a or effect in the contract between the parties arising from this
Agreement.
For %erer: For the Employer
\
Signature
Name
Capacty S —
{Insert name and address of organisation) TRANSNET SOC LTD
On behaif Carlton Centre
of 150 Commissioner Street
Johannesburg
Name &
signature
of witness
Date
Contract PAGE 3 Part C1

FORM: PRO-FAT-0203 Rev02 C1.1: Form of Offer and Acceptance



Transnet SOC Lid
Conlract Number: EFT-3413927-007

Description of the Works: Track Fetlling Team : Ermelo to Broodsnyersplaas

TRANSNEI

r

freight rad

C1.2 Contract Data

Part one - Data provided by the Employer

Clause Statement Data
1 General
The conditions of contract are the core
clauses and the clauses for main Option
B: Priced contract with bill of quantities
V‘\‘ﬁ\ q
dispute resolution Option wi1:

of the NEC3 Engineering and Construction
Contract June 2005 (with amendments June
2006)’

Dispute resomkn procedure

10.1 The Employer is: Trans etMLtd
istration No. 1990/000900/30)
Address gistered address:
Q {ton Centre
50 Commissioner Street
Johannesburg
2001
Having elected its Confr I ress for  Transnet Freight Rail {(RME)
the purposes of this ¢ h\ t a§: Cnr. North Reef & Jet Park Road
4 Eiandsfontein
@ Postal Address:
P O Box 8135
Elandsfontein
\ South Africa
2046
Tel No. 011 878 7111
Fax No. 011 826 6946
101 The Project Manager is: Kobus van der Westhuizen
Address Cnr. North Reef & Jet Park Road,
Elandsfontein, 1406
Tel 083 282 6204
e-mail Kobus.VanDerWesthuizen@transnet.net

! Available from Engineering Contract Strategies Tel 011 803 3008, Fax 011 803 3009

Contract PAGE 1

FORM: PRO-FAT-0205 Rev05

Part C1
Part C1: Contract Data
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10.1 The Supervisor is: J. Makwela
Address Cnr. North Reef & Jet Park Road,
Elandsfontein, 1406
Tel No. 011 878 7111
Fax No. 011 826 6912
11.2(13)  The works are Provision of Track Fettling Team to assist Welder
11.2(15)  The boundaries of the site are Between Ermelo and Broodsnyersplaas
11.2(19)  The Works Information is in Part C3
12.2 The faw of the contract is the law of the Republic of South Africa subject to the
jurisdiction of the Cour‘ts“pf South Africa.
13.1 The language of this contract is English \k
13.3 The period for reply is 2 weeks \/
2 The Contractor's main No additi ata is required for this section
responsibilities of the|co ns of contract.
3 Time \
11.2(3) The completion dafe for the whole of the Months after starting date
works is (‘
1
31.1 The Contractor is to submit a first N/A
programme for acceptance‘ \(t
31.2 The starting date is. 01 January 2013
AN v/
32.2 The Contractor s j é’ised
programmes rvals no longer than N/A
35.1 The Empl i t willing to take over the
work. @ rezthe Completion Date.
od
4 Testing and Defects
42.2 The defects date is N/A
43.2 The defect correction period is N/A
5 Payment
50.1 The assessment interval is monthly onthe 10" (tenth) day of each successive month.
51.1 The currency of this contract is the South African Rand.
51.2 The period within which payments are made Payment will be effected on or before the last
is day of the month following the month during
which a valid Tax Invoice and Statement were
received.
51.4 The interest rate is the prime lending rate of the Standard Bank of
South Africa.
Contract PAGE 2 Part C1

FORM: PRO-FAT-0205 Rev05
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6 Compensation events

60.1(13) The weather measurements to be recorded
for each calendar month are, the cumulative rainfall {(mm)

the number of days with rainfall more than 10
mm

the number of days with minimum air
temperature less than 0 degrees Celsius

the number of days with snow lying at 08:00
hours South African Time

and these measurements are made available
by the South African Weather Services.

and which are available from: Pretoria Weather Bure u\‘012 367 6023 or
info3@weathersa.co.z§

A
i Title No additiona Mquired for this section
of the conditions of contract.

8 Risks and insurance

4

84.2 The minimum limit of indemnity for \

insurance in respect of loss of or damage

property (except the works, Plant, Materi@

and Equipment) and liability for bodily/inju

to or death of a person (not an ermployee of

the Coniractor) caused by activi Whatever the Contractor requires in addition
one

connection with this contra to the amount of insurance taken out by the
event is Employerfor the same risk.

L

The minimum limit of M ity for
insurance in respec eath of or bodily

injury to emplo f the Contractor arising The Contractor must comply at a minimum
out of an e rse of their employment with the provisions of the Compensation for
in con ion with this contract for any one  Occupational Injuries and Diseases Act No.
evth 130 of 1993 as amended.

84.2 The insurance against loss of or damage to
the works, Plant and Materials as stated in
the insurance policy for contract works and
public liability selected from:

Blanket Principal Controlled Insurance
(BPCI), BPCI
Principal Controlled Insurance (PCI),

Principal Controlled Contractors Liability

Insurance,

Principal Controlled Insurance One-off; and

Project Specific Insurance

Seilect one

Contract PAGE 3 Part C1
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Cescription of the Works: Track Fettling Team : Ermelo lo Broodsnyersplaas

84.1 The Employer provides these insurances

from the Insurance Table

1 Insurance against:

Cover f indemnity:

The deductibles are:

2 Insurance against:

Cover / indemnity

The deductibles are

Loss of or damage to the works, Plant and
Materials is as stated in the BPCl insurance
policy for Contract Works/ Public Liability.

to the extent as stated in the BPCI insurance
policy for Contract Works / Public Liability

as stated in the BPCl insurance policy for
Contract Works / Public Liability
{(Principal Controlled Insurance)

Loss of or damage to property (except the
works, plant, materials & equipment) and
liability for bedily injury‘to or death of a
person (not an employee of the Contractor)
arising out of or ip connection with the
performance of the.Contract as stated in the
BPCI insurancépalicy for Contract Works /
Public Lidbility

Is to the extent as stated in the BPCI
insurance policy for Contract Works / Public
Liability

as stated in the BPCI insurance policy for
Contract Works / Public Liability

84.1 3 Insurance against;

Cover / indempity

The-dedlctibles are:

4 Insurance against:

Cover / indemnity

The deductibles are

Contract
FORM: PRO-FAT-0205 Rev05

PAGE 4

Loss of or damage to Equipment (Temporary
Works only) as stated in the BPCIl insurance
policy for contract Works and Public Liability

Is to the extent as stated in the BPCI
insurance policy for Contract Works / Public
Liability

As stated in the BPCIl insurance policy for
Contract Works / Public Liability

Contract Works SASRIA insurance subject to
the terms, exceptions and conditions of the
SASRIA coupon

Cover / indemnity is to the extent provided by
the SASRIA coupon

The deductibles are in respect of each and
every theft claim 0,1% of the contract value
subject to a minimum of R2 500 and a
maximum of R25 000.

Part C1
Part C1: Contract Data
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Description of the Works: Track Fettling Team : Ermelo to Broodsnyersplaas freight rail
84.1 The Contractor provides these additionai
insurances.

Where the contract requires that the design
of any part of the works shall be provided
by the Contractor he shall satisfy the
Employer that professional indemnity
insurance cover in connection therewith
has been affected

Where the contract involves manufacture,
and/or fabrication of Plant & Materials,
components or other goods to be
incorporated into the works at premises
other than the site, the Contracfor shall
satisfy the Employer that such plant &
materials, components or other goods for
incorporation in the works are adequately
insured  during™~, manufacture and/or
fabrication and transportation to the site.

Should. the™Employer have an insurable
interést ih Such items during manufacture
of fabeication, such interest shall not be
noted by endorsement to the Contractor's
policies of insurance as well as those of
any subcontractor

Motor  Vehicle Liability Insurance
comprising {as a minimum) "Balance of
Third Party” Risks including Passenger
and Unauthorised Passenger Liability
indemnity with a minimum indemnity limit
of R10,000.00.

The insurance coverage referred to in 1, 2,
3 and 4 above shall be obtained from an
insurer(s) in terms of an insurance policy
approved by the Employer. The Contractor
shall arrange with the insurer to submit to
the Project Manager the original and the
duplicate original of the policy or policies
of insurance and the receipts for payment
of current premiums, together with a
certificate from the insurer or insurance
broker concerned, confirming that the
policy or policies provide the full coverage
as required. The original policy will be
returned to the Contractor

9 Termination

Contract
FORM: PRO-FAT-0205 Rev(05

PAGE 5

There is no additional Contract Data required
for this section of the conditions of contract.
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10 Data for main Option clause

B8 Priced contract with bill of quantities

60.6 The method of measurement is The Standard System of Measuring Builder's

Work (6" Edition) and Model of Preambles for
Trades (2008 Edition) as published by The
Association of South African Quantity

Surveyors

11 Data for Option W1

W1.1 The Adjudicator is Both parties will agree as and when a dispute
arises. If the parties cannot reach an
agreement on the Adjudicator, the chairman of
the Association of Arbitrators will appoint an
Adjudicator. N

[ |

W1.2(3)  The Adjudicator nominating body is: The Chairman of the ociation of
Arbitrators (Sm{krn  Africa)

W1.4(2)  The tribunal is: Arbltratlom

W1.4(5)  The arbitration procedure is The IeWhe Conduct of Arbitrations of
th sociation of Arbitrators (Southern

ica
The place where arbitration is to be held i annesburg

The person or organisation who will ghoo
an arbitraior
- if the Parties cannot agre

- if the arbitration proce not The Chairman of the Association of
state who selects \ rator, is Arbitrators (Southern Africa)
\ Q
Contract PAGE 6 Part C1
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C1.2 Contra”ct Data

Part two - Data provided by the Contractor

The tendering contractor is advised to read both the NEC3 Engineering and Construction Contract - June
2005 (with amendments June 2006) and the relevant parts of its Guidance Notes (ECC3-GN)’ in order to
understand the implications of this Data which the tenderer is required to complete. An example of the
completed Data is provided on pages 152 to 154 of the ECC3 Guidance Notes.

Completion of the data in full, according to Options chosen, is essential to create a complete contract.

Clause |Statement Data

5

-

10.1 The Contractor is (Name}): !
Address

Tei No, \%
o

Fax No.

241 The Contractor's key persons are:

\k
o S

Job:
Responsibilities: O
Qualifications: @
Experience: \@
2 Name: Q

Job @

R?gmﬁes:

\3

Qualifications:

Experience:

CV's (and further key persons data including
CVs) are appended to Tender Schedule entitled

11.2(14)  The following matters will be included in
the Risk Register

B Priced contract with bill of quantities

11.2(21)  The bili of quantities is in

% Available from Engineering Contract Strategies Tel 011 803 3008, Fax 011 803 3009

Contract PAGE 1 Part C1
FORM: PRO-FAT-0205 Rev05 Part C1: Contract Data
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PART 2: PRICING DATA

D ; Titl $\/ No of
ocumen | itie O 00

reference

pages
C2.1 | Pricing instructions: Option Q L 3
C2.2 | The bill of quantities ('\ 1

5
A
<5
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Description of lhe Works: Track Fettling Team : Ermelo to Broodsnyersplaas

C2.1 Pricing instructions: Option B

1. The conditions of contract

1.1.  How the contract prices work and assesses it for progress payments
Clause 11 in NEC3 Engineering and Construction Contract, June 2005 (ECC3) Option B states:

Identified and i1
defined terms 11.2 (21) The Bill of Quantities is the bill of quantities as changed in accordance
with this contract to accommodate implemented compensation events and for
accepted quotations for acceleration.
(22) Defined Cost is the cost of the components in‘the Shorter Schedule of
Cost Components whether work is subcontracted or nobexcluding the cost of
preparing quotations for compensation evepts.
(28) The Price for Work Done to Date is_the Yotalof
» the quantity of the work which the Contractor has completed for each item
in the Bill of Quantities muitiplied by‘the'rate and
¢ aproportion of each lump sdmwhich is the proportion of the work covered
by the item which the Cefitractor’has completed.

Completed work is workiwithout Defects which would either delay or be
covered by immedidtely folléwing work.

(31) The Prices are the lump sums and the amounts obtained by multiplying
the rates bynthe quantities for the items in the Bill of Quantities.

This confirms that Option B is<a resxmeéasurement contract and the bill comprises only items measured using
quantities and rates or stated as [Ump sums. Value related items are not used. Time related items are items
measured using rates whverelthesfrate is a unit of time.

1.2. Function”of the Bill of Quantities

Clause 55.1 in*Optlign B states, "Information in the Bil!l of Quantities is not Works Information or Site
Information”. This confirms that instructions to do work or how it is to be done are not included in the Bill, but
in the Works Information. This is further confirmed by Clause 20.1 which states, “The Contractor Provides
the Works in accordance with the Works Information”. Hence the Contractor does not Provide the Works in
accordance with the Bill of Quantities. The Bill of Quantities is only a pricing document.

1.3. Guidance before pricing and measuring

Employers preparing tenders or contract documents, and tendering contractors are advised to consult the
sections dealing with the bill of quantities in the NEC3 Engineering and Construction Contract (June 2005)
Guidance Notes before preparing the bill of quantities or before entering rates and lump sums into the bill.

Historically bill of quantities based contracts in South Africa have been influenced by the different
approaches of the civil engineering and building sectors of the industry through their respective discipline
based standard forms of contract and methods of measurement. This is particularly apparent in the
approach to the Preliminary and General bill. On the other hand, because ECC3 caters for a number of
disciplines in the same contract, including electrical works, a different approach not currently found in local
methods of measurement to the Preliminary & General bill items may have been used.

Contract PAGE 1 Part C2: Pricing Data
PRO-FAT-0216 RevD2 C2.2: Bill of quantities
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Description of the Works: Track Fettling Team : Ermelo to Broodsnyersplaas fia€iqbungil

The NEC approach to the P & G bill assumes use will be made of method related charges for Equipment
applied to Providing the Works based on durations shown in the Accepted Programme, fixed charges for
the use of Equipment that is required throughout the construction phase, time related charges for people
working in a supervisory capacity for the period required, and lump sum charges for other facilities or
services not directly related to performing work items typically included in other parts of the bill.

2. Measurement and payment

2.1. Symbols

The units of measurement described in the Bill of Quantities are metric units abbreviated as follows:

Abbreviation Unit )

% percent %
h hour \k
ha hectare V
kg kilogram $

ki kilolitre O

km kilometre \k

km-pass kilometre-pass

kPa kilopascail Q

kW kilowatt O

| litre

m metre

mm millimetre

m* square mel@

m*-pass square

m3

m?-km etre kilometre

MN newton

MN.m Q’Q eganewton-metre

MPa megapascal

No. number

Prov sum’ provisional sum

PC-sum prime cost sum

R/only Rate cnly

sum Lump sum

t ton (1000kg)

W/day Work day

' Provisional Sums should not be used unless absolutely unavoidable. Rather include specifications and
associated bill items for the most likely scope of work, and then change later using the compensation
event procedure if necessary. This is because tenderers cannot programme effeclively for unknown
scopes of work

PAGE 2 Part C2: Pricing Data
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2.2. General assumptions

221,

2.2.2.

223

224,

2.2.5,

2.2.86.

227,

For the avoidance of doubt

Unless otherwise stated, items are measured net in accordance with the drawings, and no
allowance has been made in the quantities for waste.

The Prices and rates stated for each item in the Bill of Quantities shall be treated as being fully
inclusive of all work, risks, liabilities, obligations, overheads, profit and everything necessary as
incurred or required by the Contractor in carrying out or providing that item.

Clause 63.13 in Option B provides that these rates and Prices may be used as a basis for
assessment of compensation events instead of Defined Cost.

Where this contract requires detailed drawings, designs or other information to be provided, and
no rates or prices are included in the biff specifically for such matters, then the Contractor is
deemed to have allowed for all costs associated with such requirements within the tendered

rates and Prices in the Bill of Quantities. )

An item against which no Price is entered will be treated as cov re?ﬁkother Prices or rates in
the bilf of quantities. If a number of items are grouped togeth g@cing purposes, this will be
treated as a single lump sum. é

represent the actual amount of work to be done._The quantities of work assessed and certified

The quantities contained in the Bill of Quantities, m be final and do not necessarily
for payment by the Project Manager at eaQ?L

sment date will be used for determining

payments due and not the quantities given in ill of Quantities.

purposes of identifying the items. More [detail regarding the extent of the work entailed under

The short descriptions of the items Q nt given in the bill of quantities are only for the
each item is provided in the Works In ation,

g is provided to assist in the interpretation of descriptions given in

2.3. Amplification of or X ions about measurement items
é%w
In

the method of measurem

e event of any ambiguity or inconsistency between the statements in

{
the method of measur@%( this section, the interpretation given in this section shall be used.

Contract

<
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MINIMUM PERWAY TOOLS REQUIRED ON SITE FOR THIS FETTLING
CONTRACT FOR TRACK TEAM TO ASSIST AND SUPPORT WELDING TEAMS.

[ TEM QUANTITY OF ITEM REQUIRED |
DESCRIPTION OF ITEM OF TOOL PER TEAM TOTAL FOR
= {1 x set} 1 x TEAMS
Ballast Related tools
1 |Ballasl forks 14 14
2 _[Round nose spade 14 14
3 [Ballast beaters & Handles 10 10
4 Pick & handles 6 6
5 A-Jack 2 2
6 Slewing Bars 10 10
Sleepers Related Tools
7 Coach screw spanner 4 4
8 T-Bolt spanners 4 4
9 Sleeper Tongs 6 6
10 Wood sleeper augers & Bils 4 4
11 Fisl Clip levers (Palrs) 6 6
12 Pandrol levers 8 8
13 Coach-screw socket 1 1
14  |T-Bolt socket 1 1
15 |Drilling socket 1 1
16 Funnel 1 1
Rail Related Tools 1 i
17 |48 Kg Jonl Spanner
18 |57 Kg Joint Spanner 1 1
19 60 Kg Joint Spanner 1 1
20 10 Ib. Hammer 1 1
21 4 |lb. Hammer 2 2
22 |Rall Tongs 8 8
23 Jim-Crow 1 1
24 Round head hammer 1 1
25 Centre Punch 1 1
26 Shifting Spanner {340 mm) 1 1
27 Cold Set 1 1
28  JTorgue Wrench 1 1
28 |48 kg Socket 1 1
28 |57 kg Socket 1 9
30 60 kg Socket 1 1
Protection Related Tools & Equipment
kil White Flag 3 3
32 |Red Flag 3 3
33 Yellow / Black Flag 3 3
34 Red Banner 3 3
35 |Walky-Talky radio's 3 3
a6 Cellular Phone 2 2
Measuring Related Tools & Equipment
37 30 m Measuring tape 1 1
38 5 m Measuring tape 1 1
39 1 m - Sleel straight edge ruler 1 1
40 Track Square 1 1
41 String-line & levels 1 1
42  |Track Thermometers 2 2
43 Feeler Gauges 1 1




MINIMUM PERWAY RELATED SMALL PLANT, TRANSPORTERS AND OTHER

EQUIPMENT REQUIRED ON SITE FOR THIS CONTRACT.

ITEM

DESCRIPTION OF ITEM OF ITEM

QUANTITY OF ITEM REQUIRED

PER TEAM
1 x Spara sel

TOTAL FOR
1 x TEAMS

TRANSPORT FOR WELDING TEAMS.

Duel Purpose Transporter for Perway leam, tools & equipment

1

SMALL PLANT FOR FETTLING GANG

Coach-screwing machine

Generalor & lights

1 |Disculter 2
2 Poinjar 6
3 Impact Wrench & Sockets 1
4 Rail Drill 1
5 Sleeper Drill 1
6 1
7 1
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PART C3: SCOPE OF WORK

Document Title No of

reference page
This cover page 1

C3.1 Employer's Works Information 7
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C3.1 EMPLOYER'S WORKS INFORMATION

Table of Contents Page No.

1. BACKGROUND 3

2, PURPOSE / OBJECTIVE 3

f-%

3. CONFIDENTIALITY

4. TECHNICAL SPECIFICATION

Introduction \/
Scope $
Requirements O
Current consumption

Current Suppliers and level of enga ~ékwith TFR
Duration of Contract Q‘I
Areals of development O
Functional Requirements

Performance Requirements

Other Requirements@

Technical Risk Id

Constralnts X;
implem uirements

. ent
Environ pact Assessment
Healt ety
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Description of the Works: Track Fetlling Team : Ermelo to Broodsnyersplaas

1. Background:

TFR Infra Ermelo Depot has furbished the TFR TEW Coalline Segment with a Commitment for
the provision of one (1) Track Fettling Teams on a constant basis to assist the Track Weiding
Teams to execute track welding related work between Ermelo and Broodsnyersplaas. The
work is currently performed by Sub-Contractors as RME do not have the capacity to supply the
resources and we need to procure a contract and appoint suitable Sub-Contractors to execute
the work required as per operational requirements of the TFR Depot.

2. Purpose/ Objective:

THE TEAM REQUIRED UNDER THIS CONTRACT FOR THE EXECUTION OF TRACK
FETTLING WORK TO ASSIST THE WELDING RELATED WORK BETWEEN ERMELO AND
BROODSNYERSPLAAS, AS PER OPPERATIONAL REQUIREMENTS AND PROGRAM
SUPPLIED BY TFR ERMELO INFRA DEPOT

1 x Perway “Fettling” team.

i) The contractor will supply 1 x Perway “Fettiing” teaifizfully equipped with the following:

i) An accredited Track Master

i) Trackman or Team Supervisor

i} A licenced and TFR RME assesSed\driver

iv) A certified perway operator (Discutfer certification)

v) 3 x Fully equipped Qualified\& accredited flagmen

vi} 12 x Trackworkers

vii) 1 x Discutter

viii)6 x Poinjars

ix) 1 x Impact Wfeach

x) Rail Trolleg

xi) All otheT tbols/& equipment as per attached tool list. (Annexure A)

Xii) All /Trafsport and trailers required for Supervisor, teams, small plant, tools &
Equigment

i) The Track Master, supervising a perway team, must have a minimum of 5 years’
experience as a Track Master and proof of his qualification & experience must be supplied
to the TFR Manager before TFR will approve and accredit him to:

i) Take occupations on behalf of TFR.

i} Certify protection & measures taken to safeguard the works & train operations.

iiiy Certify the track safe for the passage of trains before cancellation of any
occupation.

iv) Supervise any on-track team on the Ermelo Region.

ii) All communication required with the project teams as Radios and / or cellular telephones
for communication with CTC, flagmen, protection, supervisors and the Project Manager or
his representatives.

NEC3 CONTRACT Parl C3: Scope of Work
FORM: PRO-FAT-0222 Rev(3 Page 3 of 8



TRANSNET

-
Transnet SOC Ltd
Contract Number: EFT-3413927-007
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3. Confidentiality:

A fundamental requirement of the procurement process is that tender information is
kept confidential at all times. No team members or stakeholders are to communicate
these technical specifications to anyone outside of the process.

4. The Technical Specification

Detail the technical specification required to fill the demand, in the necessary format.
A suggested outline format is detailed below;

a. Introduction

TFR Infra Ermelo Depot has furbished the TFR TEW Coalline Segment with a
Commitment for the provision of one (1) Track Fettling Team~{p assist the Welding
Teams, to execute track welding related work, \betwden Ermelo and
Broodsnyersplaas. The work is currently performed by Subs@ontractors as RME do
not have the capacity to supply the resources and we&“g&ed to procure a contract and
appoint suitable Sub-Contractors to execute the work réquired as set out by the TFR
program and operational requirement.

b. Scope

» The provision of one (1) fully équipped Track Fettling Team to assist the Welding
Teams, with the requirementswof’ conforming to the technical specifications for
Track Maintenance & rélated projects on main lines, secondary lines and yard
track, in the execufionnof work. The Teams must be based and operate from
Ermelo as to coverEfmelo to Broodsnyersplaas Area.

e the contracter shal Supply adequate management inputs, supervision, labour,
plant, togl§ & “equipment and any other resources required to execute the
maintepante work, as provided by Transnet Freight Rail under this contract, within
the reqdired time frames, at production tempo’'s & standards specified, at

competitive and market related prices.

The Contractor will provide the following for the duration of the contract and
allowance must be made for this in tendered rates:

Experienced Management, Supervisors and support personnel responsible for the
following:

a) Daily management and administration of all the Contractors teams and
employees used in the execution of this contract

b) If required by TFR RME do detailed evaluations of workplaces, identified by
them confirming workloads and material requirements provided by them

c) In conjunction with TFR RME, do proper planning and programming for each
contract or team

d) Overall quality control and supervision of teams as well as daily communication,
feedback and liaison with TFR RME supervisors

e) In-task training of all personnel. (in accordance with Transnet Freight Rail

requirements such as Safety Rep, driver, ect. training)
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f) Problem solving and assistance to eliminate re-work and failures

g) Enforce required and applicable procedures and specifications in-task

h} Provision of statistics of productions, failures, affectivity, materials used, etc.
with monthly claims for Transnet Freight Rail's approval

i) Attend weekly and all other liaison meetings required by the TFR RME Contract
Manager

i} Responsible for safety and safety meetings with safety representatives

k) Assist the Contract Manager or his representative where and when required

c. The Requirements:

1.

MANAGEMENT & SUPPORT REQUIRED UNDER THIS CONTRACT

For the duration of the Agreement the Contractor will, on a full-tise basis, supply the
following approved, qualified and experienced management& support personnel,
with transport & equipment, to assist Transnet Freight Rail:

)

a Qualified and accredited Track Inspector rgcognised and approved by
Transnet Freight Rail with a valid Train Working’Rules Certificate and C-Green
Certificate and all TFR requirements to™assist in taking occupation of the Track
section to be worked on and to ép-grdinate and manage the four teams as
required.

2. A TRACK FETTLING TEAM TO\ASBIST WELDING TEAMS REQUIRED UNDER
THIS CONTRACT

i)
iii)
iv)
v)
vi)
vii)
viii)
ix)
X)
xi)
Xii)

1 x fully equipped Track’Fettling Team,

All

Under this contragt the contractor will supply

1 x acgrédited A rack Master with a Valid Train Working Rules Certificate, C-Green
and,allNgther qualifications required by TFR as to take occupation of the Track, a
miniptum’of 5 years’ experience

a Traekman or Team Supervisor

Qualified and TFR RME assessed Driver

a certified perway operator (Discutter)

3 x Fully equipped Qualified & accredited flagmen

12 x Trackworkers

1 x Discutter

6 x Poinjars

1 x Impact Wrench

Rail Trolley

All other tools & equipment as per attached tool list. (Annexure A)

All Transport and trailers required for Supervisor, teams, small plant, tools &
Equipment

communication required with the project teams as Radios and / or cellular

telephones for communication with CTC, flagmen, protection, supervisors and the
Service Manager or his representatives.
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d. Current consumption per annum:

* TFR RME currently has a year to year commitment for the last 10 years, from
the TFR Ermelo Infra Depot to supply a Track Fettling Team between Ermelo
and Broodsnyersplaas.

» The Teams are required to work on a daily basis as per the operational
requirements of TFR, this will include 10/4 shifts and standby during these
periods but can change to normal 5 day working weeks and some weekend
overtime allowed with or without standby.

e. Current suppliers and level of engagement with TFR (e.q. performance etc.):

Based on the commitments received from TFR Infra Depots to RME there has been
Sub-Contracts in place for the last 10 years to execute the Track Maintenance Testing
work in this area. RME created spare capacity with these contrdcts to accommodate
the growing workload.

f. Duration of contract:
The duration of the contract will be approximately 36\months from starting date.

g. Areals of deployment (e.q. National, Regithal}:

Regional. Ermelo Depot — Ermelo to Broadsnyersplaas

h. Functional Requirements

Transnet Freight Rail-RME Will assume that the contractor is a competent, professional
body, updated with alNdhe, relevant rules, instructions and working methods and
procedures to execute thevvorks. Therefore all rework due to the lack of knowledge or
expertise will beforthe contractor's account

i. Performance Requirements

If applicabie:

» Latest revisions of applicable SABS 1200 specifications and Transnet Capital
Projects (Transnet Freight Rail-RME) Circulars, Specifications and Guidelines
for off-track maintenance as E5 (Maintenance),

» E7/18&2 and Transnet Freight Rail Manual for track maintenance 2000,

Latest revisions of Transnet or Transnet Freight Rail circulars and
specifications

Specifications for track welding “SSS”

Manual for Track Maintenance (2000)

E10 - Specification for railway track work

Construction rules & regulations

S410 specification for railway earthworks - revision march 2006
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j- Other Requirements

= All facilities, tools, equipment and personnel as required

e All plant, tools and equipment required under this agreement as well as the
proper maintenance and control to keep these in proper working condition as to
execute the Contract. Also keep records and proper management of Code 29
required for inspection by TFR RME Safety Officers.

« All Facilities and accommodation for their staff.

¢ Provision of site books per team: (triplicate book with duplication paper) one
site instruction book for recording of site instructions issugd by the Contract
Manager. One daily diary book which will be kept updated(daily with information
of all available resources, productions, delays, etc. And, signed by both the
Contractor's and the Contract Manager's representatives ‘at the end of each
day. These records will assist with monthly measuzgmeérifs and payments.

¢ A DSTI booklet that must be completed befoge ahd after any work is executed.
This is a legal document required under the Construction Law and Regulations.

» The Contractor shall supply and.distribute fuel for all vehicle, plant, small plant
and machinery used in the exécutign*of the projects and maintain and service
all equipment

¢ all communication requited Byfadios and / or cellular telephones for
communication

k. Technical Risk Identified:

l. Constraints:

= (Ayearly safety induction must be conducted for each employee by the TFR
RME Safety Officer

* Site Instructions will only be valid if issued by a TFR RME Contract Manager or
his representative with necessary delegation of authority.

m. Implementation Requirements:

» Site Access certificates must be issued by TFR, based on the Teams Safety file
and compliance to all TFR, RME and Legal requirements.

» Before teams establish a full audit on compliance to all qualifications of
employees, tools, equipment and vehicles will be done; this will also be done
on a regular basis by the RME Contract Manager and/or his representative.

n. Environmental Impact Assessment (EIA):

Obtain written confirmation and signoff from TFR Enterprise Risk Management
Department (Elekanyani Phundulu) on this procurement event and whether an EIA is
necessary as well as the evaluation criteria (where necessary).
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0.

Health and Safety:

The Contractor's Supervisors and Welders must be accredited by Transnet Freight
Rail and shall take full responsibility, on behalf of Transnet Freight Rail, for protection
and safety. The must be in possession of a valid Ultrasonic Testing certificate as to
execute his work. They will record daily, in the site diary, all relevant information and
times when permission was granted to start and finish work and occupations. Their
name, proof of qualification and C.V.'s, describing experience of the Supervisors must
be provided with the tender

Machinery and occupational safety act 1993 (act 85 of 1993),
TFR__RME_VEHICLE, SUBSISTANCE ABUSE, SAFETY REWARD &
INSTRUCTIONS ISSUED.

The Contractor will be the employer as defined in the abovementioned Act's and
Transnet Policies

Safety and Protection of Workplaces:

Where required the confractor shall supply and adhereto the following:-

1.1, The Contractor’s shall ensure that alffiis employees are equipped with neat and
good quality protective clothing as, prescribed by RME, which shall be worn at
all times while executing work.

1.2. No work will commence before the DST| Booklet have been completed on site
for each task performed and.all the Team Members has done a alcohol blow
test, this is a legal réguitement. Acceptable alcohol blow test equipment must
be supplied by tontfactor and kept in serviceable condition and regular
calibration certifieates must be supplied.

1.3. Where and when réquired protection of workplaces will be done in accordance
with thedatest guidelines and circulars approved by Transnet Freight Rail.

1.4. Applicatign _for occupations of track, required during the execution of the work,
must be nfotivated and applied for through the Transnet Freight Rail supervisor,
atleast one month prior to the required date.

1.5:* The Contractor shall supply a trained person within the occupied works area to
look out for trains and warning the workers by means of an audible device with
a pitch higher than the noise of machines.

1.6. The Contractor must make allowance for all workers and supervisors to
undergo the safety and electrical awareness courses and a general induction
course supplied and funded by Transnet Freight Rail and RME. The duration is
approximately two days and must be coordinated by RME safety officers. Only
after all team members have successfully completed the courses and
inductions the TFR production manager will issue site access certificates for the
teams. A copy of the certificates must be kept by each team supervisor in his
site file as proof of permission to work in the area if TFR security enquires.

1.7. Before any work is performed on or near the track the Confractor’s staff shall
obtain specific assurance from the person responsible for protection, that work
may proceed.

1.8. The Contractor’s staff shall comply with instructions issued by the Contract
Manager or his representative regarding safety.
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