
 

 

 

 

 

 

_____________________               ________________ 
    Respondent’s signature                           1                          Date and company stamp 

 
TRANSNET REQUEST FOR PROPOSAL NO. HOAC-JHB-05981 

 
TRANSNET FREIGHT RAIL 

a Division of 
TRANSNET LIMITED 

(Registration No. 1990/000900/06) 

 
 

REQUEST FOR QUOTATION (“RFQ”) 
 

 

RFQ NUMBER CRAC-KAZ-6629 

 
 

REPLACEMENT OF SLEEPERS AT  
KASERNE YARD 

 

 

ISSUE DATE   : 28 SEPTEMBER 2010 
 
BRIEFING DATE                      :           05 OCTOBR 2010 
                                  
BRIEFING TIME                       :            10.00 A.M 
 
BRIEFING VENUE                    :           1 ANVIL ROAD, ISANDO   
                                  
CLOSING DATE  :  12 OCTOBER 2010 
 
OPTION DATE  :   28 DECEMBER 2010 
 
CLOSING TIME  :   10.00 A.M 
 
 

TENDER BOX ALLOCATED AT THE CHAIRPERSON TRANSNET FREIGHT RAIL 
ACQUISITION COUNCIL, GROUND FLOOR, INYANDA HOUSE 1, 21 
WELLINGTON ROAD,  PARKTOWN,  JOHANNESBURG.  

 
 
 TENDER ENVELOPE TO BE MARKED AS FOLLOWS: 
  RFQ NUMBER : CRAC –KAZ- 6629 REPLACEMENT OF SLEEPERS AT KASERNE YARD 
 Please note that late responses and those delivered or posted 
to the wrong address will be disqualified.
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REQUEST FOR QUOTATION (“RFQ”) 
 

 

RFQ NUMBER CRAC-KAZ-6629 

 
REPLACEMENT OF SLEEPERS AT 

 

KASERNE YARD 

 

 

 

SCHEDULE OF DOCUMENTS 

1. Notice to Bidders 

2. Requisition for quotation 

3. Scope of Work and General specification  

4. Schedule of quantities 

5. Attendance certificate for site meeting 

6. Returnable Schedules / Documents 

7. Supplier  Declaration Form 

8. General Tender Conditions (CSS5 – Services) 

9. Standard Terms and Conditions of Contract (US7 - Services) 

10. Non-Disclosure Agreement 

11. Suppliers Code of Conduct 
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SECTION 1 
 

 
 

RFQ NO:  CRAC-KAZ-6629 

 

REPLACEMENT OF SLEEPERS AT  
KASERNE YARD 

 

 

NOTICE TO BIDDERS 
 

Refer Document attached hereto 
 
 
Quotations are requested from interested Respondents to supply the above-mentioned requirement to 
TRANSNET FREIGHT RAIL. 
On or after 28/09/2010 the RFQ documents may be inspected at, and are obtainable from the office of 
TRANSNET Freight Rail Tender Advice Centre, Inyanda 1, Ground Floor, 21 Wellington Road, Parktown.  

 

A non-refundable tender fee of R100.00 (inclusive of Vat) is applicable per tender (listed below).    
Payment is to be made to Transnet Freight Rail, Standard Bank Account number 203158598, Branch code 
004805. The deposit slip must reflect the tender number and the Company Name.  
Receipt/s to be presented prior to collection of the tender/s. 
 
NOTE:   This amount is not refundable. 
 

A COMPULSORY information meeting will be held at the following venue: 

VENUE                 :  1 ANVIL ROAD, ISANDO. 

Time  : 10h00.  

Date  :              5 OCTOBER 2010.  

The site meeting is compulsory and companies not attending will be overlooked during the tender 
awarding process. 

   
Please bring the valid document on the day of briefing. 

 
  NAME  :  Sandiswa Ngcwangu 
  TEL  : (011) 570-7125 or (011) 584-1129 
  E-MAIL  : sandiswa.ngcwangu@transnet.net 

 
Tenders in duplicate must reach the Chairperson, TRANSNET Freight Rail Acquisition Council, P.O.Box 
4244,Johannesburg 2000 before the closing hour on the date shown below, and must be enclosed in a sealed 
envelope which must have inscribed on the outside: 
                     

 
Tender No               : CRAC-KAZ-6629 
Description               : REPLACEMENT OF SLEEPERS AT KASERNE YARD 
Closing date and time : 12 OCTOBER 2010 at 10 A.M 
Closing address (refer options below) 

 

DELIVERY INSTRUCTIONS FOR THIS RFQ: 
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1 If posted, the envelope must be addressed to the Chairperson, TRANSNET Freight Rail Acquisition 
Council, P.O. Box 4244, Johannesburg 2000 and must be dispatched in time for sorting by the Post 
Office to reach the Chairperson before the closing time of the RFQ.  In the event of the late receipt of a 
Proposal, the Respondent’s franking machine impression will not be accepted as proof that the 
response was posted in time. 

2  
3 If delivered by hand, the envelope is to be deposited in the TRANSNET tender box which is located at 

the main entrance, Inyanda House,21 Wellington road, Parktown, Johannesburg and should be 
addressed as follows: 

                  

 
                 THE CHAIRPERSON 
                    TRANSNET  FREIGHT RAIL ACQUISITION COUNCIL 
                   INYANDA HOUSE 
                   21 WELLINGTON  ROAD 
                   PARKTOWN 

                       JOHANNESBURG 
                        2001 

 
                   The measurements of the "tender slot" are 500mm wide x 100mm high, and Respondents must 

please ensure that response documents or files are not larger than the above dimensions. 
Responses which are too bulky (i.e. more than 100mm thick) must be split into two or more files, 
and placed in separate envelopes. 

 
It should also be noted that the above tender box is located at the main entrance and is 
accessible to the public 24 hours per day, 7 days a week. 

 
4 If dispatched by courier, the envelope must be addressed as follows and delivered to the Office of The 

Chairperson, TRANSNET Freight Rail Acquisition Council and a signature obtained from that Office.  
 
                  

 
                  THE  CHAIRPERSON 
                     TRANSNET  FREIGHT RAIL ACQUISITION COUNCIL  
                    INYANDA HOUSE 
                    21 WELLINGTON ROAD 
                     PARKTOWN 

                         JOHANNESBURG 
                         2001 
 

 
 
1. Please note that this RFQ closes punctually at 10:00 on Tuesday 12 October 2010  
 
2. If responses are not posted or delivered as stipulated herein, such responses will not be considered and 

will be treated as "UNRESPONSIVE". 
 
3. NO EMAIL OR FACSIMILE RESPONSES WILL BE CONSIDERED 
 
4. The responses to this RFQ will be opened as soon as practicable after the expiry of the time advertised 

for receiving them. 
 
5. TRANSNET shall not, at the opening of responses, disclose to any other company any confidential 

details pertaining to the Quotations received, i.e. pricing, delivery, etc. The names and location of the 
Respondents will, however, be divulged to other Respondents upon request. 

 
6.  Envelopes must not contain documents relating to any RFQ other than that shown on the envelope. 
 
7.  No slips are to be attached to the response documents.  Any additional conditions must be embodied in 

an accompanying letter. Alterations, additions or deletions must not be made by the Respondent to the 
actual RFQ documents. 

 
8.  BROAD-BASED BLACK ECONOMIC EMPOWERMENT (“BBBEE”)  
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TRANSNET fully endorses and supports the South African Government’s Broad-Based Black 
Economic Empowerment Programme and it is strongly of the opinion that all business enterprises 
have an equal obligation to redress the imbalances of the past. TRANSNET would therefore prefer to 
do business with business enterprises who share these same values and who are prepared to 
contribute to meaningful BBBEE initiatives (including and not limited to enterprise development, 
subcontracting and Joint Ventures) as part of their tender response.   

Transnet would accordingly allow a “preference” in accordance with the 10% preference system, as 
per the Preferential Procurement Policy Framework Act 5 of 2000 (as amended) to companies who 
provide a BBBEE accreditation Certificate. All procurement and disposal transactions in excess of 
R30000 will be evaluated accordingly. All transactions below R30000 will as far as possible be 
earmarked for EME’s. 

 

TRANSNET consequently urges Respondents (Large enterprises and QSE’s – see below) to have 
themselves duly accredited by any one of the Accreditation Agencies approved by SANAS (South 
African National Accreditation System, under the auspices of the DTI). 

 

In terms of Government Gazette No. 32094, Notice No. 354 dated 23 March 2009, as from 1 August 
2009, only BBBEE accreditation Certificates issued by SANAS approved verification agencies will be 
valid. 

However accreditation certificates issued before 23 March 2009 and which are still within their one 
(1) year validity period will still be acceptable, until their expiry date provided that the accreditation 
was done in accordance with the latest codes (i.e. those promulgated on 9 February 2007). 

 

BBBEE Accreditation Certificates issued after the published date i.e. 23 March 2009, by a 
Verification Agency not approved by SANAS, will NOT be acceptable as from 23 March 2009. 

 

              Enterprises will be rated by such Accreditation Agencies based on the following: 

(a) Large Enterprises (i.e. annual turnover >R35 million): 

� Rating level based on all 7 (seven) elements of the BBBEE scorecard 

� Enterprises to provide BBBEE certificate and detailed scorecard (to be renewed 
annually) 

(b) Qualifying Small Enterprises – QSE (i.e. annual turnover >R5 million but <R35 million):  

� Rating based on any 4 (four) of the elements of the BBBEE scorecard 

� Enterprises to provide BBBEE certificate and detailed scorecard (to be renewed 
annually) 

(c) Exempted Micro Enterprises – EME (i.e. annual turnover <R5m are exempted from being  
rated or verified):  

� Automatic BBBEE Level 4 rating, irrespective of race ownership, i.e. 100% BBBEE 
recognition 

� Black ownership >50% or Black Women ownership >30% automatically qualify as 
Level 3 BBBEE rating, i.e. 110% BBBEE recognition 

� EME’s should provide documentary proof of annual turnover (i.e. audited financials) 
plus proof of Black ownership if Black ownership >50% or Black Women ownership 
>30% (to be renewed annually) from their Auditors / Accounting Officers 

  
8.1 In addition to the above, Respondents who wish to enter into a Joint Venture (JV) or subcontract 

portions of the contract to BBBEE companies must state in their Tenders / Proposals the percentage of 
the total contract value which would be allocated to such BBBEE companies, should they be 
successful in being awarded any business. A rating certificate in respect of such BBBEE JV-partners 
and/or sub-contractors, as well as a breakdown of the distribution of the aforementioned percentage 
allocation must also be furnished with the tender response to enable Transnet to evaluate / adjudicate 
on all tenders received on a fair basis. 
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8.2 Each Respondent is required to furnish proof of its BBBEE status (Certificate and Detailed 
Scorecard) as stipulated above to TRANSNET. 

 

Failure to submit your BBBEE Certificate and Detailed Scorecard will result in a score of zero 
being allocated for BBBEE evaluation. 

 

 
Turnover:  Indicate your company’s most recent annual turnover: 

 
R………………………… 

 

• If annual turnover <R5m, please attach auditors / accounting officers letter confirming 
annual turnover and percentage black ownership as well as Black Women ownership 

• If annual turnover >R5m please attach BBBEE certificate and detailed scorecard from 
an accredited rating agency.  

 
 

8.3 The DTI has created an online B-BBEE Registry (http://www.dti.gov.za) in order to provide a central 
and standardized source of the B-BBEE status of all entities, and to facilitate the flow of this 
information amongst entities by providing a Unique Profile Number (UPN) per each listing. Existing and 
prospective suppliers are therefore urged to list their B-BBEE status on the DTI Registry. Hence, 
entities verified by DTI, will receive the following benefits: 

             - Their BBBEE status will be verified and confirmed by the DTI, before listing on the Registry 
             - Listing on the Registry will provide suppliers the option to market themselves on the DTI B-

BBEE Opportunities Network. This is a search engine that is designed to help businesses 
find B-BBEE compliant entities who match specific requirements in terms of the nature of 
services/goods provided, region, B-BBEE status or other search criteria. 

             
Transnet supports this DTI initiative and will use the DTI Registry to verify prospective and 
existing suppliers’ BBBEE credentials.  
 

8.4 Kindly provide Transnet with your DTI B-BBEE UNIQUE PROFILE NUMBER with all tender 
submissions. 

 
DTI BBBEE UNIQUE PROFILE NUMBER:   

…………………………….…………………… 

Failure to submit your UPN will result in a score of zero being allocated for BBBEE evaluation. 
 

8.5       Failure to submit your BBBEE information in terms of 14.3 and/or 14.5 (above) will result in a score 
of            

             zero being allocated for BBBEE evaluation. 

9. COMMUNICATION 

 Respondents are warned that a response will be liable to disqualification should any attempt be made by 
a Respondent either directly or indirectly to canvass any officer(s) or employee of TRANSNET in respect 
of an RFQ between the closing date and the date of the award of the business. 

 
A respondent may, however, BEFORE THE CLOSING DATE AND TIME, direct any enquiries 
relating to the RFQ to the TRANSNET employee as indicated in (2) above. 
 

10. RFQ SCHEDULE 

Respondents will be contacted as soon as practicable with a status update.  At this time short-listed 
Respondents may be asked to meet with TRANSNET representatives. Respondents are to provide a 
list of persons who are mandated to negotiate on behalf of their company, together with their contact 
details. 
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10.1 INSTRUCTIONS FOR COMPLETING THE RFQ 

(i) Sign one set of documents (sign and date the bottom of each page). This set will 
serve as the legal and binding copy. A duplicate set of documents is required. This 
second set can be a copy of the original signed Proposal. 

(ii) Both sets of documents to be submitted to the address specified above. 
(iii) The following returnable documents must accompany all Proposals: 

 
- the Respondent’s latest audited financial statements; 
- the Respondent’s valid Tax Clearance Certificate. 
- a CD copy where applicable 
 
 

11.     COMPLIANCE 
 

The Respondent shall be in full and complete compliance with any and all applicable State and Local 
Laws and Regulations. 

 
 
12. ADDITIONAL NOTES: 

• All returnable documents as indicated in the Proposal Form (Section 3) must be returned with the 
response 

 

• Changes by the Respondent to its submission will not be considered after the closing date 
 

• The person or persons signing the Proposal must be legally authorized by the Respondent to do so 
(Refer Section 4).  A list of those person(s) authorized to negotiate on your behalf must be 
submitted along with the Proposal 

 

• All prices must be quoted in South African Rands 
 

• TRANSNET reserves the right to undertake post-tender negotiations with the preferred 
Respondent or any number of short-listed Respondents 

 
NB:  Unless otherwise expressly stated, all Proposals furnished pursuant to this Request 
shall be deemed to be offers.  Any exceptions to this statement must be clearly and 
specifically indicated.  TRANSNET reserves the right to reject any or all offers.  

 

FAILURE TO OBSERVE ANY OF THE ABOVE-MENTIONED REQUIREMENTS  
MAY RESULT IN THE PROPOSAL BEING REJECTED. 

 

13. DISCLAIMERS 

Respondents are hereby advised that TRANSNET is not committed to any course of action as a 
result of its issuance of this RFQ and/or its receipt of a Proposal in response to it.  In particular, 
please note that TRANSNET reserves the right to: 

 

• modify the RFQ’s Goods or Services and request Respondents to re-bid on any changes 

• reject any Proposal which does not conform to instructions and specifications which are detailed 
herein 

• disqualify Proposals submitted after the stated submission deadline 

• not necessarily accept the lowest priced Proposal 

• reject all Proposals, if it so decides 

• award a contract in connection with this Proposal at any time after the RFQ’s closing date 

• award only a portion of the proposed  Goods or Services which are reflected in the scope of this 
RFQ 

• split the award of the contract between more than one Supplier 

• make no award of a contract 
 

Kindly note that TRANSNET will not reimburse any Respondent for any preparation costs or other 
work  
performed in connection with this Proposal, whether or not the Respondent is awarded a contract. 
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14. Any PROPOSAL submitted by a Respondent is subject to negotiation and review of the 
proposed contract by Transnet’s Legal Counsel. 

 

______________________________________________________________________________________ 
 
NAME OF RESPONDENT : 
______________________________________________________________________________________ 
 
PHYSICALADDRESS: 
_______________________________________________________________________________________ 
 
 

 
 
 
 
 

 
Respondent’s contact person:  Name:   ______________________________ 
 
     Designation: ______________________________ 
 
     Telephone:  ______________________________  
 
 
 
 
 
 
     Cell phone:  ______________________________  
     
     Facsimile:  ______________________________ 
 
     Email:   ______________________________  

 
 

 

 
TRANSNET urges its clients and suppliers to report  

any fraud or corruption 
on the part of Transnet’s employees to  

TIP-OFFS ANONYMOUS : 0800 003 056 
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SECTION 2 
 
 
 

RFQ NO:  CRAC-KAZ-06629 

 

REPLACEMENT OF SLEEPERS AT  
KASERNE YARD 

 
 

 

 

REQUISITION FOR QUOTATION 
 
                                                     Refer Document attached hereto 

  

 

REQUISITION FOR QUOTATION   

  SUPPLY CHAIN SERVICES 

MESSRS: ……………………………………………….    

 ……………………………………………….. 
Contact 
:Sandiswa   

 

 ………………………………………………… Tel: (011) 570-7125 /011 584 1129 

 …………………………………………………   

Tel (011)     

Fax (011)     

    

ISSUE DATE 28  September 2010   

    

CLOSING 
DATE           12 October 2010  

 

    

Prices in South African currency, including all costs.       

Direct to 
consignees     

 

ITEM NO: DESCRIPTION   Price  

1 REPLACEMENT OF SLEEPERS AT KASERNE YARD   

    

    

Total price for the project   

2.Prices  must be V.A.T. exclusive   

3. Direct delivered to: Transnet Freight Rail (Kaserne Yard)   

4.Contact person: 
Sandiswa Ngcwangu  Tel.: (011) 570-7125/011 584 1129 
0764225539  

 

 
5.  COMPULSORY DOCUMENTS 
NOTE: 

5.1.Return of tender documents 

      The tender documents must be submitted on the closing date in duplicate and failure   

      to do so will automatically disqualify your offer.  
 
5.2.The following documents are compulsory, and they must be attached to the tender document  
      If Not your tender will not be considered. 
 
a) Tax Clearance Certificate 
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b) Supplier Declaration Form 
c) Current Vat Registration No. 
d) BBBEE level certification and Score Card 
SIGNATURE OF TENDERER:_____________________   Date:________________ 
 

6.  FRAUD HOTLINE 

 

Transnet strives to be fair, equitable and just in all its dealings with tenderers. As 

such we encourage all tenderers to report any practice, activity or information that 

they are aware of or become aware of which may result in any perception of or 

actual fraud being committed against or in the name of Transnet. The hotline 

details are:- 
Hotline telephone: 0800 003 056 

Email:                  transnet@tip-offs.com 

Fax:                    0800 007 788 

All information received will be treated with the utmost confidentiality 
 
 

7. BUSINESS ADJUDICATION CRITERIA : 

7.1.”Order winning criteria” 

7.1.1.Total Price for the service 

7.2.”Technical” 

7.2.1.Compliance to specification 

7.2.2.  Technical capacity 

7.3.”BBBEE” 

7.3.1.Provide BBBEE level Certification  

 
 

 

 

SIGNATURE OF TENDERER:                                                    Date:  ____________________________ 
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COMPANY INFORMATION     

   9 .      STATEMENT OF WORK (S) SUCCESSFULLY CARRIED OUT BY THE TENDERER: 

Tenderers are to advise which other companies have they successfully provided or are currently providing similar services. 

 

Service Description For whom done 
 

Period Contact person and 
Telephone or Cell 

number 

  
 

  

  
 

  

  
 

  

  
 

  

  
 

  

  
 

  

  
 

  

  
 

  

  
 

  

  
 

  

  
 

  

 
 

 

SIGNATURE OF TENDERER:                                                    Date:  ________________ 
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SECTION 3 
 

 
 

RFQ NO:  CRAC-KAZ-6629 

 

REPLACEMENT OF SLEEPERS AT  
KASERNE YARD 

 
 
 

SCOPE OF WORK 

 

 

TRANSNET LIMITED 
(REGISTRATION No. 90/00900/06) 

TRADING AS TRANSNET FREIGHT RAIL 
 

 

 
PROJECT SPECIFICATIONS FOR 

 

THE REPLACEMENT OF 5000 SLEEPERS AT KASERNE YARD WITH REFURBICH CONCRETE 

SLEEPERS FOR THE DEPOT ENGINEER VEREENIGING (GERMISTON & VEREENIGING 

COMPLEX). 

  

1. SCOPE 

 
This section covers the specifications for the replacement of 5000 sleepers at Kaserne yard with refurbish concrete 

sleepers in the area under the jurisdiction of the Depot Engineer Isando Central. 

 

Section:  KASERNE YARD 
   

2. GENERAL  

 

All related track work must be done to the specifications of the MANUAL FOR TRACK MAINTENANCE (2000) for a 

N1 class of line and yard lines. The Spoornet representative will give a works program to the Contractor at the start of 

the contract. 

 

The listed work as per schedule of quantities can be summarized under the following major activities:- 

 

- Replacement of  sleepers with refurbish concrete sleepers 

- General maintenance 

 

3.  THE WORKS  

 
A)  The Works Method 

 

1. Replace sleepers with refurbish concrete sleepers. 

2. Profiling of ballast stone by hand on the outer and the inner legs of the track, including the excess 
ballast from track. 

3. Hand tamping of tracks and ensuring that the alignment is correct 
4. The lifting and tamping of the track on a daily basis to conform with the required B standard 
5. Hand screening of all ballast stone to a depth of 250mm under the sleeper or to the formation. 

6. Final tamping and aligning of the resleepered track. 

7. All excess soil removed must be spoiled  ± 3m away from toe  of ballast formation and must be included in the 

tendered rates 
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8. General maintenance (provisional) 

9. Removal of Cast Iron Chairs from scrap sleepers painted red. 

10. Removal of released wooden sleepers on daily bases from site to Kaserne /Germiston   including fastenings.  

 

 

When the work is completed, the track must conform to the B-standard of the Manual for Track Maintenance (2000). 

All work carried out must be in accordance with the Manual for Track Maintenance (2000). 

 

B) Cleaning of site 

 

The contractor will ensure that Transnet land and property is left in a tidy and clean condition after the 

execution of the the works. 
 

4.  CONSTRUCTION METHOD 

 

The sleepers must be removed and be replaced with specified type sleepers with a spacing of 
800mm. The ballast must be boxed out sufficiently to release the sleepers, hand screened and 
boxed back in and neatly trimmed by the contractor. No ballast must be in contact with the rail 
and must be levelled 25mm below the bottom of the rail. The new sleepers must not be placed 
higher than the original removed sleeper. It will be the responsibility of the contractor to remove 
all released fastenings and sleepers, and take them to the Isando Central Material Stores in 
Kaserne Yard on a daily basis. Released sleeper pins / fastening must be placed in either bags or 
drums and take it to the Material Stores in Kaserne. Each replacement sleeper must be well 
packed and boxed in before an adjacent sleeper is removed. The condition of the track after 
completion of a day’s work will conform to a “B” standard. This standard must be ensured each 
day before leaving the site. If the alignment deteriorates due to traffic over night, the area must be 
re-aligned and tamped before the next section is commenced with. 

 

The contractor will replace sleepers on Monday to Thursday every week for the duration of the 
contract. The Friday will be allocated to the final aligning, lifting and tamping of the section of 
track that was worked on during the previous four days of the week.   

 

5.  GENERAL MAINTENANCE 

 

General maintenance will be work performed included under the schedule of quantities and will 
include the following tasks. 

• Drainage 

• Transporting of material (vehicle to be included) 

• Staking of released material in yards 

• Cleaning of site (removal of rubble etc.) 

• Offloading and Trolling of Material 

6.  THE SITE 

The site is accessible via the Transnet service road. 

No fires will be allowed on site. 

7.  TO BE SUPPLIED BY SPOORNET 

 

Transnet Freight rail will supply  all the  concrete sleepers and the sleeper fastenings. The sleepers will be available 

on site for the insertion by the contractor The sleepers will be subjected to free-hauling by the contractor within the 

total distance of the work site. No separate payment will be made for hauling of sleepers and it will be deemed to be 

included in the tendered rates for resleepering (i.e. trolling of sleepers will be performed by the contractor and should 
be included in the tendered rates). It will also be the responsibility of the contractor to collect the sleeper fastenings on 

a daily basis at the Vereeniging Infra Maintenance Depot in Kaserne Yard. 
 

All surplus material or damaged material must be accounted for. Material not accounted for will be for the 

Contractor’s account. 

 

8. TO BE SUPPLIED BY THE CONTRACTOR 
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The Contractor shall at his own expense supply all the necessary labour including a qualified Track Master, qualified 

Flagmen, transport, tools, materials, plant, machinery, consumables, accommodation, etc. necessary to effect the 

standard of the repair work required. The cost to provide the required will be included in the tendered rates and no 

separate payment will be made.  
 
NB* The contractor will be expected to make available the necessary qualifications of the Track Master and the 

Flagmen to the Project Manager before any work commences. 

 

 The Contractor shall prove to the satisfaction of the Project Manager that he and his staff have knowledge of the 

requirements and latest standards and specifications of Spoornet and has the necessary competence to perform the 

repair work. 

 

The plant to be used by the Contractor in the execution of the Works is to be efficient, maintained in a state of 

efficiency and suited for the purpose for which it is to be used. The Project Manager shall have the right at any time 

during the progress of the Contract to inspect and test the plant as to its efficiency and suitability. The Project 

Manager shall also have the right to order the Contractor to remove from site and replace any plant, which he 

considers inefficient or unsuitable for the work, at the Contractor’s own expense. 

 

9. DURATION OF CONTRACT 
 

It is the requirement of this project that the work shall be completed within 03 calendar months from the date of 

written notification to the Tendered of the acceptance of this tender. 

 

Spoornet reserves the right to cancel the contract if the standard of workmanship and accuracy as specified in 

the Technical Specifications E10 General, E10/1,E10/2,E10/3,E10/4 ,E10/9 and E10/11 of this document is 

not achieved. Such termination can be done by the sole discretion of the Project Manager and must be done in 

writing at least 48 hours in advance. 
 10. PENALTIES 
10.1 Delay penalty 

 

A penalty of R 1000.00 per day will be imposed for late completion.  

10.2 Damage to sleepers. 

A penalty of R 400.00 per sleeper will be imposed for each sleeper, which is damaged 
beyond use. 

 

11.  SAFETY 

 
The contractor shall in particular comply with the following Acts: 

 

- The Compensation for Occupational Injuries and Diseases Act, No.130 of 1993. 

- The Occupational Health and Safety Act, 1993(Act 85 of 1993). 

 

The contractor will ensure that a competent supervisor will oversee the safe running and completion of the works and 

related activities. 

 

The contractor will issue all workers employed by him with the necessary protection clothing applicable to the type of 

work being performed. 

The Contractor will be responsible to prevent fires, which could be caused by his personnel (refer to clause 6). 

 

12. INSURANCE OF WORKS 

 

The Contractor shall take every precaution to protect the Works against damage of any kind and not to 

cause damage to property or injury to any person as a result of his execution of the works. 

 

The Contractor  shall, in his own interest, obtain insurance of his own site establishment, materials, plant, 

and tools, as well as insurance for his motor vehicles and the common law liabilities of the contractor. 

 

 

13. MEASUREMENT AND PAYMENT 
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Payment will be made every month in arrears in respect of work carried out in terms of this contract and according 

to the Schedule of Quantities of this specification against a statement submitted by the Contractor and approved and 

certified by the Manager. 

The statement should be submitted by the 15’Th of each month. 

 

Payments to the Contractor will be made upon approval and certification by the Project Manager of the amounts 

claimed. 

 

 The Technical Officer will issue Certificates only when he is satisfied that the Contractor has in fact, satisfactorily 

carried out the work. The Manager will satisfy himself by a study of the reports rendered by the Contractor or by 

inspection of the track or by a combination of both methods. Failure on the part of the Contractor to render the reports 

is liable to be considered by the Manager as sufficient ground for refusing to issue Certificates for Payment.  

 

The contractor will prove that he is paying his labour according to the latest government laws on minimum wages and 

salaries and according the work being performed. Any infringement on this may result in the immediate termination 

of the contract.  

14.  SITE MEETINGS 

 
The contractor will attend all site meetings arranged by the Project Manager. Such meetings will be for the purpose of 

discussing progress, delays, materials, conditions, specifications, etc.  The meeting will be held under the 

chairmanship of the Project Manager. Delays, if any, to the approved works program will be minuted or otherwise 

recorded as “Nil”. 

 

15. SITE BOOKS 

 
The contractor will provide three triplicate books namely a site instruction book, calculation book and a daily diary on 

site for the duration of the contract. 

 

The site instruction book will be used by the Project Manager for issuing instructions to the contractor. 

 
In the daily dairy the contractor will record a detailed description of the work done on a daily basis including the work 

force and equipment involved. 

 

The calculation book will be used to record the daily production quantities according to the Bill of Quantities and all 

other related works performed. 

 

These books will not be removed from the site without the permission of the Project Manager. 

16. PROVISION OF COMMUNICATION 
 

The Contractor will ensure that the supervisor on site has a cellular phone for communication. The Contractor will 

ensure that the supervisor on site has a reliable cellular phone for communication. The cell phone will be kept on at all 

times during the execution of the works. The phone battery will be charged at all times. The cellular phone number 

will be made available to the Project Manager prior to the commencement of the works. Any changes to the cell 

number will be communicated to the Project Manager in a written correspondence that will include the reason for the 

change. 

 

The cellular phone will not be used for communication with train traffic control offices. 
 

 

17.             PROTECTION OF WORKPLACES 

 

Security for all of the Contractor’s staff, vehicles, machinery, equipment and material shall remain the 

Responsibility of the Contractor.  The Contractor may use station yards and Spoornet premises from time to 

time but the responsibility and cost to provide such security, which may be required, shall be for the 

Contractor’s account.  No separate payment shall be made and the cost thereof shall be deemed to be 

included in the rates tendered.  Spoornet in this regard shall entertain no claim whatsoever. 

 

The method of work shall be such that at all times it shall comply with Spoornet Specification E7/1. 
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Normal protection measures in accordance with the Spoornet Protection Manual shall apply. 

 

All protection arrangements shall at all times be provided by the Contractor and remain under the 

Supervision and responsibility of the Contractor’s Track Master or Track Inspector. 

The Contractor shall appoint qualified Flagmen at the work site whose sole task shall be to be on the 

lookout for approaching rail traffic. These employees shall operate an audible warning device to 

timeously warn all people on the work site of approaching rail traffic. 

 

The Contractor shall not allow any persons on the work site to venture within the structure gauge of any 

adjacent line when this warning procedure is not operating effectively. 

 

The warning device shall be such that its sound can be clearly and effectively heard above the noise on the 

work site by all personnel within a radius of 100 m the centre of each work site.  The cost to the Contractor 

of providing the sentinel as well as the warning device shall be deemed to be included in the rates tendered 

and no separate payment shall be made. 

 

An effective safety procedure to be followed by all personnel on any work site in the case of approaching 

rail traffic shall be compiled by the Contractor and implemented before any work commences.  This 

procedure shall be updated whenever the need arises and any changes shall be communicated to all 

employees on a work site work starts. 

 

All reasonable steps to effectively prevent the occurrences of veld fires shall be required from the Contractor.  Such 

fire fighting equipment and resources deemed necessary to effectively fight any veld fire, which may occur as a result 

of the work, shall be required at each defect site and shall form part of this Contract.  The cost to provide such fire 

fighting equipment and resources shall be deemed to be included in the rates tendered and no separate payment shall 

be made. 

 
18. OCCUPATIONS 

 

During the contract period, all repair work will generally be carried out between the movements of trains (where 

possible) but in the case of emergency or major replacements, occupations between 07H00 and 16H30 on weekdays 

(Mondays to Fridays) may be granted as agreed by the Project Manager.  

 

Occupations during weekends must be granted by the Project Manager before any work commences, otherwise 

overtime won’t be paid. Spoornet will provide a Track Master who will be in charge of occupations and therefore be 

responsible for all arrangement with Operating. 

 

19. FINAL INSPECTION OF WORK 

 
A final inspection of the work will be done within seven working days after the Contractor has notified the Project 

Manager of Transnet in writing that the work has been completed. If the work is found to be satisfactory and Spoornet 

property if left tidy, a Certificate of Completion will be issued and the Contract will be considered completed.  

 

It is the duty of the contractor to send a copy of the hand over certificate that has been certified as correct by the 
Project Manager, together with the relevant pages of the site diary, to the office of the Depot Engineer for 
payment to be made. 

20. HANDING OVER OF WORKPLACES 

 
Handing over of workplaces will be done as soon as the work has been satisfactorily completed. Handing over 

inspections will be convened on an ad-hoc basis as agreed by the Project Manager and the contractor. 

 

The hand over certificate that is included in this document will be completed by the Project Manager and certified by 

the contractor as correct and sent together with the relevant pages of the site diaries to the office of the Depot 

Engineer for payment.                 
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TRANSNET LIMITED 
(REGISTRATION No. 90/00900/06) 

TRADING AS TRANSNET FREIGHT RAIL 
 

 SCHEDULE OF QUANTITIES 
 

Section 4                   

VERCP  No. 

 SCHEDULE OF WORK AND PRICES 

 DESCRIPTION QUANTITY UNIT RATE  AMOUNT 

1. Replace sleepers Kaserne yard with refurbish concrete 

sleepers.(Refer to clause 2 – 4 for details) 
5000 Ea.   

2. General maintenance. (Refers to clause 5 for details) 
15 Days   

3. Site Establishment 1 Day   

     

     

     

TOTAL CARRIED FORWARD TO SUMMARY  

 

SECTION 2: General 

 

ITEM 

NO 

TYPE LOCATION DESCRIPTION UNIT QUANT

ITY 

RATE AMOUNT 

2.1   Normal rate for use 

of labour 

Hour 1  RATE 

ONLY 

2.2   Overtime rate for 

use of labour. 

Hour 1  RATE 

ONLY 

2.3   Sunday time rate for 

use of labour. 

Hour 1  RATE 

ONLY 

 

TOTAL FOR SCHEDULE OF 

QUANTITIES 

R 

ADD 14% VAT R 

TOTAL FOR TENDER R 
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TRANSNET LIMITED 
(REGISTRATION No. 90/00900/06) 

 

 .TENDER SITE MEETING: CRAC-KAZ-6629 Section 5 

A COMPULSORY information meeting will be held at the following venue: 

Venue  : ISANDO 1 ANVIL ROAD 

Time  : 10h00 A.M  

Date  : 05 OCTOBER 2010 

 
 
 

The site meeting is compulsory and companies not attending will be overlooked during the 
tender awarding process. 

Contact people on sites: (SANDISWA NGCWANGU 011 570 7125) 076 422 5539 

8.1. ATTENDANCE CERTIFICATE 

 This is to certify that……………………………………………………………………….. 

 Representative/s of ….……………………………………………………………………. 

 Has/have today attended the Tender briefing in respect of the proposed: 
 
 
 
 
 

 

 ……………………………………….  ……………………………………….. 

 TRANSNET’S REPRESENTATIVE TENDERER’S  REPRESENTATIVE 

 

 DATE :…………………………………. 

VERY IMPORTANT 

ANY TENDERER NOT ATTENDING THE INFORMATION MEETING WILL AUTOMATICALLY 
BE EXCLUDED FROM THE BUSINESS AWARDING PROCESS  

   
 
 

SIGNATURE OF TENDERER:                                                    Date:  ____________________________ 
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SECTION 6 
 
 
 
 

RFQ NO:  CRAC-KAZ-6629 

 

REPLACEMENT OF SLEEPERS AT  
KARSENE YARD 

 
 

 

 

 

RETURNABLE DOCUMENTS 
 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 
                                                     Refer Document attached hereto 
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C.1.Returnable Schedules / Documents required for tender evaluation purposes (By e.g. 

 

 Returnable Schedules / Documents YES/NO/N/A 

1 
 

Certificate Of Authority For Joint Ventures (Where Applicable x  

2 Schedule of the Tenderers Experience x  

3 Certificate of Attendance at Clarification Meeting X  

4 Labour Payment Schedule X  

5 Supplier Declaration form (version2) X  

6 Letter of Good Standing with the Compensation Commissioner x  

7 Original / Certified BBBEE Rating Certificate With Detailed Scorecard X  

8 Statement Of Compliance With Requirements Of The Scope Of Work x  

9 Certified Copy of Financial Statements (for the past 3 years) including 
Balance sheets where BBBEE not provided. 

x 
 

10 Certified Copy of Share Certificates CK1 & CK2 x  

11 Certified Copy Of Certificate Of Incorporation and CM29 and CM9 x  

12 Certified Copy of Identity Documents of Shareholders/Directors/Members 
(Where Applicable) 

x  

13 Cancelled Cheque X  

14 Original current Tax Clearance Certificate X  

15 Original Vat Registration Certificate X  

16 Copy of BEE Policy/BEE Plan/Employment Policy/Procurement Policy X  
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SECTION 7 
 
 
 
 

RFQ NO:  CRAC-KAZ-6629 

 

REPLACEMENT OF SLEEPERS AT  
KARSENE YARD 

 
 

 

 

SUPPLIER DECLARATION FORM 
 

                                                     Refer Document attached hereto 
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SECTION 8 

 
 
 
 

RFQ NO:  CRAC-KAZ-6629 

 

REPLACEMENT OF SLEEPERS AT  
KASERNE YARD 

 
 

 

 

 
GENERAL TENDER CONDITIONS OF CONTRACT (CSS5 – SERVICES) 

 
                                                     Refer Document attached hereto 
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SECTION 9 
 
 
 
 

RFQ NO:  CRAC-KAZ-6629 

 

REPLACEMENT OF SLEEPERS AT  
KASERNE YARD 

 
 

 
 

 

 

STANDARD TERMS AND CONDITIONS OF CONTRACT (US7 – SERVICES) 
 

                                                     Refer Document attached hereto 
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SECTION 10 
 
 
 

RFQ NO:  CRAC-KAZ-6629 

 

REPLACEMENT OF SLEEPERS AT  
KARSENE YARD 

 

 
 

 

 

NON DISCLOSURE AGREEMENT 
 

                                                     Refer Document attached hereto 
 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

“PRIEVIEW COPY O
NLY"



 

 

24 

24 

 

 

 

 

 

 

 
 
 
 
 
 

SECTION 11 
 
 
 

RFQ NO:  CRAC-KAZ-6629 

 

REPLACEMENT OF SLEEPERS AT  
KARSENE YARD 

 

 
 

 

 

SUPPLIER CODE OF CONDUCT 
 

                                                     Refer Document attached hereto 
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