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I DOCUMENT AUTHORISATION 

FUNCTION NAME TITLE & DIVISION SIGNATURE DATE 

Compiled by : Francois Nel 
Divisional Manager , 
Technical Execution 
Braamfontein 

  

Authorised 
by : 

Eric van der 
Merwe 

Operations Manager, 
Transmission 
Braamfontein 

  

II DISTRIBUTION 

Once updated, a copy of the latest revision will be published in the document 
management system in use.  E-mail to this effect will be sent to the relevant 
personnel or heads of department. 

III DOCUMENT CHANGE HISTORY 

ISSUE NO. DATE ISSUED ISSUED BY 
HISTORY 

DESCRIPTION 

1.00 January 2011 Technical Execution New document 

IV CHANGES SINCE LAST REVISION 

CLAUSE DESCRIPTION 

None None 

V ABBREVIATIONS, ACRONYMS AND DEFINITIONS 

ABBREVIATIONS 
AND ACRONYMS  

DESCRIPTION 

AC Alternating Current 

CSTA Corrugated Steel Tape Armoured 

BOQ Bill of Quantities 

DC Direct Current 

NOC National Operations Centre 

ODF Optical Distribution Frame 

OFC Optical Fibre Cable 

OHS Occupational Health and safety 

OHTE Over Head Traction Equipment 

PE Polyethylene 

QAD Quality Assurance Department 

RFQ Request For Quotation 

STP Standard Test Procedure 

TFR-T Transnet Freight Rail Telecoms 
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VI RELEVANT DOCUMENTATION 

APPLICABLE  

Specifications 

DOCUMENT 
NO. 

DESCRIPTION LOCATION 

SPC-00029 
Trenching, laying and hauling in of 
communication cables 

Document Control Centre 

SPC-00033 
Specification for Optical Fibre Testing 
Equipment  

Document Control Centre 

SPC-00568 Specification for Optical Fibre Fusion Splicer  Document Control Centre 

SPC-00571 Single Mode Fibres (for information only) Document Control Centre 

SPC-00573 OFC make-up (for information only) Document Control Centre 

SPC-00575 
Specification for the Erection of Self-
Supporting Optical Fibre Cable on traction 
Masts 

Document Control Centre 

SPC-01203 Specification for Optical Fibre Accessories Document Control Centre 

SPC-00588 Specification for OFC Ducts Document Control Centre 

SPC-01242 Specification for Wooden Poles Document Control Centre 

SPC-01279 
Specification for Erection of Wooden Pole 
Routes 

Document Control Centre 

Standard Test Procedures 

The following Standard Test Procedures must be considered to be embodied 
within this specification : 

PRC-00107 
Standard Test Procedure : Pre-Test quality of 
Optic Fibre Cable on Drums 

Document Control Centre 

PRC-00106 
Standard Test procedure : Post-Installation 
Tests of Optic Fibre Cable 

Document Control Centre 

Work Procedures 

The following Written Safe Work Procedure must be considered to be embodied 
within this Specification : 

PRC-00112 
Written Safe Work Procedure for the erection 
of self supporting Optical Fibre on AC OHTE 
(including all associated documents) 

Document Control Centre 

SOP-0H00 
(Provisional) 

Safe Work Procedure for working in confined 
spaces 

Document Control Centre 
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1. INTRODUCTION 

1.1 TFR Telecom intends to extend the current Optical Fibre Cable network in 
Gauteng between Sybrand and Vereeniging. Therefore TFR is issuing this RFQ 
(Request for Quotation) for the installation of Aerial Optical Cables on 
Electrification Traction Masts, Aerial Optical Cables on Wooden Poles and some 
Underground Duct Optical Cable Installations in the section mentioned above.   

 

1.2 This RFQ is issued for one contract for installation, splicing, termination and 
testing of single mode optical fibre cable in the following sections :  

SECTION DISTANCE TYPE  

VEREENIGING - SYBRAND   31 km OHTE 3 kV 
DC and Pole 

Routes  

Total  31 km  

1.3 Completion of the Works is expected by 20 March 2011.  TFR will free issue 
sufficient Optical Fibre Cable (as indicated on the BoQ) for work to commence 
during February 2011.  All Labour, OFC suspension brackets, OFC Suspension 
hardware, Optical Accessories, general and miscellaneous materials must be 
supplied by the successful Contractor.   

1.4 Most of the OFC installations are required overhead on electrification traction 
masts with 3 kV DC Traction Voltage (electrification).  Additional pole routes, 
single poles, underground sections and installations into existing and new 
underground cable ducts are also required and called for in this RFQ. 

1.5 Emphasis is placed on safety and safe working procedures and Contractors shall 
adhere to all instructions and procedures issued with this tender enquiry, 
especially the Written Safe Working Procedure PRC-00112 and all its associated 
documents as well as provisional SOP 0H00 for working in confined spaces. 

1.6 The work must be planned to ensure minimal interruption to normal train 
services.  

1.7 To expedite the tendering process, a Bill of Quantities (BoQ) is attached for the 
section.  The BoQ is as accurate as can be established at this stage.  Tenderers 
are required to quote in accordance with the BoQ.  Before commencement of the 
installations, a detailed survey, re-measurement and adjustment of quantities at 
unit (quoted) prices will apply that will serve as a baseline for the Works. The 
detailed survey must be carried out by the contractor in conjunction with TFR. 

1.8 Tenderers must specify their installation capacity, proficiency, and ability to carry 
out the work, keeping in mind the deadline required.  TFR will award the contract 
at its own discression, in accordance with CIDB regulations. 

2. SCOPE OF WORK  

2.1 The project must be completed as a complete project with its own individual 
deliverables.  
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2.2 The 48-fibre single mode aerial OFC will be free issued by TFR-T.  The OFC 
supplied will be “fit for purpose” for the respective sections. 

2.3 The OFC cables are currently stored at Sentrarand. Tenderers must allow for 
transport of the OFC to the site of work. If any of the OFC drums must be re-
drummed, a unit cost per drum must be indicated in the Quotation. 

2.4 All other OFC "short lead" installation and miscellaneous materials i.e., OFC  
accessories, cable support brackets, ducts, protection blocks, cable markers, 
building entry hardware, etc. must be supplied by the successful Contractor.  

2.5 The following optical fibre cable accessories must be supplied by the successful 
Contractor. These will include splice protectors, joint closures with organisers, 
19" optical distribution cabinets and 19" ODF subracks, mid-couplers, pigtails, 
patch leads and optical connectors.  For quality purposes these accessories will 
be specified by TFR-T : 

2.5.1 Splice protectors (TIS) 

2.5.2 Joint closures with organisers (Aerial) (TIS) 

2.5.3 Joint closures with organisers (Underground Chambers) (TIS) 

2.5.4 19” Optical termination subracks (TIS) 

2.5.5 Mid-couplers, pigtails, patch leads, optical connectors (DARTCOM) 

2.5.6 19" ODF cabinets (if specified) (AFRAC) 

2.6 All other consumable installation materials i.e. Unistrut, Warning tapes, Sista 
Foam, Rawl bolts, nuts, concrete, straps, cable ties, etc. must be included and 
supplied by the Contractor as consumables. A provision for consumables is made 
in the BoQ. 

2.7 The Contractor, in conjunction with the TFR-T Project Manager or Supervisor and 
the Electrical Officer must carry out a detailed survey before commencing with 
installation.  A revised BoQ must be submitted on completion of the detailed 
survey. The detailed survey must be completed within one calendar week from 
notification of acceptance of quotation. 

2.8 Sign-off of the re-survey by the Electrical Officer and TFRT Project Manager is 
required before installation commences.  On-site deviations from the agreed 
survey will only be allowed with the consent and instruction by both parties 
above.  

2.9 Final "As Build" sheets must be submitted on completion of the work, within one 
month from the Notice of Completion Certificate issued by TFR-T.  
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2.10 The successful tenderer will be responsible for the transportation of the cable and 
materials from the storage depot at Sentrarand, direct to the various sites of work.  
The Contractor must ensure that the correct materials and quantities allocated 
for a specific section is taken out to site and accept full responsibility for such 
materials once it has been removed from storage.  

2.11 Tenderers must note that the OFC drums have been pre-transported to the 
storage depot and all OFC drums must be pre-tested in accordance with 
PRC-00107 before these are taken out for installation.  Caution must be exercised 
in OFC transportation to site. Full responsibility is placed on the Contractor for 
the safe transportation of the drums "to site".  

2.12 The optical fibre cable is supplied on wooden drums in lengths of 4000 metres 
plus additional 50 metres per drum for testing and cut back.   

2.13 Tenderers must state their experience in the installation, splicing and testing of 
self-supporting optical fibre cables on OHTE, Wooden pole routes and UG Duct 
installations as well as the provision of quality installations.  The Tenderer's 
response to this requirement will be a deciding factor during the adjudication of 
the tender. 

2.14 Portions of the 3 kV DC electrification mast installations also entail the erection of 
short wooden pole routes or single poles and the suspension of the OFC on these 
poles. In this regard strict adherence to the requirements of the Electrical Officer 
is required. 

2.15 Wooden poles must be supported by stays and struts and where necessary the 
poles must be concreted in position. Poles must be erected vertically. 

2.16 OHTE installation, wooden pole routes and underground installations must 
comply with TFR-T Specifications.  Tenderers must state their expertise in this 
area of construction and provide a reference list of OHTE, wooden pole and 
underground routes successfully completed. 

2.17 Other portions of the work will also entail civil construction works like hand 
trenching, sub ducting, backfilling and compaction, constructing pipe and draw-
pit systems, track pipe crossings, bush clearing, tree felling, etc.  Tenderers must 
state their expertise in this area of civil construction and provide a reference list 
of works successfully completed. 

2.18 All underground OFC must be placed in 32 mm OFC specific sub-duct and where 
the duct is directly buried, indicated by means of marker tape above the sub-duct 
and cable markers as per the appropriate specification. The preferred method of 
installing underground OFC in ducts is by “blowing in” the OFC. 

3. TENDER REQUIREMENTS  

3.1 Only Tenderers registered with the CIDB (Construction Industry Development 
Board) will be eligible for this RFT.  A CIDB rating of at least 4EE will be required. 
CIDB Certificates must be presented with quotations. 
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3.2 Tenders will be adjudicated as per method 4 of the CIDB. 

3.3 NB: A clause-by-clause statement of compliance is required for this and all 
embodied specifications. Specifications marked “for information only” shall 
be “noted as read”. 

3.4 Tenderers must quote for all aspects of the work and materials as per this RFQ, 
Specification and BoQ.  If certain work or materials are not quoted for, this must 
be clearly stated and shown separately. 

3.5 Tenderers must quote separately for alternative items or changes they may 
recommend. 

3.6 Due to the short time constraint, Tenderers must state their expertise in projects 
completed exactly similar to the Works described in this specification and must 
submit a reference list.  Tenderers must have the necessary certificated persons 
and the correct installation tools to complete this work. The tenderer's response 
to this requirement will be a deciding factor during the adjudication of this RFQ. 

3.7 Tenderers must allow and include overtime and week-end work. 

3.8 The successful Contractor must supply "as built" information (based on revision 
of the survey sheets) on completion of the Works. As build documentation must 
include GPS co-ordinates of all joints, slack, crossing places and other important 
events. 

3.9 Should the cost of certain material items offered be excessive in TFRT's opinion, 
TFRT reserve the right to supply any of the material quoted for, free of charge.  

3.10 Tenderers must familiarise themselves with the requirements stipulated in the 
RFQ Document as well as all other documents, annexures and specifications 
referred to in the RFQ Document and this specification. 

3.11 Any item or requirement that is not clear to the tenderer must be clarified with 
the TFR-T Project Manager before submission of tenders. 

3.12 The material and labour to be supplied by the Contractor must be derived from 
the BoQ (Annexure A). TFR-T's BoQ format must be used to supply this 
information.  Soft copies in Excel format will be provided.  

3.13 Any materials, installation and other items excluded from the BoQs, but required 
to complete the installations in the Tenderer's opinion must be shown separately 
in the RFQ Response. 
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4. SPECIFICATIONS 

4.1 All materials and installations must comply with the incorporated specifications.  
These specifications must be considered to be embodied as part of this 
specification. 

5. Clause-by-clause statements of compliance, where applicable, are mandatory 
for Specifications, Standard Test Procedures and Work Procedures indicated 
under section VI.  

5.1 The following drawings must be considered to be embodied within this 
specification : 

5.1.1 Bracket drawings (Annexure C). 

5.1.2 All drawings referred to in Specifications above. 

5.1.3 All annexures to this specification: 

� Annexure A – Bill of Quantities. 

6. INSTALLATIONS 

6.1 The CBI 48-fibre, ADSS, aerial self-supporting optical fibre cable parameters are 
as follows : 

6.1.1 Mass of cable : 115 kg/km . 

6.1.2 Installation tensile force not to be exceeded: 1,4 kN . 

6.1.3 Outside diameter: 12,0 mm . 

6.1.4 Minimum bending radius : 145 mm . 

6.1.5 Nominal delivery length : 4 000 m . 

6.2 The Laserfab remote installation bracket must be used. The brackets must be hot 
dipped galvanised to SANS 121 or similarly protected against corrosion. All PLP 
fittings shall be of the “allu-clad” type. 

6.3 The "Remote" AC cable installation technique must be used. The climbing of 
masts on DC sections is prohibited for Safety reasons, except where the required 
clearances can be obtained. It must be kept in mind that maintenance will be 
carried out remotely under “live” conditions. 
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6.4 Certain work could be carried out in confined spaces (manholes) and special 
precaution must be taken for the safety of workers (see SOP “working in confined 
spaces).  

6.5 Tenderers must take specific note of the safety aspects as depicted in Written Safe 
Work Procedure PRC-00112 as well as the safety arrangements and instructions 
attached thereto and procedural compliance with the Occupational Health and 
Safety Act; Act 85 of 1993 and regulations. A Statement of Compliance must be 
submitted for WSWP PRC-00112. 

6.6 An Occupational Health and Safety Plan must be submitted to the Project 
Manager by the successful contractor.  The Safety Plan must also be placed on 
the Contractor’s Site Safety File. The minimum safety clearances from live 
electrical conductors and Safety Instructions and Guidelines must be observed at 
all times. 

6.7 Sufficient Certificated employees to work on OHTE structures must be in the 
Contractors employment during construction works. The names of Certificated 
employees must be provided with the RFQ. 

6.8 The Contractor must be equipped with all the required plant, tools, safety 
equipment and PPE (Personal Protective Equipment) to effectively and safely carry 
out the Works. 

6.9 Where electrical and track occupations are required, these must be arranged by 
the Contractor with the TFR-T Supervisor and Electrical Officer.  Overtime and 
weekend work will be required depending on the occupations program. 

6.10 Maximum benefit must be gained from normal electrical and track occupations 
requested by other departments. It is therefore imperative that the TFR-T 
Supervisor and Contractor’s Supervisor  attend the regular “occupation” meetings 
arranged by Train Operations. 

6.11 Contractors must note that TFR-T will utilize one TFR-T supervisor / inspector at 
any time during the contract period to inspect the progress and quality of the 
Contractor's work.  This person is not available on a full time basis on site and 
will make scheduled and random site visits. 

6.12 The successful Contractor must appoint a Site Supervisor for the duration of the 
contract.  The Site Supervisor must be on site for the full duration of the contract.  

6.13 TFR-T will provide the Contractor's site supervisor with a site diary and site 
instruction book.  These books must be kept updated at all times and copies 
handed over to the TFR-T Project Manager at progress meetings 
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6.14 Contractors must take note that Freight Rail must approve and supervise all 
underground and overhead (boom) rail crossings. 

7. PRE-TESTING, SPLICING AND TERMINATION   

7.1 Drum Testing  

Tenderers are required to submit pricing for the OFC drum tests in compliance 
with TFR Standard Test Procedure No. PRC-00107.    

7.1.1 Splicing, termination and post-installation testing must be included by 
tenderers for the Works. 

7.1.2 Terminations must be done by the Contractor at those buildings 
indicated on Annexure B.  Tenderers must note that these buildings 
may be some distance away from the railway lines.  

7.1.3 The Contractor must determine the exact location of the termination 
panels in the respective buildings when leaving slack inside the building 
for later termination. 

7.1.4 All OFC drum test values must be presented to TFR-T Quality Assurance 
Department in .trc format immediately on completion of testing and 
must not be held back unnecessarily as the capacity to analyse the 
traces by QAD is limited.  

7.1.5 Sufficient slack in the backbone cable, for future express jointing and 
splicing, must be left at stations, relay rooms, sub stations and other 
wayside buildings as determined during the detailed surveys. 

7.2 Post Installation Testing 

Post installation testing must be included in the quotation and will be carried out 
at the 1550 nm wavelength in compliance with TFR Standard Test Procedure No. 
PRC-00106. Therefore emphasis is placed on the correct installation techniques 
to enable TFR-T to obtain the results required.  

8. FINAL TESTING AND COMMISSIONING 

8.1 The Contractor will be responsible for the testing of all installations and this must 
be allowed for by tenderers.  

9. INSPECTION AND ACCEPTANCE  

9.1 The Site Supervisor and the Project Manager will carry out progress, quality and 
safety inspections at random during the duration of the Works. 

9.2 Quality Assurance, the Project Manager, Project Supervisor and the Contractor 
must jointly carry out final acceptance.  The Contractor must advise the Project 
Manager one (1) week in advance that the work is ready for inspection / 
acceptance. 
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9.3 Outstanding observations and small defects (snags), not affecting system 
functionality, as indicated by the Project Manager at the final inspection, must be 
corrected by the Contractor within one month of acceptance (Acceptance = the 
issue of a Notice of Completion Certificate). 

9.4 The Project Manager will issue a "Notice of Completion" certificate at his own 
discretion on completion of the Works or on pre-determined functional sections of 
the Works. 

 
 

End of specification
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ANNEXURE A 

BILL OF QUANTITIES FOR THE SECTION : 
 

VEREENIGING - SYBRAND 
 

ATTACHED 

 
 




