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A Division of Transnet SOC Limited Registration number 1990/00900/30

RFQ: KBY/53017
PEDB: KBC/14592)
SUPPLY AND INSTALL NEW FENCING MATERIAL FOR

THE KIMBERLEY SOUTH DEPOT

A COMPULSORY SITE MEETING WILL BE HLED ON 10:00 ON 9 SEPTEMBER 2014 AT THE
PROPERTY MANAGEMENT BOARDROOM, BEACONSFIELD

Senior Buyer
Supply Chain Services
TRANSNET FREIGHT RAIL
Austen Street
KIMBERLEY
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1RANSNEr

TRANSNET FREIGHT RAIL, a division of

TRANSNET SOC LTO

Registration Number 1990/000900/30

[Hereinafter referred to as Transnet]

REQUEST FOR QUOTATION (RFQ] No 53017

SUPPLY AND INSTALL NEW FENCING MATERIAL FOR THE KIMBERLEY SOUTH

DEPOT

FOR DELIVERY TO:

ISSUE DATE:

CLOSING DATE:

CLOSING TIME:

SITE MEETING:

RAIL NETWORK

26 AUGUST 2014

23 SEPTEMBER 2014

10:00

9 SEPTEMBER 2014
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Section 1
NOnCE TO BIDDERS

Quotations which must be completed as indicated in Section 2 of this RFQ are to be submitted as follows:

METHOD:

CLOSING VENUE:

Hand delivery/courier

The Tender box, room 1, Supply Chain Services Office, Real Estate Management

Building, Austen Street,Beaconsfield,KimberleY,B315

1 Responses to RFQ

Responses to this RFQ [Quotations] must not include documents or reference relating to any other

quotation or proposal. Any additional conditions must be embodied in an accompanying letter.

2 Broad-Based Black Economic Empowerment [B-BBEE]

Transnet fully endorses and supports the Government's Broad-Based Black Economic Empowerment

Programme and it would therefore prefer to do business with local business enterprises who share these

same values. Transnet will accordingly allow a "preference" to companies who provide a valid B-BBEE

Verification Certificate. All procurement transactions will be evaluated accordingly.

2.1 B-BBEESCorecard and Rating

As prescribed in terms of the Preferential Procurement Policy Framework Act (PPPFA), Act 5 of

2000 and its Regulations, Respondents are to note that the following preference point system is

applicable to all bids:

• the 90/10 system for requirements with a Rand value less than R1 000 000 (all applicable

taxes included).

• Bidders are to note that if the BO/20 preference point system is stipulated in this RFP and

if all Bids received exceed R1 000 000.00, the RFPmust be cancelled.

The value of this bid is estimated to be below R 1 000000.00 (all applicable taxes included) and

therefore the 90/10 system shall be applicable.

When Transnet invites prospective suppliers to submit Proposals for its various expenditure

programmes, it requires Respondents to have their B-BBEE status verified in compliance with the

Codes of Good Practice issued in terms of the Broad Based Black Economic Empowerment Act No.

53 of 2003.

The Department of Trade and Industry recently revised the Codes of Good Practice on 11 October

2013 [Government Gazette No. 3692B]. The Revised Codes will replace the Black Economic

Empowerment Codes of Good Practice issued on 9 February 2007. The Revised Codes provide for

a one year transitional period starting 11 October 2013. During the transitional period, companies

may elect to be measured in terms of the Revised Codes or the 2007 version of the Codes. After

the first year of the implementation of the Revised Codes, B-BBEE compliance will be measured in

terms of the Revised Codes without any discretion. Companies which are governed by Sector-

specific Codes will be measured in terms of those Sector Codes.
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As such, Transnet will accept B-BBEE certificates issued based on the Revised Codes. Transnet will

also continue to accept B-BBEE certificates issued in terms of the 2007 version of the Codes

provided it was issued before 10 October 2014. Thereafter, Transnet will only accept B-BBEE

certificates issued based on the Revised Codes.

Respondents are required to complete Annexure A [the B-BBEE Preference Point Claim Form] and

submit it together with proof of their B-BBEE Status as stipulated in the Claim Form in order to

obtain preference points for their B-BBEE status.

Note: Failure to submit a valid and original B-BBEE certificate or a certified copy

thereof at the Closing Date of this RFQwill result in a score of zero being allocated for

B-BBEE.

[Refer clause 19 below for Returnable Documents required}

3 Communication

a) Respondents are warned that a response will be liable for disqualification should any attempt be

made by a Respondent either directly or indirectly to canvass any officer(s) or employee of

Transnet in respect of this RFQ between the closing date and the date of the award of the

business.

b) A Respondent may, however, before the closing date and time, direct any written enquiries

relating to the RFQ to the following Transnet employee:

Name: Sibongile Gaya 053 838 3338 Email: Sibongile.gaya@transnet.net

c) Respondents may also, at any time after the closing date of the RFQ, communicate with

Christopher Williams on any matter relating to its RFQ response:

Telephone

4 Tax Clearance

0538383477 Email Christopher.williams@transnet.net

The Respondent's original and valid Tax Clearance Certificate must accompany the Quotation. Note that

no business shall be awarded to any Respondent whose tax matters have not been declared by SARS to

be in order.

5 VAT Registration

The valid VAT registration number must be stated here: [if applicable]

6 Legal Compliance

The successful Respondent shall be in full and complete compliance with any and all applicable national

and local laws and regulations.

7 Changes to Quotations

Changes by the Respondent to its submission will not be considered after the closing date and time.
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8 Pricing

All prices must be and quoted in South African Rand on a fixed price basis, excluding VAT.

9 PricesSubjectto Confirmation

Prices quoted which are subject to confirmation will not be considered.

10 Negotiations

Transnet reserves the right to undertake post-tender negotiations with selected Respondents or any

number of short-listed Respondents.

11 BindingOffer

Any Quotation furnished pursuant to this Request shall be deemed to be an offer. Any exceptions to this

statement must be clearly and specifically indicated.

12 Disclaimers

Transnet is not committed to any course of action as a result of its issuance of this RFQ and/or its receipt

of a Quotation in response to it. Please note that Transnet reserves the right to:

• modify the RFQ's goods / service(s) and request Respondents to re-bid on any changes;

• reject any Quotation which does not conform to instructions and specifications which are detailed

herein;

• disqualify Quotations submitted after the stated submission deadline;

• not necessarily accept the lowest priced Quotation;

• reject all Quotations, if it so decides;

• place an order in connection with this Quotation at any time after the RFQ's closing date;

• award only a portion of the proposed goods / service/s which are reflected in the scope of this RFQ;

• split the award of the order/s between more than one Supplier/Service Provider; or

• make no award at all.

Transnet reserves the right to award business to the highest scoring bidder/s unless objective criteria

justify the award to another bidder.

13 Transnet'ssupplierintegrity pact

Transnet's Integrity Pact requires a commitment from suppliers and Transnet that they will not engage in

any corrupt and fraudulent practices, anti-competitive practices; and act in bad faith towards each other.

The Integrity Pact also serves to communicate Transnet's Gift Policy as well as the remedies available to

Transnet where a Respondent contravenes any provision of the Integrity Pact.

Respondents are required to familiarise themselves with the contents of the Integrity Pact which is

available on the Transnet Internet site [www.transnet.netjTenders/Pages/default.aspx] or on request.

Furthermore, Respondents are required to certify that they have acquainted themselves with all the

documentation comprising the Transnet Integrity Pact and that they fully comply with all the terms and

conditions stipulated in the Transnet Supplier Integrity Pact as follows:
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YES NO

Should a Respondent need to declare previous transgressions or a serious breach of law in the preceding

5 years as required by Annexure A to the Integrity Pact, such declaration must accompany the

Respondent's bid submission.

14 Evaluation Criteria

Transnet will utilise the following criteria [not necessarily in this order] in choosing a

Supplier/Service Provider, if so required:

Criterion / Criteria Explanation

Administrative Completeness of response and returnable documents

responsiveness

Substantive Prequalification criteria, if any, must be met and whether the Bid materially

responsiveness complies with the scope and/or specification given.

• Indicate any technical prequalification criteria

Final weighted • Pricing and price basis [firm] - whilst not the sole factor for consideration,

evaluation based competitive pricing and overall level of unconditional discountsl will be critical

on 80/20 • B-BBEE status of company - Preference points will be awarded to a bidder for

preference point attaining the B-BBEE status level of contribution in accordance with the table

system as indicated in Annexure A.

indicated in

paragraph Error!

Reference source

not found.

15 Validity Period

Transnet desires a validity period of 90 [ninety] days from the closing date of this RFQ.

This RFQ is valid until _

16 Banking Details

1 Only unconditional discounts will be taken into account during evaluation. A discount which has been offered

conditionally will, despite not being taken into account for evaluation purposes, be implemented when payment is

effected.
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BANK: _

BRANCH NAME / CODE: _

ACCOUNT HOLDER: _

ACCOUNT NUMBER: _

17 Company Registration

Registration number of company / c.c.
Registered name of company / c.c.

18 Disclosure of Prices Quoted

Respondents must indicate here whether Transnet may disclose their quoted prices and conditions to

other Respondents:

YESDNOD

19 Returnable Documents

Returnable Documents means all the documents, Sections and Annexures, as listed in the tables

below.

a) Respondents are required to submit with their Quotations the Returnable Documents, as detailed

below.

Failure to provide all these Returnable Documents at the Closing Date and time of this

RFQ may result in a Respondent's disqualification, Respondents are therefore urged to

ensure that all these Documents are returned with their Quotations,

All Sections, as indicated in the footer of each page, must be signed, stamped and dated by the

Respondent. Please confirm submission of these Returnable Documents by so indicating [Yes or No]

in the table below:

Submitted
Returnable Documents [Yes or

No]

SECTION1 : Notice to Bidders

- Valid and original B-BBEEVerification Certificate or certified copy thereof
[Large Enterprisesand QSEs]
Note: failure to provide a valid B-BBEEVerification Certificate at the closing
date and time of the RFQ will result in an automatic score of zero for
preference

------------------------------------------------------------------------------------------------------
- Valid and original B-BBEEcertificate/sworn affidavit or certified copy thereof

from auditor, accounting officer or SANAS accredited Verification Agency
[EMEs]
Note: failure to provide a valid B-BBEEVerification Certificate at the closing
date and time of the RFQ will result in an automatic score of zero being
allocated for preference

- In the case of Joint Ventures, a copy of the Joint Venture Agreement or
written confirmation of the intention to enter into a Joint Venture Agreement

- Original valid Tax Clearance Certificate [Consortia / Joint Ventures must
submit a separate Tax ClearanceCertificate for each party]
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Submitted
Returnable Documents [Yes or

No]

SECTlON 2 : Quotation Form

SECTlON 3: Vendor Application Form
------------------------------------------------------------------------------------------------------

• Original cancelled cheque or bank verification of banking details
------------------------------------------------------------------------------------------------------

• Certified copies of IDs of shareholder/directors/members [as applicable]------------------------------------------------------------------------------------------------------
• Certified copies of the relevant company registration documents from

Companies and Intellectual Property Commission (CIPC)
------------------------------------------------------------------------------------------------------

• Certified copies of the company's shareholding/director's portfolio------------------------------------------------------------------------------------------------------
• Certified copy of valid Company Registration Certificate [if applicable]

ANNEXURE A - B-BBEE Preference Points Claim Form

b) In addition to the requirements of paragraph a) above, Respondents are further requested to submit with

their Proposals the following additional documents as detailed below.

Please confirm submission of these additional documents by so indicating [Yes or No] in the table below:

Additional Documents SUBMITTED
[Yes or No]

Valid Letter of Good standing from the Compensation Commissioner at the

Department of Labour
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Section 2

QUOTATION FORM
I/We _

hereby offer to supply the goods/services at the prices quoted in the Price Schedule below, in accordance

with the conditions related thereto.

I/We agree to be bound by those terms and conditions in:

• the Standard Terms and Conditions for the Supply of Goods or Services to Transnet [available on

request]; and

• any other standard or special conditions mentioned and/or embodied in this Request for Quotation.

I/We accept that unless Transnet should otherwise decide and so inform me/us, this Quotation [and, if

any, its covering letter and any subsequent exchange of correspondence], together with Transnet's

acceptance thereof shall constitute a binding contract between Transnet and me/us.

I/We further agree that if, after I/we have been notified of the acceptance of my/our Quotation, I/we fail

to deliver the said goods/service/s within the delivery lead-time quoted, Transnet may, without prejudice

to any other legal remedy which it may have, cancel the order and recover from me/us any expenses

incurred by Transnet in calling for Quotations afresh and/or having to accept any less favourable offer.

Price SChedule

I/We quote as follows for the goods required, on a "delivered nominated destination" basis, excluding

VAT

1
Delivery Lead-Time from date of purchase order: [days/weeks]

Notes to Pricing:

a) All Prices must be quoted in South African Rand, exclusive of VAT

b) To facilitate like-for-like comparison bidders must submit pricing strictly in accordance with this price

schedule and not utilise a different format. Deviation from this pricing schedule could result in a bid

being disqualified.

c) Please note that should you have offered a discounted price(s), Transnet will only consider such

price discount(s) in the final evaluation stage if offered on an unconditional basis.

 
“P

RE
VI

EW
 C

OPY
 O

NLY
” 

 



'RANSNErW,..
r"'!q"tro,l

SCHEDULE OF QUANTITIES AND PRICES

HUTCHINSON - BEAUFORT WEST KIMBERLEY SOUTH (KBS)

Contract No KBY I

UNIT QUANTITY UNIT RATE AMOUNT
per Rand Cents

1 Loading and transporting material from Material Supplier to site
kilometre 493using nothing less than a 4 tonner and a trailer

2 General travelling with small truck or LDV (provide log sheets) kilometre

3 Remove all old and excess material to Infra Depot, Beaconsfield kilometre 493

4 Removal and rolling-up of old fence metre

5 Clean and remove all vegetation 1 metre on both sides of fence
metre(1m left & 1m right)

6 Dig holes for poles 450 mm deep x 400mm diameter each

7 Concrete 75 mm anchor poles @ 60 metres crs (stand 7days) each 670

8 Concrete 50mm struts at every 6 th pole (stand 7days) each 223

9 Spanning of fence (barbed wire) metre 120000

10 Spanning offence (steel wire) metre 200000

11 Install Y Standards @ 15 Metres apart & tie according to
each 2000specifications and drawings (Drawing No : KY 100-1-67F)

12 Install Droppers @ 2,5 metres apart & lie according to
each 13333specifications and drawings (Drawing No : KY 100-1-67F)

13 Painting of y standards & droppers (250mm in the middle) each

14 Premilinary & General sum

15 Risk and Safety Requirements sum

16 Supply of Material per job

VAT

Total
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Section 3

VENDOR APPUCATION FORM

Respondents are to furnish the following documentation and complete the Vendor Application Form below:

1. Original cancelled cheque OR letter from the Respondent's bank verifying banking details

[with bank stamp]

2. Certified copy of Identity Document(s) of Shareholders/Directors/Members [where

applicable]

3. Certified copies of the relevant company registration documents from Companies and

Intellectual Property Commission (CIPe)

4. Certified copies of the company's shareholding/director's portfolio

5. A letter on the company's letterhead confirm physical and postal addresses

6. Original valid SARSTax Clearance Certificate

7. Certified copy of VAT Registration Certificate

8. A valid and original B-BBEE Verification Certificate / sworn affidavit or certified copy

thereof meeting the requirements for B-BBEE compliance as per the B-BBEE Codes of Good

Practice

9. Certified copy of valid Company Registration Certificate [if applicable]
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Supplier Declaration Form
Company Trading Name
Company Registered Name
Company Registration Number Or 10 Number If A Sole Proprietor I
Form of entity I CC Trust I Pty Ltd I limited I Partnership Sole PropriE
VAT number (if registered)

Company Telephone Number
Company Fax Number
Company E-Mail Address
Company Website Address
Bank Name I BankAccountNumber I
Postal
Address I Code I
Physical
Address I Code I
Contact Person
Designation
Telephone
Email
Annual Turnover Range (Last Financial Year) < R5 Million R5-35 million > R35million
Does Your Company Provide Products Services Both
Area Of Delivery National Provincial Local
Is Your Company A Public Or Private Entity Public Private
Does Your Company Have A Tax Directive Or IRP30 Certificate Yes No
Main Product Or Service Supplied (E.G.: Stationery/Consulting)

BEE Ownership Details

% BlackOwnership I I % Blackwomenownership % Disabledperson/s
ownership

Does your company have a BEE certificate Yes I No
What is your broad based BEE status (Level 1 to 9/ Unknown)
How many personnel does the firm employ I Permanent I I Part time

Transnet Contact Person
Contact number
Transnet operating division

Duly Authorised To Sign For And On Behalf Of Firm I Organisation

Name Designation

Signature Date

Stamp And Signature Of Commissioner Of Oath

Name Date

Signature Telephone No.
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SUPPLY AND INSTALL NEW FENCING MATERIAL FORTHE KIMBERLEY SOUTH DEPOT

ANNEXURE A : B-BBEE PREFERENCE POINTS CLAIM FORM

This preference form contains general information and serves as a claim for preference points for Broad-

Based Black Economic Empowerment [B-BBEE] Status Level of Contribution.

1. INTRODUCTION

1.1 A total of 10 preference points shall be awarded for B-BBEE Status Level of Contribution.

1.2 Failure on the part of a Bidder to fill in and/or to sign this form and submit a B-BBEE Verification

Certificate from a Verification Agency accredited by the South African Accreditation System

[SANAS] or a Registered Auditor approved by the Independent Regulatory Board of Auditors

[IRBA] or an Accounting Officer as contemplated in the Close Corporation Act [CCA] together

with the bid will be interpreted to mean that preference points for B-BBEE Status Level of

Contribution are not claimed.

1.3 Transnet reserves the right to require of a Bidder, either before a Bid is adjudicated or at any time

subsequently, to substantiate any claim in regard to preferences, in any manner required by

Transnet.

2. GENERALDEFINmONS

2.1 "all applicable taxes" include value-added tax, pay as you earn, income tax, unemployment

insurance fund contributions and skills development levies;

2.2 "B-BBEE" means broad-based black economic empowerment as defined in section 1 of the

Broad-Based Black Economic Empowerment Act;

2.3 "B-BBEE status of contributor" means the B-BBEE status received by a measured entity based

on its overall performance using the relevant scorecard contained in the Codes of Good Practice on

Black Economic Empowerment, issued in terms of section 9(1) of the Broad-Based Black Economic

Empowerment Act;

2.4 "Bid" means a written offer in a prescribed or stipulated form in response to an invitation by

Transnet for the provision of goods, works or services;

2.5 "Broad-Based Black Economic Empowerment Act" means the Broad-Based Black Economic

Empowerment Act, 2003 [Act No. 53 of 2003];

2.6 "comparative price" means the price after the factors of a non-firm price and all unconditional

discounts that can utilised have been taken into consideration;

2.7 "consortium or joint venture" means an association of persons for the purpose of combining

their expertise, property, capital, efforts, skills and knowledge in an activity for the execution of a

contract;

2.8 "contract" means the agreement that results from the acceptance of a bid by Transnet;

2.9 "EME" means any enterprise with an annual total revenue of R5 [five] million or less as per the

2007 version of the B-BBEE Codes of Good Practice and means any enterprise with an annual total
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revenue of R10 [ten] million or less as per the Revised Codes of Good Practice issued on 11

October 2013 in terms of Government Gazette No. 36928;

2.10 "firm price" means the price that is only subject to adjustments in accordance with the actual

increaseor decrease resulting from the change, imposition, or abolition of customs and exciseduty

and any other duty, levy, or tax, which, in terms of the law or regulation, is binding on the

contractor and demonstrably has an influence on the price of any supplies, or the rendering costs

of any service, for the execution of the contract;

2.11 "functionality" means the measurement according to predetermined norms, as set out in the bid

documents, of a service or commodity that is designed to be practical and useful, working or

operating, taking into account, among other factors, the quality, reliability, viability and durability

of a service and the technical capacity and ability of a bidder;

2.12 "non-firm prices" meansall prices other than "firm" prices;

2.13 "person" includes reference to a juristic person;

2.14 "QSE" means any enterprise with an annual total revenue between R5 [five] million and R35

[thirty five] million as per the 2007 version of the B-BBEECodesof Good Practiceand means any

enterprise with an annual total revenue of between RlO [ten] million and R50 [fifty] million as per

the RevisedCodes of Good Practice issued on 11 October 2013 in terms of Government Gazette

No. 36928

2.15 "rand value" means the total estimated value of a contract in South African currency, calculated

at the time of bid invitations, and includesall applicable taxes and exciseduties;

2.16 "subcontract" means the primary contractor's assigning or leasing or making out work to, or

employing another person to support such primary contractor in the execution of part of a project

in terms of the contract;

2.17 "total revenue" bears the same meaning assigned to this expression in the Codes of Good

Practice on Black Economic Empowerment, issued in terms of section 9(1) of the Broad-Based

Black Empowerment Act and promulgated in the Government Gazetteon 9 February 2007;

2.18 "trust" means the arrangement through which the property of one person is made over or

bequeathed to a trustee to administer such property for the benefit of another person; and

2.19 "trustee" means any person, including the founder of a trust, to whom property is bequeathed in

order for such property to be administered for the benefit of another person.

3. ADJUDICATION USING A POINT SYSTEM

3.1 The Bidder obtaining the highest number of total points for the evaluation criteria as enumerated

in Section 2 of the RFPwill be awarded the contract, unlessobjective criteria justifies the award to

another bidder.

3.2 Preferencepoints shall be calculated after prices have been brought to a comparative basis taking

into account all factors of non-firm prices and all unconditional discounts.

3.3 Points scored will be rounded off to 2 [two] decimal places.

3.4 In the event of equal points scored, the Bid will be awarded to the Bidder scoring the highest

number of preference points for B-BBEE.
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3.5 However, when functionality is part of the evaluation process and two or more Bids have scored

equal points including equal preference points for B-BBEE,the successful Bid will be the one

scoring the highest score for functionality.

3.6 Should two or more Bids be equal in all respect, the award shall be decided by the drawing of lots.
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Number of Points

[Maximum 10]

10

9

8

5

4

3

2

1

o

BBEE STATUS LEVEL OF CONTRIBUTION

of Contributor

ontributor

r joint venture will qualify for points for its B-BBEE status level as a legal

he entity submits its B-BBEE status level certificate.

r joint venture will qualify for points for their B-BBEE status level as an

provided that the entity submits their consolidated B-BBEE scorecard as if

ucture and that such a consolidated B-BBEE scorecard is prepared for every

s EMEs in terms of the 2007 version of the Codes of Good Practice must

sued by an Accounting Officer as contemplated in the CCA or a Verification

SANAS or a Registered Auditor. Registered auditors do not need to meet the

approval for the purpose of conducting verification and issuing EME's with

ertificates.

EMEs in terms of the Revised Codes of Good Practice issued on 11 October

ernment Gazette No. 36928 are only required to obtain a sworn affidavit on

ming that the entity has an Annual Total Revenue of RlO million or less and

ack ownership.

version of the Codes of Good Practice, Bidders other than EMEs must submit

id B-BBEE status level verification certificate or a certified copy thereof,

B-BBEE rating issued by a Registered Auditor approved by IRBA or a

credited by SANAS.

vised Codes of Good Practice issued on 11 October 2013 in terms of

No. 36928, Bidders who qualify as QSEs are only required to obtain a sworn

basis confirming that the entity has an Annual Total Revenue of RSOmillion

s Level of Black ownership. Large enterprises must submit their original and

vel verification certificate or a certified copy thereof, substantiating their B-

a Registered Auditor approved by IRBA or a Verification Agency accredited

ntial Procurement Regulations, 2011, preference points shall be awarded to

the B-BBEE status level of contribution in accordance with the table below:

mn "Maximum 10n J

------~ ---- ----- ---- -

4. POINTS AWARDED FOR B-

4.1 In terms of the Prefere

a Bidder for attaining

[delete either colu

B-BBEE Status Level

1

2

3

4

5

6

7

8

Non-compliant c

4.2 Bidders who qualify a

submit a certificate is

Agency accredited by

prerequisite for IRBA's

B-BBEE Status Level C

4.3 Bidders who qualify as

2013 in terms of Gov

an annual basis confir

the entity's Level of BI

4.4 In terms of the 2007

their original and val
, substantiating their

Verification Agency ac

4.5 In terms of the Re

Government Gazette

affidavit on an annual

or less and the entity'

valid B-BBEE status Ie

BBEE rating issued by

by SANAS.

4.6 A trust, consortium 0

entity, provided that t

4.7 A trust, consortium 0

unincorporated entity,

they were a group str

separate bid.
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4.8 Tertiary institutions and public entities will be required to submit their B-BBEE status level

certificates.in terms of the specialisedscorecardcontained in the B-BBEECodesof Good Practice.

4.9 A person will not be awarded points for B-BBEEstatus level if it is indicated in the Bid documents

that such a Bidder intends subcontracting more than 25% [twenty-five per cent] of the value of

the contract to any other enterprise that does not qualify for at least the same number of points

that such a Bidder qualifies for, unlessthe intended subcontractor is an EMEthat has the capability

and ability to execute the subcontract.

4.10 A person awarded a contract may not subcontract more than 25% [twenty-five per cent] of the

value of the contract to any other enterprise that does not have an equal or higher B-BBEEstatus

level than the person concerned, unless the contract is subcontracted to an EMEthat has the

capability and ability to execute the subcontract.

4.11 Biddersare to note that in terms of paragraph 2.6 of Statement 000 of the RevisedCodesof Good

Practice issued on 11 October 2013 in terms of Government Gazette No. 36928, any

representation made by an entity about its B-BBEEcompliance must be supported by suitable

evidence or documentation. As such, Transnet reserves the right to request such evidence or

documentation from Bidders in order to verify any B-BBEErecognition claimed.

5. B-BBEESTATUSAND SUBCONTRACTING

5.1 Bidders who claim points in respect of B-BBEE Status Level of Contribution must

complete the following:

B-BBEEStatus Level of Contributor = [maximum of 20 points]

Note: Points claimed in respect of this paragraph 5.1 must be in accordance with the table

reflected in paragraph 4.1 above and must be substantiated by means of a B-BBEEcertificate

issued by a Verification Agency accredited by SANASor a RegisteredAuditor approved by IRBAor

a sworn affidavit in the caseof an EMEor QSE.

5.2 Subcontracting:

Will any portion of the contract be subcontracted? YES/NO[delete which is not applicable]

If YES,indicate:

(i) What percentage of the contract will be subcontracted? %

(ii) The name of the subcontractor .

(iii) The B-BBEEstatus level of the subcontractor .

(iv) Is the subcontractor an EME? YES/NO
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5.3 Declaration with regard to Company/Firm

(i) Name of Company/Firm .

(ii) VAT registration number .

(iii) Company registration number .

(iv) Type of Company / Firm [TICK APPUCABLE BOX]

D Partnership/Joint Venture/Consortium

DOne person business/sole propriety

DOose Corporations

DCompany (Pty) Ltd

(v) Describe Principal Business Activities

(vi) Company Classification [TICK APPLICABLE BOX]

D Manufacturer

DSupplier

D Professional Service Provider

DOther Service Providers, e.g Transporter, etc
(vii) Total number of years the company/firm has been in business .
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1.

2.

BID DECLARATION
I/we, the undersigned, who warrants that he/she is duly authorised to do so on behalf of the

company/firm, certify that points claimed, based on the B-BBEEstatus level of contribution indicated in

paragraph 4 above, qualifies the company/firm for the preference(s) shown and 1/ we acknowledge that:

(i) The information furnished is true and correct.

(ii) In the event of a contract being awarded as a result of points claimed as shown in

paragraph 6 above, the contractor may be required to furnish documentary proof to the

satisfaction of Transnet that the claims are correct.

(iii) If the B-BBEEstatus level of contribution has been claimed or obtained on a fraudulent

basis or any of the conditions of contract have not been fulfilled, Transnet may, in

addition to any other remedy it may have:

(a) disqualify the person from the bidding process;

(b) recover costs, losses or damages it has incurred or suffered as a result of that

person's conduct;

(c) cancel the contract and claim any damages which it has suffered as a result of

having to make lessfavourable arrangements due to such cancellation;

(d) restrict the Bidder or contractor, its shareholders and directors, and/or associated

entities, or only the shareholders and directors who acted in a fraudulent manner,

from obtaining business from Transnet for a period not exceeding 10 years, after

the audi a/teram part em [hear the other side] rule has been applied; and/or

(e) forward the matter for criminal prosecution.

WITNESSES:

SIGNATUREOF BIDDER

DATE: .

COMPANYNAME: .

ADDRESS: .

 
“P

RE
VI

EW
 C

OPY
 O

NLY
” 

 



TRANSNET LIMITED
(REGISTRATION NO 1990/000900/06)

lRANSNEr

fr~i9ht roil

KIMBERLEY SOUTH DEPOT
FENCING CONTRACT

SUPPLY AND INSTALL NEW FENCING MATERIAL (8 WIRE FENCING)
BETWEEN HUTCHINSON - BEAUFORT WEST:

PART A
AI: SCOPE OF WORKS

This Contract covers the Erection of 8wire fencing between Hutchinson - Beaufort West in the
following areas with a total distance of 40 kilometers:

• 257/7-256/5 (L & R) , 254/5 , 252/8-252/11 , 250/6-250/12 , 249/1-248/7 ,
248/6-247/17 , 220-237 , 220-207

The work consists of:
1. Remove old fencing material and leave Rail posts and anchors as they were.
2. Plant of steel poles and struts as per contract specifications.
3. Installing of 3 barbed wire as per specification as indicated on the Diagram.
4. Installing of 5 steel wire as per specification as indicated in on the Diagram.
5. Fastening & Painting of droppers and Y standards.
6. Remove all old material& excess material from the Site to Kimberley depot.

The work will be completed by the successful tender/s, who will have to provide all the
necessary equipment needed to complete the work(as per EAD), on Transnet Labour property
in the geographical area controlled by the Depot Engineer, Kimberley South Depot,
Beaconsfield, Kimberley as per the Schedule of Quantities and Prices. Schedule not to be
changed after Contract has been posted in relevant Contract Box.

A2. DURATION OF THE CONTRACT
This contract constitutes for the work to be completed under this contract in the period as
specified by Transnet, which will be 4 months.

A.3 TO BE SUPPLIED BYTRANSNET

Transnet Freight Rail will provide a dedicated Technical Officer/Deputy Technical Officer, who
will ensure that all work is done according to specifications and the project quality plan. The
T.O will also be responsible for weekly site supervision which includes overseeing that
construction is done according to the specifications.

Site Access certificate and keys for access to mechanization roads obtain and returned to
Technical Officer.

1
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A.4 TO BE SUPPLIED BY THE CONTRACTOR

NB: The Technical Officer may during the inspections request to see evidence of the quality
of material used.

Material

Type Description
Straining posts 1800 x 75 x 1.6 mm with Base Plate
Struts/Stock Stays 1800 x 75 x 3 mm Post Cap & Base Plate
Y Section Standards (Steel) 1.85 m high
T Section Droppers (PVC) lAO m high
Barbed Wire IOWA 2.50 x 540 metres (50 kilogram)
High Strain Steel Wire Lightly Galvanised 1500 m oval 2 x 2.6 mm
Binding Wire 2mm x 2015 m (per kilogram)
Bolts MlO x 1l0mm length
Nuts MlO
Washers MlO
Cement per 50 kg bag (42.5N)
Gate 4.2mx 1.2mx38mm
Paint White Gloss Paint

White Gloss Paint that is suitable for all surfaces & weather conditions is to be used to paint the
steelwork. Poles and droppers must be painted 250mm in the middle.

The Contractor is also responsible to supply his own transport, labour, equipment, food, water
and accommodation needed to complete the work covered by the Contract.

The Contractor shall be responsible for the transport of all new fencing material to the work site
from the fencing supplier to the specified site.

For travelling purposes the contractor must provide GPS log sheets for all the vehicles used for
travelling.

Primary Contractors must provide all details of any subcontractors ifhe/she is to be used

Further he will be responsible for the return of any old fencing material released during
construction and excess material to the Infra Depot in Austen Street, Beaconsfield, Kimberley.

The Contractor shall provide at his/her own cost any security measures he/she may deem
necessary for safe and effective execution of the work within the work area.

Under no circumstances will Transnet provide accommodation facilities for workers in Transnet
Freight Rail's Property.

The Contractor must provide a detailed Schedule of Plant (EAD), indicating the vehicles that
will be used during the contract period, for transport and emergency remove of injured to
hospital.

No tender will be considered unless all the applicable documents are attached to the contract.

2
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The Contractor will provide all necessary PPE to his/her staff which will be worn throughout
the contract period.

Before the contractor may start any work, him and his entire team will be required to attend a
compulsory Safety Induction given by a designated Transnet Safety representative and also an
Electrical Awareness & OHTE Competency course of three (3) days

Two sections must commence at the same simultaneously therefore the contractor must provide
a supervisor with all the necessary resources for the work to be undertaken in such a manner.

A.S SITE MEETINGS

A monthly meeting will be held under the chairmanship of the Technical Officer (T/O) or
his/her deputy. It is compulsory for contractors and sub contractors to attend on time. A
schedule of these meetings will be forwarded after the acceptance of the successful contractor.

A.6 SITE BOOKS

The Contractor shall provide three 100 leaf Triplicate Books (Croxley JD222 or similar) to use
as a Site Instruction Book, a Site Diary & a Site Calculation Book including a Safety File
at the site as directed by the Technical Officer (T/O) for the duration of the contract. These
books must be kept safe and clean on site.

The Site Instruction Book shall only be used by the T/O or his/her deputy and will be used for
the issuing of instructions to the Contractor.

The Contractor shall complete the Site Diary and a detailed description of the work done shall
be recorded on a daily basis. The attendance register of contract workers is also to be written in
the Site Diary as also his daily Safety Talk. Neither of the books shall be removed from the site
without the permission ofthe T/O or his/her deputy.

The Site Calculation Book shall be used to keep records of all material coming in and out of
site.

After completion of the works & all the payments has been finalised, these site books must be
handed in to the Technical Officer and these books become the property of Transnet & Safety
File.

A.7 STORAGE FACILITIES

No facilities are available on any of the Work Areas indicated within TFR premises. The
Contractor must arrange for all facilities needed, to store the material needed to complete the
work under this Contract. Helshe must ensure that all necessary storage are deemed with secure
safety measures at the cost of the Contractor.

A.S VELD FIRES

Under no circumstances may the Contractor or his/her employees make fires within the
Transnet reserve. The contractor will be liable for any damages caused by fires made by staff on
site.

3
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Under no circumstance may the Contractor or his employees collect fire wood within the
Transnet reserve or on the adjacent farm or land. No entry onto neighbouring property will be
allowed.

PART B: PROJECT SPECIFICATIONS
B.l SCOPE OF WORK

This contract covers the erection of fences and any associated work, to be performed by the
Contractor for the successful completion of this contract, in accordance with the true meaning
and intent of the contract document.

All the work will be performed by the Contractor on Transnet property under the control of the
Depot Engineer, Infrastructure Maintenance, Kimberley South.

This contract calls for the supply of all equipment including material, transport and labour to
complete the following tasks:

1. Provision of transport of new material from supplier to work site using nothing less
than a 4 tonner & a trailer.

2. A LDV to be present at all times at working site
3. Erecting of new fence between kilometres stipulated in Clause A1.
4. Installation & Painting of steel poles concreted and provide a drying period of seven

(7) days.
5. Installation of all steel work.
6. Transport of excess and old material back to Infra Depot using nothing less than a 4

tonner and a trailer.
7. Work Area must be left in a clean and neat condition.
8. Contractor to specify a six (6) day working week with one weekend off at month

ending.
9. Work Program to be handed in within a week of acceptance ofthe contract.

B.2 STANDARDS OF WORKMANSHIP

All work is to be done according to the Annexures Provided

The list is as follows:
KY-100-1-67 B span of new fence
KY-100-1-67 F fastening of steel material

All the work must be carried out in accordance with the specifications of the Contract.

All work will be approved by the Technical Officer (T/ 0) before payment is to be done.

No deviations will be allowed from the specifications of this contract.

B.3 PROGRAMME OF WORK

The successful Contractor shall undertake the planning and programming of the work covered
in the contract as stipulated in the Schedule of Quantities and Prices. After signing the letter of
acceptance we would like to receive a weekly programme of work and a suitable weekly report
of the work progress on site.

4
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B.4 PERFORMANCE MONITORING AND EVALUATION

The Contractor shall at all times be responsible for supervision of the work and for follow-up
inspections to monitor and evaluate the work performed.

The Technical Officer (T/O) or his/her deputy may at any time during the operation carry out
inspections of the Contractor's performance, methods and procedures.

The Contractor shall immediately take appropriate remedial action in areas where the specified
standard of work is not achieved.

Poor Performance

Poor performance is deemed as breach of Contract & the contractor will be held responsible to
remedy poor performance. Transnet Technical Officer will set up compliance to meet contract
standards. The successful contractor will sign the Service Level Agreement. Poor performance
will be measured based on not completing the works in the scheduled time and not giving
quality complete work to the client (Transnet Freight Rail).

B.5 INSPECTION OF THE WORK

Routine weekly inspections will be done by the Technical Officer and monthly inspections will
be done in correspondence with payment.

The contractor must email a notification to the T.O within a week after the completion of the
work.

If the work is found to be satisfactory, the Contractor must hand in his tax invoice for payment.

For the duration of this Contract, the Contractor is required to inspect the working process as
well as remedial work and a full project report (including before and after project photos) is
required from the Contractor after the completion of the Contract.

B.6 REMEDIAL WORK

The Contractor shall carry out remedial work to all work where the standard of workmanship
has not been achieved at no cost to Transnet.

The Technical Officer (T/O) may, at any time after the inspection order the Contractor to carry
out remedial action, which is to be done within 7 working days after being ordered to do so.

Failure to commence with remedial work the Technical Officer (T/O) may arrange for such
action to be carried out by other Contractors at the cost of the responsible Contractor.

B.7 POLLUTION PREVENTION AND ENVIRONMENTAL AWARNESS

According to the Environmental Management System of Transnet, pollution must be prevented
as far as possible and where pollution occurs due to the negligence of the Contractor, he\she
will be responsible for corrective actions.

5
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B.8 CONTRACT PERIOD

This contract is for a period of 4 months commencing on the date after the Technical Officer
has issued the Site Access certificate.

B.9 MEASUREMENT AND PAYMENT

Penalties of 0.5% per day of the contract price will be levied for late completion of work and
poor performance of the work.

Invoices must be handed on the 19th of every month for the during of the contract.

An interim payment can be paid to the contractor on completion of 50% or more of the works
.This payment will be done after the Technical Officer has inspected the works and if the work
is satisfactory according to the Schedule of Quantities and Prices.

Breakdown of Preliminary & General breakdown will be:
• Administration
• Accommodation

BI0. MACHINERY AND EQUIPMENT NEEDED AT SITE

All machinery, tools & equipment needed to complete the work under the contract must be
available on site and all these will be supplied by the contractor.

PARTC:
SHEQ: CONTRCTORS HEALTH, SAFETY AND ENVIRONEMENTAL AND
QUALITY PLAN

Cl. RISK ASSESSMENT

Prior to the start of the contract the contractor is required to do a risk assessment of each task
and to provide a safety plan to address these risks.A baseline risk assessment will be provided
to the successful contractor .

C2. SAFETY PLAN
This safety plan is to be provided and implemented by the Contractor before the work
commences and a copy to be kept on site .The Contractor must adhere to this Safety Plan at all
times.

C3. PROTECTIVE EQUIPMENT
The contractor is to provide personal protection equipment (PPE) in relation to the risk and type
of work to be executed. All workers on this contract shall be required to wear reflective vests
and safety boots at all times. (To be supplied by the Contractor).These reflective vests must be
in a colour that is suitable to wear on Transnet Freight Rail sites.

C4. SAFETY TALK:

The contractor or his supervisor will be responsible to hold a Safety Talk every morning before
work commences (which is recorded in the Site Diary) & all team members must sign off on a
daily basis. Contractor to call CTC every morning on (053) 838 - 2576 to notify them where
they will work during that day.

6
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C5. FIRST AID KIT:

The Contractor is to have available a suitable First Aid Kit on site at all times.

C6. SAFE WORKING DISTANCE:

No work is to be done within a 3m distance of the railway line without the presence of a
flagman. The Contractor shall appoint at the work site sufficient personnel whose sole task
shall be to be on the lookout for approaching rail traffic. These employees shall operate an
audible warning device to timeously warn all people on the work site of approaching rail traffic

C7. TEAM WORK

All workers shall work as a team in one area in the Transnet reserve.

C8. COMMUNICATION

The Contractor shall provide a cell phone, in good working order and with sufficient airtime, to
his team leader to be available on site at all times. Only the team leader may use their cellphone
in working bay during contract for safety reasons and while using the cell phone stand away
from the track.

C9. OPEN FIRES

No open fires are allowed on Transnet property. Any fires that may occur should be
distinguished immediately at own costs. Any claims due to fire caused by the Contractor will be
for his own account.

CIO. EQUIPMENT

Where necessary Machinery is used the Operator must have a relative certification to operate
the required machine and a register of the equipment.

Cll. RESIDING ON TRANSNET PROPERTY

. Under no circumstance will the contractor reside on any of Transnet' s Properties or boundaries
during the execution of this contract.

7
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Cll. SAFETY BOOK CONTENTS

1 Company Registration detai1s/ CK / reg document
2. Proof of Coida registration
3. Letter of good standing from Compensation Commissioner
4. Tax Clearance Certificate
5. BBBEE Certificate and detailed scoreboard, or letter from Bookkeeper if less than R5m pa
6. E.4E - Notification of Construction Work (If Applicable)
7. E.4D - Schedule of Plant (List of machinery to be used on site)
8. MSDS (material safety data sheet) for each chemical on site
9. Emergency contact information (list)
10. Letters of appointment and proof of training for First Aider, Fire Fighter, and She Rep
11. PPE requirement list to be used for the job being done
12. Working at heights training for persons working above 2m from the ground (If Applicable)
13. First aid box must be on site with an inspection list
14. Fire equipment must be on site with an inspection list
15. Safety talks template and schedule
16. Proof ofInduction Training
17. Proof of Electrification Awareness
18. Training certificates for any person handling machinery
19. WSWP (Written Safe Working Procedures) and Job Observations
20. IOD'S and Incidents
21. Audits and Inspections
22. Minutes of Meetings

23. Copy of the Contract

24. Copy ofthe Full Work Procedure for duration of the Contract period

25. Monthly: Risk assessment forms

26. Completed Supplier Declaration Form (SDF) - with all relevant documentation

8
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1

TRANSNET SOC LIMITED

(Registration no. 1990/000900//30)

E.4E Transnet (Jan 2004)

SAFETY ARRANGEMENTS AND PROCEDURAL COMPLIANCE
WITH THE OCCUPATIONAL HEALTH AND SAFETY ACT

(ACT 85 OF 1993) AND APPLICABLE REGULATIONS

1. General

1.1 The Contractor and Transnet Limited (hereinafter referred to as "Transnet") are
individual employers, each in its own right, with their respective duties and
obligations set out in the Occupational Health and Safety Act, Act 85 of 1993 (the
Act) and applicable Regulations.

1.2 The Contractor accepts, in terms of the General Conditions of Contract and in terms of
the Act, his obligations as an employer in respect of all persons in his employ, other
persons on the premises or the Site or place of work or on the work to be executed by
him, and under his control. He shall, before commencement with the execution of the
contract work, comply with the provisions set out in the Act, and shall implement and
maintain a Health and Safety Plan as described in the Construction Regulations, 2003
and as approved by Transnet, on the Site and place of work for the duration of the
Contract.

1.3 The Contractor accepts his obligation to complying fully with the Act and applicable
Regulations notwithstanding the omission of some of the provisions of the Act and the
Regulations from this document.

1.4 Transnet accepts, in terms of the Act, its obligations as an employer of its own
employees working on or associated with the site or place of work, and the Contractor
and Technical Officer or his deputy shall at all times, co-operate in respect of the
health and safety management of the site, and shall agree on the practical
arrangements and procedures to be implemented and maintained during execution of
the Works.

1.5 In the event of any discrepancies between any legislation and this specification, the
applicable legislation will take precedence.

2. Dermitions

2.1 In this Specification any word or expression to which a meaning has been assigned in
the Construction Regulations, shall have the meaning so assigned to it, unless the
context otherwise indicates: -

2.2 The work included in this Contract shall for the purposes of compliance with the Act
be deemed to be "Construction Work", which, in terms of the Construction
Regulations, 2003 means any work in connection with: -

(a) the erection, maintenance, alteration, renovation, repair, demolition or
dismantling of or addition to a building or any similar structure;
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2 E.4E Transnet (Jan 2004)

(b) the installation, erection, dismantling or maintenance of fixed plant where such
work includes the risk of a person falling;

(c) the construction, maintenance, demolition or dismantling of any bridge, darn,
canal, road, railway, runway, sewer or water reticulation system or any similar
civil engineering structure; or

(d) the moving of earth, clearing of land, the making of an excavation, piling, or
any similar type of work;

2.3 "competent person" in relation to construction work, means any person having the
knowledge, training and experience specific to the work or task being performed:
Provided that where appropriate qualifications and training are registered as per the
South African Qualifications Authority Act, 1995 these qualifications and training
shall be deemed to be the required qualifications and training;

2.4 "contractor" means principal contractor and "subcontractor" means contractor as
defined by the Construction Regulations, 2003.

2.5 "fall protection plan" means a documented plan, of all risks relating to working from
an elevated position, considering the nature of work undertaken, and setting out the
procedures and methods applied to eliminate the risk;

2.6 "health and safety fIle" means a file, or other record in permanent form, containing
the information required to be kept on site in accordance with the Act and applicable
Regulations;

2.7 "Health and Safety Plan" means a documented plan which addresses the hazards
identified and include safe work procedures to mitigate, reduce or control the hazards
identified;

2.8 "Risk Assessment" means a programme to determine any risk associated with any
hazard at a construction site, in order to identify the steps needed to be taken to
remove, reduce or control such hazard;

2.9 "the Act" means the Occupational Health and Safety Act No. 85 of 1993.

3. Procedural Compliance

3.1 The Contractor who intends to carry out any construction work shall, before carrying
out such work, notify the Provincial Director in writing if the construction work:-

(a) includes the demolition of a structure exceeding a height of 3 metres; or

(b) includes the use of explosives to perform construction work; or

(c) includes the dismantling of fixed plant at a height greater than 3m,

and shall also notify the Provincial Director in writing when the construction work
exceeds 30 days or will involve more than 300 person days of construction work and
if the construction work:-

(a) includes excavation work deeper than 1m; or
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3 E.4E Transnet (Jan 2004)

(b) includes working at a height greater than 3 metres above ground or a landing.

3.2 The notification to the Provincial Director shall be on a form similar to Annexure A of
the Construction Regulations, 2003, also shown in Annexure 1 of this Specification.
The Contractor shall ensure that a copy of the completed notification form is kept on
site for inspection by an inspector, Technical Officer or employee.

3.3 The Contractor shall, in accordance with the Act and applicable Regulations, make all
the necessary appointments of competent persons in writing on a form similar to
Annexure 2 of this Specification and deliver copies thereof to the Technical Officer.
Copies should also be retained on the health and safety file.

3.4 Subcontractors shall also make the above written appointments and the Contractor
shall deliver copies thereof to the Technical Officer.

3.5 In the case of a self-employed Contractor or any subcontractor who has the
appropriate competencies and supervises the work himself, the appointment of a
construction supervisor in terms of regulation 6.1 of the Construction Regulations,
2003 will not be necessary. The Contractor shall in such a case execute and sign a
declaration, as in Annexure 3, by which he personally undertakes the duties and
obligations of the "Chief Executive Officer" in terms of section 16(1) of the Act.

3.6 The Contractor shall, before commencing any work, obtain from the Technical Officer
an access certificate as in Annexure 4 executed and signed by him, permitting and
limiting access to the designated site or place of work by the Contractor and any
subcontractors under his control.

3.7 Procedural compliance with Act and Regulations, as above, shall also apply to any
subcontractors as employers in their own right. The Contractor shall furnish the
Technical Officer with full particulars of such subcontractors and shall ensure that
they comply with the Act and Regulations and Transnet's safety requirements and
procedures.

4. Special Permits

Where special permits are required before work may be carried out such as for
hotwork, isolation permits, work permits and occupations, the Contractor shall apply
to the Technical Officer or the relevant authority for such permits to be issued. The
Contractor shall strictly comply with the conditions and requirements pertaining to the
issue of such permits.

5. Health and Safety Programme

5.1 The Tenderer shall, with his tender, submit a Health and Safety Programme setting out
the practical arrangements and procedures to be implemented by him to ensure
compliance by him with the Act and Regulations and particularly in respect of: -

(i) The provision, as far as is reasonably practical, of a working environment that is
safe and without risk to the health of his employees and subcontractors in terms
of section 8 of the Act;

'---------- ---------- ----- --
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4 EAE Transnet (Jan 2004)

(ii) the execution of the contract work in such a manner as to ensure in terms of
section 9 of the Act that persons other than those in the Contractor's
employment, who may be directly affected by the contract work are not thereby
exposed to hazards to their health and safety;

(iii) ensuring, as far as is reasonably practical, in terms of section 37 of the Act that
no employee or subcontractor of the Contractor does or omits to do any act
which would be an offence for the Contractor to do or omit to do.

5.2 The Contractor's Health and Safety Programme shall be based on a risk assessment in
respect of the hazards to health and safety of his employees and other persons under
his control that are associated with or directly affected by the Contractor's activities in
performing the contract work and shall establish precautionary measures as are
reasonable and practical in protecting the safety and health of such employees and
persons.

5.3 The Contractor shall cause a risk assessment contemplated in clause 5.2 above to be
performed by a competent person, appointed in writing, before commencement of any
Construction Work and reviewed during construction. The Risk Assessments shall
form part of the Health and Safety programme to be applied on the site and shall
include at least the following:

(a) The identification of the risks and hazards that persons may be exposed to;

(b) the analysis and evaluation of the hazards identified;

(c) a documented Health and Safety Plan, including safe work procedures to
mitigate, reduce or control the risks identified;

(d) a monitoring and review plan.

504 The Health and Safety Plan shall include full particulars in respect of: -

(a) The safety management structure to be instituted on site or place of work and
the names of the Contractor's health and safety representatives and members of
safety committees where applicable;

(b) the safe working methods and procedures to be implemented to ensure the work
is performed in compliance with the Act and Regulations;

(c) the safety equipment, devices and clothing to be made available by the
Contractor to his employees;

(d) the site access control measures pertaining to health and safety to be
implemented;

(e) the arrangements in respect of communication of health and safety related
matters and incidents between the Contractor, his employees, subcontractors
and the Technical Officer with particular reference to the reporting of incidents
in compliance with Section 24 and General Administrative Regulation 8 of the
Act and with the pertinent clause of the General Conditions of Contract
forming part of the Contract and
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5 E.4E Transnet (Jan 2004)

(f) the introduction of control measures for ensuring that the Safety Plan IS

maintained and monitored for the duration of the Contract.

5.4 The Health and Safety programme shall be subject to the Technical Officer's approval
and he may, in consultation with the Contractor, order that additional and/or
supplementary practical arrangements and procedures be implemented and maintained
by the Contractor or that different working methods or safety equipment be used or
safety clothes be issued which, in the Technical Officer's opinion, are necessary to
ensure full compliance by the Contractor with his obligations as an employer in terms
of the Act and Regulations. The Technical Officer or his deputy shall be allowed to
attend meetings of the Contractor's safety committee as an observer.

5.5 The Contractor shall take reasonable steps to ensure that each subcontractor's Health
and Safety Plan is implemented and maintained on the construction site: Provided that
the steps taken, shall include periodic audits at intervals mutually agreed to between
the them, but at least once every month.

5.6 The Contractor shall stop any subcontractor from executing any construction work,
which is not in accordance with the Contractor's, and/or subcontractor's Health and
Safety Plan for the site or which poses a threat to the health and safety of persons.

5.7 The Contractor shall ensure that a copy of the Health and Safety Plan is available on
site for inspection by an inspector, Technical Officer, agent, subcontractor, employee,
registered employee organisation, health and safety representative or any member of
the health and safety committee.

5.8 The Contractor shall consult with the health and safety committee or, if no health and
safety committee exists, with a representative group of employees, on the
development, monitoring and review of the Risk Assessment.

5.9 The Contractor shall ensure that all employees under his control are informed,
instructed and trained by a competent person regarding any hazard and the related work
procedures before any work commences, and thereafter at such times as may be
determined in the Risk Assessment.

5.10 The Contractor shall ensure that all subcontractors are informed regarding any hazard
as stipulated in the Risk Assessment before any work commences, and thereafter at
such times as may be determined in the Risk Assessment.

5.11 The Contractor shall ensure that all visitors to a construction site undergoes health and
safety induction pertaining to the hazards prevalent on the site and shall be provided
with the necessary personal protective equipment.

6. Fall Protection Plan

6.1 In the event of the risk and hazard identification, as required in terms of clause 5.3 of
this Specification, revealing risks relating to working from an elevated position the
contractor shall cause the designation of a competent person, responsible for the
preparation of a fall protection plan;

 
“P

RE
VI

EW
 C

OPY
 O

NLY
” 

 



6 EAE Transnet (Jan 2004)

6.2 The Contractor shall implement, maintain and monitor the fall protection plan for the
duration of Contract. The Contractor shall also take such steps to ensure the
continued adherence to the fall protection plan.

6.3 The fall protection plan shall include:-

(a) A Risk Assessment of all work carried out from an elevated position;

(b) the procedures and methods to address all the identified risks per location;

(c) the evaluation of the employees physical and psychological fitness necessary
to work at elevated positions;

(d) the training of employees working from elevated positions; and

(e) the procedure addressing the inspection, testing and maintenance of all fall
protection equipment.

7. Hazards and Potential Hazardous Situations

The Contractor and the Technical Officer shall immediately notify one another of any
hazardous or potentially hazardous situations which may arise during performance of
the Contract by the Contractor or any subcontractor and, in particular, of such hazards
as may be caused by the design, execution and/or location and any other aspect
pertaining to the contract work.

8. Health and Safety File

8.1 The Contractor shall ensure that a health and safety file is opened and kept on site and
shall include all documentation required as per the Act and applicable regulations, and
made available to an inspector, the Technical Officer, or subcontractor upon request.

8.2 The Contractor shall ensure that a copy of the both his Health and Safety Plan as well
as any subcontractor's Health and Safety Plan is available on request to an employee,
inspector, contractor or the Technical Officer.

8.3 The Contractor shall hand over a consolidated health and safety file to the Technical
Officer upon completion of the Construction Work and shall in addition to
documentation mentioned in the Act and applicable Regulations include a record of all
drawings, designs, materials used and other similar information concerning the
completed structure.
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7

ANNEXUREl

EAE Transnet (Jan 2004)

OCCUPATIONAL HEALTH AND SAFETY ACT, 1993

Regulation 3(1) of the Construction Regulations

NOTIFICATION OF CONSTRUCTION WORK

1(a) Name and postal address of principal contractor:

(b) Name and tel. no of principal contractor's contact person:

2. Principal contractor's compensation registration number: _

3.(a) Name and postal address of client:

(b) Name and tel no of client's contact person or agent:

4.(a) Name and postal address of designer(s) for the project:

(b) Name and tel. no of designer(s) contact person:

5. Name and telephone number of principal contractor's construction supervisor on site appointed
in terms of regulation 6(1).

6. Name/s of principal contractor's construction sub-ordinate supervisors on site appointed in
terms of regulation 6(2).

7. Exact physical address of the construction site or site office:

8. Nature of the construction work:

9. Expected commencement date: _

10. Expected completion date: _
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8 E.4E Transnet (Jan 2004)

11. Estimated maximum number of persons on the construction site: _

12. Planned number of contractors on the construction site accountable to the principle contractor:

13. Name(s) of contractors already chosen.

Principal Contractor

Client

Date

Date

*

*

THIS DOCUMENT IS TO BE FORWARDED TO THE OFFICE OF THE DEPARTMENT
OF LABOUR PRIOR TO COMMENCEMENT OF WORK ON SITE.

ALL PRINCIPAL CONTRACTORS THAT QUALIFY TO NOTIFY MUST DO SO EVEN
IF ANOTHER PRINCIPAL CONTRACTOR ON THE SAME SITE HAD DONE SO PRIOR
TO THE COMMENCEMENT OF WORK. 
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9 EAE Transnet (Jan 2004)

ANNEXURE 2

(COMPANY LETTER HEAD)

OCCUPATIONAL HEALTH AND SAFETY ACT, 1993 (ACT 85 OF 1993) :

SECTION/REGULATION:

REQUIRED COMPETENCY: _

In terms of _

representing the Employer) do hereby appoint

As the Competent Person on the premises at

I, _

(physical address) to assist in compliance with the Act and the applicable Regulations.

Your designated area/s is/are as follows :-

Date:

Signature :-

Designation :-

ACCEPTANCE OF DESIGNATION

I, do hereby accept this Designation and acknowledge that I
understand the requirements of this appointment

Date:

Signature :-

Designation :-
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10

ANNEXURE 3

(COMPANY LETTER HEAD)

EAE Transnet (Jan 2004)

OCCUPATIONAL HEALTH AND SAFETY ACT, 1993 (ACT 85 OF 1993):

DECLARATION

In terms of the above Act I, am personally assuming the duties
and obligations as Chief Executive Officer, defined in Section 1 of the Act and in terms of Section 16(1), I will,
as far as is reasonably practicable, ensure that the duties and obligations of the Employer as contemplated in the
above Act are properly discharged.

Signature :-

Date:
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ANNEXURE 4

EAE Transnet (Jan 2004)

(LETTER HEAD OF BUSINESS DIVISION OR UNIT OF TRANSNET LIMITED)

SITE ACCESS CERTIFICATE

Access to: (Area)
Name of Contractor /Builder :- ---------------------------
Contract/Order No.:

The contract works site/area described above are made available to you for the carrying out of associated works

In terms of your contract/order with
(company)

Kindly note that you are at all times responsible for the control and safety of the Works Site, and for persons
under your control having access to the site.

As from the date hereof you will be responsible for compliance with the requirements of the Occupational Health
and Safety Act, 1993 (Act 85 of 1993) as amended, and all conditions of the Contract pertaining to the site of the
works as defined and demarcated in the contract documents including the plans of the site or work areas forming
part thereof

Signed: _
TECHNICAL OFFICER

Date:

ACKNOWLEDGEMENT OF RECEIPT

Name of Contractor/Builder :- l,
_____________________ do hereby acknowledge and accept the duties
and obligations in respect of the Safety of the site/area of Work in terms of the Occupational Health and
Safety Act; Act 85 of 1993.

Name: ---------------

Signature: _

Designation:

Date:
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E7/1 (July 1998)

SPECIFICATION FOR WORKS ON, OVER, UNDER OR ADJACENT TO RAILWAY LINES AND
NEAR HIGH VOLTAGE EQUIPMENT

(This Specification shall be used in Transnet Contracts)

 
“P

RE
VI

EW
 C

OPY
 O

NLY
” 

 



CONTENTS

CLAUSE
NO'S

1.

2.
3.
4.
5.
6.
7.
8.
9.
10.
11.
12.
13.
14.
15.
16.

DESCRIPTION

DEFINITIONS

PART A - GENERAL SPECIFICATION

Authority of officers of Transnet
Contractor's representatives
Occupations and work permits
Speed restrictions and protection
Roads on Transnet property
Clearances
Stacking of material
Excavation, shoring, dewatering and drainage
Falsework for structures
Piling
Underground services
Blasting
Rail trolleys
Signal track circuits
Penalty for delays to trains

3

4
4
4
5
5
5
5
5
6
6
6
6
7
7
7

PART B - ADDITIONAL SPECIFICATION FOR WORK NEAR HIGH-VOLTAGE
ELECTRICAL EQUIPMENT

17.
18.
19.
20.
21.
22.

23.
24.
25.

26.
27.
28.

ANNEXES

General
Work on buildings of fixed structures
Work done on or outside of rolling stock, including loading and unloading
Use of equipment
Carrying and handling material and equipment
Precautions to be taken when erecting or removing
poles, antennae and trees
Use of water
Use of construction plant
Work performed under dead conditions under cover
of a work permit
Traction retum circuits in rails
Blasting
High-voltage electrical equipment not maintained
and/or operated by Transnet

8
8
8
9
9

10
10
10

10
11
11

11

1. Horizontal clearances 1 065 mm gauge
2. Vertical clearances 1 065 mm gauge
3. Clearances 610 mm gauge
4. Platform clearances

 
“P

RE
VI

EW
 C

OPY
 O

NLY
” 

 



1 DEFINITIONS

The following definitions shall apply:

Authorised Person. A person whether an employee of Transnet or not, who has been specially authorised to
undertake specific duties in terms of Transnet's publication SAFETY INSTRUCTIONS: HIGH-VOLTAGE
ELECTRICAL EQUIPMENT, and who holds a certificate or letter of authority to that effect.

Barrier. Any device designed to restrict access to "live" high-voltage electrical equipment.

Bond. A short conductor installed to provide electrical continuity.

Contractor. Any person or organisation appointed by Transnet to carry out work on its behalf.

Dead. Isolated and earthed.

Electrical Officer (Contracts). The person appointed in writing by the responsible Electrical Engineer in
Transnet as the person who shall be consulted by the Contractor in all electrical matters to ensure that
adequate safety precautions are taken by the Contractor.

Executive Officer. The person appointed by Transnet from time to time as the Executive Officer to act
according to the rights and powers held by and obligations placed upon him in terms of the Contract.

High-Voltage. A voltage normally exceeding 1 000 volts.

Live. A conductor is said to be "live" when it is at a potential different from that of the earth or any other
conductor of the system of which it forms a part.

Near. To be in such a position that a person's body or the tools he is using or any equipment he is handling
may come within 3 metres of live exposed high-voltage electrical equipment.

Occupation. An authorisation granted by Transnet for work to be carried out under specified conditions on,
over under or adjacent to railway lines.

Occupation Between Trains. An occupation during an interval between successive trains.

Project Manager. The person or juristic person appointed by Transnet from time to time as the Project
Manager, to administer the Contract according to the powers and rights held by and obligations placed upon
him in terms of the Contract.

Responsible Representative. The responsible person in charge, appointed by a contractor, who has
undergone specific training (and holds a certificate) to supervise staff under his control to work on, over,
under or adjacent to railway lines and in the vicinity of high-voltage electrical equipment.

Technical Officer. The person or juristic person appointed by Transnet from time to time as the Technical
Officer, to administer the Contractor's performance and execution of the Works according to the powers and
rights held by and obligations placed upon the Technical Officer in terms of the Contract.

Total Occupation. An occupation for a period when trains are not to traverse the section of line covered by
the occupation.

Work on. Work undertaken on or so close to the equipment that the specified working clearances to the live
equipment cannot be maintained.

Work Permit. A combined written application and authority to proceed with work on or near dead electrical
equipment.
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PART A - GENERAL SPECIFICATION

2. AUTHORITY OF OFFICERS OF TRANSNET

2.1 The Contractor shall co-operate with the officers of Transnet and shall comply with all instructions
issued and restrictions imposed with respect to the Works which bear on the existence and
operation of Transnet's railway lines and high-voltage equipment.

2.2 Without limiting the generality of the provisions of 2.1, any duly authorised representative of
Transnet, having identified himself, may stop the work if, in his opinion, the safe passage of trains
or the safety of Transnet assets or any person is affected. CONSIDERATIONS OF SAFETY
SHALL TAKE PRECEDENCE OVER ALL OTHER CONSIDERATIONS.

3. CONTRACTOR'S REPRESENTATIVES

3.1 The Contractor shall nominate Responsible Representatives of whom at least one shall be
available at any hour for call-out in cases of emergency. The Contractor shall provide the
Technical Officer with the names, addresses and telephone numbers of the representatives.

3.2 The Contractor guarantees that he has satisfied himself that the Responsible Representative is
fully conversant with this specification and that he shall comply with all his obligations in respect
thereof.

4. OCCUPATIONS AND WORK PERMITS

4.1 Work to be done during total occupation or during an occupation between trains or under a work
permit shall be done in a manner decided by the Technical Officer and at times to suit Transnet
requirements.

4.2 The Contractor shall organise the Works in a manner, which will minimise the number and
duration of occupations and work permits required.

4.3 Transnet will not be liable for any financial or other loss suffered by the Contractor arising from his
failure to complete any work scheduled during the period of an occupation or work permit.

4.4 The Contractor shall submit to the Technical Officer, in writing, requests for occupations or work
permits together with details of the work to be undertaken, at least 14 days before they are
required. Transnet does not undertake to grant an occupation or work permit for any particular
date, time or duration.

4.5 Transnet reserves the right to cancel any occupation or work permit at any time before or during
the period of occupation or work permit. If, due to cancellation or change in date or time, the
Contractor is not permitted to start work under conditions of total occupation or work permit at the
time arranged, all costs caused by the cancellation shall be born by the Contractor except as
provided for in clauses 4.6 to 4.8.
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4.6 When the Contractor is notified less than 2 hours before the scheduled starting time that the
occupation or work permit is cancelled, he may claim reimbursement of his direct financial losses
caused by the loss of working time up to the time his labour and plant are employed on other
work, but not exceeding the period of the cancelled occupation or work permit.

4.7 When the Contractor is notified less than 2 hours before the schedule starting time, or during an
occupation or work permit, that the duration of the occupation or work permit is reduced, he may
claim reimbursement of his direct financial losses caused by the loss of working time due to the
reduced duration of the occupation or work permit.

4.8 Reimbursement the Contractor for any loss of working time in terms of 4.6 and 4.7, shall be
subject to his claims being submitted within 14 days of the event with full details of labour and
plant involved, and provided that the Technical Officer certifies that no other work on which the
labour and plant could be employed was immediately available.

4.9 Before starting any work for which an occupation has been arranged, the Contractor shall obtain
from the Technical Officer written confirmation of the date, time and duration of the occupation.

4.10 Before starting any work for which a work permit has been arranged, the Responsible
Representative shall read and sign portion C of form No. 1.1276 signifying that he is aware of the
limits within which work may be undertaken. After the work for which the permit was granted has
been completed, or when the work permit is due to be terminated, or if the permit is cancelled
after the start, the same person who signed portion C shall sign portion D of the 1.1276 form,
thereby acknowledging that he is aware that the electrical equipment is to be made "live". The
Contractor shall advise all his workmen accordingly.

5. SPEED RESTRICTIONS AND PROTECTION

5.1 When speed restrictions are imposed by Transnet because of the Contractor's activities, the
Contractor shall organise and carry out his work so as to permit the removal of the restrictions as
soon as possible.

5.2 When the Technical Officer considers protection to be necessary the Contractor shall, unless
otherwise agreed, provide all protection including flagmen, other personnel and all equipment for
the protection of Transnet's and the Contractor's personnel and assets, the public and including
trains. Transnet will provide training free of charge of the Contractor's flagmen and other
personnel performing protection duties. The Contractor shall consult with the Technical Officer,
whenever he considers that protection will be necessary, taking into account the minimum
permissible clearances set out in appendixes 1 to 4.

5.3 The Contractor shall appoint a Responsible Representative to receive and transmit any
instruction, which may be given by Transnet personnel providing protection.

6. ROADS ON TRANSNET PROPERTY

The provision of clause 25 of the E.5, General Conditions of Contract, or clause 23 of the E.5
(MW), General Conditions of Contract for Maintenance Works, shall apply to the use of existing
roads on Transnet's property.
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7. CLEARANCES

7.1 No temporary works shall encroach on the appropriate minimum clearances set out in Annexure 1
BE97-01 Sheets 1,2, 3 and 5 of 5.

8. STACKING OF MATERIAL

8.1 The Contractor shall not stack any material closer than 3 m from the centre line of any railway line
without prior approval of the Technical Officer.

9. EXCAVATION. SHORING. DEWATERING AND DRAINAGE

9.1 Unless otherwise approved by the Technical Officer any excavation adjacent to a railway line shall
not encroach on the hatched area shown in Figure 1.

Fig,t

9.2 The Contractor shall provide at his own cost any shoring, dewatering or drainage of any
excavation unless otherwise stipulated elsewhere in the Contract.

9.3 Where required by the Technical Officer, drawings of shoring for any excavation under or adjacent
to a railway line shall be submitted and permission to proceed obtained, before the excavation is
commenced.

9.4 The Contractor shall prevent ingress of water to the excavation but where water does enter, he
shall dispose of it as directed by the Technical Officer.

9.5 The Contractor shall not block, obstruct or damage any existing drains either above or below
ground level unless he has made adequate prior arrangements to deal with drainage.

10. FALSEWORK FOR STRUCTURES

10.1 Drawings of falsework for the construction of any structure over, under or adjacent to any railway
line shall be submitted to the Technical Officer and his permission to proceed obtained before the
falsework is erected. Each drawing shall be given a title and a distinguishing number and shall be
signed by a registered professional engineer certifying that he has checked the design of the
falsework and that the drawings are correct and in accordance with the design.

10.2 After the falsework has been erected and before any load is applied, the Contractor shall submit
to the Technical Officer a certificate signed by a registered professional engineer certifying that he
has checked the falsework and that it has been erected in accordance with the drawings. Titles
and numbers of the drawings shall be stated in the certificate. Notwithstanding permission given
by the Technical Officer to proceed, the Contractor shall be entirely responsible for the safety and
adequacy of the falsework.
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11. PILING

11.1 The Technical Officer will specify the conditions under which piles may be installed on Transnet
property.

12. UNDERGROUND SERVICES

12.1 No pegs or stakes shall be driven or any excavation made before the Contractor has established
that there are no underground services, which may be damaged thereby.

12.2 Any damage shall be reported immediately to the Technical Officer, or to the official in charge at
the nearest station, or to the traffic controller in the case of centralised traffic control.

13. BLASTING

13.1 The provisions of clause 23 of the E.5, General Conditions of Contract or clause 21 of the E.5
(MW), General Conditions of Contract for Maintenance Work, shall apply to all blasting operations
undertaken in terms of the Contract.

13.2 The Contractor shall provide proof that he has complied with the provisions of clauses 10.17.1 to
10.17.4 of the Explosives Regulations (Act 26 of 1956 as amended).

13.3 Blasting within 500m of a railway line will only be permitted during intervals between trains. A
person appointed by the Technical Officer, assisted by flagmen with the necessary protective
equipment, will be in communication with the controlling railway station.
Only this person will be authorised to give the Contractor permission to blast, and the Contractor
shall obey his instructions implicitly regarding the time during which blasting may take place.

13.4 The flagmen described in 13.3, where provided by Transnet, are for the protection of trains and
Transnet property only, and their presence does not relieve the Contractor in any manner of his
responsibilities in terms of Explosives Act or Regulations, or any obligation in terms of this
Contract.

13.5 The person described in 13.3 will record in a book provided and retained by Transnet the dates
and times-

(i) when each request is made by him to the controlling station for permission to blast;

(ii) when blasting may take place;

(iii) when blasting actually takes place; and

(iv) when he advises the controlling station that the line is safe for the passage of trains.

13.6 Before each blast the Contractor shall record in the same book, the details of the blast to be
carried out. The person appointed by the Technical Officer and the person who will do the
blasting shall both sign the book whenever an entry described in 13.5 is made.
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13.7 The terms of clause 27 hereof shall be strictly adhered to.

14. RAIL TROLLEYS

14.1 The use of rail trolleys or trestle trolleys on a railway line for working on high voltage equipment
will be permitted only if approved by the Technical Officer and under the conditions stipulated
by him.

14.2 All costs in connection with such trolley working requested by the Contractor shall, unless
otherwise agreed, be borne by the Contractor, excluding the costs of any train protection
services normally provided free of charge by Transnet.

15. SIGNAL TRACK CIRCUITS

15.1 Where signal track circuits are installed, the Contractor shall ensure that no material capable of
conducting an electrical current makes contact between rails of a railway line/lines.

15.2 No signal connections on track-circuited tracks shall be severed without the Technical Officer's
knowledge and consent.

16. PENALTV FOR DELAYS TO TRAINS

16.1 If any trains are delayed by the Contractor and the Technical Officer is satisfied that the delay
was avoidable, a penalty will be imposed on the Contractor of R5 000 per hour or part thereof
for the period of delay, irrespective of the number of trains delayed.
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PART B - ADDITIONAL SPECIFICATION FOR WORK NEAR HIGH-VOLTAGE ELECTRICAL
EQUIPMENT

17. GENERAL

17.1 This specification is based on the contents of Transnet's publication SAFETY
INSTRUCTIONS, HIGH-VOLTAGE ELECTRICAL EQUIPMENT, as amended, a copy of which
will be made available on loan to the Contractor for the duration of the contract. These
instructions apply to all work near live high-voltage equipment maintained and/or operated by
Transnet, and the onus rests on the Contractor to ensure that he obtains a copy.

17.2 The Contractor's attention is drawn in particular to the contents of Part I, Sections 1 and 2 of
the Safety Instructions: High-Voltage Electrical Equipment.

17.3 The Safety Instructions: High-Voltage Electrical Equipment cover the minimum safety
precautions which must be taken to ensure safe working on or near high-voltage electrical
equipment, and must be observed at all times. Should additional safety measures be
considered necessary because of peculiar local conditions, these may be ordered by and at the
discretion of the Electrical Officer (Contracts).

17.4 This specification must be read in conjunction with and not in lieu of the Safety Instructions:
High-Voltage Electrical Equipment.

17.5 The Contractor shall obtain the approval of the Electrical Officer (Contracts) before any work is
done which causes or could cause any portion of a person's body or the tools he is using or
any equipment he is handling, to come within 3 metres of any live high-voltage equipment.

17.6 The Contractor shall regard all high-voltage equipment as live unless a work permit is in force.

17.7 Safety precautions taken or barriers erected shall comply with the requirements of the Electrical
Officer (Contracts), and shall be approved by him before the work to be protected is
undertaken by the Contractor. The Contractor shall, unless otherwise agreed, bear the cost of
the provision of the barriers and other safety precautions required, including the attendance of
Transnet staff where this is necessary.

17.8 No barrier shall be removed unless authorised by the Electrical Officer (Contracts).

18. WORK ON BUILDINGS OR FIXED STRUCTURES

Before any work is carried out or measurements are taken on any part of a building, fixed
structure or earthworks of any kind above ground level situated within 3 metres of live high-
voltage equipment, the Electrical Officer (Contracts) shall be consulted to ascertain the
conditions under which the work may be carried out.

18.2 No barrier erected to comply with the requirements of the Electrical Officer (Contracts) shall be
used as temporary staging or shuttering for any part of the Works.

18.3 The shuttering for bridge piers, abutments, retaining walls or parapets adjacent to or over any
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track may be permitted to serve as a barrier, provided that it extends at least 2,5 metres above
any working level in the case of piers, abutments and retaining walls and 1,5 metres above any
working level in the case of parapets.

19. WORK DONE ON OR OUTSIDE OF ROLLING STOCK. INCLUDING LOADING OR
UNLOADING

19.1 No person shall stand, climb or work whilst on any platform, surface or foothold higher than the
normal unrestricted places of access, namely-

(i) the floor level of trucks;

(ii) external walkways on diesel, steam and electric locomotives, steam heat vans, etc. and

(iii) walkways between coaches and locomotives.

When in these positions, no person may raise his hands or any equipment or material he is
handling above his head.

19.2 In cases where the Contractor operates his own rail mounted equipment, he shall arrange for
the walkways on this plant to be inspected by the Electrical Officer (Contracts) and approved,
before commencement of work.

19.3 The handling of long lengths of material such as metal pipes, reinforcing bars, etc should be
avoided, but if essential they shall be handled as nearly as possible in a horizontal position
below head height.

19.4 The Responsible Representative shall warn all persons under his control of the danger of being
near live high-voltage equipment, and shall ensure that the warning is fully understood.

19.5 Where the conditions in 19.1 to 19.3 cannot be observed the Electrical Officer (Contracts), shall
be notified. He will arrange for suitable Safety measures to be taken. The Electrical Officer
(Contracts), may in his discretion and in appropriate circumstances, arrange for a suitable
employee of the Contractor to be specially trained by Transnet and at its costs, as an
Authorised Person to work closer than 3 metres from live overhead conductors and under such
conditions as may be imposed by the Senior responsible Electrical Engineer in Transnet.

20. USE OF EQUIPMENT

20.1 Measuring Tapes and Devices

20.1.1 Measuring tapes may be used near live high-voltage equipment provided that no part of any
tape or a person's body comes within 3 metres of the live equipment.

20.1.2 In windy conditions the distance shall be increased to ensure that if the tape should fall it will
not be blown nearer than 3 metres from the live high-voltage equipment.
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20.1.3

20.1.4

20.1.5

20.2

20.2.1

21.

21.1

21.2

21.3

22.

22.1

Special measuring devices longer than 2 metres such as survey staves and rods may be used
if these are of non-conducting material and approved by the responsible Electrical Engineer in
Transnet, but these devices must not be used within 3 metres of live high-voltage equipment in
rainy or wet conditions.

The assistance of the Electrical Officer (Contracts) shall be requested when measurements
within the limits defined in 20.1.1 to 20.1.3 are required.

The restrictions described in 20.1.1 to 20.1.3 do not apply on a bridge deck between
permanent parapets nor in other situations where a barrier effectively prevents contact with the
live high-voltage equipment.

Portable ladders

Any type of portable ladder longer then 2 metres may only be used near live high-voltage
equipment under the direct supervision of the Responsible Representative. He shall ensure
that the ladder is always used in such a manner that the distance from the base of the ladder to
any live high-voltage equipment is greater than the fully extended length of the ladder plus 3
metres. Where these conditions cannot be observed, the Electrical Officer (Contracts) shall be
advised, and he will arrange for suitable safety measures to be taken.

CARRYING AND HANDLING MATERIAL AND EQUIPMENT

Pipes, scaffolding, iron sheets, reinforcing bars and other material, which exceeds 2 metres in
length, shall be carried completely below head height near live high-voltage equipment. For
maximum safety two or more persons so as to maintain it as nearly as possible in a horizontal
position should carry such material. The utmost care must be take to ensure that no part of the
material comes within 3 metres of any live high-voltage equipment.

long lengths of wire or cable shall never be run out in conditions where a part of a wire or
cable can come within 3 metres of any live high-voltage equipment unless the Electrical Officer
(Contracts) has been advised and has approved appropriate safety precautions.

The presence of overhead power lines shall always be taken account of especially when
communications lines or cables or aerial cables, stay wires, etc. are being erected above
ground level.

PRECAUTIONS TO BE TAKEN WHEN ERECTING OR REMOVING POLES. ANTENNAE,
TREES ETC.

A pole may be handled for the purpose of erection or removal near high-voltage equipment
under the following conditions:

(i) If the distance between the point at which the pole is to be erected or removed and the
nearest live high-voltage equipment is more than the length of the pole plus 3 metres, the
work shall be supervised by the Responsible Representative.
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(ii) If the distance described in (i) is less than the length of the pole plus 3 metres, the
Electrical Officer (Contracts) shall be consulted to arrange for an Authorised Person to
supervise the work and to ensure that the pole is earthed where possible. The pole shall
be kept in contact with the point of erection, and adequate precautions shall be taken to
prevent contact with live high-voltage equipment.

22.2 The cost of supervision by an Authorised Person and the provision of earthing shall, unless
otherwise agreed, be borne by the Contractor.

22.3 The provisions of clauses 22.1 and 22.2 shall also apply to the erection or removal of columns,
antennae, trees, posts, etc.

23. USE OF WATER

23.1 No water shall be used in the form of a jet if it can make contact with any live high-voltage
equipment or with any person working on such equipment.

24. USE OF CONSTRUCTION PLANT

24.1 "Construction plant" entails all types of plant including cranes, piling frames, boring machines,
excavators, draglines, dewatering equipment and road vehicles with or without lifting
equipment.

24.2 When work is being undertaken in such a position that it is possible for construction plant or its
load to come within 3 metres of live high-voltage equipment, the Electrical Officer (Contracts)
shall be consulted. He will arrange for an Authorised Person to supervise the work and to
ensure that the plant is adequately earthed. The Electrical Officer (Contracts) will decide
whether further safety measures are necessary.

24.3 The cost of any supervision by an Authorised Person and the provision of earthing shall, unless
otherwise agreed, be borne by the Contractor.

24.4 When loads are handled by cranes, non-metallic rope hand lines shall be used, affixed to such
loads so as to prevent their swinging and coming within 3 metres of live high-voltage
equipment.

24.5 Clauses 24.1 to 24.4 shall apply mutatis mutandis to the use of maintenance machines of any
nature.

25. WORK PERFORMED UNDER DEAD CONDITIONS UNDER COVER OF A WORK PERMIT

25.1 If the Responsible Representative finds that the work cannot be done in safety with the high-
voltage electrical equipment live, he shall consult the Electrical Officer (Contracts) who will
decide on the action to be taken.

25.2 If a work permit is issued the Responsible Representative shall -

(i) before commencement of work ensure that the limits within which work may be carried out
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---------- ------_.~ ----------------------------------,

have been explained to him by the Authorised Person who issued the permit to him, and
that he fully understands these limits.

(ii) sign portion C of the permit before commencement of work;

(iii) explain to all persons under his control the limits within which work may be carried out, and
ensure that they fully understand these limits;

(iv) care for the safety of all persons under his control whilst work is in progress; and

(v) withdraw all personnel under his control from the equipment on completion of the work
before he signs portion 0 of the work permit.

26. TRACTION RETURN CIRCUITS IN RAILS

26.1 DANGEROUS CONDITIONS CAN BE CREATED BY REMOVING OR SEVERING ANY
BOND.

26.2 Broken rails with an air gap between the ends, and joints, at which fishplates are removed
under "broken bond" conditions, are potentially lethal. The rails on either side of an air gap
between rail ends on electrified lines shall not be touched simultaneously until rendered safe by
Transnet personnel.

26.3 The Contractor shall not break any permanent bonds between rails or between rails and any
structure. He shall give the Technical Officer at least 7 days written notice when removal of
such bonds is necessary.

26.4 No work on the track which involves interference with the traction return rail circuit either by
cutting or removing the rails, or by removal of bonds shall be done unless the Electrical Officer
(Contracts) is consulted. He will take such precautions as may be necessary to ensure
continuity of the return circuit before permitting the work to be commenced.

27. BLASTING

27.1 The Contractor shall obtain the permission of the Electrical Officer (Contracts) before blasting,
and shall give at least 14 days notice of his intention to blast.

27.2 No blasting shall be done in the vicinity of electrified lines unless a member of Transnet's
electrical personnel is present.

27.3 The terms of clause 13 hereof shall be strictly adhered to.
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28. HIGH-VOLTAGE ELECTRICAL EQUIPMENT NOT MAINTAINED AND/OR OPERATED BY
TRANSNET

Where the work is undertaken on or near high-voltage electrical equipment which is not
maintained and/or operated by Transnet, the Occupational Health and Safety Act No. 85 of
1993, and Regulations and Instructions, or the Mines Health and Safety Act (Act 29 of 1996),
shall apply.
Such equipment includes: -

(i) Eskom and municipal equipment;

(ii) the Contractor's own power supplies; and

(iii) electrical equipment being installed but not yet taken over from the Contractor.
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~KS:
1. H AND B IS THE REQUIREDHORIZONTALCL£ARANCE ON THE OUTSIDE Of THE CURVE BASED ON MINIMUM CANT.
2. L ANDC IS THE REQUIREDHORIZONTALCL£ARANCEOt! THE INSIDE Of THE CURVE BASED ON MAXIMUMCANT.
3. INTERM~DIATEVALUES MAY BE INTERPOLATEDff( TAE ENGINEERIN CHARGE.
4. fOR WORKSHOPARrAS AND TEUPORARYWORK, CLEARANCES H AND L MAY BE REDUCED BY JOOmm.
5. i SEE ANN~URE 1 SHEET 3 fOR PLATfORM CL£ARANCES.
6. ALSO REFER TO REMARKS4 TO 8 OF ANNEXURE 1 SHEb 2.

RADIUS WITH CANr NO C'J.NT WIIH CANr
(m) H (mm) L (mm) H & L 8 (mm) C (mm)

90 2 730 3 090 2 780 1 130 2 100

)

..

.

ELECTRIFICATIONZONE

~

200 .

4~. .' 200
"Y£I~ .

~~ooo ' ;600~~45' .~.

I 1 000
~ C .

/V / S
STRUCruRE GAUGES '*...( ;,'" \ ..
FOR NON-, " •••••• ~- I I, \
ELECTRIFICATION I I .~()\ ~
WORKSHOPAIlEAS AND " OJ
TEMPORARYWORK -;-, 'I. •..
fOR FOUUNG I, t TRACK- I 1 200 Q
POINTS INSIDE~I .t-~PROtl " / CD
DASHED UNE ~:$O I.E:
SEE NOTE 7 L '
ANNEXURE1 SHT 2 H 1 /

L .. 1:50
RAIL lEVEL-LOW LEG I ~

;z I 1'---1:--' ~
I-i+i-

1 140 2 050

1 160 2 010

1 175 1 990

1 190 1 970

1 205 1 950

1 230 1 920

1 250 1 900

1 270 1 890

1290 1 875

1 320 1 850

1 3401 830

1 365 1 790

1 380 1 760

1 200 1 730

1 415 1 700

1 440 1 660

1 500 1 600

1 600 1 600

100 2 700 3 030 2 750

120 2 650 2 970 2 700

140 2 620 2 920 2 660

170 2 590 2 870 2 830

200 2 570 2 820 2 600

250 2 550 2 790 2 580

300 ,2 540 2 760 2 560

350 2 530 2 730 2 540

400 2 520 2 710 2 530

500 2510 2 680 2520

6002500 2 660 2 510

800 2 490 2 620 2 500

1 000 2 480 2 600 2 490

1 200 2 480 2580 2 490

1 500 2 480 2 550 2 480

2 000 2 480 2 500 2 480

3000 2 470 2 470 2470

>5 000 2 460 2 460 2 460

r..
C
Z
1'1

~..

oo

.-..
m
1'1
CD

"Io..•
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FOR FOUUNG POINTS
BELOW THIS LMI.,

___ ELECTRIFICATIONZONE
SEE ANNEXURE 1 Sht 1

RaIARKS:

,1. V IS THE REQUIRED VERTICAl. ClEARANCEEXcEPr WHERE,REDUCED ClEARANCE S APPUES.
2. S IS THE MINIMUM VERTlCAl.Ct.EARANcE FOR STRUC1\JRESAND TEMPORARYWORK OVER NON-ELECTRtAED UNES.

3. INTERMEDIATEVAWES MAY BE INTERPOLATEDBY THE ENGINEER IN CHARGE.'

4. FOR APPWTION AT CURVES

4. f APPLY INCRrASED CLEARANCES FOR CURVES TO POINTS 3m BEYOND THE ENDS or THE CIRCULAR CURVE.
4.2 REDUCE CLEARANCESAT A UNIFORM RATE OVER THE REMAINDER OF THE TRANSITION CURVE.
4.3 FOR NON-TRANSITIONED CURVES REDUCE AT A UNIFORM RATE OVER A LENGTH OF 15m ALONG STRAIGHTS.

5. NEW SlRUClURES: SEE BRIDGE CODE.
6. 1\JNNELS: SEE DRAWING BE 82-35.
7. FOUUNG POINTS: SEE ClAUSE 8.1.
8. CLEARANCESARE BASED ON 15m BOGIE CENTRES AND ~1,2m VECHILE BODY LENGlll.

9.0 SEE ANNEXURE I SHEET 3 FOR PlATFORM CL£ARANCES.

CD ELEClIHD1'1
lD I.OC4l1ON NOT (PIISDlrII MIIl)'~
I BmIRfID
~ 3kV II 25kV .5OIN

~ RADlJS S V V
I'J

(nvn) (mm) (nvn) (mm)
~ 100 4470 5050 5400
1Il h 300 4410 5920 5370g
~
~~~

600 4370 5000 5350

C- o-ril 1 000 4350 4990 5340
c: . Om
z ~~* 1500 4310 4960 53101'1

t-J ~~0 2000 4290 4940 5290
0

~F0

>3000 4270 4930 5280

• OVER OR NrAR POINTS RAIL LMI. -LOW LEG
AND CROSSING IF REQUIRED 5650 6000BY ELECTRICAL
IRRESPECTIvE OF RADIUS
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ANNEXURE 1 Ie JSHEET 3 of 5 CLEARANCES . PLATFORMS.
AMENDMENT

_ .... ., ., _ ..... _, .. . ' --".-

PlATFORMS : TRACK GAUGE 1 08!Smm

PASSENGERS GOODS c

I. A I B I!:..50 i 'I E
I E IMAx. iHIGH ::I f i ,,50 MA)l.. .~-; ',50 NAX.

1:~ I f 'to: HIGH i r2 MAx. C ico
LOW ::I ! 1 ,,50 NAX.l.DW

'to: iT i .l:....z. .z. •• I..
(NO CNfl')

RADIUS A B C D E
(m) (mm) (mm) (mm) (mm) (min)

90 1 69,0 1 820 890 810 1 8-40 REMARKS:

100 1 650 1 790 890 810 1 810 1. NO CANT TO BE APPUED
EXCEPT WHEN THE GOODS

120 1 610 1 740 890 810 1760 PLATFORM IS ON A

140 1 ,580 1 700 890 810 1 720 RUNNING UNE.

170 1 550 1 660 890 810 1 690 2. INTERMEDIATE VALUES MAY
BE INTERPOLATED BY THE

200 1 530 1 630 890 820 1 670 ENGINEER IN" CHARGE.

250 1 520 1 600 890 820 1 8-40 3. S 8m TO MAIN STATlON-
300 1 520 1 580 890 830 1 620 BUILDINGS AND 3m TO

350 1 520 1 560 880 830 1 800
ALL OTHER STRUCTURES•.",.

400 , 520 1 550 880 B40 , 590 4. TOLERANCES': SEE
CLAUSE 8.0.10 ••

500 1 520 1 540 880 830 1 580

600 1 520 1 5.30 870 850 1 570

800 1 520 1 520 860 860 1 560

1 200 1 520 1 520 860 860 1 550

2000 1 520 1 520 860 880 1 540

3 000 , 520 ' 1 520 880 880 1 530

STRAIGHT 1 520 1 520 " 860 860 1 520

STRUC1\JRES ON PlATFORMS : 1 06&nm AND lS1Qmm TRACK GAUGE

~

S
t:BUILDING/STRUCTURE

~&lP'~

EDGE OF" PLf\TFORM

(BE 97-01 Sht 30f 5 .DATE JUNE 2000 )
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rD
1'1
10
'l
I
0..
Ul GO 2 370 2 490 2400 4 320
;t
Ul 70 2 310 2 420 2330 4310

a 100 . 2 260 2 370 2280 4310 V
Ul

140 2 220 2 3.0 2250 4310
~ 200 2 200 2 JOO 2220 4300~
<. 300 2 190 2 270 2200 4300
cz 600 2 180 2 230 2 190 4 290
1'1
~ 700 2 170 2200 2 180 4 2700
0
0 1 000 2 170 2 170 2 170 4 270

>2000 2 160 2 160 2 160 4270

1:50 MAX I. F' .1. F'

'1~J
,

1:50 MAX~I,
r::::::::-----~ .I,

I
(NO CANT) PlA1f'ORMS

REMARKS:
1. H IS THE MINIUUM HORIZONTAL ClEARANCE ON THE OUTSIDE of THE CURVE BASED ON MINIMUM CANT.
2. L IS THE MINIMUM HORIZONTAL CLEARANCE ON THE INSIDE OF THE CURVE BASED ON MAXIMUM CANT.
3. V IS THE MINIMUM VERTICAL CL£ARAHCE. .
4. FOR APPUCAnDN AT CURVES:

4.1 APPLY INCREASED CLEARANCES FOR CURVES TO POINTS 2m BEYOND THE ENDS OF THE CIRCUlAR CURVE.
4.2 REOUCE CU'ARANCES AT A UNIFORM RATE OVER.THE REMAINDER OF THE TRANSmON CURVE.
4.3 FOR NON-TRANSITIONED CURVES REDUCE AT A UNIFORM RATE OVER A LENGTH OF 18m ALONG STRAIGIfTS.

5. INTERMEDIATEVALUES MAY BE INTERPOLATEDBY THE ENGINEER IN CHARGE.
6. ALSO REFER TO REMARKS 5, 6 AND 7 OF ANNEXURE 1 S}iEET 2.
7. CLEARANCESARE BASED ON 9 700mm BOGIE CENTRES AAo 13 700mm VEHICLE BODY LENGTH.
8. SEE ANNExURE 1 SHEET 3 FOR SlRUCTURES ON PLATFORMS.

()

~
~
Z
()

60
fT1
(J)

80

100 (J)..•.
120 0

140 3
3

170

200 1 370
~

250 -1360 ()
AJOO 1 350

600 1 J30 ~
1 000

C
1 320 C)

>2 000 1 320
fT1

STRAIGHT 1 310
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