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Section 1
NOTICE TO BIDDERS

Quotations which must be detailed in Section 2 of this RFQ are to be submitted as follows:

METHOD: Courier/Hand delivered
CLOSING VENUE: The Chairperson,
Transnet Freight Rail Acquisition Council,
Inyanda House 1,
21 Wellington Road,
Parktown,
JOHANNESBURG,
2001

o+

1 Responses to RFQ
Responses to this RFQ must not include documents or reference relating to_any Vtation or
proposal. Any additional conditions must be embodied in an accompanying |

2 Broad-Based Black Economic Empowerment [B-BBEE]
Transnet fully endorses and supports the Government’s B - Black Economic Empowerment
Programme and it would therefore prefer to do business al business enterprises who share these

same values. Transnet will accordingly allow a “prefe 'n cordance with the 10%/20% preference
L)

system, as per the Preferential Procurement P ramewoark Act 5 of 2000 [as amended], to companies
who provide a B-BBEE Accreditation Certificate. JAIl procurement transactions will be evaluated
accordingly.

In compliance with the Gove zette No 34612, Notice No. 754 dated 23 September 2011, as

from 1 October 2011 vali Accreditation Certificates must be issued by:
&n

a) Verificati s accredited by the South African National Accreditation System

A
b %ﬁd Auditors approved by the Independent Regulatory Board of Auditors [IRBA], in
dance with the approval granted by the Department of Trade and Industry.
rises'will be rated by such agencies based on the following:

(2

C) arge Enterprises [i.e. annual turnover greater than R35 million]:
° Rating level based on all seven elements of the B-BBEE scorecard

d) Qualifying Small Enterprises — QSE [i.e. annual turnover between R5 million and R35 million]:
o Rating based on any four of the elements of the B-BBEE scorecard

e) Exempted Micro Enterprises — EME [i.e. annual turnover less than R5 million]:

e  Automatic rating of Level 4 B-BBEE irrespective of race or ownership

Respondent’s Signature Date & Company Stamp
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e  Black ownership greater than 50% or Black Women ownership greater than 50% automatically
qualify as Level 3 B-BBEE

EME's should only provide documentary proof of annual turnover [i.e. audited financials] plus proof
of Black ownership if Black ownership is greater than 50% ([fifty per cent] or Black women
ownership is greater than 30% [thirty per cent].

[Refer Section 4, Vendor Application Form, for Returnable Documents required]

3 Communication

a) Respondents are warned that a response will be liable for disqualification should any attempt be
made by a Respondent either directly or indirectly to canvass any officer(s) or employee of Transnet
in respect of this RFQ between the closing date and the date of the award of the business.

b) A Respondent may, however, before the closing date and time, direct any enquiries relating to the

RFQ to the following Transnet employee: \\
Name: Thabo Matlou
Email: thabo.matlou@transnet.net V

c) Respondents may also, at any time after the closing date of the RF icate with the
Secretary of the Transnet Acquisition Council on any matter relating t sponse:

Telephone 011 544 9846
Facsimile 011 774 9760
Email TAC.SECRETARIAT@transnet.net

4 Tax Clearance

The Respondent’s valid Tax Clearance Certiﬁ@tter of good standing from SARS must accompany
the Quotation.

5 VAT Registration
The valid VAT registration,n ust be stated here: [for all companies
with a turnover of mor: Ox illion per annum].

6 Legal Com

The s ondent shall be in full and complete compliance with any and all applicable state and
d regulations
0\
7 Returnable Documents

Failure to return all returnable documents as indicated in paragraph 20 below and elsewhere in this RFQ
document may lead to disqualification of a bid.

Respondent’s Signature Date & Company Stamp
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11

12

13

14

Changes to Quotations

Changes by the Respondent to its submission will not be considered after the closing date and time.
Pricing
All prices must be quoted in South African Rand on a fixed price basis.

Prices Subject to Confirmation

Prices quoted which are subject to confirmation will not be considered.

Negotiations

Transnet reserves the right to undertake post-bid negotiations with selected Respondents or any number
of short-listed Respondents.

Binding Offer LY
Any Quotation furnished pursuant to this Request shall be deemed to be an offer. Any exc to this
statement must be clearly and specifically indicated. V
Disclaimers

Transnet is not committed to any course of action as a result of its issuan RFQ and/or its receipt

of a Quotation in response to it. Please note that Transnet reserves the right 16"

e modify the RFQ’s goods / service(s) and request Respondents -bid on any changes;

. reject any Quotation which does not conform to instr ns and specifications which are detailed

herein;
e disqualify Quotations submitted after the ion deadline;
° not necessarily accept the lowest priced Quotation;

° reject all Quotations, if it so decides;

° place an order in connectiol uotation at any time after the RFQ’s closing date;
° award only a portion e proposed goods / service/s which are reflected in the scope of this RFQ;
. split the award of & tween more than one Supplier; or

° make no award at

ilise the following criteria [not necessarily in this order] in choosing a Supplier, if so

AN ompliance with this RFQ - Completeness of response and returnable documents

° Technical:

TECHNICAL EVALUATION

There is a set minimum threshold
CATEGORY: TECHNICAL
o Compliance to specifications

. Fit for purpose
o Health and safety compliance

Respondent’s Signature Date & Company Stamp
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. Risk and Environment

e  Technical capacity/resources

° Delivery/ Schedule

o Suppliers must attain at least the set minimum technical evaluation threshold in order to

proceed to the next stage of evaluation

o Proof of Registration in terms of the farm feeds agricultural and stock remedies act,
Act 36 of 1947 as amended. It should be noted that this requirement is a

disqualifying criteria

COMMERCIAL EVALUATION
CATEGORY: COMMERCIAL

Competitive Pricing

References/Previous performance

BBBEE EVALUATION

CATEGORY: B-BBEE

B-BBEE Certificate and Scorecard

CATEGORY: SUPPLIER / ENTERPRISE DEVELOPME

Job Creation/preservation

Further recognition a

Black owned (More than 50%) & &

Black female owned (More, @\.
15 Validity Period Q

Transnet desires a validity period.of 1 days from the closing date of this RFQ. It should be noted

that Respondents may offe rliémvalidity period, but Quotations may be rejected for that reason.
Should Respondents b bl€ to ply with this validity period, an alternative validity period must be
stated hereunder:

16

\"s CH NAME / CODE:
ACCOUNT HOLDER:
ACCOUNT NUMBER:

17 Company Registration

Registration number of company / C.C.

[State alternative validity period/date].

Registered name of company / C.C.

Respondent’s Signature

Date & Company Stamp
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Disclosure of Prices Quoted

Respondents must indicate here whether Transnet may disclose their quoted prices and conditions to

other Respondents:

YES NO

Returnable Documents

Respondents are required to submit the following returnable documents with their responses [see tick].

All Sections, as indicated in the footer of each page, must be signed, stamped and dated by the

Respondent:
Section 1 — Notice to Bidders Pages 2-5 v
Section 2 — Quotation Form Page 6 v
Section 3 — Conditions of Contract, Form ST&C Pages 7-11 v
Proof of annual turnover [EMEs] Section 1 clause 2 Vg
Proof of Black ownership [Black-owned EMEs] Section 1 clause 2
Section 4 — Vendor Application Form Pages 12-13 v
Original cancelled cheque or bank verification of banking v
details
Certified copies of IDs of shareholder/directors/members y
[as applicable]
Certified copy of Certificate of Incorporation [CM29/CM9 y
name change]
Certified copy of share certificates [CK1/CK2 if C v
Company letterhead v
Original current Tax Clearance Certifica v
Certified copy of VAT Registration Gertifi v
Certified copy of Company Regi Certificate v
Valid current B-BBEE Ac i Certificate [Large v
Enterprises and QSEs
Audited Financials v
Copies of regi st control operators, registered in
industrial weedgcontrel in terms of the farm feeds v

i d stock remedies act, Act 36 of 1947 as
\\ FAILURE TO OBSERVE ANY OF THE AFOREMENTIONED REQUIREMENTS

MAY RESULT IN A QUOTATION BEING REJECTED

Respondent’s Signature

Date & Company Stamp
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Section 2
QUOTATION FORM

I/We
hereby offer to supply the goods/services at the prices quoted in the Price Schedule below, in accordance

with the conditions related thereto.

I/We agree to be bound by those terms and conditions in:

e the Standard Terms and Conditions for the Supply of Goods and Services to Transnet [Section 3
hereof]; and

e any other standard or special conditions mentioned and/or embodied in this Request for Quotation.
I/We accept that unless Transnet should otherwise decide and so inform me/us, this Quotation {and, if
any, its covering letter and any subsequent exchange of correspondence], together with Tgahshet's

acceptance thereof shall constitute a binding contract between Transnet and me/us.

1/We further agree that if, after I/we have been notified of the acceptance of my/our ioft, I/we fail

—

to deliver the said goods/service/s within the delivery lead-time quoted, Transn ay, without prejudice

to any other legal remedy which it may have, cancel the order and reca e/us any expenses

incurred by Transnet in calling for Quotations afresh and/or having tdiacceptamyless favourable offer.

Price Sched

I/We quote as follows for the goods required, on g

O
\@*

vered, nominated destination” basis, excluding

Respondent’s Signature Date & Company Stamp



Transnet Freight Rait
A Division of Transnet Limited

Schedule of Quantities

Ladysmith Yards

Description Ha Annual Rate Per Total for Rate Per |  Totalfor Total for
Worklots Worklot Year 1 Worklot Year 2 2 Years
300m2 Year 1 Year 2
MAIN LINE
Glencoe 17.2092 573.640
Uithoek 0.96501 32.167
Wasbank 2.30499 76.833
Wesselsnek 1.51329 50.443
Elandslaagte 1.07379 35.793
Pepworth 3.249 108.300
Danskraal 25.96299 865.433
Ladysmith Goods 9.64401 321.467
Ladysmith 2.2761 75.870
Umbuiwana 1.04991 34.997
Pieters 1.40199 46.733
Colenso 1.386 46.200
Chieveley 1.54281 51.427
Frere 1.27179 42.393
Ennersdale 1.33899 44.633
Estcourt 6.054 201.800
Bacon Factory 1.1646 38.820
Lowlands 1.22601 40.867
Mooirivier 2.463 82.100
Rosetta 0.8472 28.240
Nottingham Road 2.265 75.500
Balgowan 1.47699 49.233
Lidgetton 1.725 57.500
Dargle 0.99801 33.267
Lions River 2.38881 79.627
Merrivale 0.84429 28.143
Cedara 2.08701 69.567
Boughton 1.29699 43.233
BRANCH LINES
Hilton 0.62301 20.767 \
Hilton line 3.6144 120.480 \
Howick 1.11201 37.067
Howick line 2.4504 81.680
HARRISMITH
Smith's Crossing 0.53151 17.717
Walkershoek 0.5775 1 0
Besters 1.01889 3.96
Colworth 0.51801 .267
Brakwal 1. .
Clove .3 377
Van Reenen 2.086 69.557
Swinburne X 1.02 34.000
Walton . 0.432 14.400
BERGVILLE
Draycott 0.1056 3.520
Rosedale 0.02799 0.933
Loskop 0.13101 4.367
Connaught 0.10959 3.653
Noodhulp 0.0252 0.840
Winterton 0.63381 21.127
Malta 0.03279 1.093
Evershalt 0.0372 1.240
Suurlaer 0.04761 1.587
Bergville 1.3482 44.940
VRYHEID
Dundee 2.16519 72.173] l

Schedule of Quantities
Ladysmith Yards




Transnet Freight Rail
A Division of Transnet Limited

Schedule of Quantities

Ladysmith Yards

Description Ha Annual Rate Per Total for Rate Per Total for Total for
Worklots Worklot Year 1 Worklot Year 2 2 Years
300m2 Year 1 Year 2

Talana 1.69989 56.663
Malonjeni 0.69789 23.263
Doringberg 0.66111 22.037
Bloedrivier 1.17879 39.293
Stilwaters 0.92799 30.933
Sub total 122.4856 4082.85
PROVISIONAL 12.248559 408.29
Total for Depot 134.73 4491.14

Schedule of Quantities
Ladysmith Yards



Transnet Freight Rail RFS Number.
A Division of Transnet Limited

PROJECT SPECIFICATION
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Transnet Freight Rail RFS Number.
A Division of Transnet Limited

6. GENERAL SPECIFICATIONS
6.1. GENERAL
6.2. HEALTH AND SAFETY
7. PRICING INSTRUCTIONS
7.1. GENERAL
7.2. MEASUREMENT AND PAYMENT
8. LIST OF RETURNABLE DOCUMENTS
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8.2. RETURNABLE DOCUMENTS

S
C
q\&
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Transnet Freight Rail RFS Number.
A Division of Transnet Limited

1.1.
1.1.1.

1.2.

1.3.
1.3.1.

1.3.2.

1.4.

DESCRIPTION OF THE WORKS

EMPLOYERS OBJECTIVE

The essence of the Agreement is that Transnet Freight Rail requires the control of living
vegetation and the management of dead remains of previously living vegetation, to the
extent that areas treated in terms of the Agreement are free from any form of vegetation
(dead or otherwise) which may obstruct, hinder or interfere with operational activities, or have
the potential to damage equipment or facilities, on tracks or other areas included in the
Agreement.

The ways and means by which the above-mentioned results are obtained are the
responsibility of the Supplier. Transnet Freight Rail, however, shall have the right to monitor
the materials and activities of the Supplier to ascertain that all procedures and herbicidal
applications are in accordance with his/her tender, the relevant legislation and are conducive
to the achievement of long-term control of vegetation. Such right of monitoring shall be
entirely without prejudice to Transnet Freight Rail and shall in no way relieve the Supplier of
his/her responsibility for satisfactory control of vegetation.

Failure to comply with the minimum performance proposed by the Supplier in his/fier tender
may form the basis for non-payment for work done, pending the achievement of control as
defined and/or termination or cancellation of the Agreement.

The Supplier must obtain his/her own information regarding the £xtent,%eccurrence and the
species of the vegetation over the work area. He/she must alsoidetermine the best method
to control the vegetation.

The Agreement will only be awarded to a tenderer wiiQ has\the required experience in the
application of herbicides in Southern Africa as stipulated in terms of the Fertilizers, Farm
Feeds, Agricultural Remedies and Stock RemegdieSvAct, Act 36 of 1947.

OVERVIEW OF THE WORKS

The Agreement covers the control 9f vegetation in mainly yards including declared weeds
and declared invader plants, by fheahs of chemical herbicides on Transnet property, to the
extent that areas treated chemically“or otherwise in terms of this Agreement are rendered
and maintained free from @bstsuctilg vegetation as defined for the periods specified herein.

PERFORMANCE BOND:

Transnet FreightyRail*requires a Performance Bond of 10% of the total value of the
Agreement=as §€cusity for the due and faithful performance by the Supplier of all the duties
and obligations resting upon and assumed by him in terms of the Agreement.

THe Performance Bond is to be returned to the Supplier upon completion of the Agreement
aftergertification from the Project Manager that all Agreement requirements have been met

EXTENT OF THE WORKS

The service information briefly consists of the following:
¢ The control of vegetation, including declared weeds and declared invader plants by
means of chemical herbicides of mainly yards as indicated in the Schedule of
Requirements.
e The execution of the works shall include any work arising from or incidental to the
service information or required of the Supplier for the proper completion of the

Project Specification Page 3 of 18
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Transnet Freight Rail RFS Number.
A Division of Transnet Limited

Agreement in accordance with the true meaning and detail of the Agreement
documents.

e The Supplier shall obtain his/her own information regarding species occurrence and
extent of vegetation to be controlled in order to comply with the required standards.

1.4.1. The extent of the work consists of mainly yards as indicated in the Schedule of
Requirements.

1.4.2. The performance due by the Supplier shall include any work arising from or incidental to the
above or required of the Supplier for the proper completion of the Agreement in accordance
with the true meaning and intent of the Agreement documents.

1.4.3.  The Supplier shall obtain his/her own information regarding species, occurrence and extent
of vegetation to be controlled in order to comply with the required standards.

1.5. LOCATION OF THE WORKS

1.5.1. The location of the works is as indicated in the Prices List and is in the geographical area
controlled by the Depot Engineer (As per schedule of quantities).

1.56.2.  Transnet Freight Rail's representative will provide one-copy schematic “diagrams”to the
successful tenderer, indicating the areas to be treated.

1.6. DURATION OF AGREEMENT
The work provides for the control of vegetation for commencing 'en the date of notification of
acceptance of tender with Transnet Freight Rail for a periodfof 24 menths.

2. GENERAL MAINTENANCE ASPECTS

21. WORK SPECIFICATIONS

2.1.1.  Standard Specifications.

The following standard Specificatiolls will'befapplicable to this Agreement:
¢ SANS 1200A - General
e SABS Code of Practices no 0206-1983"Safety procedures for the disposal of
surplus pesticidés and associated toxic waste.”
2.1.2.  Generic Specifications:
The following Gengric Specifications will be applicable to this Agreement:
e Trafisnet generic specifications.
o JEAE (Auglst 2006). Safety arrangements and procedural compliance with the
O€eupational Health and Safety Act, Act 85 of 1993 and regulations.
o) EZ/1 (July 1998); Specifications for works on, over, under or adjacent to railway
lines and near high voltage equipment.

2.2, PLANT AND MATERIAL

2.2.1.  Any plant and/or equipment provided to the Supplier at the beginning of the Agreement shall
be returned to Transnet Freight Rail in the same condition, normal wear and tear accepted.
Any loss or damage shall be made good by the Supplier, or the value thereof will be
deducted from moneys falling due to him/her.

2.2.2. The Supplier shall provide written certification of compliance with specification of any
materials (chemical) or equipment supplied by him / her.

Project Specification Page 4 of 18
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Transnet Freight Rail RFS Number.
A Division of Transnet Limited

2.3. CONSTRUCTION EQUIPMENT
All equipment necessary to execute the works shall be supplied by the Supplier.

2.4, EXISTING SERVICES

2.4.1. Reinstatement of services and property damaged during execution of the work.

2.4.2. Any damages caused by the Supplier to Transnet property and services shall be rectified
by the Supplier at his own cost and to the full satisfaction of the TransnetFreight Rail's
representative.

2.5. SITE ESTABLISHMENT

2.51. SERVICES AND FACILITIES PROVIDED BY THE EMPLOYER:

2.5.1.1. In the case of a Agreement for vegetation control the following will be provided free of
charge:

2.5.1.2. Water as required from Transnet Freight Rail’s existing points of supply, stich‘wéter may be
untreated, chemically treated or borehole water. The Supplier shall be résponsible for all
work and equipment needed to fill the water trucks or sprayfunitsifrom the water point
provided and to ensure that the water is suitable for its intended usg. These water points
may be up to 200km apart.

2.5.1.3. Road vehicle accessibility via service roads to the wérk Site isthot always possible.

2.5.1.4. Inspections of the areas of work by motof trolley\may be arranged with the Project
Manager’s Deputy, but will have to coincideywith nofmal track inspections carried out by the
inspection /technical staff of the Depdt. The Pfoject Manager's Deputy shall be given
timeous notice (4 calendar weeks) of the'Supplier’s intention to inspect.

2.5.1.5. Any plant and/or equipment providéd to the Supplier at the beginning of the Agreement shall
be returned to Transnet FreightRail in the same condition, normal wear and tear accepted.
Any loss or damage sh@ll b& made good by the Supplier, or the value thereof will be
deducted from moneys falliig dde to him/her.

2.5.2. TO BE PROVIPEDBY. THE SUPPLIER

2.5.2.1. In additiorte all lapbur materials, plant, equipment and incidentals needed to complete the
work, tfe Sdpplief shall provide all accommodation and toilet facilities for his/her employees.

2.5.2.2. The Stppligr shall provide safe and secure storage facilities for all herbicides or chemicals
brought onto and in use on the site. Such facilities shall be capable of ensuring that
unauthorised persons or animals cannot gain access to such chemicals.

2.5.2.3. The Supplier shall provide at his/her own cost any security measures he/she may deem
necessary for safe and effective execution of the work within the Agreement area.

2.5.2.4. The personnel of the Supplier shall at all times, while on Transnet Freight Rail property and
during vegetation control operations, wear reflective safety jackets. These jackets must
either be yellow or light blue and preferably bear the name of the Supplier's company.

Project Specification Page 5 of 18
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Transnet Freight Rail RFS Number.
A Division of Transnet Limited

2.5.2.5.

3.2
3.2.1.

3.2.2.

3.2.3.

3.3.
3.3.1.

3.3.2.

3.3.3.

3.3.4.

3.3.5.

Should the Supplier wish to use another colour this must first be cleared with the Project
Manager’s Deputy or his/her deputy.

An effective safety procedure to be followed by all personnel on any Transnet Freight Rail
work site shall be compiled by the Supplier and implemented before any work commences.
The procedure shall be updated whenever the need arises and any changes shall be
communicated to all employees on a work site before work proceeds.

MANAGEMENT OF THE WORKS

SITE MEETINGS

The Supplier shall attend site meetings when required. These meetings will be held under
the chairmanship of Transnet's representative. These meetings will be conducted to
monitor progress and discuss agreed issues when required. A register will be kept of
attendance and a minute of the proceedings will be recorded and distributed afterwards.
When sub-Suppliers are required to attend, the Supplier shall ensure their attendance

SITE BOOKS

A Site Instruction Book, A4 size, with triplicate pages shall be provided“gy the Supplier.
The format for written communication on site shall be the Site Instruction BooK. The site
instruction shall have numbered sheet for receiving and recording, Thstfuctions by the
Employer’s representative and shall be clearly marked “Site Instgiction Book”.

A Daily Diary Book with triplicate pages shall be provided By the ‘Sugplier and be available
on site at all times. The number of staff and plant on sitg for every day shall be recorded.
The hours of actual work and the accurate amouni#Ofyworkymeasured per item as in the
Schedule of Requirements completed for each dayshall also be recorded and signed off
by both Transnet Freight Rail (TFR) and the S#ipplier-at the end of each day. This site diary
shall also serve as a daily record of all relevant inforination concerning herbicide application
and site conditions prevailing on site and ds required in terms of section 16 of Act 36 of 1947.

Only persons authorised in writing by the Rrdject Manager or Supplier may make entries in
the site books.

PROGRAMME OF WORK

The Supplier shall un@ertakepthe planning and programming of the entire vegetation control
operation and shall, submit to the Project Manager's Deputy for approval full particulars
thereof within#2 weeks from the date of notification by Transnet Freight Rail of the
acceptance,ofhi§/her tender or the commencement of the annual rainy reason as the case
may be.

ThE& partictilars to be provided in respect of the Supplier's vegetation control programme
shalNinclude but not be limited to the following:

An assessment, based on a proper site investigation of the nature and types of vegetation to
be controlled in the Agreement area,

The appropriate methods and procedures to be implemented by him/her to achieve the
standards of vegetation control required in terms of the Agreement,

The chemicals to be applied, design mixes, rates of application and the timing and number
of applications.

Project Specification Page 6 of 18
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Transnet Freight Rail RFS Number.
A Division of Transnet Limited

3.3.6.

3.3.7.

3.3.8.

3.3.9.

3.3.10.

3.4.
3.4.1.

3.4.2.

3.4.3.

3.4.4.

3.4.5.

The methods and procedures to be implemented in mixing of chemicals pertaining to health
and safety, quality control, protection of third parties and security,

The Supplier shall conduct regular site investigations and monitoring procedures for the
purpose of:
+ Ascertaining the nature of weed infestation and factors that could influence the work;
» monitoring the standard of weed control achieved;
« identifying any damage or hazards which may have been caused by the weed control
operation, and
» planning of timeous execution of remedial work where control is not being achieved.

The Supplier's programme shall allow for commencement with the initial application of
chemicals at the appropriate timing, i.e. coinciding with the initial rainy season, for achieving
maximum success and for completion in the shortest possible time, but not later than six
weeks after commencement of the initial application.

The programme shall be based on the quantities and numbers of worklots showngin the
Schedule of Requirements.

In addition to the annual programme provided the Supplier shall submit dailySworking
programmes to the Project Manager's Deputy, 7 days in advance of the gext working week,
indicating the specific areas where the Supplier will be working each day\offthe week.
Failure by the Supplier to submit a daily programme and/or deviating frerfitithout notifying
the Project Manager's Deputy, preventing him/her from fionitering the Supplier's
performance, may result in payment for such work being withhelds

PERFORMANCE MONITORING AND EVALUATION /4NSPECTIONS

The Supplier shall at all times be responsible for supgfvision of the work and for follow-up
inspections to monitor the successful control achieygd\over areas of completed application.
He/she shall immediately take appropriate rémedial action in areas where the specified
standards of control are not achieved.

The Project Manager's Deputy shall at aly*time during the application periods carry out
inspections of the Supplier's peffdspiance methods and procedures. He/she may at any
time take samples of the chemigals applied and arrange for the testing thereof. Where test-
samples fail to conform tefthesspéeifications the costs of testing will be recovered from the
Supplier and he/she nfay“e€ osdered by the Project Manager's Deputy to re-treat entire
worklots or sections where sti€h chemicals were applied.

The Project Managef'® Deputy will during each growth season carry out [two / three]
official inspectighs of the work for the purpose of measuring progress and evaluating
whetherfcontrolNds defined, has been achieved. The inspections shall be performed
visually, afid the Supplier shall be present or forfeit his/her right to dispute the
médasurements and evaluation of the Project Manager’s Deputy.

The first inspection shall be done at, or within [20] weeks after completion of the Supplier's
initial spraying programme and after he/she has notified the Project Manager's Deputy that
he/she has inspected the work and that control has been achieved. This inspection may
be brought forward but not by more than four (4) weeks.

The second inspection of the season will be carried out at, or within [36] weeks after
completion of the Supplier’s initial spraying programme and after he/she has notified the
Project Manager’s Deputy that he/she has inspected the work and that control has been
achieved. This inspection may be brought forward but not by more than four (4) weeks.
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3.46. During each of these inspections the worklots treated will each be measured and
evaluated. A worklot that does not comply with the specified level of control will be
recorded as a “rejected worklot”.

3.4.7. The rejection of worklots that do not comply with the standard of control for individual
worklots will be final and valid for that inspection in that particular year.

The rejection by the Project Manager’'s Deputy of work performance may be contested by
the Supplier only at the time and place of rejection.

The rejection of a worklot at a particular inspection shall remain final for that inspection for
payment purposes, notwithstanding the fact that the Supplier may execute further remedial
work in order to achieve control at further and final inspections.

3.4.8. In the case where the Project Manager’s Deputy and the Supplier fail to agree on whether
a worklot has failed, the worklot shall be recorded as a “disputed worklot” and the Supplier
shall prepare an appropriate record of all disputed worklots in order that such disputes may
be resolved by way of the disputes resolution procedures stipulated in the clatise25 of the
standard terms and conditions of contract for the provision of services tg@ Transnet (form
US7-Services).

4, ENVIRONMENTAL REQUIREMENTS

41. COMPLIANCE WITH STATUTES

41.1. The Supplier's procedures for the procurement, storage, hangling, transportation, application
and general use of chemicals shall comply with all@pplicable’ legislation, Codes of Practice
and Local, Regional or Provincial Authorities, inglading but not restricted to:

a) The Fertilizers, Farm Feeds, Agricultural Remedies and Stock Remedies Act (Act 36 of
1947) as amended.

b) The Hazardous Substance Act (Act 15wf 1973) as amended.

c) The Water Act (Act 54 of 1966) and the Water Amendment Act (Act 96 of 1984)(where
applicable).

d) The National Environmehtal Management Act (Act 107 of 1998).

e) SABS Code of Practiee¥o. 0206-1985 “Safety procedures for the disposal of surplus
pesticide and assdciatedhioXic waste”.

f) Conservation gf Agricultural resources Act (Act 43 of 1983) as amended.

g) Common laW of huiSance.

h) Mountain‘Caéhment Area Act (Act 63 of 1970).

i) The National Veld and Forest Fire Act (Act 101 of 1989)

41.2. The Supplier's authorised representative on site shall be a registered Pest Control
Qperator, specialising in the field of weed control and registered in terms of the Farm
Feed$)Agricultural and Stock Remedies Act, Act 36 of 1947 as amended. A registered Pest
Control Operator shall be in direct control of work taking place on site.

In the event of work taking place on numerous sites at the same time, the Supplier must
ensure that there is a registered Pest Control Operator on each site.

4.2, DAMAGE TO FAUNA AND FLORA

421. The Supplier shall ensure that histher employees at all times exercise care and
consideration for the fauna and flora within and adjacent to the area to be sprayed.
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4.2.2. The Supplier shall not apply any chemicals of an explosive, inflammable, highly volatile or
corrosive nature, which may damage crops vegetation or property or be hazardous to
humans or animals. The Supplier shall assume full responsibility for the efficiency and safety
of whatever chemicals are used.

4.2.3.  Dumping or polluting of any kind will not be permitted. This stipulation is also applicable to
the washing out of tanks and equipment containing harmful chemicals and pollutants.

The Supplier shall institute and maintain procedures for the safe disposal of all chemicals
and residual materials originating from the execution of the works.

Containers and residual material shall not be disposed of on Transnet Freight Rail property
or as part of Transnet Freight Rail refuse.

4.2.4. The Supplier shall take particular note of environmentally sensitive areas and shall plan and
execute his/her work with the utmost care and responsibility.

5. PARTICULAR SPECIFICATIONS

This part covers the techniques, types and use of spraying equipment, reguiged standards of
workmanship, inspections, measurement, payment, and acceptability of the,waerks"in respect
of the control of vegetation required in terms of the Agreement.

5.1. DEFINITIONS

5.1.1. Project Manager’s Deputy. Any person appointed by thesEmployer to deputise for him / her
in supervising and carrying out the Agreement.

5.1.2. CONTROL

5.1.2.1. Control is achieved when all existing &r potenti@l growth of vegetation is permanently
impaired or destroyed by the applicatiop and)effects of chemical herbicides, to the extent
that:

e The constituept parts of all plants occurring within the area of treatment
(worklots) céasesto eXist as living organisms or entities; and

e the devel@pmént of new growth of plants from dormant seeds is effectively
counteragtedyoMsuppressed, for at least the growing season of the year in
questiep; and

e dhere are“no dead or dry remains of any vegetation within the treated area
(Worklat), which may constitute a hazard, danger, or hindrance to Transnet
Freight Rail personnel, equipment trucks or operations.

5.1.2.2. Cdntrol constitutes a process or situation where the destruction of vegetation on treated
dreds occurs on an on-going basis and not only at the time of measurement and payment
inspections.

51.3. WORKLOTS

5.1.3.1. AWORKLOT is a subdivision of any area on which the Supplier shall control vegetation.
¢ Inthe case of yards and areas of a worklot will be areas of 300m? each.

e Worklots in yards, depots/areas are not demarcated individually. The number
of worklots within any area to be treated is calculated by dividing the total
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5.1.3.2.

5.1.3.3.
5.1.3.4.

5.1.3.5.

5.1.3.6.

5.2.

5.21.

5.2.2.

5.2.3.

surface area by the surface area of single worklot i.e. 300 square metres.

¢ In yards, depots/areas where control is required worklots may be irregular in
shape. For inspection and payment purposes, worklots shall be physically
measured where necessary. In such instances the Project Manager’'s Deputy
shall decide in advance and advise the Supplier accordingly, of the method of
measurement to be adopted in any particular area.

¢ In yards, depots/areas worklots will normally be measured parallel to the main
direction of the track work present, or parallel to the main axis of any other
area. Worklots will not be measured individually in different directions but will
form part of a pattern of continuous and parallel worklots covering, in the most
effective manner possible, the surface of any particular area.

e A worklot for cable routes will normally be areas of 0.756m wide on both sides
and parallel to the cable route and 200m long.

However, if any provisional worklot has been sprayed under this Agreement the
previous year and the same worklot is again sprayed the next year, payment for the
second and consecutive years sprayed would be at the normal rate, applicable for
that area and the work would be considered as additional work to\the, Sc¢hedule of
Requirements.

Formation is the finished earthworks surface upon which the track is laid.

Ballast means that part normally consisting of crushed,stone, gravel, ash or muck, (the
material placed on the formation to support the track/Superstgucture).

Declared weeds means category 1 plants and”d&glaged invader plants means category 2
and 3 plants proclaimed under the Conservation of| Agricultural Resources Act, Act No. 43
of 1983, including amendments (GN Regulation” 1048 of 25/05/1984 amended by GN
Regulation 280 of 30/03/2001) thereto.

Spraying means the even andMpiform application of chemical herbicides at the rate
specified and applies to liquidngranular or any other formulation.

METHOD OF VEGETATION CONTROL

The Supplier's methods and program shall provide rapid and effective control in all areas.
Techniques, programiiing and chemicals employed shall therefore be directed at this aim.
The Supplier shéll carry out immediate treatment of growth in all instances where rapid and
effectives€ontroliigsot achieved during any period of the Agreement.

Wiere'a ehemical approach to vegetation control is adopted, hoeing (skoffel) will not be
allowéd as method of achieving control. Herbicides which act as a scorching agent (e.g. with
Paraquat or similar active ingredient) are incapable of meeting the definition of control and
shall not be used. Scorching of canopy growth only shall not constitute control of vegetation
as defined. Slashing of dead material to below the height specified in 5.3.3. will be
permitted.

Vegetation control in terms of the Agreement will normally be required in respect of the
yards. The type of herbicides and the methods of application to be employed are as
specified in the applicable returnable documents (clause 8.2) and are subject to the approval
of, and monitoring by the Project Manager’s Deputy.
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5.24.

5.2.5.

5.2.6.

5.3.

5.3.1.
5.3.2.

5.3.3.

5.4.

The Project Manager’s Deputy’s approval shall first be obtained for use of other herbicides.

Application methods shall, however, be entirely in accordance with the manufacturer’s
specifications and recommendations for safe and effective use of the herbicides or herbicide
mixtures concerned.

Any deviation from the method of work submitted as per the applicable returnable document
(Clause 8.2) by the Supplier shall be subject to the approval of the Project Manager's

Deputy.
STANDARDS OF WORKMANSHIP
Standard of vegetation control for individual worklots.

Vegetation control shall be such that there is no live vegetation growth (including creepers)
exceeding 150mm in any dimension, occurring in the worklot, nor more than fifteen (15) live
plants of any lesser size.

This excludes overhanging canopy growth of plants: -
(a)  with rootstock established entirely outside the worklot.

(b)  with rootstock established on the boundary of the worklot, provided*thats
. control was achieved over the remainder of the worklot.
. a clear spray line is visible, showing that herbicide Was eifectively applied over
the entire surface of the worklot.
. the Supplier took the presence of such grewthlinto account and that the choice
of herbicides and chemical use was adjuSted aceordingly.
. The boundary concerned is not the boundary of an adjoining worklot.

This exception does not apply in the case oficreeping grasses (e.g. Cynodon) with nodal
rooting within the worklot even though sfich grewth may originate from a plant outside the
worklot.

In addition, there shall be no dif*er'dead remains of vegetation within the worklot greater
than 150mm in height and of,&densitysuch that it constitutes a hazard, hindrance or danger
to Transnet Freight Rail op€rationsytrucks or equipment in the area.

The evaluation to what densify of dry or dead growth constitutes a hazard, hindrance or
obstruction shall, be,made By the Project Manager’s Deputy.

MANUAL REMOVAL OF VEGETATION

No fellinggor Hoeing of vegetation will be allowed during the two months preceding final
inspection.Werbicides may not be applied 2 weeks preceding final inspection for a season or
awedl's program. All lots where such hoeing and felling or herbicides application were done
will be‘rejected.

For this Agreement, the Supplier should timeously acquaint him/herself with the existing
conditions of the sites and ensure that his/her tender prices for the first year only, includes
all work necessary to achieve the required control, e.g. slashing and removal of debris before
or just after spraying. The intention to slash and remove should be cleared with the Project
Manager’s Deputy prior to work starting.
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5.5.
5.5.1.

5.5.2.

5.5.3.

5.56.4.

5.56.5.

5.5.6.

5.5.7.

PRICE ADJUSTMENT FOR INFLATION:

A contract price adjustment factor to be determined in accordance with the formula will be
applied to allow for all increases or decreases in costs, from any cause whatsoever, which
may occur after the closing date of the submission of tenders and before the date of
completion. The factor shall be rounded off to six decimal places.

The contract price adjustment factor shall be -

a-90020 2 1005 L w070 M 100520
Lo Po Mo Do

where x = 0,15 and

Lo, Po, Mo and Do are respectively labour, machinery, material and diesel fuel indices
ruling for the calendar month four (4) months prior to closing date of the tender,

Lo, Po, Mo and Do are respectively labour, machinery, material and diesel fugl indices
ruling for the calendar month four (4) months prior to closing date of the tender,

Lt, Pt, Mt and Dt are respectively labour, machinery, material and diesel*uelindices ruling
for the calendar month four (4) months prior to the date of measurement.

The indices to be used shall be those for the Consumer Price \Index jand Production Price
Index as obtained from the monthly Statistical News Rele@se published by STATS South
Africa.

Lo and Lt shall be the labour indices for MetropolitamAs€as (P0141.1 Table 7.1).
Po and Pt shall be the average of the price indi€esvefNon-Electrical Machinery multiplied by
an equalizing factor of 1.00866 and Transport,Equipment in the ratio of 1:1 (P0142.1 Table

10 item 2.16 and 2.21 respectively).

Mo and Mt shall be the price indices of €hemical and Chemical herbicides used in table 10
of the PO142.1 item 2.11 Basic Chemicals

Do and Dt shall be the price indiGes_af "Diesel Oil —Coast & Witwatersrand” (P0142.1 Table

16).

When the value of an, indéxfat the time of calculation is not known the latest available index
shall be used and any Gerreétion necessary shall be made by addition or subtraction in
subsequent monthly, payment certificates.

The amountst%e’be added to or subtracted from the monthly payment certificates shall be
calculated by mutiplying the amount certified for payment for that month (but excluding
amounis a6t Stibject to price adjustment) by the Agreement price adjustment factor for that

mahth.

Adjustment to measurements of previous months' quantities will be included in calculation of
the amount certified for payment and will therefore be subject to the price adjustment factor
of the current measurement month.

Any additions to or deductions from the amount payable, brought about by the application of
the Agreement price adjustment factor, shall be deemed to have made full allowance for all
increases or decreases in cost from any cause whatsoever, including all overhead costs as
well as any increases and decreases therein, and profit.
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5.5.8.

5.6.8.1.

5.6.

56.1.

5.6.2.

5.6.3.
5.6.4.
5.7.

57.1.

5.7.2.

5.7.3.

Value added tax shall be excluded from individual payment item rates and price adjustment
indices as it will be added to the total of the month's measurement, after price adjustment
have been made in terms hereof.

The Price Adjustment Factor calculated at the completion of the works is used for calculating
price adjustment after this date.

REMEDIAL WORK

The Supplier shall carry out remedial work to all worklots where control has not been
achieved, prior to the official inspections taking place. Such remedial work shall include the
removal of dry or dead growth with any dimensions in excess of 150mm and forming a
nuisance or hazard to Transnet Freight Rail operations, from the treated worklots.

The Project Manager's Deputy may, at any time after the first measurement order the
Supplier to carry out remedial action, to commence within 2 weeks after being so ordered.
Prior to the commencement of this proposed remedial action an envisaged remedial work
program must be submitted to the Project Manager's Deputy for his/her approval. failing to
do so the Project Manager's Deputy may arrange for such action to be carried gut by others
at the cost of the Supplier.

Hoeing (skoffel) will not be allowed on its own as a remedial action.

Fire may not be used as a method of vegetation control or as a méthod of remedial action.
OVERALL CONTROL

The overall standard of control to be achieved by if&ySupplier over the Agreement area,

defined as “Overall Control” and expressed as“a gpercentage, will be determined by
application of the following formula;

_ (Worklots treated - Worklots  rejected)
Worklots  treated

Overall  Control x 100

The standard of “Overall Gofitrol’ (service level table) to be provided on each district by the
Supplier shall be:

YEAR 1 2 and
Consecutive
years

Mipimum#% "of the total work, which shall comply,
with the standard of control for individual work-lots. 80 90

Failure by the Supplier to achieve the standard of “Overall Control” shall constitute a material
breach of Agreement by the Supplier, which will entitle the Employer to act in terms of the
standard terms and conditions of contract for the provision of services to Transnet (form
US7- Services).
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6.
6.1.
6.1.1.

6.1.2.

6.2.
6.2.1.

6.2.2.

6.2.3.

6.2.4.

6.2.5.

6.2.6.

6.2.7.

6.2.8.

6.2.9.

GENERAL SPECIFICATIONS
GENERAL

E4E (January 2004) — Safety Arrangements and Procedural Compliance with the
Occupational Health and Safety Act.

Specification E7/1 (Jul 1998): Specification for works on, over, under or adjacent to railway
lines and near high voltage

HEALTH AND SAFETY

The Supplier shall at all time comply with safety rules, regulations and legislation, as well
as Transnet Freight Rail (TFR) Safety Guidelines for Infrastructure (Latest Edition).

The Supplier shall at all times comply with the Basic Conditions of Employment Act as well
as all other relevant labour legislation. The Supplier must conduct his own formal risk
assessment to identify all risks. The Supplier is to clearly indicate in his tender sybmission
the processes and procedures he intends implementing to mitigate the total,of fall these
risks: e.g. ’

e Working with herbicides

e live OHTE

¢ Executing work on one line while a normal train semiceNs rumhing on

adjacent line/s
e Sanitation and refuse disposal as a threat taithe eéqyironment.

The Supplier shall be responsible to ensure the usg”®f onlytechnically competent trained
staff on all types of work. The Supplier will have %o ehsure that the Supplier's personnel
operating his/her own locomotives, haulage egéipent, road rail vehicles or any other track
vehicles on Transnet Freight Rail lines undergo a Jransnet Freight Rail Operating course
and also receive a certificate of track se€tion @empetency. This cost is to be borne by the
Supplier.

The Supplier shall ensure thdtwall workers are appropriately equipped and wearing
Personal Protective Equipmeht, (RPE) and that Safety Talks are conducted and noted in
the Site Diary before the gtart of évery shift.

The Supplier shall beé\respopsible to ensure that site staff are always competently trained
with regards to Eléetrical Awareness Training.

The Supplier'siall be responsible to ensure that workers working on machines (high risk
areas), ¢bperatong? machine fitters, area Project Manager's Deputies and Agreement
‘supemisers’ Site staff are always competently trained with regards to PWC Electrical
Eddcationab Training.

The Supplier shall also be responsible to ensure that Agreement managers in charge of
sites are always competently trained with regards to COM Competency Electrical Training
(to follow PWC Training).

The Supplier shall ensure that all his employees undergo medical surveillance where
required by legislation.

Non-compliance with safety requirements will result in an immediate suspension of work
without payment.
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6.2.10. Where training is required by the Supplier and Transnet Freight Rail (TFR) is committed to
provide training, the Supplier shall qualify his tender as to what and how many staff,
training will be required for. After award of the Agreement, the Supplier shall then arrange
with the appropriate Transnet Freight Rail (TFR) representative, through the Project
Manager's Deputy, for this training / testing.

The following training shall be arranged for the following Suppliers staff:

Course Objective Duration & trainer Grade to attend

A) To inform all Two hour on-the-job lecture e All workers and staff
Awareness Suppliers staff and training. working on the
(Electrical) working near a Accredited Electrical trainer / Agreement

machine and on the Depot’s Electrical Supervisor
line on electrified
sections of the
dangerous situations

of high voltage OHTE W
B) COM Work permits safe Lecture room training =0,25d | Supervisor
Competency | working procedures On-the-job training = 0,25 d (Responsible on
(Electrical) under t_h.e direct Criterii)n test = 0,5 days in ch' Wc ne
(To follow A) supervision ofa Total = 1 day _ .

responsible Accredited Electrical trainer

representative.

n The electrical awareness training must be arranged for be@: or*the-job.

- The electrical educational and competency training m arranged for at either a depot’s
lecture room’s (Transnet Freight Rail (TFR) prope a venue of the Suppliers choice
(Suppliers cost).

7. PRICING INSTRUCTIONS < ’

7.1. GENERAL

7.1.1.  Measurement and pay e in accordance with relevant provisions of clause 8 of
each of the SANS 12Q0 rdised Specifications for Civil Engineering Construction
referred to in the Service ation

7.1.2.  The units of pleasur nt described in these Schedule of Requirements are metric units.
d

Abbreviatiops the Schedule of Requirements are as follows:
@ = percentage
= hour
W \ha = hectare
g = kilogram
ki = kilolitre
km = kilometre
| = litre
m = metre
No. = number
Prov sum = Provisional sum
Sum = Lump sum
W/day = Work day
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7.1.3.

7.1.4.

7.1.5.

7.1.7.

7.1.8.

7.2.

R/only
Worklot

Rate only
area totalling 300m?

For the purpose of these Schedule of Requirements, the following word shall have the
meanings assigned to them:

Unit: The unit of measure for each item of work as defined in the COLTO
Standard specification.

Quantity: The number of units of works for each item.

Rate: The agreed payment per unit measurement.

Amount: The product of the quality and the agreed rate for an item.
No allowance is made for waste on items in the Schedule of Requirements.

It will be assumed that the prices included in the Schedule of Requirements are Based on
Acts, Ordinances, regulations, By-laws, International Standards and National*8tandards
that were published 28 day before the closing date for tenders.

Such prices and rates cover all costs and expenses that may{bewfegtired for the

execution of the works described in accordance with the pfovisions of the Service
Information, and shall cover the cost of all general risks, liabilities and obligations set forth
or implied in the Agreement Data, as well as overhead charges and.profit.

The quantities set out in the Schedule of Requirep@nts are estimated and may be more
or less than stated. The Supplier shall submit withjhisther tender a complete and detailed
priced Schedule of Requirements (prepared ingdstaek k) for the Works.

Each item shall be priced by the Tendeg€r.” If'thesSupplier has omitted to price any items
in the Schedule of Requirements, the cost of the work included in such items will be held to
be spread over and included in the Prices givén in the other items of work.

Payment for this Agreemept®shall be based on the Schedule of Requirements and the
payment will be made gh accordance with the rates tendered in the Schedule of
Requirements.

The absence of, $tated quantities in the Schedule of Requirements is no guarantee that
none will be #équired™Reasonable prices should therefore be inserted for every item as
these prices may be considered in adjudication of tenders.

Theshoridestriptions of the items in the Schedule of Requirements are for identification
purposes only.

ltems classified as “provisional worklots” in the Schedule of Requirements indicate that there
is no certainty about the amount of work, which will be required. In this Agreement the
provisional items, where applicable, are for the treatment of areas, which are not necessarily
treated annually.” These areas will be measured per provisional worklot as defined in 5.1.3
and stated in the Schedule of Quantities. The standard of control for individual worklots shall

apply.
MEASUREMENT AND PAYMENT
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7.2.1. Payment will be based on the numbers of worklots treated as instructed by the
Supervisor and to which the Supplier successfully applied the vegetation control measures
and has achieved the standard of control defined in clause 5.3.

7.2.2.  No payment will be made for rejected worklots where control achieved does not meet the
standards of control specified.

7.2.3. Measurement and payment for the work completed will be made in [3] stages.

7.2.4.  After completion of the initial spraying of the entire Agreement area the Supervisor or his
deputy and the Supplier will measure the work performed (number of worklots sprayed).
The Supplier will thereafter receive payment at [50%] of the rates tendered for all of the
completed work.

7.2.5. A second measurement and evaluation will be made concurrent with the first official
inspection conducted in accordance with clause 3.4.4. The Supplier will thereafter receive
payment at [25%)] of the rates tendered for all worklots where control as specified hag been
achieved or clear signs are evident that control is in the process of being achievedi

7.2.6. A third measurement and evaluation will be made concurrent with the second official
inspection conducted in accordance with clause 3.4.5. The Supplier will tRereafter receive
payment at [25%)] of the rates tendered for all worklots where control has ‘heeg aChieved.

8. LIST OF RETURNABLE DOCUMENTS

The tenderer must include the schedules and documents! listed=below in the tender
document for tender evaluation purposes.

8.1. RETURNABLE SCHEDULES.

Please complete the schedules and retura With the tender document

Certificate of Attendance at Clarificatiop’Meeting
Schedule of the Tenderer's\experience
Schedule of Subcontracters

Schedule of Plant arld Equipment

Record of Addenda t¢’Tepder Documents
Certificate of authotity ¥6r joint ventures (where applicable)
Form of Ipteftto\provide Performance Bond
Compulsony Enterprise Questionnaire
C\6fkey,perSonnel.

Certificate of Authority for joint ventures
Supplier Declaration form

8.2. RETURNABLE DOCUMENTS

Certificate of Authority for Signatory (Resolution by Board)
An original valid Tax Clearance Certificate issued by the South African Revenue
Services.
Letter of Good Standing with the Compensation Commissioner

e Safety Plan in accordance with the Construction Regulations, 2003(refer to the E4E
(August Transnet 2006)

e Environmental Plan
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RFS Number.

¢ Method and detail of process including -

List of registered herbicides to be used in the work, supported by full
specimen labels.

Application rates of herbicides to be applied

Product mixtures

Detail and function of personnel to carry out operation

Work rates of the unit(s) per day List of support resources to carry out
operation

e Proposed Amendments and Qualifications
¢ Proposed Organization and Staffing structure including quantity of personnel to be

trained

in aspects of safety.

e Certified copies of latest Pest Control Operators registration certificates of the
supervisory staff.
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Transnet Request for Quotation No CRAC-JHB-9275 Page 8 of 13

Section 3
STANDARD TERMS AND CONDITIONS FOR THE SUPPLY OF GOODS OR SERVICES TO TRANSNET

A Supplier shall be obliged to adhere to the Standard Terms and Conditions for the Supply of
Goods and Services to Transnet as expressed hereunder. Should the Respondent find any
condition(s) unacceptable, it should indicate which condition(s) is/are unacceptable and offer an
alternative(s). Please note that any alternative offered will be compared with and measured

against acceptance of the provisions of this RFQ or alternatives offered by other Respondents.

1 SOLE AGREEMENT
Unless otherwise agreed in writing, these terms [Terms and each Term] and Transnet’s purchase order(s)
[Order or Orders] represent the only conditions upon which Transnet SOC Ltd [Transnet] procures
goods or services specified in the Order [collectively, the Products] from the person to whom the Order is
addressed [the Supplier]. Transnet does not accept any other conditions which the Supplier mayspecify,
unless otherwise agreed to by Transnet in writing. In the event of any inconsistency between tfese Terms

and any Order, these Terms shall take precedence.

2 CONFORMITY WITH ORDER
Products shall conform strictly with the Order. The Supplier shall not vary the quantities specified and/or
the specification, if any, stipulated in the Order, without the prior writteh conser®of Transnet. The Supplier
warrants that the Products shall be fit for their purpose and of satisfactory quality.

3 DELIVERY AND TITLE
3.1 The delivery dates and addresses are those,in the Order. Time shall be of the essence in respect of

the Supplier’s obligations under the Ordef

3.2  The Supplier will not be excused,foridelay in delivery or performance except due to circumstances
outside its control and thefinonly stibject to the Supplier having notified Transnet in writing on
becoming aware of su€h ciseumstances. Transnet may terminate an Order, in whole or in part,
without incurring @nyy liability”to the Supplier if such a delay becomes, in Transnet’s absolute

opinion, signifigant.

3.3 Risk of lessfor damage to Products shall pass to Transnet on delivery, and title shall pass to
Tea@nsnet whef payment to the Supplier for the Products has been effected.

3.4 If'on'delivery, the Products do not conform to the Order, Transnet may reject the Products and the
Supplier shall promptly rectify any defects or in Transnet’s opinion, supply appropriate replacement
Products at the Supplier’s expense within the specified delivery times, without any liability due by
Transnet. Products shall be subject to such testing and/or inspection as Transnet may consider

necessary.

4 PRICE AND PAYMENT
4.1  Prices specified in an Order cannot be increased. Payment for the Products shall be made by
Transnet against an original undisputed invoice(s) [a Tax Invoice], supporting documentation and
month-end statement from the Supplier. Tax Invoices plus supporting documentation shall be
posted to the address shown in the Order.

Respondent’s Signature Date & Company Stamp
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4.2  Payment of the Supplier’s Tax Invoice(s) will be made by Transnet in the South African currency
and on the terms stated in the Order, the standard payment terms being 30 [thirty] days from date
of receipt by Transnet of a month-end statement, unless otherwise agreed to in writing. Transnet
shall arrange for payment of such Tax Invoices and any pre-authorised additional expenses
incurred, provided that the authorised expenses are supported by acceptable documentary proof of
expenditure incurred [where this is available]. Any amounts due in terms of these Terms shall be
paid to the Supplier, taking into account any deduction or set-off and bank charges.

5 PROPRIETARY RIGHTS LIABILITY

If any allegations should be made or any claim asserted against Transnet that ownership of, or any act or
omission by Transnet in relation to Products or any written material provided to Transnet relating to any
Products or pursuant to an Order being a violation or infringement of any third party’s contractual,
industrial, commercial or intellectual property rights including but not limited to any patent, registered
design, design right, trade mark, copyright or service mark on any application thereof, the Suppliér hereby
indemnifies Transnet against and hold it harmless from any and all losses, liabilities, costsy,claims,
damages and expenses [including any legal fees] arising directly or indirectly from such allegation or claim
provided that this indemnity shall not apply where the allegation or claim arises@elely ‘as ayfesult of the
Supplier following a design or process originated and furnished by Transnet. Fhe'Supplier shall either

a) procure for Transnet the right to continue using the infringing Preducts;er
b) modify or replace the Products so that they become non-infringifg,

provided that in both cases the Products shall continue tof#meet Transnet’s requirements and any
specifications stipulated in the Order. Should neither(optionibe“possible, the Supplier may remove, with
Transnet’s prior written consent, such Products @nd will"pay#to Transnet a sum equivalent to the purchase
price. If Transnet refuses to give such consent, the Supplier shall have no liability in respect of any
continued use of the infringing Productéaftér Supplier’'s prior written request to remove the same.

6 PROPRIETARY INFORMATION
Alf information which Trapnsnet has divulged or may divulge to the Supplier and any information relating to
Transnet’s business which\mayhave come into the Supplier’s possession whilst carrying out an Order, and
the existence @f the Order, shall be treated by the Supplier as confidential information and shall not,
without Tpansnet’s, priér written consent, be disclosed to any third party, or be used or copied for any
purposes ‘etfier*than to perform the Order. This clause does not apply to information which is public
knowledge oravailabie from other sources other than by breach of this Term. Upon request by Transnet,
the Supplier shall return all materials issued pursuant to the Order and, pending this, shall protect
Transnet’s rights in any such materials. Such confidential information shall at all material times be the

property of Transnet.

7 DEVELOPMENT WORK IN THE PRODUCTION OF PRODUCTS
If the production or provision of any Products involves research and/or development which is wholly or
partly funded by Transnet, then all intellectual property or other rights as a result thereof shall be the
property of Transnet on creation.

Respondent’s Signature Date & Company Stamp
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8 PUBLICITY
The Supplier shall not name Transnet or use its trademarks, service marks [whether registered or not] or
Products in connection with any publicity without Transnet's prior written consent.

9  AFTER SALES SERVICE
The Supplier shall provide replacement parts necessary to ensure the uninterrupted operation of the
Products supplied for the duration of the warranty period, from delivery of any particular item of the
Products and if requested by Transnet shall make these parts available to a third party maintainer of
Transnet’s choice at the same price as if the parts had been supplied to Transnet. The Supplier undertakes
to provide a maintenance service for Products, should Transnet so request, on terms to be agreed. If the
Order so indicates, the Supplier will provide a warranty service for the Products at a level to be agreed with

Transnet.

10 TERMINATION OF ORDER

Transnet may cancel an Order in whole or in part at any time upon at least 7 [seven] days’ written notice
to the Supplier, or when there is a change in control of the Supplier or the Supplier cofamits any serious
breach or any repeated or continued material breach of its obligations under these Terms and/ér Order or
shall have been guilty of conduct tending to bring itself into disrepute, on written“notice™to the Supplier
when such work on the Order shall stop. Transnet shall pay the Supplier a fair and reasonable price for
justified work in progress, where such price reflects only those costs not otfiefwise recoverable by the
Supplier, at the time of termination, and the Supplier shall give Jranstiet full assistance to check the extent
of such work in progress. Payment of such price shall be in“full and final satisfaction of any claims arising
out of such termination and upon such payment the Supplier shall deliver to Transnet all work, including
any materials, completed or in progress. The sup»payable to'the Supplier under this clause will not in any
event exceed the total amount that would have been payable to the Supplier had the Order not been
terminated. In the event of termination the Supplier must submit all claims within 2 [two] months of
termination after which time claimsawill'enliaBe met in what Transnet considers exceptional circumstances.
If the Products are not provided ingaccordance with an Order, the Order shall be deemed terminated and
the Supplier shall compensate Wfransfiet for any costs incurred in obtaining substitute Products or any
damage caused due 4o the failuke or delay in the delivery.

11 ACCESS
The SuppliergShall be liable for the acts, omissions and defaults of its personnel or agents who, for the
purposes ofthe Order, shall be treated as if they are the Supplier's employees. The Supplier shall ensure
that ‘apy such personnel or agents, whilst on Transnet’s premises, shall comply with Transnet’s health and
safety, security and system security rules and procedures as and where required.

12 WARRANTY
The Supplier warrants that it is competent to supply the Products in accordance with these Terms to the
reasonable satisfaction of Transnet and that all Products delivered under the Order: (a) conform and
comply in all relevant legislation, standards, directives and orders related to [inter alia] the supply,
manufacture and use of the Products in force at the time of delivery, and to any specifications referred to
in the Order; (b) will not cause any deterioration in the functionality of any Transnet equipment; and (c) do

not infringe any third party rights of any kind. The Supplier hereby indemnifies Transnet against all losses,
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liabilities, costs, claims, damages, expenses and awards of any kinds incurred or made against Transnet in

connection with any breach of this warranty.

13 INSOLVENCY
If the Supplier shall have a receiver, manager, administrator, liquidator or like person appointed over all or
any part of its assets or if the Supplier compounds with its creditors or passes a resolution for the writing
up or administration of the Supplier, Transnet is at liberty to terminate the Order or Orders forthwith, or at

its option, to seek performance by any such appointed person.

14 ASSIGNMENT
The Supplier shall not assign its obligations under an Order without Transnet’s prior written consent, which

consent shall not be unreasonably withheld or delayed.

15 NOTICES
Notices under these Terms shall be delivered by hand to the relevant addresses of the parties.in the Order
or may be served by facsimile or by email, in which event notice shall be deemed served on

acknowledgement of receipt by the recipient.

16 LAW
Orders shall be governed by and interpreted in accordance with South Africamylaw and any disputes arising
herein shall be subject to South African arbitration under the rules,of the Arbitration Foundation of South
Africa, which rules are deemed incorporated by reference in this clause. “The reference to arbitration shall
not prevent Transnet referring the matter to any SouthsAfricafi” courts, having jurisdiction, to which the
Supplier hereby irrevocably submits but without prejudice to [Transnet’s right to take proceedings against
the Supplier in other jurisdictions and/or obtaining intérfm relief on an urgent basis from a court of
competent jurisdiction pending the decision in other _gourts or from instituting in any court of competent
jurisdiction any proceedings for an inté&rdict\or any other injunctive relief. If the Supplier does not have a
registered office in the South Afica i will at™all times maintain an agent for service of process in South
Africa and shall give Transpet'the’name and address of such agent as such may be amended, in writing,

from time to time.

17 GENERAL
Completiont ortermination of an Order shall be without prejudice to any Term herein which by its nature
would=he déemed™to continue after completion or termination, including but not fimited to clauses 5, 6, 7,
8 andg12. Headings are included herein for convenience only. If any Term herein be held illegal or
unenfokceable, the validity or enforceability of the remaining Terms shall not be affected. No failure or
delay by Transnet to enforce any rights under these Terms will operate as a waiver thereof by Transnet. All
rights and remedies available to either party under these Terms shall be in addition to, not to the exclusion

of, rights otherwise available at law.

18 COUNTERPARTS
These Terms and conditions may be signed in any number of counterparts, all of which taken together
shall constitute one and the same instrument. Any party may enter into this agreement by signing any

such counterpart.
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By signing this RFQ document, the Respondent is deemed to acknowledge that
he/she has made himself/herself thoroughly familiar with all the conditions
governing this RFQ, including those contained in any printed form stated to form
part hereof and Transnet SOC Ltd will recognise no claim for relief based on an
allegation that the Respondent overlooked any such condition or failed to properly
take it into account for the purpose of calculating quoted prices or otherwise.

SIGNED at on this day of 20

SIGNATURE OF RESPONDENT'S AUTHORISED REPRESENTATIVE
NAME:

DESIGNATION: V

REGISTERED NAME OF COMPANY:
PHYSICAL ADDRESS:

Respondent’s contact person: [Please com ]O
Name : O
Designation : Q
Telephone “

Cell Phone

Facsimile

Transnet urges its clients, suppliers and the general public
to report any fraud or corruption on the part of Transnet employees to
TIP-OFFS ANONYMOUS : 0800 003 056
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Section 4
VENDOR APPLICATION FORM

Respondents are to furnish the following documentation and complete the Vendor Application Form below:

1. Original cancelled cheque OR letter from the Respondent’s bank verifying banking details

[with bank stamp]

2. Certified copy of Identity Document(s) of Shareholders/Directors/Members [where
applicable]

Certified copy of Certificate of Incorporation, CM29 / CM9 [name change]

Certified copy of Share Certificates [CK1/CK2 if CC] \\
A letter on the company'’s letterhead confirm physical and postal addresses

Original valid SARS Tax Clearance Certificate and certified copy of VAJ, Registration
Certificate

7. A signed letter from your auditor or accountant confirming mo 6 nnual turnover
figures

o U > W

Duly authorised to sign for and on behalf of Company, sati
Name Designation
Signature Date

N
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TRANSNET

Transnet Procedure Manual
Principal Controlled Insuran
Contract Works

Contractors Iity

: 2012 20

- -

'
g
v
|

Wy 2 S0 @
(ORI H
. { : S3ede 'ﬁ; ' i ;

e




INTRODUGCTION......... ouuvinsmsmsiseios ks sy oo s s i st s A e e e e oo 2
INSURANCE RESPONSIBILITIES .......cccooiiumiiiimmmmmmimiieiimmnmiesenmsermssssmsmes sossnsssssossnasssssesisssssanses 4
SUMMARY OF COVER = GENERAL .......ccccccciiuemiiimummmreriearssrneersemearansssssrnssessssssmsssssssasssissnsnnsesssnes 8

CLAIMS PROCEDURE..............ccocimimmmmsiinnneninnsissinniinisniissisassesinsisesnss

WILLIS SOUTH AFRICA - PERSONNEL

ANNEXURE 1 .......ooiioiiiiiniieininiinieceeiiinncsssssnanneas

Transnet Principal Controlled Construction Insurarice Pr gfamme Contract Award

Declaration (Part A) Contract Completion Declarat rt B) Variation Order / Extension Request
(Part C) Project Specific, One Off or Multi ckages R100m and above (Form A1)

ANNEXURE 2 .........coccaviesessssiievoiialeiuys oI iuims 165 s aa s v s a0 55 000 A w00 5 A § DS s s 8 oHiEY
Incident Advice Form
ANNEXURE 3..........ccccon ﬁ\

0

Monthly Contract Regi




NNNNNNN

Introduction



TRANSNEr

TRANSNET SOC LIMITED insure all Projects / Contracts on a Principal Controlled Insurance Programme
basis (including the Assembly and/or Erection of Plant and Machinery) in respect of Contract Works and
Contractors Public Liability.

Introduction

Philosophy of the programme

q Transnet SOC Limited and its Operating Divisions and Specialist Units wish to control the risk
exposures in this regard.

q Transnet SOC Limited, as a large organization, bulk-buys - resulting in preferential rates and cover.

q Simplified administration.

q Eliminates potential problems which usually occur when individual Contractors are responsible to
arrange separate insurance.
<

(| Includes the Contractor and/or Subcontractors as an insured party.

The Transnet SOC Ltd Principal Controlled Insurance Programme comprisé€s:
Blanket Principal Controlled Contract Works Insurance hereinafter abbreviated W) - This
policy is specifically designed to provide indemnity for small contracts to umt” estimated

contract value of R 5,0 million VAT exclusive inclusive of Free Issue eria
Principal Controlled Contract Works Insurance hereinafter abbreviat @ I) - This policy

provides indemnity for all contracts within the range of R 5,0 millic R 100 million VAT
exclusive inclusive of Free Issue Material.

Principal Controlled Contractors Liability Insurance hereinafte eviated as (PCI LIAB) - This
policy provides indemnity for all contracts up to R 100 @ VAP exclusive inclusive of Free
Issue Material.

Principal Controlled One Off Insurance hereinaftegfabbreviated as (PCl One Off) - This policy
provides indemnity for all contracts with values i s R 100 million VAT exclusive inclusive
of Free Issue Material.l

Project Specific Insurance herein after abbreviated as (PS| Projects) - This policy will indemnify any

project comprising Multiple Packages.

INOTE
Insurance cover arrange
arrangement with Groug
soliciting quotations_for ¢

ts#for these categories is subject to prior notification and
& ipince as specific underwriting information is required for
DV

It is therefore important that Tender and eventual Contract documents reflect the fact that Transnet as the
Principal (i.e. the Employer) arranges certain covers which incorporates cover on behalf of Contractor's
and / or Subcontractor’s.

The concept does not relieve the contracting parties of their responsibilities for, amongst others, care of
the works and liabilities to third parties.

Transnet-PCI-Procedure Manual 2012
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Insurance Responsibilities

1. Cover arranged by Transnet as the Principal (Employer)

1.1 Insurance Cover Applicable To All Contracts

TRANSNEr

iﬁ?r

Principal Controlled Insurance Programme | Estimated Contract Values any one
Contract inclusive of Free Issue Material

Blanket PCI Contract Works BPCI < R 5 million VAT exclusive

PCI Contract Works PCI >R 5 million < R100 million VAT exclusive

PCI Liability PCI LIAB < R100 miflion VAT exclusive RN

PCI One Off Contract Works & Liability PCI >R 100 million VAT exclusive !

One Off’s 4

Project Specific Insurance Contract Works & >R 100 million VAT exclusive comprising

Liability PSI Projects multiple packages

Note
> BPCI; PCI; PCI LIAB and PCl One Off’s are normally arranged for o racts.

> PSI Projects in most instances comprise a multitude numbeﬁerent packages included in
pit

a package plan and is normally managed by Tranan

Operating Divisions.

Projects on behalf of the

1.1.1 Contract Works Cover Covering fortuitous physical loss or damage to the

works, temporary works and materials for incorporation
to the works whilst in inland transit and whilst at the

ontract site.
Limited to R100,000,000 any one contract inclusive of
Free Issue Material (Exclusive of VAT)

11.2 Pu iabi Cover Covering legal liability arising out of or connection with
the performance of the works on the contract site or
sites designated by Transnet for purposes of the

performance of the contract.
\\ ; Limited to R25,000,000 any one occurrence.
1.1.3 Riot/ Strike Cover Provided by:
(Contract Works) SASRIA (South African Special Risks Insurance

Association) in respect of risks with RSA.

Transnet-PCl-Procedure Manual 2012
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1.2 Additional Insurances (Optional)

1.2.1 Marine Transit Cover Covering imports until delivered and checked on site.
1.2.2 Project Delay Cover Covering consequential financial exposures due to
delays following indemnifiable loss or damage to the
works.
N

The above information (including limits of insurance purchased) should be clearly spelt out in Tender
and eventual Contract documentation including the deductible (excess) which are applicable and the
fact that Contractor’s and/or Subcontractor's are responsible for the deductible.

Transnet-PCl-Procedure Manual 2012
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All Contractor's/Subcontractor’s still remain fully responsible to arrange insurance in respect of the
following:

2. Cover to be arranged by Contractor’s/Subcontractor’s

q As prescribed by the Compensation for Occupational Injuries and Diseases Act No. 130 of 1993
as amended.

| Employers Common Law Liability.
| Own plant, machinery, equipment and tools.
4 Motor Vehicle Liability.

q Professional Indemnity (Defective Design).

This should also be clearly spelt out in Tender and eventual Contract documentation.

3. Cover to be arranged by Consulting Engineers, Architect er

Professionals O

Please ensure that Professional Service Providers do not contra*)f their liability in this regard.
(Please refer to Transnet Group Insurance for recommendati approved limits).

S
C
4\&

Professional Indemnity (defects in Design, Plan or Specification).

Transnet-PCl-Procedure Manual 2012
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TRANSNET

Summary of Cover

The Insured Parties

Transnet SOC Limited and / or its Subsidiary Companies as Principal or Employer.
All Contractor’s undertaking work for or on behalf of the Principal in execution of the Contract.

All Subcontractor’s employed by the Contractor and all other Subcontractor’s (whether nominated or
otherwise) engaged in the fulfillment of the Contractor.

To the extent required by any Contract or Agreement suppliers manufacturers vendors or other
persons engaged on the contract sites but only to the extent of loss damage or liability originating at
the Contract Site (other than while the Property Insured is in transit) arising out of the performance of
their Contract Site obligations. \‘\

Insured Contracts

All contracts undertaken by the Insured involving but not limited to Design sVTesting,
Commission in respect of new works, geotechnical and exploratory works, capi e re, upgrade,
modification, maintenance and/or overhaul and/or refurbishment, renovation, rejfo alteration and/or
additions to existing facilities and/or re-profiling of track, vegetation rehabilitg and ballast tamping

activities undertaken by the Insured or other Insured Parties acting on their Behalf bet€xcluding:
Contracts where the contract value including the value of Fr: ue Material exceeds R100,000,000
(Exclusive of VAT).

Contracts where the duration of the contract exceeds
Contracts where the contractual Defects Liability intenamnCe period exceeds 24 months.
work,entalling or involving work in or upon water whether

ot limited to quay walls, wharfs, seawalls, caissons,
ing and dredging of ports and other off-shore risks.

Contracts involving harbor wet risks being
partially or fully submerged such as
breakwaters, jetties, piers, deepening or

Contracts involving construction of erec of Petrochemical Manufacturing Plant(s) such as Sasol
but this exclusion shall not appl ipelines and other works undertaken by or on behalf of Transnet
Pipelines Limited. p\

lic of South Africa.
outh Africa it is required in terms of their Insurance Acts that insurance cover
be placed wit ir arkets. It is therefore important that the Broker be advised at feasibility
stage (prior documents being issued) should any contracts, whether as Principal or
Contrac keéyplace in any Territory outside of the Republic of South Africa.

\‘0
Contract Site

Contracts outside of
In territories outsi

Any location upon which the Insured Contract(s) is to be executed or carried out as more fully defined in the
Insured Contract(s) documents together with so much of the surrounding area as may be designated for the
performance of the Insured Contract(s) within the Republic of South Africa.

Transnet-PCl-Procedure Manual 2012
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Principal Controlled Insurance Programme

‘L-.v'r
Estimated Contract Values any one

Contract inclusive of Free Issue Material

Blanket PC! Contract Works BPCI

< R 5 million VAT exclusive

PCI Contract Works PCI

>R 5 million € R100 million VAT exclusive

SASRIA on Contract Works

< R100 million VAT exclusive

PCI Liability PCI LIAB

< R100 million VAT exclusive

PCI One Off Contract Works & Liability PCI One PR 100 million VAT exclusive

Off’'s

>R 100 million VAT exclusive comprising
multiple packages

Project Specific Insurance Contract Works &
Liability PS| Projects

To extend the contract period beyond 36 months will attract an additional premium.

(See Administrative Procedures herein).

Declaration Procedure/Premium Payment Procedure

*\\
All Contracts up to R100m VAT exclusive including the value of Free Issue Material must b V
declared to Willis South Africa in terms of the attached declaration form marked as An
1prior to commencement of the Works and provision must be made agalnst the C t Number for
payment of the premiums at the end of the Insurance Period namely 31% March

Y

All incidents that could give rise to claim under @ al Controlled Insurances, HAVE
TO BE reported to the Willis / Insurer as so possible and in any event no later than 30-
days after occurrence of the incident which may give rise to a claim under the Contract

Works or Liability insurance.

Claims Reporting

olicy shall be voidable from date of
dition is brought to the attention of Contractors in

Failing this, all benefits in terms o
occurrence. It is essential thatghis
Tender/Contract Documen

st be registered in terms of Transnet SOC Unique Claim
tured on TOMS

All incidents / claij
Numbering Sys d

Policy Str

There are h‘% policies covering the Transnet Construction, Maintenance and Refurbishment contracts (but
excluding contracts as described on page 9) as follows:-

1. Blanket PCI & PCI Policy MZAR10060 — (BPCI) & (PCI)

Principal Controlled Contract Works up to R100,000,000 any one contract including the value of Free
Issue Material;

2. PCl Liability Policy $04089-12 — (PCI LIAB)

Principal Controlled Contractors Public Liability (PCl) in respect of Contracts up to R100,000,000 any
one contract including the value of Free Issue Material with a Limit of Indemnity of R25,000,000;
Projects in excess of R100,000,000 including the value of Free Issue Material must be referred to
Transnet Group Insurance for further instructions.

10
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Summary of Cover

Contract Works Insurance

XY
S
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Contract Works Insurance

Synopsis of Cover
Accidental physical loss of or damage to the works or materials for incorporation in the works:

During dismantling of property in connection with the Insured Contracts.

Whilst in transit, including loading and unloading, or whilst temporarily stored at any premises en route
to or from The Contract Site within the Republic of South Africa;

During the preparation of The Contract Site and thereafter until the Property Insured has been officially
accepted by the Employer and becomes his responsibility by means of a Notice of Completion
Certificate or similar evidence of legal transfer of risk in the whole or permanent works under the
Insured Contract to the Employer;

Where testing and commissioning of Property Insured is conducted by the Employer “completion” for
purposes of this insurance to occur only after successful completion of all testing and commissioning
of the whole of the permanent works under the Insured Contract;

Where the permanent property insurance arranged by the Employer indemnify the Insdred for
completed portions of the Property Insured prior to completion of the whole of the perméneqt works
under the Insured Contract, this insurance in respect of such completed portions ,of the Property
Insured shall cease except as provided below;

Work uncompleted or outstanding in terms of any certificate of completion, certifieateef handover or
similar document shall continue to be insured until its completion and the in€eption,of the Contractual
Defects Liability or Maintenance Period (as may be described in the Insured Contract) for such
uncompleted or outstanding work where after the provision hereafter shallhapply in respect of such
work;

During the Contractual Defects Liability or Maintenance Periéd {as may be described in the Insured
Contract) pertaining to any part of the permanent works but ohlysh respect of loss or damage:

i) arising from a cause occurring prior to commencémentiof $uch period of maintenance or defects
liability period

ii) arising from any act or omission of the Irsured their Servants, Agents, Suppliers or
Subcontractors in pursuance of the InSured’swebligations.

for which the Insured Contractor isgespensible’under the Contract.

Contract Period Limitation

Maximum Contract perioa C 36 months

Maximum Defects‘l_iaﬁmy f Maintenance Period 24 Months

12
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Limits of indemnity (VAT exclusive)

' Contract Works (Any One Contract) including Free Issue Material R100,000,000

| Surrounding Property ' R50,000,000 |
Surrounding Property — Worked Upon R50,000,000 |

' Surrounding Property — Watercraft ' R50,000,000 |

' Removal to Gain Access R5,000,000

‘ Documentation R200,000

| Debris Removal R5,000,000

' Claims Preparation Costs R1,000,000 |

| Maximum testing / commissioning period | 60 days

| Maximum un-sealed / un-primed base course limitation 5,000 metres \\

| Maximum open trench limitation - 5,000 metres *

The deductible (excess) is the amount which the Contractor and/or Sub-Contract ponsible for and this
obligation must be reflected in the Tender and/or Contract Documents and the responsibility for same made
clear.

Deductibles (VAT exclusive) ;$

The deductibles apply to each and every occurrence and in respect Contracts.

The deductibles are:

Loss or damage due to storm, rain, tempest, Q
wind, flood, theft, malicious damage, subsid@

collapse, earthquake, testing or commissionin R 25,000
Loss or damage arising from any other@ R 15,000
Removal of Debris \ R 25,000
Loss or damage to Surroundin rty R 75,000
Loss or damage to i R 5,000
Road Reserv vitude R250,000

A\
All Contlsacts ntailing Trenching and / or Layer Works

Following additional Deductibles apply over and above the aforestated deductibles: - i.e. in excess of 1,000
metres

Up to a maximum of 3,000metres 20% of loss / minimum R50,000

Up to a maximum of 5,000metres 20% of loss / minimum R100,000

It is essential that this is brought to the attention of Contractor’s. Where this restriction is not
practical, specific arrangements for cover can be made with underwriters. They will, however,

require detailed underwriting information and an additional premium may be charged.

Transnet-PCl-Procedure Manual 2012
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The actual Contract Works and all material intended for incorporation into the Works (including Free Issue
Material* the value of which has to be included in the Contract Value declared) and Temporary Works.

Property Insured

N.B.

Temporary works does not include mobile plant, constructional aids, equipment, structures or
works (not being part of the permanent works) which are not intended to be removed from the
Contract Site on completion of the Contract (other than scaffolding shuttering and formwork as well
as construction equipment specifically designed and/or constructed for the Insured Contract and
which is not intended for immediate re-use on another contract) or have no residual value at
completion of the Contract (other than scrap value), solely due to their specialised nature.

* Note: Where Transnet for the purposes of the Contract issues materials 'free of charge' to the Contractor
such materials shall be and remain the property of the Transnet. Free Issue Material shall mean any material
provided by or on Transnet's behalf which is to be used in the provision of the Service or incorporateddito the
Contract.

Main Exceptions V
The amount of the policy deductible.
Loss or damage of money or the like. O
Aircraft, waterborne vessels or craft.
Construction plant, tools or equipment.
Losses by disappearance / shortage discovered by takipg ofgoutine inventory.
Defective material workmanship design plan or speei 'cut resultant damage covered).
Cost of re-design, improvement, betterment or alteratio
Consequential loss.
Liquidated damages or penalties for delayjin nection with guarantee or performance or efficiency.

Air transit (unless in territorial limits).

Ocean transit or whilst in storage after (unless immediately inspected by an independent party
after offloading from vessel).

During the Contract@al De Liability or Maintenance Period (as may be described in the Insured

Contract) pertaini nyspart of the permanent works but only in respect of loss or damage:

i) arising fr occurring prior to commencement of such period of maintenance or defects
liabili i

ii) a@@in om any act or omission of the Insured his Servants or Agents, in the course of the work
carried ‘out in pursuance of the Insured’s obligations with regard to maintenance under the
Contract.

Wear, tear, gradual deterioration rust, corrosion or oxidation and normal up-keep.

Electrical or mechanical breakdown or explosion to machinery or plant which has operated under load
conditions prior to commencement of the Insured Contract or in respect of new machinery or plant
which has occurred after a Testing / Commissioning Period of 60-days.

Damage to any unsealed / unprimed or base course in excess of limitations as stated in the policy.
Damage to any open trench in excess of the limitations as stated in the policy.
War, asbestos and nuclear risks.

Sinking (whether partial or in whole) of any watercraft arising out of or in consequence of any work
undertaken below the load line ( international load line / plimsall line).
14

Transnet-PCi-Procedure Manual 2012



TRANSNEr

‘Lr

Cover Limitations

Unsealed / Unprimed Base Course

| Unsealed / unprimed base course — cover limited to a maximum of 5,000 metres.
Open Trench
q Open trench — cover limited to a maximum indemnity of 5,000 metres.

It is essential that the above limitations are brought to the attention of Contractor’s. Where
this restriction is not practical, specific arrangements for cover can be made with

Underwriters. They will, however, require detailed underwriting information and an
additional premium may be charged.

N
Used Plant — Basis of Loss Settlement
Insured property which has operated under service conditions prior to attachment of cover:
q Up to 5 years — cost of repair / reinstatement / replacement.
(] In excess of 5years - agreed value (calculated on basis of each Iifo part thereof) on

present day New Replacement Value reduged proportionally over 20 years
subject to residual of 20%).

O
O
N

\
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Summary of Cover

Contractors Public Liability Insurance

XY
XS
@\ﬁ
{(/Q\
&

W
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Contractors Public Liability Insurance

Insured Contracts

All contracts undertaken by the Insured involving but not limited to Design Construction, Testing,
Commission in respect of new works, geotechnical and exploratory works, capital expenditure, upgrade,
modification, maintenance and/or overhaul and/or refurbishment, renovation, retrofitting or alteration and/or
additions to existing facilities and/or re-profiling of track, chemical vegetation control, vegetation rehabilitation
and ballast tamping activities undertaken by the Insured or other Insured Parties acting on their behalf but
excluding:

Contracts where the contract value including the value of Free Issue Material exceeds
R100,000,000 (Exclusive of VAT). “\
Contracts where the duration of the contract exceeds 36 months.

Contracts where the contractual Defects Liability / Maintenance period exceeds 24 mopths.
Ily

Contracts involving harbor wet risks being all work entailing or involving work in or u t hether
partially or fully submerged such as but not limited to quay walls, wharf; , caissons,
breakwaters, jetties, piers, deepening or widening and dredging of ports an -shore risks.

) such as Sasol

GO >
Contracts involving construction or erection of Petrochemical Manufacturin
n behalf of Transnet

but this exclusion shall not apply to pipelines and other works undertaken by*erc
Pipelines Limited.

Contracts outside of the Republic of South Africa.

In territories outside of South Africa it is required in termS ofithei
be placed with their local markets. It is therefore imp %
stage (prior to Tender documents being issu houldsany contracts, whether as Principal or
Contractor, take place in any Territory outside of the Republic of South Africa.

Insurance Acts that insurance cover
at the Broker be advised at feasibility

Limited to a maximum contract perio 6 months followed by a maximum Defects Liability /
Maintenance period of 24 months.

Synopsis of Cover \

Legal Liability to pay as co for and in consequence of:
Death of or inj illngss or disease contracted by any person.
Loss of / o age to tangible property.

Occurring &%in he period of insurance and arising out of or in connection with the performance of the
Insured Contract(

17
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Limits Of Indemnity

Contractors Public Liability | R25,000,000 any one occurrence / unlimited for
_ the Period of Insurance
Removal of Support ' R25,000,000 unlimited for the Period of Insurance
Statutory Legal Defence Costs | R25,000,000 any one occurrence
Arrest / Assault / Defamation ' R25,000,000 any one occurrence
Emergency Medical Expenses ' R25,000,000 any one occurrence
| Prevention of Access | R25,000,000 any one occurrence
Trespass / Nuisance | R25,000,000 any one occurrence
Claims Preparation Costs | R2,500,000 any one occurrence
Deductibles \\
The deductible (excess) is the amount which the Contractor and/or Sub-Contractor is responsiblegfor and this
obligation must be reflected in the Tender and/or Contract Documents and the responsibility for sa ade
clear.

The deductibles apply to each and every occurrence and in respect of all Contracts.

The deductibles are:

Loss of or damage to public utilities R25,000
Spread of fire or burning of fire breaks R250,000
Loss of or damage to any other property R25,000
Loss of or damage to property arising from remov @ R50,000
Loss of or damage arising from the burning of firé brea R250,000
Loss of or damage arising out of vegetation. ntro R250,000

including but not limited to the use of pe

RN
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Main Exceptions

The amount of the policy deductible.
Death or injury to own employees.

Motor vehicle liabilities under legislation or as defined in Multi-lateral Motor Vehicles Accident Fund
No. 93 of 1989 as amended.

Claims in connection with ownership or use of aircraft or watercraft.

Property belonging to the Insured or in his care custody and control (as defined in the Policy).

Property forming part of Contract Works.

Liquidated damages or penalties for delays or in respect of performance or efficiency guarante s“

The cost of making good faulty workmanship materials design plan or specification in an of the
Property insured.

Gradual pollution and contamination. V

Sudden unintended and unforeseen seepage, pollution or contaminati ' ing’ the cost of
removing, nullifying or cleaning up in respect of both ocean and harbourfgoing rcraft outside of
dry dock.

After completion and handover (inclusive of the contractual Defe aintenance period).

Punitive damages.
Ownership hiring or leasing of any airport or airstrip.
War, asbestos and nuclear risks. Q

00,000.

loyers Insurance Broker needs to be advised and
ded in advance (i.e prior to Tender stage) and this wili entail

Cover Limitation

Indemnity for removal of support is limi

If a higher limit of indemnity is requi
underwriting information will need te betpr

an additional premium.

19
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Administrative Procedures ‘

Arranging Insurance cover
The Operating Divisions and Specialist Units must
Prior to the commencement of each Contract:-

q Complete the Declaration Form per Part A as per Annexure 1 herein. Please note that in terms of
SASRIA regulations where the Contract Value exceeds R2 million, the physical address of the
Contract is mandatory. Where track is being worked upon, the start and end points are required.

t Date and sign the Declaration Form.

4 Submit the Declaration Form to the Broker.

Cover will be effective from the date of receipt of the Declaration Form by the Broker who will acknowledge
receipt of the same.

\
An Insurance Certificate and a SASRIA Coupon evidencing cover can be issued on specific request. 4
Prior to the expiry of each Declarations estimated completion date:- V
¢ Confirm to the Broker that the contract will be completed on time.

¢ On completion submit to the Broker a Declaration of the final contract valuefper P as per
Annexure 1 herein.

NB If the original completion date is not going to be achieved, the pgtiod|of insurance on the Declaration
document will need to be extended and the Broker needs to besgoti prior to original completion
date.

The Operating Divisions and Specialist Units (prior to
to advise the Broker in writing to extend the period
completion date.

Bxpigy date of the certificate period) has
of inslirance and provide the new estimated

NB If a completion date needs to be extendgd ang thg’ Broker is not advised prior to the original
completion date, all SASRIA cover will ease onh the originally declared completion date as
there is no hold covered arrangemgnt ASRIA.

A new SASRIA Coupon will th e iSsued for the extension period from the date when
the Insurer is advised in writi oker.

Under these circumstanc ASRIA Coupon will be subject to an additional premium,
subject to the minimum preémi

This process needs to b lowed By'the Operating Divisions and Specialist Units until the time of
completion is achieve

Once the Cont completed:-

The dpe ing Divisions and Specialist Units have to declare the final contract value to the Broker per
Part B as per Annexure 1 herein.

The deposit premium will then be adjusted accordingly.

Failure by the Operating Divisions and Specialist Units to conform to the above procedure will

result in cover being voided.

21
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Contracts that require specific arrangements

All contracts that fall outside the scope of this Principal Controlled Insurance Programme have to be advised
to Group Risk & Insurance prior to Tender and specific “One Off’ cover will need to be negotiated.

These are:

Contracts where the contract value including the value of Free Issue Material exceeds R100,000,000
(Exclusive of VAT).
Contracts where the duration of the contract exceeds 36 months.

Contracts where the contractual Defects Liability / Maintenance period exceeds 24 months.

Contracts involving harbor wet risks being all work entailing or involving work in or upon water \&ther
partially or fully submerged such as but not limited to quay walls, wharfs, seawalls, caissons,
breakwaters, jetties, piers, deepening or widening and dredging of ports and other off-shoréwri

Contracts involving construction or erection of Petrochemical Manufacturing Plant(s) stigh as Sa
but this exclusion shall not apply to pipelines and other works undertaken by or on ransnet
Pipelines Limited.

Contracts outside of the Republic of South Africa. O

Contracts where cover limitations will be exceeded or where cover an cannot be complied with need
to be discussed with the Employers Insurance Broker’s personnel @
Broker to make specific arrangements with Underwriters. Thi

Information and an additional premium may be charged.

o contract award date to enable the
however require detailed Underwriting

In order to ensure that Contractor’s and site staff are aware of procedures a copy of this
Procedure Manual must be supplied to the contract administrators and each Contractor on
award of contract .

22
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BPCI PCI AND PCI PL ‘

BLANKET PRINCIPAL CONTROLLED INSURANCE - CONTRACT
DECLARATION AND EXTENSION TEMPLATES

Procurement & Depots, on receipt of this attachment please:

This schedule only applies to Contracts max value R 100,0 million inclusive of Free
Issue Material but exclusive of VAT

a) Save electronic versions of New Contract and Contract Extension templates on computers
for future month usage

Create schedules for each month i.e. use "copy function" to create schedules for each
month i.e. April 2012 May 2012 June 2012 etc.) N
4

b) Complete register from the first to last day of month in respect of:
L] New contracts declared during the month
" Purchase Order Numbers must be inserted below the cont@ on the

register refer column in yellow
Purchase Order numbers: No Confirmation of Insurance will be in the absence of

the purchase order number

] Contracts of which the contract periods have e extended
c) Monitor contracts declared/ extended on monthli.. forward register "as attachment”
Andrew.Buys@willis.com; Lambm is.CO and nico.steyn@transnet.net

Izak.Conradie@Transnet.net

d) Follow up all discrepancies with @rder to rectify problems

e) Capture premium paymenqt upts excluding VAT on schedule to keep reserves for
annual adjustment 5\

f) Follow up outst@o irmation of Insurance from brokers
g) Submit " Registers in the event of no new contracts declared or where no
cont{ riod extensions were required during a specific month i.e. "APRIL 2012-Nil
-
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Claims Procedure '

In the event of any incident or occurrence, which is likely, to give rise to a claim under the Insurance
arranged by Transnet the following procedures shall be adhered to in addition to any statutory or other
requirements contained in the Contract.

All incidents that could give rise to claim under the Principal Controlled Insurances, HAVE TO BE reported to
the Broker / Insurer as soon as possible and in any event no later than a 30 (thirty) day period from date of
incident.

IMMEDIATELY advise Willis South Africa
(Attention Andrew Buys and Mike Lamb).

At the same time complete the Incident Advice Form (Annexure 2 herein) and submit to Willis South
Africa.

Losses involving theft or malicious damage must be reported to the police and a police reference
number obtained and recorded.

The Employer, Contactor(s) or Sub-Contractor(s) shall allow free access to Insurers’ Loss Adj glﬂer(s)
and / or Employer’s Insurance Broker for the purpose of investigation and assessing dhe floss or

damage.
Wing with

The Employer, Contractor(s) shall not deal direct with the Insurers other than b
their Loss Adjuster(s) and / or the Employers Insurance Broker.

No Admission of Liability shall be made by the Employer, Contractor(s)
event of damage or loss to third party property or injury or death of third pa

if necessary.

In the event of immediate repairs being necessary in the in of safety, the Contractors may with
the Employer’s permission proceed with such repairs.

The Employer shall immediately advise Andrew B ke Lamb at Willis South Africa.

Other than in the circumstances described above the (Contractor shall not proceed with the making
good of any loss without the prior authorizatiomof ghe Employer who shall advise the Insurer’s
appointed Loss Adjuster(s) and Andrew and Mike Lamb of Willis South Africa.

y loss, the Contractor shall keep separate records of
and these records must be authenticated by the Employer
oss Adjuster(s). Such records shall include, inter alia, the
and equipment.

Upon commencement of the maki

er alia, transport and overheads.

ing good of any loss the records of the costs involved having been
authentica ) ployer shall be sent to the Insurer’s via their Loss Adjuster(s) and copied to
Willis ica (Mr Andrew Buys and Mike lamb) for processing.

Upordhe

Contractor,

ount of the loss or damage being agreed upon by the Insurer's Loss Adjuster(s) and the
n “Agreement of Loss” form will be signed by the Contractor and Employer.

The amount agreed upon by the Insurers, the Contractor and the Employer shall be paid by the
Insurers to the Employer net of the deductible, who will arrange for the payment to be made to the
Contractor as appropriate after deduction of the first amount payable.

All incidents which could give rise to a claim under the insurances arranged by the Principal /

Employer must be notified to the Broker without delay, per the procedures set out above

25
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South Africa Personnel \k

Willis South Africa O@’
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Willis South Africa Personnel "

Willis South Africa personnel are at all times available for advice, please feel free to contact :-

Andrew Buys

Account Advocate

Tel No. (011) 011 082 8704
Fax No. (011) 784 1610
E-Mail

Mike Lamb

Construction Broker

Tel No. (011) 011 082 8722
Fax No. (011) 784 1610
E-Mail

TRANSNET GROUP RISK MANAGEMENT

Julie Naik
Tel No (011)308-2718

E-Mail Julie.naik@transnet.net

27
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Annexure 1

Transnet Principal Controlled Construction Insurance

\

4
Contract Completion Declaration (Part B) \L

Contract Variation Declaration (Part C) é\/

Project Specific One Off or Multiple Pajka 100 m

&8
o€
Q@

Programme Contract Award Declaration (Part A),

(3
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CONTRACT DECLARATION FOR
BPCI, PCI, PCI LIABILITY BELOW R100,000,000

Only complete sections with white background

TRANSNET
Postal Address:

LY
|
PART A 1: CONTRACT AWARD INFORMATION V
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DOES THIS CONTRACT ENTAIL WORK IN THE FOLLOWING CATEGORIES WHERE THE EXPOSURE TO OWN
DAMAGE (DAMAGE TO WORKS) IS NIL OR NEGLIGIBLE. INSERT YES/ NO AS APPLICABLE BELOW
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PART C - CONTRACT VARIATION / EXTENSION DECLARATION

CONTRACT NUMBER

TITLE OF CONTRACT

NEW CONTRACT COMPLETION DATE

ENDORSEMENT/CERTIFICATE NUMBER

EXPIRY OF MAINTENANCE PERIOD

NEW CONTRACT VALUE (VAT Exclusive)

ACTUAL VALUE OF FREE ISSUE SUPPLIED TO CONTRACTOR (VAT Exclusive)

N
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Form No. A1 Insurance
Declaration

Project Specific One Off or Multiple Packages
R100,000,000 and above
Insurance Notification Form

CONTACT DETAILS
Name

Division/Office

Telephone Number

Fax Number
Email Address ‘:r

PROJECT INFORMATION

Project Title y
Project Location ‘-

Principal Contractor

Role of Transnet

Joint Venture Partners (%)
Design & Construct

O
Construct Only O
Other? O Please advise detail
PROJECT DETAILS “
Scope of Works QS

Project Valu imate) Currency

(3

Contract Value R
Transnet Supplied Materials R
Surrounding Property being (When Transnet

worked upon R to Insure)

Total Sum Insured R
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‘L?r Declaration

Form No. A1 Insurance

Project Value Breakdown Type of Works % of Total Project
Value (Include
Principal Materials)

Wharves, Jetties, Piers, Marinas,
Causeways, Breakwaters and Drydocks

Wet Risk Works (other than above)

Tunnel Works

Offshore Works

Pipeline Works

Horizontal Drilling

Dry Civil Works (eg, Earthworks & Bridges)

Building Works

Mechanical Works “
4.

Dams L
All Other Contracts

Duration (Estimate) Construction Period / / » /

Testing Period Months"m“ N _ o
Defects Period Months

INSURANCE

Insurance Arranged By Transnet Sum
Insured/Currency

Construction Risks (Works) OJ

Public Liability O

Professional Indemnity ]

Construction Plant & Equipment

Marine Hull/Plant/Liability

Transits (Inland/Overseas)

Employer’s Liability

Automobile Liability

O0o0o0ooooio

000

Aviation Liability

Maximum Value Any One ltem
Maximum Value Any One Shipment R
Total Estimated Sendings for the Project R

Description of Cargo

Method of Conveyance Road [0 Rail O Air [0 Ocean/Sea [J Inland Waterway []
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\ 4 Form No. A1 Insurance
Declaration

DESIGN RISKS

For Design & Construct Contracts:

Will Transnet engage an independent designer? [J Yes [ No
If yes to the above, please advise name of company

Confirm limit of Pl Insurance to be carried by independent designer R

Does the contract involve any novation of design liability from the Principal? O Yes [ No

OFFSITE STORAGE
Provide details for offsite storage of materials where this exceeds R1,000,000 at any one location

GENERAL RISK INFORMATION *
Please provide a copy of the following
(@) Contract drawings V

(b)  General conditions of contract (including any amendment thereto) referring,te
indemnity obligations, annexure pages, schedules and defect liability obli @

(¢)  Works programme (gant charts, etc)
(d)  Scope of Works {

Does the project involve removal and disposal of hazardous@ ? Eg, asbestos/PCB

O Yes [ No (If yes, please provide full detai

\

N
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Declaration

Supplementary Questionnaire
Earthworks

TYPE (DEPTH OF TRENCH/EXCAVATION)

DIMENSIONS (EG: LENGTH, HEIGHT, DEPTH, ETC)

CONSTRUCTION METHOD L

FOUNDATIONS (TYPE AND DEPTH) !
SUPPORT STRUCTURES ( O

&

Please provide details'ef ting company and their experience

BLASTING

UNDERPINNING




TRANSNET
Form No. A1 Insurance

Wr Declaration

Supplementary Questionnaire
Construction of Wharves & Jetties

DESCRIPTION OF WORKS

Dimensions

Type of structure and material of construction

Type and dimensions of piling/foundations

Height of deck above water level at low tide and high tide \‘)
Extent of dredging and who is performing the work d
Maximum value and weight of heaviest lift Q’ ----- -
SUB SOIL CONDITION

Geological strata and/or details of bore logs 4

Please provide historical data

WAVE, FLOODING AND STORM

Height of Deck above highest water level rec

Maximum wave height expec%@
LIABILITY
Any underground es

To what extent can construction operation affect adjacent structures and water traffic?
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Form No. A1 Insurance

‘r Declaration

Supplementary Questionnaire
Dams

DAM EMBANKMENT
Height
Length

Width of crown and basement

Inclination of slope upstream and downstream
DIVERSION DETAILS

Coffer Dams: Upstream height and downstream height

Diversion/canal size )
Discharge capabilities

FOUNDATIONS 4
Maximum depth of excavation \ 4
Details of ground support a2
BREAK-UP VALUES O

Earthworks 4
Concrete works a

Coffer dams upstream and downstream

Diversion piping Q
Access Roads G
Others as available

WATER FLOW DATA

Rainfall

River flow

BLASTING REQUIRED?
[J Yes [ No (Iifyes ase provide details)

DOCUMENT IRE
Site plan @ol g contours, location of haul roads and storage areas
Profile of dam

Location map
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Supplementary Questionnaire
Bridges

Form No. A1 Insurance
Declaration

DIMENSIONS
Length

Breadth

FOUNDATIONS

Details of piles

Details of footings breadth

SUPERSTRUCTURE

Number of spans

Length

Girders [] Precast [ Insitu
Girder material
Deck (] Precast [ Insitu

Are any dual lift activities anticipated? J Yes [J No
APPROACH WORK REQUIRED?

O Yes [ No (If yes, please provide details)

IS THE BRIDGE OVER A WATER COURSE? Q@

[J Yes [J No (If yes, please provide d&
Details of river flow “

Details of flood exposure

Method of protecting works durin

OnstrucCtion
BREAK-UP OF VALUE
Foundations maxim @wecast section
Maximum any o our

Falsework/ rk
Earthwork

A X0 X0 A AN

Water protection systems
DOCUMENTS REQUIRED
Profile of bridge

Cross section of bridge
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Form No. A1 Insurance

Supplementary Questionnaire Declaration
Road Works

EMBANKMENT
Total length

Average cut

Maximum cut

Fill type

Maximum length of unsealed embankment (in metres)
DRAINAGE
Total length

Open trench — maximum open 4
Average open
CULVERTS V

Number

Details of major culverts Q
BRIDGES \L

Number

Please provide the following details for each bridge:

¢ Number of spans

¢ Maximum length

¢ Length and breadth

¢ Foundation details &
¢ Construction method— “““““““““““““ - \

¢ Flow details of any river;_/::vr_e__x idged

¢ Are any dual lift activiti icipated? JYes [ No
BREAK-UP OF VALU

Drainage culvert Bridges R Earthworks R
Landscapin Paving R
Other (spQﬂfy R

DOCUMENTS REQUIRED
Topographical map of area
Profile of the cross section of road. Is the area prone to flooding? [] Yes [J No

(If yes, please provide details)

What protection will be implemented to prevent damage occurring due to water?
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Supplementary Questionnaire
Pipelines

Form No. A1 Insurance
Declaration

PROJECT DETAILS
Pipeline type (eg, gas, efc)

Total length

Pipe diameter/s

Method of construction/laying

PIPE
To be supplied by Principal? [J Yes [ No

Acceptance point for pipe

Where is pipe to be stored?

TRENCHES

Depth (metres): maximum and average

Open trench (without pipe):

¢ Maximum length any one time (number of kilometres)

¢ Maximum length any one continuous stretch (number of kilometres
Open trench with pipe laid: maximum length

Quotations/cover required for open trench:
[ Policy limit 15 kilometres (of which 5 kilometres with ipO

[ Other limit required (Please specify)

TERRAIN

Soil conditions and terrain contour

OTHER STRUCTURES (PUMP ST

Description, including dimension \
CROSSINGS

Type (river, road, etc). Wdet of construction

TESTING
Type
Period \t\

Hydrostatic pressure test ..... % of manufacturer's specification

Welds — Percentage to be x-rayed
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v, Form No. A1 Insurance
Declaration

BREAK-UP OF VALUES

Pipe R

Mechanical R

Structures R ' B

Trenching R

Other (Specify) R

FLOOD EXPOSURE
Is there any exposure to flooding?
O Yes [ No (If yes, please provide details of preventative measures undertaken)

ALY
v‘ ¥

Is water table expected to be encountered during construction period?

(O Yes [ No (If yes, please provide details of preventative measures undertaken)

Horizontal Drilling (HDD) s
HDD Contract Value R
Details of drills exceeding 1 kilometre in length

Details of drills where the pipe diameter is greater than 76

DOCUMENTS REQUIRED

Route of pipeline

Contour maps
Rainfall details A\
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Annexure 2

Incident Advice Form ;\/
ALL INCIDENTS HAVE TO BE REPORTED WITHIQ* OF OCCURRENCE

O
&
{(/Q\
QQ*

W
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TRANSNET PRINCIPAL CONTROLLED INSURANCE PROGRAMME
INCIDENT ADVICE FORM

TRANSNET UNIQUE CLAIM NUMBER ........ocociitiminmmmnmnimmnmnimmm

Send to

Willis South Africa (Pty) Ltd
First Floor,

Eversheds Building,

22 Fredman Drive,
Sandton

2196

From
Represented by
Attention : Andrew Buys
Tel No.  011) 535 5400 Tel No.
Fax No. (0)11 784 1610 Fax No.
E-Mail: buysa@willis.com

PRINCIPAL (PER CONTRACT DOCUMENT \\

CONTRACT NUMBER

ORIGINAL DECLARATON NO.

TITLE OF CONTRACT

ORIGINAL CONTRACT COMMENCEMENT DATE

DATE OF LOSS OR DAMAGE

DATED REPORTED TO SITE AGENT

REPORTED BY

REPORTED TO BY

DATE

LOCALITY OF INCIDENT

DETAILS OF HOW THE LOSS OR DAMAGE OCCURRE

DETAILS AND NATURE OF LOSS OR DAMAGE T ORKS / TO THIRD PARTY PROPERTY

DETAILS OF OTHER DEATH OR INJURY T

ESTIMATED COST (SEPARATE RECORDS O

STS MUST BE KEPT)

WHO OR WHAT APPEARS TO IBLE FOR THE CAUSE OF THE LOSS / DAMAGE

PERSON WHOM ASSES NTACT DESIGNATION;

TELEPHONE (LAN CELLPHONE NO.

E-MAIL ADDR

.

ALL INCIDENTS HAVE TO BE REPORTED AS SOON AS POSSIBLE AND WITHIN 30 DAYS
OF OCCURRENCE
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Annexure 3

Monthly Contract Register Control Sheets
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