Transnet Freight Rail
A Division of Transnet SOC Limited

RFQ: MMC-ERAC-NPG- 014318 CIDB
Design, Supply, Install, Test Modular Steel Enclosed 3KV BBT Secheron DC High Speed
Circuit Breakers Under The Control Of The Depot Engineer, Nelspruit For A Period Of Three
(3) Months.

TRANSN LMMTED

(REGISTR, IO 0/000900/30)
TRADI AS

REIGHT RAIL

NEC3 Englne r onstruction Short Contract
(ECSC) e

@& MMC-ERAC-NGP-014318 CIDB

PPLY, INSTALL, TEST MODULAR STEEL
D 3KV BBT SECHERON DC HIGH SPEED
CIRCOIT BREAKERS UNDER THE CONTROL OF THE
DEPOT ENGINEER, NELSPRUIT FOR A PERIOD OF
THREE (3) MONTHS.

DES

Opens on: 17 October 2014
Closing date: 30 October 2014 (at 10n00)
Validity date: 31 December 2014
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T1.1 TENDER NOTICE AND INVITATION TO TENDER

RFQ No M \IPG-014318 CiDB

Install, Test Modular Steel Enclosed 3kv Bbt Secheron Dc Hig ircuit Breakers Under
The Control Of The Depot Engineer, Nelspruit For A Period O onths.

Tenderers should have a CIDB contractor grading desig EP or higher.

Queries relating to the administrative issues of th{ocuments may be addressed to:
Ms. Matete Madisha
Tel. No. 013 656 4254

Fax. No. 013 656 4259 02

E-mail: Matete.Madisha
A compulsory clarification meeti wi@sentatives of the Employer will take place on

Friday, 24 October 2014, 09gQ0 '\t Transnet — Maroela Boardroom, Andrew Street at

Transnet SOC Limited trading as Transnet Freight Rail invites rendereN for Design, Supply,
%edﬁ'c

Nelspruit and thereafte o the entire substations for physical site briefing.

(For direction ple % Kleintjie Matlala on 083 401 1198).

[Respondenjflo de own PPE, transportation and accommodation].

Tender ithOyfa valid tender document in their possession will not be allowed to attend this
co larification meeting/site inspections.

~

Tenderets shall be responsible for their own travel arrangements and cost regarding the site
meeting and site inspections.

Tenderers without a valid tender document in their possession will not be allowed to attend this
compulsory clarification meeting/site inspections. Tenderers shall be responsible for their own

travel arrangements and cost regarding the site meeting and site inspections.

Transnet reserves the right to accept the whole or any part of a tender. Transnet also reserves
the right to negotiate terms and conditions with all, or a short-listed group of contenders, or the
preferred tenderer, should it be deemed necessary.

This tender closes punctually at 10h00 on Thursday. 30 October 2014.
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Tenders may only be submitted on the tender documentation that is issued. Telegraphic,
telephonic, facsimile and late tenders will not be accepted. Tenderers are warned that a tender
will be liable to disqualification should any attempt be made by a Tenderer either directly or
indirectly to canvass any officer(s) or employees of Transnet Limited l‘ espect of a tender
between the date the tender is submitted and the date of the award. A derer may, however,
at any time communicate with the Chairperson of the Transnet Frei il Acquisition Council,
at telephone no. 011 5449486 on any matter relating to his tender.

an that shown on the
ditional conditions must be
jons must not be made by the
enderers must be neatly bound

Envelopes must not contain documents relating to any ten
envelope. No slips are to be attached to the tender document
embodied in an accompanying letter. Alterations, additio
Tenderer to the actual tender documents. Tenders submitSg
and the inclusion of loose documents must be av01d

Requirements for sealing, addressing, delivery, and assessment of tenders are stated in
the Tender Data.

Compliance of tender(s) with Transnets ments is the sole responsibility of the Tenderer
and any costs incurred in subseque ns to or replacement of equipment accepted by
Transnet Limited in good faith on thefgrounpis of certified compliance with specified standards by

the contractor and in fact fou
Tenderer's account.

to fladequate in such respects, will be to the relevant

BROAD-BASED BLA MIC EMPOWERMENT (“BBBEE”)

TRANSNET fully e supports the South African Government’'s Broad-Based Black
Economic Empow! t Wrogramme and it is strongly of the opinion that all business
enterprises ha n QquaPobligation to redress the imbalances of the past.

d tM8refore prefer to do business with business enterprises who share these

o are prepared to contribute to meaningful BBBEE initiatives (including and
rprise development, subcontracting and Joint Ventures) as part of their tender

@13 t would accordingly allow a “preference” in accordance with the 10% preference system,
as per tfle Preferential Procurement Policy Framework Act 5 of 2000 (as amended) to companies
who provide a BBBEE accreditation Certificate. All procurement and disposal transactions in
excess of R30000 (Thirty thousand ZAR) will be evaluated accordingly. All transactions below
R30000 will, as far as possible, be earmarked for Exempted Micro Enterprises (EME’s).

TRANSNET consequently urges Respondents (Large enterprises and QSE’s — see below) to
have themselves duly accredited by any one of the Accreditation Agencies approved by SANAS
(South African National Accreditation System, under the auspices of the DTI).

In terms of Government Gazette No. 32467, Notice No. 810 dated 31 July 2009, as from 1
February 2010 only BBBEE certificates issued by Accredited Verification Agencies of
Verification Agencies that are in possession of a valid pre-assessment letter from South
African National Accreditation System will be valid.

However accreditation certificates issued by non-accredited verification agencies before
01 February 2010 and which are still within their one (1) year validity period will still be
acceptable, until their expiry date provided that the accreditation was done in accordance
with the latest codes (i.e. those promulgated on 9 February 2007).
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BBBEE Accreditation Certificates issued after the published date i.e. 01 February 2010, by
a Verification Agency not approved by SANAS, will NOT be acceptable as from 01
February 2010.

Enterprises will be rated by such Accreditation Agencies based on the followgng:

(a) Large Enterprises (i.e. annual turnover >R35 million):
> Rating level based on all 7 (seven) elements of the BBBE card

> Enterprises to provide BBBEE certificate and det
annually)

.Wecard (to be renewed

(b) Qualifying Small Enterprises — QSE (i.e. a rnover >R5 million but <R35

million):

» Rating based on any 4 (four) of the elem

> Enterprises to provide BBBEE ceri
annually)

(c) Exempted Micro Enterprise (i.e. annual turnover <R5m are exempted
from being rated or verifi

> Automatic BBBEE Level
recognition

> Black ownership

Level 3 BBBE . 110% BBBEE recognition
> EME documentary proof of annual turnover (i.e. audited financials)
plus prq ownership if Black ownership >50% or Black Women ownership
>30% (t wed annually) from their Auditors / Accounting Officers
In addition t , Respondents who wish to enter into a Joint Venture (JV) or subcontract
portions of coptract to BBBEE companies must state in their Tenders / Proposals the
percent total contract value which would be allocated to such BBBEE companies,
shou uccessful in being awarded any business. A rating certificate in respect of such
BB artners and/or sub-contractors, as well as a breakdown of the distribution of the

ntioned percentage allocation must also be furnished with the tender response to enable
to evaluate / adjudicate on all tenders received on a fair basis.

Each Respondent is required to furnish proof of its BBBEE status (Certificate and Detailed
Scorecard) and ensure that the documentation is valid at the date of Tender Submission
as stipulated above to TRANSNET.

Failure to submit your BBBEE Cetrtificate and Detailed Scorecard will result in a score of
zero being allocated for BBBEE evaluation.

Turnover: Indicate your company’s most recent annual turnover:

Rt
. if annual turnover <R5m, please attach auditors / accounting officers letter confirming
annual turnover and percentage black ownership as well as Black WWomen ownership
o If annual turnover >R5m please attach BBBEE certificate and detailed scorecard from an

accredited rating agency.
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The DTI has created an online B-BBEE Registry (http://www.dti.gov.za) in order to provide a
central and standardized source of the B-BBEE status of all entities, and to facilitate the flow of
this information amongst entities by providing a Unique Profile Number (UPN) per each listing.
Existing and prospective suppliers are therefore urged to list their B-BBEE status on the DTI
Registry. Hence, entities verified by DTI, will receive the following benefits:\}

- Their BBBEE status will be verified and confirmed by the DTI, before Itihg on the Registry
- Listing on the Registry will provide suppliers the option to marke selves on the DTI B-
BBEE Opportunities Network. This is a search engine that is de@' elp businesses find
N
iria

B-BBEE compliant entities who match specific requirem ms of the nature of
services/goods provided, region, B-BBEE status or other

Transnet supports this DTI initiative and will use the
existing suppliers’ BBBEE credentials.

Kindly provide Transnet with your DTl B-BBEE UIJQUE OFILE NUMBER with all tender
submissions.

DTI BBBEE UNIQUE PB%VUMBER:

Failure to submit your BBBEE in rmat@terms of the above-mentioned clauses will resultin a
score of zero being allocated BEE evaluation.

Suppliers and Tenderer,
and provide all the rel
may disqualify your,

uested to duly complete the Supplier Declaration Form (SDF)
rting attachments as requested. Failure to provide the following
ission:-

1. Duly compl
2. BBBE at& and detailed scorecard
3 Currdnt jax cl®rance certificate

The S a enderer shall furnish proof of the above to Transnet.
Tr its Sole discretion may decide to allow certain price preferences in order to uplift the
@ lly Rsadvantaged in terms of the PPPFA (Act 5 of 2000).

Transnet insists on honesty and integrity beyond reproach at all times and will not tolerate any
form of improper influencing, bribery, corruption, fraud, or any other unethical conduct on the part
of bidders/ Transnet employees. If, in the opinion of Transnet's Chief Operating Officer, a
tenderer/contractor/ supplier has or has caused to be promised, offered or given to any Transnet
employee, any bribe, commission, gift, loan, advantage or other consideration, Transnet shall be
entitled to revoke the tender / contract by following its internal policies that govern the Exclusion
process. In such an event Transnet will be entitled to place any Tenderer/Contractor/Supplier
who has contravened the provisions of Transnet's business ethics on its List of Excluded
Tenderers. This List will also be distributed to all other State Owned Enterprises and
Government Departments.

Transnet invites its valued suppliers to report any allegations of fraud, corruption or other
unethical activities to Transnet Tip-offs Anonymous, at any of the following addresses/contract
numbers :-
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Toll free anonymous hotline — 0800 003 056

Email — Transnet@tip-offs.com

Fax number — 0800 007 788

Freepost DN 298, Umhlanga Rocks, 4320 \\

CONFIDENTIALITY IS GUARANTEED. *
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I\%r§1 .2: Tender Data
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T1.2 TENDER DATA

The conditions of tender are the Standard Conditions of Tender as contained in
Annexure F of the CIDB Standard for Uniformity in Constructiog Procurement. (See
www.cidb.org.za) The Standard Conditions of Tender make s | references to the
Tender Data for details that apply specifically to this tender.§he Tender Data shall
have precedence in the interpretation of any ambiguity o nsistency between it
and the standard conditions of tender. Each item Sdata glVen below is cross-

referenced to the clause in the Standard Condition er to which it mainly
applies.

F.1.1 The employer is Transnet Limited trading aet Freight Rail.

F.1.2 The tender documents issued by the e%r comprise:
Part T1: Tendering procedure
T1.1 Tender notice and invitati@ er

e Suppliers Code of C
T1.2 Tender data <'
Part T2: Returnable §ocu S

Part C1: epts and contract data
C1.1 Copgtr : General
C1. acPata: The contractor’s Offer and Acceptance

ct Data: Works Information

C
: Pricing data
mPricing instructions
.2 Price list

Part C3: Scope of work

C3.1 Works Information

C3.2 Secondary specifications
C3.3 General specifications

S

Part C4: Site information
C4 Site information
e Principal Controlled insurance

F1.4 The employer’s agent is:
Name: Mr. Kleintjie Matlala
Address: Electrical Department

Nelspruit Depot
Tel: 083 401 1198
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E-mail: Kleintjie.Matlala@transnet.net

F.2.11 The following Tenderers who are registered with the CIDB, or are capable of being so
prior to the evaluation of submissions, in a contractor grading designation equal to or
higher than a contractor grading designation determined in ac‘&dance with the sum
tendered for a 2 EP class of construction work, are eligible to !u mit tenders.

a) contractors who have a contractor grading designgtion eq¥gl to or higher than a
contractor grading designation determined in ac wwnh the sum tendered
for a 2 EP class of construction work; and

F.2.11(b) The arrangements for a compulsory clarificatj g are as stated in the Tender

Notice and Invitation to Tender. Tenderers m&gt sigh the attendance list in the name
of the tendering entity. Addenda will be §ssued ¥ and tenders will be received only
from those tendering entities appeari the attendance list.

F.2.12 If a Tenderer wishes to submit g
for such alternative tender
standards and requiremg
Employer's Agent.

rnative tender offer, the only criteria permitted
at it demonstrably satisfies the Employer’s
details of which may be obtained from the

Calculations, drawjng§and all other pertinent technical information and characteristics
as well as modifie roposed Pricing Data must be submitted with the alternative
Employer to evaluate the efficacy of the alternative and its
ake a view on the degree to which the alternative complies with
dards and requirements and to evaluate the acceptability of the
. Calculations must be set out in a clear and logical sequence and
lect all design assumptions. Pricing Data must reflect all assumptions
opment of the pricing proposal.

the Em
pricing

ance of an alternative tender offer will mean acceptance in principle of the
oneY. It will be an obligation of the contract for the Tenderer, in the event that the

ternative is accepted, to accept full responsibility and liability that the alternative
offer complies in all respects with the Employer’s standards and requirements.

p

The modified Pricing Data must include an amount equal to 5% of the amount
tendered for the alternative offer to cover the Employer's costs of confirming the
acceptability of the detailed design before it is constructedNo alternative tender offers
will be considered.

F.2.13.2 Return all returnable documents to the employer after completing them in their
entirety, either electronically (if they were issued in electronic format) or by writing in
black ink.

F.2.13.3 Parts of the tender offer communicated on paper shall be submitted as an original,
plus one copy.

F.2.13.5 The employer's address for delivery of tender offers and identification details to be
shown on each tender offer package are:
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F.2.13.6

F.2.15

F.2.15

RFQ: MMC-ERAC-NPG- 014318 CIDB
Design, Supply, Install, Test Modular Steel Enclosed 3KV BBT Secheron DC High Speed
Circuit Breakers Under The Control Of The Depot Engineer, Nelspruit For A Period Of Three
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If posted, the envelope must be addressed to:

The Chairperson

Transnet Freight Rail Acquisition Council \\

P.O. Box 4244

JOHANNESBURG

2000

and must be dispatched in time for sorting by the t o reach the Post Office
Box indicated above, before the closing time of thg en

If delivered by hand, to be deposited to & ansnet Freight Rail Acquisition
Counciltender box which is located in the fdyer, and®0 be addressed as follows:

The Chairperson
Transnet Freight Rail Acquisiti cil

Ground Floor, Inyanda Hous
21 Wellington Road
ParkTown ‘

JOHANNESBURG

2001

It should also th&t the above tender box is accessible to the public 24 hours per
day, 7 days k.

The meagur s of the "tender slot" are 500mm wide x 100mm high, and Tenderers

edse €nsure that tender documents/files are not larger than the above
i Tenders, which are too bulky (i.e. more than 100mm thick) must be split into
re files, and placed in separate envelopes.

ntification details
Tenders must be submitted before the closing hour on the date as shown in F.2.15

below, and must be enclosed in a sealed envelope which must have inscribed on the
outside:

(a) Tender No
(b) Description of work
{c) Closing date of tender

A two-envelope procedure will not be followed.

The closing time for submission of tender offers is as stated in the Tender Notice and
Invitation to Tender.

Telephonic, telegraphic, telex, facsimile or e-mailed tender offers will not be accepted.
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F.2.16 The tender offer validity period is (31 December 2014)

F.2.19 Access shall be provided for the following inspections, tests and analysis:
Inspection of current arrangement foundation and steelwork condition and
measurements in substation yards during the tender period aﬁ‘\he site meeting and

prior to the closing date of tender.
F.2.23 The Tenderer is required to submit with his tender:

Either a Certificate of Registration issued by the Con Wdustry Development
Board or a copy of the application Form for registragi s of the construction

Industry Development Board Act (Form FO06) al valid Tax Clearance
Certificate issued by the South African Reven

—t,

F.3.4 The time and location for opening of the t
Time: 10:00 on the closin

Location: Transnet Freig

Ground Floo,

of tender.
isition Council,

F.3.11.1 The procedure for luation of responsive tenders is

is to be calculated using the following formula:

, is the percentage score given to quality and equals 60
So is the score for quality allocated to the submission under consideration

Ms is the maximum possible score for quality in respect of a submission
\\Q he score for financial offer is calculated using Formula 2 (option 1) of SANS294
Formula Comparison aimed at achieving Option 1 Option 2
1 Highest price or discount A=(1+(P=-Pm) |A=P/Pm
Pm
2 Lowest price or percentage [ A= (1—-(P—Pm) | A=Pm/P
commission / fee Pm
where:
Pm = the comparative offer of the most favourable tender offer.
P = the comparative offer of tender offer under consideration

Where: W, is the percentage score given to financial offer and equals 100 minus
W,.

The score for quality and financial offer is to be combined, before the addition of the
score for preference, as follows:
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F.3.11.3

S

X

RFQ: MMC-ERAC-NPG- 014318 CIDB
Design, Supply, Install, Test Modular Steel Enclosed 3KV BBT Secheron DC High Speed

Circuit Breakers Under The Control Of The Depot Engineer, Nelspruit For A Period Of Three

(3) Months
We = W3 X (1+(S-Sp))
Sm
Where W; is the number of tender evaluation points for quality and financial offer
and equals:

1) 90 where the financial value, VAT inclusive, ofﬁ\ responsive tenders
received have a value in excess of R1,000,00040
2) 80 where the financial value, VAT inclusjve, of ONg or more responsive

tender offers equals or is less than R1,

S is the sum of score for quality and §i er of the submission under
consideration.

S is sum of the score for gqfality financial offer of the submission
scoring the highest numbe ints

Up to 100 minus W; tender gyg
complete the preference sche
claimed. Tenderers shall g
that will be issued by
accordance with the latest9

n points will be awarded to Tenderers who

ho are found to be eligible for the preference
EE rating certificates with detailed scorecards
ation agencies that do their BBBEE ratings in
ment of Trade and Industry codes of Good Practice.

Only those Tende ho score a minimum score of 60 points in respect of the
following qualj ie\ia dre eligible to submit tenders.

As pre e\jpf terms of the Preferential Procurement Policy Framework Act
(PPREANACEE of 2000 and its Regulations, Respondents are to note the following:

o n

ionality is included at a pre-qualification stage with a prescribed percentage
shold of 60

roposals will be evaluated on price which will be allocated 80 or 90 points and
preference which will be allocated 20 or 10 points, dependent on the value of the

Services.

e The 80/20 preference point system applies where the acquisition of the Goods or
Services will be less than R1 000 000.00.

e If the 80/20 preference point system is stipulated and all Bids received exceed
R1 000 000.00, the RFQ will be cancelled.

e The 90/10 preference point system applies where acquisition of the Goods or
Services will exceed R1 000 000.00

« [f the 90/10 preference point system is stipulated and all Bids received are equal to
or below R1 000 000.00, the RFQ will be cancelled.
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e In this RFQ, Transnet will apply 80/20 preference point system prescribed in
the PPPFA.

In compliance with the Government Gazette No 34612, Not'§ No. 754 dated 23

September 2011, as from 1 October 2011 valid B-BBEE Veri ion Certificates must
be issued by:

o Verification Agencies accredited by évth African National

Accreditation System [SANAS]; or

o Registered Auditors approved bependent Regulatory Board of

Auditors [IRBA], in accord&ce with the approval granted by the

Department of Trade a u

Enterprises will be rated by suc s based on the following:
a) Large Enterprises [i.einn nover greater than R35 million]:
Rating level based on all seﬁ}ments of the B-BBEE scorecard
b) Qualifying Sm erprises — QSE [i.e. annual turnover between R5 million
and R35 mj#ti
Rating ba&’:n our of the elements of the B-BBEE scorecard
i

illio
ance with B-BBEE Codes of Good Practice [Statement 000, Section 4], any

QQEerpI rise with an annual total revenue of R 5 million or less qualifies as an EME.

\\ e Automatic rating of B-BBEE Level 4 irrespective of race or ownership

cro Enterprises — EME [i.e. annual turnover less than R5

e Black ownership greater than 50% or Black Women ownership greater than 50%
automatically qualify as B-BBEE Level 3

Sufficient evidence to qualify as an EME would be a certificate (which may be in the

form of a letter) from an auditor or accounting officer or a certificate from a Verification

Agency accredited by SANAS. The certificate must confirm the company’s turnover,

black ownership / black female ownership, B-BBEE status level and validity date.

Respondents are required to furnish proof of the above to Transnetl. [ie. a valid
detailed scorecard as stipulated above in respect of Large Enterprises and QSEs, or a

valid certificate in respect of EMES].
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Transnet will accordingly allocate a maximum of 20 [twenty] points in accordance
with the 80/20 preference point system prescribed in the Preferential Procurement
Policy Framework Act (PPPFA), Act 5 of 2000 and its Regulations to the Respondent’s
final score based on an entity’'s B-BBEE scorecard rating. r Annexure A- B-
BBEE Preference Points Claim Form for further details].

N.B. Failure to submit a B-BBEE certificate, which is v MVh Closing Date of this
RFP, will result in a score of zero being allocated f

Transnet will utilise the following criteria in chooupplierIService Provider, if so
required: *

Stage One - Administrative resp

- Completeness of resp
Stage Two - Substargive nsiveness (Mandatory requirements)

e graded on a 2 EP CIDB grading.
Godd Standing from Department of Labour

t&st Or Administrative responsiveness and Substantive responsiveness
ust be passed for a Respondent’s Quotations to progress to Stage Three
further evaluation.

\\Q Stage Three — Minimum Qualifying score is 60 % for Technical Criteria

The test for the Technical and Functional threshold will include the following:

FUNCTIONAL EVALUATION RATING WEIGHT TOTAL

Previous experience similar to

0,
this project 40%
Technical Capacity/Resources 20%
20%

Clause by clause compliance
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to specification

Delivery period for the project 20%

TOTAL 100

The following applicable values will be utilise ring each criterion mentioned
above:

4

\

Poor

Satisfactory

40
60
Very good 80
100

Excellent

Stage F;% o/BBB-EE scoring

hat have successfully progressed through to Phase 2 will be evaluated in

eighted evaluation based on 80/20 preference point system:

Pricing

- Pricing will be calculated using the lowest price quoted as the baseline, thus the
lowest price quoted will achieve full marks, while all other quotes will achieve a
weighted average mark based on the lowest price.

- Pricing and price basis [firm] - whilst not the sole factor for consideration,

competitive pricing and overall level of unconditional discounts® will be critical

Transnet will utilise the following formula in its evaluation of Price:

PS =90 (1 - r’“P"‘“‘) Where:

Pmin

Ps = Score for the Bid under consideration

Only unconditional discounts will be taken into account during evaluation. A discount which has been offered conditionally will, despite not
being taken into account for evaluation purposes, be implemented when payment is effected.
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Pt = Price of Bid under consideration
Pmin = Price of lowest acceptable Bid
- B-BBEE status of company \\

Preference points will be awarded to a bidder for attaian BEE status level of
contribution in accordance with the table below:

B-BBEE Status Number of points er of points
Level of Contributor
(90/10 systegn) 0/20 system)
1 AT
2 18
3 16
4 5 12
5 4 8
3 6
2 4
1 2
on-compliant 0 0
contributor
R
Description Total Total
Price 90 80
BBBEE 10 20
Total 100 100

F.3.13.1 Tender offers will only be accepted if.
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a) The Tenderer has in his or her possession an original valid Tax Clearance
Certificate issued by the South African Revenue Services or has made
arrangements to meet outstanding tax obligations.

b) The Tenderer is registered with the Construction Industry %velopment Board in
an appropriate contractor grading designation; !

c) The Tenderer or any of its directors is not listed on Register of Tender
Defaulters in terms of the Prevention and Combatin orrupt Activities Act of
2004 as a person prohibited from doing business wigh the puMlic sector.

d) The Tenderer has not: &

i) abused the Employer’s Supply Chain System; or
i) failed to perform on any previous afd has been given a written

notice to this effect; and

L)

has completed the Compulsory Ererprise Questionnaire and there are no
conflicts of interest which may4 on the Tenderer's ability to perform the
contract in the best interests onployer or potentially compromise the tender

process. Q
F.3.18 The number of paper copeoj igned contract to be provided by the employer is

one.
The additional con'QN of tender are:

1. The Tgfidgse deemed to have satisfied himself before tendering as to the

corrgetrN€s ggd sufficiency of his tender for the works and of the prices stated in
th & ctivity Schedule in the works Information. The rates and prices
ex@ept I so far as otherwise provided in the Tender) collectively cover full

nt for the discharge of all his obligations under the Contract and all
matters and things necessary for the proper completion of the works.

Q & The tenders shall be completed in black ink only.

S

3. ADDITIONAL TENDER CONDITIONS

3.1 Tenderers shall submit qualifications of staff that will be performing the works.
Only qualified technical personnel shall perform the works on the electrical
equipment or installations thereof.

3.2 During the duration of the contract, the successful Tenderer shall be required to
inform the Deputy of any staff changes and provide the qualifications of the
replacement staff for approval.

3.3 Clause by clause statement of compliance to General conditions of
Contract and technical specifications

3.3.1 Tenderers shall indicate clause-by-clause compliance with the
specifications.
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3.3.2 This shall take the form of a separate document listing all the
specifications clause numbers indicating the individual statement of
compliance or non-compliance.

3.3.3 Tenderers shall motivate a statement of non-compliace.
ender document.

3.3.4 Number the specifications according to the origial

3.3.5 The head and sub-headings must be liste
number.

to the specification

3.3.6 Indicate statement of compliance a (give reasons for not

complying).
@ ulre compliance.

Note: The committee will take declgion tog®e an average score to companies
who indicated their compliance ith short comings.

3.3.7 Indicate other statements which a

3.4 The Tenderer shall provide ntt of a similar bar chart showing how long it

will take to complete the

be successful in wigflingtegker, a final bar chart shall be submitted within 14
days after the awrd of the contract to the employer by the successful
Tenderer.

3.5 The Tender submit the programme/schedule in a bar chart format for the
project.

3.6 rer shall indicate how the work will be executed and commissioned.

3.7 re Equipment offered does not comply with standards or publications
d to in the specification, Tenderers shall state which standards apply and

r
sybmit a copy in English or certified translation.

enderers shall submit descriptive literature consisting of detailed technical
specifications, general constructional details and principal dimensions, together

\\Q with clear illustrations of the equipment offered.

3.9 During the duration of the contract period, the successful Tenderer shall be
required to inform the Employer / Deputy of any changes to equipment offered
and submit detailed information on replacement equipment for approval prior to
it being used on this contract.

3.10 Tenderer shall submit equipment type test certificates as specified on the
contract. These shall be in English or certified translation.

3.11 The Tenderer shall supply a site diary and site instruction books, both books
shall be of triplicates carbon copies.

3.12 During the duration of the contract, the successful Tenderer shall be required to
inform the Supervisor of any staff changes and provide the qualifications of the
replacement staff for approval.
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4 Evaluation criteria of the tender to be met are:
4.1 Phase 1: Will be a disqualifying phase and those that e\ply will progress to
be competitively evaluated in phase 2. (Refx o clause F.3.11.3)
Minimum criteria for progressing from phase 1 to%ﬂ detailed below:
o Letter of Good Standing from Departm r.
e CIDB grading of 2 EP or higher to bgsmgl’
e A clause by clause statement of co W e%o the following documents:
e NEC ECSC General Conglitiongf @ontract.
e All secondary specificatio§s
e All general specific
4.2 Phase 2: Refertocla @ .3 as mentioned above.
4.3 Phase 3: Will be Qaluajed in respect of Price and BBBEE at 90/10 ratio.
5. DISCLAI

Tran i noj committed to any course of action as a result of its issuance of

for its receipt of a quotation in response to it. Please note that

serves the right to:

odify the RFQ’s goods / service(s) and request Respondents to re-bid on
any changes;
reject any Quotation which does not conform to instructions and
specifications which are detailed herein;

= disqualify Quotations submitted after the stated submission deadline;

= not necessarily accept the lowest priced Quotation;

= reject all Quotations, if it so decides;

= place an order in connection with this Quotation at any time after the RFQ'’s
closing date;

= award only a portion of the proposed goods / service/s which are reflected
in the scope of this RFQ;

= gplit the award of the order/s between more than one Supplier/Service
Provider; or

=  make no award at all.
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Risk/ Safety Plan:

5.1 A detailed plan indicating how risks and safety will be managed in a site
must have the following key points depending on project éuirements:
a) Safe working procedures.

e Construction Work supervisor

e Subordinate construction work supervis rV

e Construction Safety officer

o List of Tenderers already appoint e updated at least monthly.
e Health and safety representativ

b)  SHE Organisation
o Health and safety comm%
e Composition
e Frequency of meg '
¢ Minutes of meet @Q
e Legal compliinceWig
e Audit report

e Freque of audits
o Fipdi analysis

o)) RiskeASg€ssgent/Management
o QTa¥K descriptions
isk identification, analysis, mitigating steps, monitoring steps and

review plan.

% o Risk assessment
Q. Education and training
Q e induction training

s Site specific training
o Certificate of competence
e) Emergency planning (Evacuation plan)
e Client procedure
e Site procedure
f) SHE communications
o Safety/toolbox talks
e Incident recall
g)  Safe working Procedures and Methods
e Method statements.
s Safe operating procedures
e Task/job observations
h)  Personal Protective Equipment and Clothing
e PPE required after all controls have been considered
e PPE proof of issue
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® QO O

Note:

RFQ: MMC-ERAC-NPG- 014318 CIDB
Design, Supply, Install, Test Modular Steel Enclosed 3KV BBT Secheron DC High Speed
Circuit Breakers Under The Control Of The Depot Engineer, Nelspruit For A Period Of Three
(3) Months.

Project security
e Security risks identified
e Access control
Incident management

Fall protection plan \\
Substance abuse testing

Logbooks and registers

Health and Safety Costs V
Environmental Management Plan

A detailed plan indicating how environt - hfety will be managed in a site

must have the following key points f§iepen on projects requirements:
Control of dust
Noise and pollution control

Waste management
Environment Incident Me t
Contamination of syffaceaggfinderground water

Soil contamination

Storm water dr&page

Environmen n-up and rehabilitation

Enviropfie nitoring

Envj nt training and awareness

P i0 environmental clean-up and rehabilitation cost (Budget)

ical Capacity/Resources
etailed summary indicating technical capacity/resources to execute the work

ust have the following key points depending on projects requirements:
Availability of transport to site.
Number of skilled and unskilled labour who will perform work execution.
Certificate for personnel with technical responsibilities
Loading capacity of a truck, cranes and other machinery.
Availability of tool(s) relevant to the project execution.

The committee will take decision to give an average score to companies
who indicated their compliance but with short comings.
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R
N/
S

R
¢

Part T@turnable Documents
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PART T2: RETURNABLE DOCUMENTS / SCHEDULES

T2.1 LIST OF RETURNABLE DOCUMERNTS

The tenderer must complete the following returnable documents: V

1.0 Returnable documents required for tenderO jon purposes

No Returnafle Documents

1 Letter of Good Standing with the CoNgghsation Commissioner i

2 Safety Plan and Fall Protectiq accordance with the Construction Regulations of
2003 and Transnet's E4E

3 Quality Assurance/control glan

4 ment Plan

5 ‘ ification

6 atioR and Staffing

7 oi¥hare Certificates CK1 & CK2

8 oy of Certificate of Incorporation and CM29 and CM9

9 ed, Copy of Identity Documents of Shareholders / Directors / Members (where

\'4

®ial or certified cancelled cheque OR original or certified letter from the bank verifying
Pnking details (with bank stamp and signature)

~ 12 Current and original or certified Tax Clearance Certificate

12 | Certified VAT registration certificate

A signed letter from the Accountant/Auditor confirming most recent annual turnover and
13 | percentage black ownership in the company AND/OR certified BBBEE certificate and
scorecard from an accredited rating agency

14 | Programme and method statement

Statement of compliance or non-compliance with all clauses of the Scope of Works and all
the technical specifications.

The clause-by-clause statement of compliance shall take the form of a separate document
listing all the clause numbers of all the above specifications indicating the individual
statement of compliance or non-compliance. Tenderers shall motivate a statement of non-
compliance.

15
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T2.2 RETURNABLE SCHEDULES

The tenderer must complete the following returnable schedules: \

2.0 Returnable Schedules required for tender evaluation purp§ses

No
1
| 2
3
4
=
6
[4 Foreign Exchange Raf§g Infor™&tion (where applicable)
8 | Record of Adde a@der Document
9 n ™¥m Duly completed SDF (Supplier declaration form)

oposed amendments and qualifications

15 7| Labour Payment Schedule
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3.0

3.1
3.2
3.3
3.4
3.5
3.6
3.7
3.8
3.9
3.10
3.11
3.12
3.13

3.14
3.15

RFQ: MMC-ERAC-NPG- 014318 CIDB
Design, Supply, Install, Test Modular Steel Enclosed 3KV BBT Secheron DC High Speed
Circuit Breakers Under The Control Of The Depot Engineer, Nelspruit For A Period Of Three
(3) Months.

Returnable Schedules that will be incorporated into the contract

Certificate of attendance of information briefing session/site inspection
Certificate of Authority for Signatory (Resolution by Board)
Schedule of Tenderers experience \\

Schedule of Sub-contractors

Certificate of authority for joint ventures (where applicable
Schedule of Plant and equipment

Foreign Exchange Rate Information (where applicabl V
Record of Addenda to Tender Document

Supplier declaration form duly completed (SDF,
Compulsory Enterprise Questionnaire

Approach paper, which responds to the propo pe of works.

Experience of key staff in the form of Curffculum Vitae

Transnet SOC Limited contractual s uses which will form part of any resulting
contract

Proposed amendments and quzi ns.
Labour Payment Schedule.
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*\\
%
3

%)
Part T, turnable Schedules
L
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CERTIFICATE OF ATTENDANCE AT INFORMATION BRIEFING SESSION/SITE INSPECTION

This is to certify that \\

A (Tenderer)

(address)

of

was represented by the person(s) named below at th pulsory site meeting held for all

tenderers at (locatiorg on (date), starting
at We acknowledge that the a0 f the meeting was to acquaint ourselves

with the Site of the Works and/or mattergeig ’ tal to doing the work specified in the tender

e

documents in order for us to take accg brything necessary when compiling our rates and

prices included in the tender.

Particulars of person(s) a I meeting/site inspections:
Name: Signature
Capacity:
Name: Signature
Ca

S

Attendance of the above persons at the meeting is confirmed by the Employer’s representative,
namely:

Name;: Signature

Capacity: Date and time
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RESOLUTION OF BOARD OF DIRECTORS

Name of firm \\
it was resoived at a meeting of the Board irectors  held on
that
FULL NAME(S) Si
in his capacity of Is/are hereby authorised to enter into, sign and
execute and complete any documents [gld 'Tenders and/or Contracts for the supply of goods
and services.
%@ Confirm: Date
FULL NAME
CHAIRMAN
FUL
\\ SECRETARY
Certified true copy:
SIGNED AT ONTHIS DAY OF 20
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SCHEDULE OF THE TENDERER’S EXPERIENCE

The following is a statement of similar work successfully executed by myself/ourselves:

Value of work
Employer, contact Description of contract inclusive of V\‘ Date

person and telephone (Rand) completed
number

R
¢

K

Signed Date

Name Position

Tenderer
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SCHEDULE OF PROPOSED SUBCONTRACTORS

We notify you that it is our intention to employ the following Subcontractors for work in this
contract.

\
If we are awarded a contract we agree that this notification does not cha sthe requirement
for us to submit the names of proposed Subcontractors in accordancesii requirements in the
contract for such appointments. If there are no such requirements jn the cOgract, then your
written acceptance of this list shall be binding between us. y

We confirm that all subcontractors who are contracted to con se are registered as

home builders with the National Home Builders Registratm il.

Name and address of Nature and extent of Previous experience with
proposed Subcontractor Subcontractor.

5.
Signed R . Date
Name S Y [P PP [P 79 T —err T el Fr— — POSition ..........................
Tenderer
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SCHEDULE OF PLANT AND EQUIPMENT

The following are lists of major items of relevant Plant and Equipment that I/'we presently own
or lease and will have available for this contract or will acquire or hire for thig contract if my/our
tender is accepted.

(a) Details of major Plant and Equipment that is owned by and im%ly available for
this contract.

Quantity Description, size, capacity, etc.

R

Attach additional pages if more gba uired.

(b) Details of major Plant and
my/our tender is accept

uip at will be hired, or acquired for this contract if

Quantity n, size, capacity, etc.

<KX

Attach additional pages if more space is required.

Signed Date
Name Position
Tenderer
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FOREIGN EXCHANGE RATE INFORMATION REQUIRED TO BE FURNISHED BY TENDERERS.

1. Particulars of the exchange rate on which prices are based: \\

(Foreign currency) equals R th African currency)

Note: Tenderers who offer imported material shall ba Wnders on the selling rate
of exchange that ruling on the last working onth prior to the closing

date of tenders.
2, The percentage of the tender prices which is t be@d by the Tenderers from South Africa

to another country is % of the f.o.f/c. and T./f.o.r. in bond price (delete those not
applicable).
Note: ) The percentage quotgs e will be deemed to apply even though a portion
only of the item(s) tq O is accepted.

(2) Adjustment in gespect BT variation in exchange rate will be allowed only on the

percentagg of tgggliered price quoted above.
3 The tendered prige e computed at the rate of exchange stated by the Tenderer in
paragraphs 1 ve as applied to the percentage of the tendered price quoted.
4. Transnet ig | will accept for its account, in respect of such percentage of the
tendered Wri will be affected by the rate of exchange, any variation between the rate

pfragraph 1 above, and the rate ruling at the date when payment for the goods
ansnet Freight Rail; provided that if the Contractor is required to remit the whole
of the contract price to another country in payment for goods or portion thereof

5. In the absence of a specific indication by the Contractor at the time of tendering that the
proviso to paragraph 3 will apply, it will be assumed that the Contractor desires the
adjustment to be effected by reference to the date on which actual payment is made by
Transnet Freight Rail.

6. (a) The Contractor shall, if so required, furnish documentary proof to establish that the
percentage of the contract price specified by him in paragraph 2 has actually been
remitted to another country and the rate of exchange at which that was done.

(b) Whenever the Contractor is required to remit the whole or portion of the contract price, to
another country as contemplated in the proviso to paragraph 2 above, he shall notify
Transnet Freight Rail forthwith and furnish documentary evidence of such remittance
and of the rate of exchange at which that was done.

7. Invoices in respect of goods supplied must reflect the amount remitted or to be remitted
to another country and the amount to be retained in South Africa.
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The Contractor shall take out forward cover for all imported materials and
services within 14 days of award of the contract. Proof shall be submitted to the
Project Manager of the contract. The cost of forward cover shall be invoiced
separate from the contract invoices and shall not be incl d in the tender price.

SIGNATURE

DATE:

S
OF TENDERER O

WITNESSES:

1.

4
3
¢

N

ADD

R

RECORD OF ADDENDA TO TENDER DOCUMENTS
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We confirm that the following communications received from the Employer before the
submission of this tender offer, amending the tender documents, have been taken into account
in this tender offer:

Date Title or Details \ ]

10.

Att | pages if more space is required.

S

Signed Date

Name Position

Tenderer
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TRANSNET SUPPLIER DECLARATION/APPLICATION
The Financial Director or Company Secretary

Transnet Vendor Management has received a request to load your comps‘ on to the Transnet
vendor database. Please furnish us with the following to enable us to pro&ess this request:
2.  Complete the “Supplier Declaration Form” (SDF) on page 2 of skig¥etter
ban

3. Original cancelled cheque OR letter from the bank verifyi details (with bank

stamp)
4. Certified copy of Identity document of Shareholders/D§ bers (where
applicable)
5. Certified copy of certificate of incorporation, CM2 ame change)
6. Certified copy of share Certificates of Shareholde / CK2 (if CC)
7. A letter with the company’s letterhead confirnfng phySiCal and postal addresses
8. Original or certified copy of SARS T earance certificate and Vat registration
certificate
9. A signed letter from the Auditor / AgagUNgt confirming most recent annual turnover and
percentage black ownership in tiffe cd y AND/OR BBBEE certificate and detailed
scorecard from an accredited g#m&agepgy (SANAS member).
NB: = Failure to submit te abqV® documentation will delay the vendor creation
process.
= Where applicab¥, the respective Transnet business unit processing your
application _.m uest further information from you. E.g. proof of an
existenc ervice/Business contract between your business and the
respect anstiet business unit efc.
IMPORTANT NOT x
a) tufhover is less than R5 million.then in terms of the DTI codes, you are

Exempted Micro Enterprise (EME). If your company is classified as an
include in your submission, a signed letter from your Auditor / Accountant

ntage of black ownership and black female ownership in the company AND/OR
BBEE certificate and detailed scorecard from an accredited rating agency (e.g.
rmanent SANAS Member), should you feel you will be able to attain a better BBBEE
score.

b)  If your annual turnover is between R5 million and R35million, then in terms of the DTI
codes, you are classified as a Qualifying Small Enterprise (QSE) and you claim a specific
BBBEE level based on any 4 of the 7 elements of the BBBEE score-card, please include
your BEE certificate in your submission as confirmation of your status.

NB: BBBEE certificate and detailed scorecard should be obtained from an accredited
rating agency e.g. permanent SANASMember).

c) If your annual turnover is in excess of R35million, then in terms of the DTl codes, you
are classified as a Large Enterprise and you claim a specific BEE level based on all
seven elements of the BBBEE generic score-card. Please include your BEE certificate in
your submission as confirmation of your status.

NB: BBBEE certificate and detailed scorecard should be obtained from an accredited
rating agency (permanent SANASMember).
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d) To avoid PAYE tax being automatically deducted from any invoices received from
you, you must also contact the Transnet person who lodged this request on your behalf,
so as to be correctly classified in terms of Tax legislation.

e) Unfortunately, No payments can be made to a vendor until vendor has been
registered, and no vendor can be registered until the vendor afypRcation form, together
with its supporting documentation, has been received and pro d.

f) Please return the completed Supplier Declaration
required supporting documents mentioned abovg
intending to procure your company’s services/
complete and Internal Transnet Departments
matter to the appropriate Transnet Vendor Ma

g F) together with the
o WPransnet Official who is
\ order that he/she should

pnnaire before referring the
ice.

Regards,

Transnet Vendor/Supplier Management [please substitute this with your relevant Transnet
department before sending this document out]
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Supplier Declaration Form
Company Trading Name
Company
RegisteredName
Company Registration Number Or ID Number If A Sole 4\\
Proprietor
. o .| Sole
Form of entity CcC Trust Pty Ltd Limited Partnekp Proprietor
VAT number (if
| registered)
Company Telephone O
Number
Company Fax Number
Company E-Mail Address 4
Company Website
Address
Bank Name el
umber
Postal
Address | Code |
Physical
Address | Code |
Contact Person
Designation
Telephone
Email |
Last | <R5 .- > R35
== Nilin Bea ool million
y Provide Products Services Both
» National Provincial Local
any A Public Or Private Entity Public Private
ur Company Have A Tax Directive Or IRP30 Yes No
Certificate
Main  Product Or Service Supplied (E.G.
Stationery/Consulting)
BEE Ownership Details
% Black % Black women % Disabled
Ownership ownership person/s ownership
Does your company have a BEE certificate Yes | No
What is your broad based BEE status (Level 110 9/
Unknown)
How many personnel does the firm employ Pern](anen Part time
Transnet Contact Person
Contact number
Transnet operating division
Duly Authorised To Sign For And On Behalf Of Firm / Organisation

Page 40 of 58



Transnet Freight Rail

A Division of Transnet SOC Limited

Design, Supply, Install, Test Modular Steel Enclosed 3KV BBT Secheron DC High Speed
Circuit Breakers Under The Control Of The Depot Engineer, Nelspruit For A Period Of Three

(3) Months

RFQ: MMC-ERAC-NPG- 014318 CIDB

Name Designation

Signature Date

Stamp And Signature Of Commissioner Of Oath

Name Date \‘
! Telephone

Signature No.

NB: Please return the completed Supplier Declaration Form (
required supporting documents mentioned above to the Tr
to procure your company’s services/products.

together with the
ial who is intending

2. VENDOR TYPE OF BUSINESS

Retail, Motor Trade and
Repair Services

2.1 Indicate the business sector in

Agriculture

Manufacturing

SLEEEER e Finance and Business Services
Water

Wholesale Trade, Commercial Agents and Allied
Services

Catering,
accommodation gnd Transport, Storage and Communications
Other Trade
Other (Specify)
Since when has the firm
been in business?
2.2 | What is your company’s annual turnover (excluding VAT)? *
<R20k | >R20k >R0.3m |[>R1m | >R6m | >R11m | >R16m | >R26m | >R31m | >R35
<R0.3m | <R1m <R5m | <R10m | <R15m | <R25m | <R30m | <R34m | m
2.3 Where are your operating/distribution centres situated *
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3. VENDOR OWNERSHIP DETAIL

(Please tick as applicable)

(* - Minimum requirements)

| 31 | Did the firm previously operate under another name? * \‘ |
YES [ NO [ ]
3.2 If Yes state its previous name:* |
Registered Nam
Trading Name
3.3 | Who were its previous owners / partners / di
SURNAME & INITIALS RS
3.4 List Details of curren Q proprietors and shareholders by name,
identity number, citizgnshi atus and ownership as relevant: *
SURNAME | IDENTITY DIS - GEND DATE OF % %
& INITIALS | NUMBER | ZR IP | HDI | ABLED ER OWNERSHI | OWN | VOTIN
P ED G
NefMetails of current directors, officers, chairman, secretary etc.
IDENTITY | TITLE DIS - | GENDER % OF TIME CONTACT
NUMBER ABLED DEVOTED TO | NUMBER
THE FIRM
3.6 List details of firms personnel who have an ownership interest in
another firm: *
SURNAME IDENTITY | NAME & TITLE IN % TYPE OF
& INITIALS NUMBER ADDRESS OF OTHER FIRM | OWNED BUSINESS
OTHER FIRM OF OTHER
FIRM
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| 4. VENDOR DETAIL

|

(* - Minimum requireme t\)\

(Please tick as applicable)
4.1 How many personnel does the firm employ? *
BLACK | WHITE |COLOURED | INDIA OTMER | TOTAL
Permanent
Part Time
4.1.1 | In terms of above kindly provide numRers on'Women and disabled personnel? *
BLACK OTHER TOTAL
Women
Disabled
Provide Details of Con Broad Based Black
4.2 : *
Economic Empowe
SURNAME TELEPHONE NO.
4.21 Is your, value adding supplier (i.e. registered as a vendor under the
o VAT , where NPAT + total labour cost > 25% of total revenue)?

[ _NO | |

ompany a recipient of Enterprise Development Contributions?* |

| NO | |

he above mentioned information be shared and included in Transnet Supp
tabase for

future reference? *

NO

4.2.4 If you are successful in the tender/contract (where applicable) and this is
awarded to your company / organisation, will this have a positive
impact on your employment plans? *
YES | NO | |
4.2.5 If yes (above) kindly provide the following information:
BLACK WHITE |COLOURE | INDIAN OTHER TOTAL
D
Permanent
Part Time
| 4.2.6 | In terms of above kindly provide numbers on woman and disabled personnel: |
BLACK WHITE I COLOURED | INDIAN OTHER TOTAL
Women L - )
Disabled
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| 4.2.7 | Are any of your members/shareholders/directors ex employees of Transnef
YES | NO | [
4.2.8 Are any of your family members employees of Transnet? |
YES | | NO | | A
4.2.9 [ 1f Yes to points 4.2.7 & 4.2.8, list details of employees/eg-$mployees |
SURNAME IDENTITY NAME & TITLE IN < TYPE OF
& INITIALS NUMBER ADDRESS OF OTHER FI OVWIED BUSINESS
OTHER FIRM OF OTHER
FIRM

[for) ﬁic&use only)

Internal Transnet Departmental Questionnairs

Section 1: To be completed by the Trangeeg R€questing / Sourcing Department
TFR TRE TPT | TNPA | | TRN |
Creat Amen Block nbloc Once-Off / Emergency |
Exten Delete Undel
Supplier’s trading name
Supplier’s registered name
Please indicate if the Supgli a contract with sourcing Transnet Yes No
e letter of
isgeind’procured from the supplier?
Yes No
Yes No
Yes No
Yes No -
Yes No
b) If your answer is YES to questions Il, lll, IV or V in paragraph a) above, please indicate

whether the relevant PAYE questionnaires have been forwarded to the appropriate
Transnet Operational Divisions’ decision making bodies/ Strategic Supply Management
team for a directive /decision on tax withholding from payments to this supplier.

| Yes | | No | |

| ¢) If your reply to (b) is “NO”, please furnish |

d) Certification and Approval of proposed Vendor Creation/Unblocking/Other Changes by
Transnet Official with Appropriate Delegated Authority :
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| HEREBY CERTIFY THAT THE TRANSNET DETAILED PROCUREMENT PROCESS (DPP) /
PROCUREMENT MECHANISM HAS IN ALL RESPECTS BEEN ADHERED TO AND |
THEREFORE APPROVE THE PROPOSED VENDOR CREATION/APPROVAL/OTHER
CHANGES TO BE EFFECTED ON THE VENDOR MASTER

Grade te Sianature |
 AARARALTIN
TelNo: | Fax |

Section 2: To be completed by the BEE Department (this s

NARROW BASED (NB) BRO (BBBEE)
QSE: :
CONTB. | EME: ARGE:
BEE O] BWBH DPBI MR LEVEL | <RSm i 55r:1n ~R35m VALIDITY DATE
Grade Date Signature
Y YIM|M|D|D
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COMPULSORY ENTERPRISE QUESTIONNAIRE

The following particulars must be furnished. In the case of a joint venture, separate enterprise
guestionnaires in respect of each partner must be completed and submitted

Section1: Nameofenterprise: ........... .oty !\\ ..............
Section 2: VAT registration number, if any:

Section 4: Particulars of sole proprietors and pxner partnerships

Name* Identity numb

;

partnership and attach separate page if more than 3

Personal income tax number*

* Complete only if sole propri
partners

Section 5: Particu panies and close corporations

Company registrati® MDD . . .. . ... e e e

Close corpofEgM NUTTOBE . . . .. ..t e e e e e e e e e e e e e e

Record in the service of the state

Indicate by marking the relevant boxes with a cross, if any sole proprietor, partner in a
partnership or director, manager, principal shareholder or stakeholder in a company or close
corporation is currently or has been within the last 12 months in the service of any of the
following:

O a member of any municipal council 0 an employee of any provincial department,
O a member of any provincial legislature national or provincial public entity or
0O a member of the National Assembly or constitutional institution within the meaning
the National Council of Province of the Public Finance Management Act,
O a member of the board of directors of 1999 (Act 1 of 1999)
any municipal entity [1 a member of an accounting authority of any
O an official of any municipality or national  or provincial public entity
municipal entity [l an employee of Parliament or a provincial
legislature
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If any of the above boxes are marked, disclose the following:

Name of sole proprietor, | Name of institution, public office, | Statug of service
partner, director, | board or organ of state and (tickg propriate
manager, principal | position held colymn)
shareholder or nt | Within
stakeholder last 12
months
*insert separate page if necessa
Section 7: Record of spoyse dren and parents in the service of the state
Indicate by marking thg#felgv oxes with a cross, if any spouse, child or parent of a sole

proprietor, partner in erghip or director, manager, principal shareholder or stakeholder in
o5

a company or closq c&oNon is currently or has been within the last 12 months been in the
service of any Qfthe§o ng:

f any municipal O an employee of any provincial department,
national or provincial public entity or
per of any provincial constitutional institution within the meaning
, e of the Public Finance Management Act,
member of the National 1999 (Act 1 of 1999)

mbly or the National Council O a member of an accounting authority of any

Ass

of Province national  or provincial public entity
0O a member of the board of 0O an employee of Parliament or a provincial
directors of any municipal entity legislature

U an official of any municipality or
municipal entity

Name of spouse, child | Name of institution, public office, | Status of service

or parent board or organ of state and (tick appropriate
position held column)
Current | Within
last 12
months
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\

v

*insert separate page if necessary

The undersigned, who warrants that he / she is duly auth so on behalf of the

enterprise:

i} authorizes the Employer to obtain a tax clearan @ icate from the South African
Revenue Services that my / our tax matters are in,orde

ii) confirms that the neither the name of the enterprige or the name of any partner, manager,
director or other person, who wholly or part| ises, or may exercise, control over the
enterprise appears on the Register of r D®faulters established in terms of the
Prevention and Combating of Corrupt Aghing Act of 2004;

i) confirms that no partner, member, dirg % er person, who wholly or partly exercises,

or may exercise, control over the gfitely ppears, has within the last five years been
convicted of fraud or corruption;

iv) confirms that | / we are not agsoci inked or involved with any other tendering entities
submitting tender offers angd h§e no other relationship with any of the tenderers or those
responsible for compiling th e of work that could cause or be interpreted as a conflict
of interest; and

iv} confirms that the
to the best of my,

is questionnaire are within my personal knowledge and are
rue and correct.

Date
Position
E
me
>

Page 48 of 58



Transnet Freight Rail
A Division of Transnet SOC Limited

RFQ: MMC-ERAC-NPG- 014318 CIDB
Design, Supply, Install, Test Modular Steel Enclosed 3KV BBT Secheron DC High Speed
Circuit Breakers Under The Control Of The Depot Engineer, Nelspruit For A Period Of Three
(3) Months

EVALUATION SCHEDULE: APPROACH PAPER

The approach paper must respond to the scope of work and outline the proposed approach /
methodology including that relating to health and safety. The approach paper should articulate
what value add the tenderer will provide in achieving the stated objectives f(‘the project.

The tenderer must as such explain his / her understanding of the objectiv@§s of the assignment
and the Employer's stated and implied requirements, highlight the issu importance, and

explain the technical approach they would adopt to address them. e appr&ach paper should
explain the methodologies which are to be adopted, demonstrate %atibility of those
methodologies with the proposed approach. The approach sh nclude a quality plan
which outlines processes, procedures and associated resglirogsN\gpplied by whom and when,
to meet the requirements and indicate how risks will be @ I and what contribution can be

made regarding value management.
The tenderer must attach his / her approach *his page. The approach paper should

not be longer than 8 pages.

The scoring of the approach paper will

Poor The technical appfgach or methodology is poor / is unlikely to satisfy

(score 40) | project objecti equirements. The tenderer has misunderstood certain
aspects of f work and does not deal with the critical aspects of the
project.

Satisfactor | The apgr isggeneric and not tailored to address the specific project

y i % ethodology. The approach does not adequately deal with the

(score 70) iticafchalcteristics of the project.

ity plan, manner in which risk is to be managed etc is too generic.
e approach is specifically tailored to address the specific project objectives
ethodology and is sufficiently flexible to accommodate changes that may
cur during execution. The quality plan and approach to managing risk etc is
specifically tailored to the critical characteristics of the project.

od | Besides meeting the “good” rating, the important issues are approached in an
(score T00) | innovative and efficient way, indicating that the tenderer has outstanding
knowledge of state-of-the- art approaches.
The approach paper details ways to improve the project outcomes and the
quality of the outputs

(score

The undersigned, who warrants that he / she is duly authorised to do so on behalf of the
enterprise, confirms that the contents of this schedule are within my personal knowledge and are
to the best of my belief both true and correct.
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Signed Date
Name Position
Tenderer _ 3‘ )
CURRICULUM VITAE OF KEY NNEL
Name: e of birth:
Profession: Nationality:

Qualifications:

Professional registration number:

Name of employer (firm):

Current Position: Years with the firm:

Employment record: (list in ological order starting with earliest work experience)

Experience recordxen o required service
&

Certification:

[, the undersigned, certify that to the best of my knowledge and belief, this data correctly
describes me, my qualifications and my experience.

[Signature of person named in schedule] Date
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TRANSNET SOC LIMITED / CONTRACTORS / SUB-CONTRACTORS

CONTRACTUAL SAFETY CLAUSES WHICH WILL FORM PART OF ANY RESULTING
CONTRACT

Health and Safety Act, 1993 (Act 85 of 1993) to ensure complia the mandatory with

The parties agree on the following arrangements according to section 33(}) of the Occupational
provisions of the Act.

1)  That the Contractor is an “employer” in his own right n section 1 of Act 85 of
1993 and that he must fulfil all his obligations as an r imterms of the Act.

2)  The Contractor shall comply with the requirements o of 1993 in its entirety.

3) Where special permits are required, such

Contractor shall obtain them from a pe
purpose, and all requirements of the

4) The Contractor shall conduct
competent person prior to the gomm

persons may be exposed tq an

trical switching, hot work permits, etc. the
ated by Transnet SOC Limited for this
or must rigidly comply with the permit.

gessment of the work to be performed by a
ement of work, to identify risks and hazards that
d evaluate identified hazards.

5)  The Contractor shall ha cumented Health and Safety Plan based on the risks and
hazards identified b encement of work.

6) The Health an n shall include the following:

agement structure to be instituted with all appointments in terms of the
ulations

6.2 working methods and procedures to be implemented to ensure work are
rfoMfied in compliance to the Act.
e safety equipment, devices and clothing to be made available by the Contractor to
' hi$ employees.
&~ 6% The site access control measures pertaining to health and safety to be implemented.

6.5 Control measures for ensuring that the Health and Safety Plan is maintained and
monitored for the duration of the contract.

7) The Contractor shall ensure that all work is performed under the close supervision of a
person trained to understand the hazards associated with the work performed and who has
authority to ensure that the necessary precautionary measures are implemented.

8) The Contractor must appoint a Health and Safety Co-ordinator to liaise with Transnet SOC
Limited on matters pertaining to occupational health and safety.

9) The appointed Safety Co-ordinator must liaise at least once a week with the* Health and
Safety Section / Risk Manager /Occupational Risk Manager of Transnet SOC Limited.

10) The Contractor shall furnish the* Health and Safety Section/ Risk Manager/ Occupational
Risk Manager of Transnet SOC Limited immediately with full particulars of any sub-
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Contractor which he may involve in the contract in order that the sub-Contractor himself can
be made aware of all the clauses in this contract pertaining to health and safety.

11) The Contractor shall stop any sub-contractor from executing work which is not in
accordance with the Health and Safety Plan or which poses a threat‘ health and safety of
persons.

12) The Contractor shall ensure that all his employees and visitogs under@pes health and safety
induction pertaining to the hazards prevalent, proof of suc w\ust be kept on file.

13) In the event where the risk assessment reveals the rj ting*to working from an elevated

position the Contractor shall cause the designatio oMpetent person, responsible for
the preparation of a Fall Protection Plan.

14) The Fall Protection Plan shall include: *
14.1 A risk assessment of all work cggie t from an elevated position
14.2 Procedures and methods to a amthe identified risks per location
14.3 Evaluation of employee’s hind psychological fitness necessary to work at
elevated position.
14.4 The training of employgees

14.5 Procedure addressin
equipment.

from an elevated position.
the inspection, testing and maintenance of all fall protection

15) The Contractor || AvisE the * Health and Safety Section / Risk Manager/ Occupational
Risk Manager, QT ragsp€t SOC Limited of any hazardous situations which may arise from
work being pe¥or ither by the Contractor or his sub-Contractor.

16) Copies@f gl ap®intments required by the act must be given to * Health and Safety Section
/Ri aggr / Occupational Risk Manager of Transnet SOC Limited.
17) ontractor shall ensure that a Health and Safety File is available which shall include all
-~ unentation as required by the Act, copy of his and his Sub-Contractors Risk
& essment and Health and Safety Plan.

18) All incidents referred to in Section 24 of the Act involving the Contractor and his Sub-
Contractor on Transnet Ltd premises, shall be reported as prescribed. Transnet Ltd hereby
obtains an interest in the issue of any investigation, formal inquiry conducted in terms of
Section 31 and 32 of the Act into any incident involving the Contractor, his Sub-Contractor,
any person or machinery under his control on Transnet Ltd premises.

19) No alcohol or any other intoxicating substance shall be allowed on Transnet Ltd premises.
The Contractor shall not allow anyone under or suspected to be under the influence of
alcohol or any other intoxicating substance on Transnet Ltd premises.

20) Contractor to ensure its employees undergo medical surveillance as required by legislation

21) Contractor will be required to provide monthly safety performance reports and statistics
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22) A letter of good standing in terms of Section 80 (Employer to register with the
Compensation Commissioner) of the Compensation for Occupational Injuries and Disease
Act 1993 (Act 130 of 1993) must also be furnished.

23) All clauses in the contract pertaining health and safety form an integ‘a part of the contract
and if not complied with may be construed as breach of contract.

Wre

and is to be completed by all
he questionnaire is to provide
ent system. Tenderers will be

*As applicable
Tenderer OH & S Management System Q

This questionnaire forms part of TFR tender evaluation
Tenderer’s and submitted with their tender offer. The ob

3

- i
o A
e i
G G i

The information provided in this cestiognaire is an accurate summary of the company's
occupational health and safety

Company Name:

Signed:

Position:

Tender Descrinifgq:

i
i

i
S N

ananocment Siictarn
ViaNnagemen: sVsier -
G

%.:n
R
-

i (B

T e G

Nicy and Management TrE

i i
R A e G

i (e

- Is ther®a written company health and safety policy?
- If yes provide a copy of the policy

- Does the company have an OH&S Management system e.g NOSA, OHSAS,
IRCA System etc
- If yes provide details

- Is there a company OH&S Management System, procedures manual or plan?
- If yes provide a copy of the content page(s)

- Are health and safety responsibilities clearly identified for all levels of
Management and employees?
- If yes provide details

2. Safe Work Practices and Procedures.

- Are safe operating procedures or specific safety instructions relevant to its
operations available?
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- If yes provide a summary listing of procedures or instructions

- Is there a register of injury document?
If yes provide a copy \

- Are Risk Assessments conducted and appropriate techniques used?

- If yes provide details V

3. OH&S Training

R

Describe briefly how health and safety training 1 ducted in your company:

0
G

@ a pyocedure by which employees can report hazards at workplaces?
erovide details

T T

5. Health and Safety Consultation e

e
i
.

- Is there a workplace health and safety committee?

- Are employees involved in decision making over OH&S matters?
- If yes provide details

- Are there employee elected health and safety representatives?
- Comments

| . 3 S, L= Wiy e e ]
6. OH&S Performance Monitoring -

- Is there a system for recording and analysing health and safety performance
statistics including injuries and incidents?
- If yes provide details

- Are employees regularly provided with information on company health and
safety performance?
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i
-

e
G
G

- If yes provide details

Is company registered with workmen’s compensation and up to date?\}

- If yes provide proof of letter of good standing
- Has the company ever been convicted of an occupational health anm*{

offence?

- If yes provide details

Safety Performance Report
Monthly DIFR for previous months

Previous Year No of Disabling Total Number o DIFR per month
Injuries em

January

February
March ()

April

May

June

July

November

December

DIFR = Number of Disabling injuries x 200000 divided by number of man hours worked for
the period

Signed
(Tenderer)
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PROPOSED AMENDMENTS AND QUALIFICATIONS

The Tenderer should record any deviations or qualifications he may wish to make to the tender
documents in this Returnable Schedule. Alternatively, a tenderer may state such deviations
and qualifications in a covering letter to his tender and reference such Iette\‘ this schedule.

The Tenderer's attention is drawn to clause F.3.8 of the Stand nditions of Tender
referenced in the Tender Data regarding the employer’'s handling of mat&ial deviations and

qualifications.
Page Clause or Proposal s
item

R\
&

4
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Signed Date

Name Position \\

Tenderer

TRANSNET SOC LIMITED
(REGISTRATION No. 1990/000900/06)
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TRADING AS
TRANSNET FREIGHT RAIL

LABOUR PAYMENT SCHEDULE \\

TENDERERS ARE REQUIRED TO COMPLETE THE FOLLO SCHEDULE:

DAY LABOUR (IF REQUIRED) V

Skilled Hour
Unskilled Hour

Labourer Hour-

Driver/Operator Q

% Profit on Material
TRANSPORT AND MACHINERY (J RUNNING STANDING

1. Light vehicle up to 1 ton

5 Ton vehicle

10 Ton vehicle wi n

Crane
ScaffoldiQ
igfent:

Genafat
e

N o o koD

/

8. Full details of any other charges:

TENDERER:

DATE:
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The Employer is
Name Transnet SOC Limited, Trading as Transnet Freight Rail

Address Pavillion Building, Room 19-21 \\
Cnr Botha Avenue & Rhodes Streetg s
Witbank 1035

Telephone (013) 656 4296 Fax No. y4259

E-mail Nhlanhla.Vilakazi@trans @
S
The works is Design, Supply 1, Test Modular Steel Enclosed 3kv
Bbt Sechero igiN6peed Circuit Breakers Under The
Control Of pot Engineer, Nelspruit.
The site is Onde Traction Tie Station

The starting date is W S

The completion dateis © KW\ vvvrmeeeeininn.

The reply period is % 2 (two) weeks.

The defects d@ 52 ( FiftyTwo) weeks after completion
C period is  within one week after defects date

The defe%
The ges are R2 000,00 per day (penalties)

Qse ment day is the 13" (thirteenth) of each month
\The retention is 10%

Does the United Kingdom Housing Grants, Construction and No
Regeneration Act (1996) apply?

The Adjudicator is

Name To be advised if disputes arise..................
Address 000000 ciiiiisisnsesesssnsivesesssnneinhen i eekidhsnes shaasa seses s
Telephone FaxNo. .....cccvvveneneians
E-mail
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The interest rate on late paymentis ................. % per complete week of delay.

The Contractor is not liable to the Employer for loss of or damage to the Employer's property in
EXCESS Of. i for any one evegt.

The Employer provides this: Insurance Transnet Principal Control Insi§ance

Wn e Table is:

e Insurance Table is:

The minimum amount of cover for the third insurance stated in
>R25, 000.00 (Limited to R10, 000,000.00. for any one ev

The minimum amount of cover for the fourth insurance i
Not applicable..................

The adjudicator nominating body is: The Chair f the Association of Arbitrators (Southern
Africa)

The tribunal is: Arbitration

If the tribunal is arbitration, the arbitfation dure is: The rules for the Conduct of Arbitrators
of the Association of Arbitrators (goutlgern Africa) ............................

The conditions of contract ar EC3 Engineering and Construction Short Contract (June 2005)
and the following addition i :

As mentioned in p h 3.0 (Contractual obligations)

(For direction please contact: Kleintjie Matlala on 083 401 1198).

[Respondent to provide own PPE, transportation and accommodation].
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Tenders must be deposited to the Tender Box, which will be located in the foyer of INYANDA
HOUSE, Transnet freight rail and shall be addressed as follows : Chairperson, Transnet Freight
Rail Acquisition Council, Inyanda House, 21 Wellington Road, Parktown.

1Tenders must be enclosed in a sealed envelope bearing the tender number “MMC-ERAC-NPG-
014318 CIDB on the outside.

Please note that this tender closes punctually at 30 October 2014 at 10H00Q,

thereof without prior permission from the Project Manager.

1.1  The Contractor shall not make use of any sub-Contractor t@rm the works or parts
1.2 The Contractor shall ensure that a safety representative i w all times.

1.3 The Contractor shall comply with all applicable legisla ransnet safety requirements

compliance shall be entirely at his own cost, and

adopted from time to time and instructed by the % anager/ Technical Officer. Such
9
in the rates and prices in the contract.

1.4 The Contractor shall, in particular,
Specifications:-

b deemed to have been allowed for

with the following Acts and Transnet

1.4.1 The Compensation for Occupgfliomg WNgiuries and Diseases Act, No. 130 of 1993. The

Contractor shall produce D
Compensation Commissigiier i s of the Act.
1.4.2 The Occupational Heglth a ety Act (Act 85 of 1993).
1.4.3 The explosive Act
furnish the Prgj

of 1956 (as amended). The Contractor shall, when applicable,
er/ Technical Officer with copies of the permits authorising him

144 shall comply with the current Transnet Specification E.4E, Safety

Is, submit to the Project Manager / Technical Officer.

93 and Regulations and shall before commencement with the execution of
ct, which shall include site establishment and delivery of plant, equipment or

e Contractor shall comply with the current Specification for Works On, Over, Under or

\\ ! Adjacent to Railway Lines and near High Voltage Equipment — E7/1, if applicable, and

shall take particular care of the safety of his employees on or in close proximity to a

railway line during track occupations as well as under normal operational conditions.

1.5 The Contractor's Health and Safety Programme shall be subject to agreement by the Project
Manager / Technical Officer, who may, in consultation with the Contractor, order
supplementary and/or additional safety arrangements and/or different safe working methods
to ensure full compliance by the Contractor with his obligations as an employer in terms of

the Act.

1.6 In addition to compliance with clause 1.4 hereof, the Contractor shall report all incidents in
writing to the Project Manager / Technical Officer. Any incident resulting in the death of or
injury to any person on the works shall be reported within 24 hours of its occurrence and any

other incident shall be reported within 48 hours of its occurrence.

1.7 The Contractor shall make necessary arrangements for sanitation, water and electricity at

these relevant sites during the installation of the equipments.
1.8 A penalty charge of R2 000,00 per day will be levied for late completion.
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1.9

1.16

10% retention money will be retained and will be released 12 months after the completion
date of the contract.

The Contractor shall supply a site diary (with triplicate pages). This book shall be used to
record any unusual events during the period of the work. Any delays to the work shall also
be recorded such as delays caused by poor weather conditions, delays caused by permits
being cancelled etc. The appointed Technical Officer must countersign such delays. Other
delays such as non-availability of equipment from 3" party suppliers must be communicated
to the Project Manager or Technical officer in writing.

The Contractor shall supply a site instruction book (with triplicsge pages). This book shall
be used to record any instructions to the Contractor regarding ms encountered on site

— for example the quality of work or the placement of equiggient. book shall be filled in
by the Project Manager or Technical Officer and must be rg#gned by the Contractor.

Both books mentioned in 1.10 and 1.11 shall be th
shall be handed over to the Project Manager or T
handing over.

of Transnet Freight Rail and
fficer on the day of energising or

All processes or the manufacture and assembly of the product components must be
subjected to a quality assurance system

The Contractor will assume full respon y for assuring that the products purchased meet
the requirements of Transnet Freight FgiNgr function, performance, and reliability, including
purchased products from 3™ pgghs % s/Manufacturers.

The Contractor shall prove tq Trangnet Freight Rail that his equipment or those supplied
from 3" party suppliers/mgnuf s confirms to Transnet freight rail specifications.

The Contractor will re
discovered during

iable for contractual delivery dates irrespective of deficiencies
spections.
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2.0

2.1

2.2

2.3
2.4
2.5

26
2.7

2.
S

TENDERING PROCEDURE

An addendum reflecting changes to the project specification and ‘Bill of Quantities’ shall be
forwarded to Contractors after the site meeting and Contractors shall quote accordingly,
failure of which will result in disqualification.

Contractors shall duly fill in the attached ‘Bill of Quantities’. The prigﬁ shall be fixed for the
duration of the contract and no escalation will be allowed. Items eflected in the ‘Bill of
Quantities’, but covered in the project specification or agreed site meetings, shall be
added to the ‘Bill of Quantities’ by the Contractor and quoted f ordingly.

Contractors shall submit qualifications of staff that wi performing the works. Only
qualified technical personnel shall perform the wogks electrical equipment or
installations thereof.

During the duration of the contract, the successfu % achr shall be required to inform the
Supervisor of any staff changes and provide,the 8alijfations of the replacement staff for
approval.

Contractors shall indicate cIause-by-g@ cygpliance with the specifications. This shall

take the form of a separate document all the specifications clause numbers indicating
ﬁ n-compliance.

gy non-compliance.
progide a Gantt or a similar chart showing when the works

chart shall be submitted to the Project Manager or
er the award of the contract has been made to the successful

the individual statement of complia
Contractors shall motivate a s

The successful Contractor sha
will be done and energRed.
Supervisor within 14
Contractor.

Where equip ered’ does not comply with standards or publications referred to in the
specificatio n s shall state which standards apply and submit a copy in English or
certified tran§ati

Contrgfio Il submit descriptive literature consisting of detailed technical specifications,
gene ongtructional details and principal dimensions, together with clear illustrations of
u nt offered.

g the duration of the contract period, the successful Contractor shall be required to
forth the Project Manager / Supervisor of any changes to equipment offered and submit
tailed information on replacement equipment for approval prior to it being used on this

contract.

2.11 Contractors shall submit equipment type test certificates as specified on the contract. These

shall be in English or certified translation.
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The Contractor's Offer o

The Contractor is

1= 4 U= NN W

X0 [0 1= V ............

...........................................................

Telephone L Fa ........................
E-mail = ieseiiseesseiiesagies) ! .......................................

The percentage for overheads and prof

The percentage for overheads and Rrofit gdded to other Defined Costis................ccccc..... %.

The Contractor offers to ProgideN\the Works in accordance with the conditions of contract for an

amount to be determined ig.a ce with the conditions of contract.
The offered total of th
Prices is B W U ORI (amount in words and
amount in numbers*
Signed on of Contractor
OSIION et

> Q

Signature ... Date ......coovvieiiiiininn,

The Employer accepts the Contractor's Offer to Provide the Works

Signed on behalf of the Employer
Name . R TR
POSItION

Signature ... D12 (I ———————



Nnecs

2.0 PRICING INSTRUCTIONS

1. The agreement is based on the NEC Engineering and Construction Short Contract 3. The contract
specific variables are as stated in the contract data. Only the headings and clause numbers for

which allowance must be made in the Price list are recited. \

Management Requirements for Works Contracts’. The additions; tions and alterations to

2, Preliminary and General Requirements are based on part 1 of SAN& 921, ‘Construction and

rice list are recited.

SANS 1921 as well as the contract specific variables are as staigd in theontract data. Only the
headings and clause numbers for which allowance must be ma h

3. It will be assumed that prices included in the Price_li ased on Acts, Ordinances,
Regulations, By-laws, International Standards and -% ndards that were published 28

days before the closing date for tenders.

4. Reference to any particular trademark, name, pat
purely to establish a standard for requireme
may be substituted.

5z The Price list is not intended for the or

on the Price list, is at the Contractor'ggi
6. The amount of the Preliminaries <: be Ec uded in each monthly payment certificate shall be

assessed as an amount proratgd to
preliminaries bears to the
Preliminaries and any a

7. The amount or itemggof
financial effect whj in time or value (or both) have on this section. Such adjustments
shall be based o t ts in the following categories as recorded in the Price list:

a) anamo & i€ not to be varied, namely Fixed (F).

I® is to be varied in proportion to the contract value, namely Value Related

hich is to be varied in proportion to the contract period as compared to the
"% construction period, excluding revisions to the construction period for which no
-, justhent the contractor is entitled to in terms of the contract, namely Time Related (T).

8. %e foll@wing abbreviations are used in the Price list:

Hr = Hour
Ea = Each
OCB = Oil Circuit Breaker
GCB = Gas Circuit Breaker
PCB = Polychlorinated Biphenyl
Quant. = Quantity
9 The prices and rates in these Price list are fully inclusive prices for the work described under the

t, design, type, specific origin or producer is
ducts or articles of an equivalent standard

aterials. Any ordering of materials, based only

lue of the work duly executed in the same ratio as the
of prices excluding any contingency sum, the amount of the
spect of contract price adjustment provided for in the contract.

eliminaries shall be adjusted to take account of the theoretical

items. Such prices and rates cover alil costs and expenses that may be required in and for the
execution of the work described in accordance with the provisions of the scope of work and shall

cover liabilities and obligations set forth or implied in the Contract data, as well as profit.

10 Where the scope of work requires detailed drawings and designs or other information to be
provided, all costs associated therewith are deemed to have been provided for and included in the

unit rates and sum amount tendered for such items.
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12

13

14

15

16

17

18

Where no quantity has been provided against an item in the Price list, the Contractor shall use
their discretion and provide the quantity.

The quantities set out in these Price list are approximate and do not necessarily represent the
actual amount of work to be done. The quantities of work accepted and certified for payment will
be used for determining payments due and not the quantities given in these Price list.

The short descriptions of the items of payment given in these Price list are only for purposes of
identifying the items. More details regarding the extent of the work er‘ailed under each item
appear in the Scope of Work.

Tenderers shall ensure that provision (financial as well as time) for. vations in a range of soil
types is made for in their tenders.

For each item in the Price list, including Preliminaries, th Wﬁor shall provide in the
appropriate column the portion of the tendered sum (inclu ur and material) which has

been sourced locally (Republic of South Africa).
The Contractor shall also arrange forward cover wit weeks after contract award on all

imported items.

The Contractor shall provide information rgla
imported, value and applicable exchang
Annexure to the Price list.

The total in the Price list shall be exclss @ AT.

o imported content, i.e. equipment to be
is information shall be provided as an
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Contract Data

Price List

Nnecs

Item Description Unit Qty Rate Price
A Ondervalle Traction Tie station 3 kV DC Substation \‘
1 Dismantle, remove and transport old N 1

equipment from site to Nelspruit Infra Depot.
> Supply and install Modular steel High Speed o=
Circuit Breaker cells and trucks
Supply and install 3kV DC High Speed Circuit |
3 Breakers (BBT Secheron) including 2 positive
cables from positive isolator to the breakers ’b
including their terminations
4 Supply and install the required 95mm?
) ; sum 1
insulated copper earthing cables.
5 FP's & G's sum 1
Testing and pre-commissioning
6 < sum 1
A Total price for Ondervalle Tie ion (Excluding

VAT)

R\
&

R
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Contract Data

oooooo

e
- S S
i - e
- e
il b

oooooo

3.0 Description of work

3.1 SUPPLY AND INSTALLATION OF HIGH SPEED CIRCUIT QAKER CELLS AND
TRUCKS. s

3.1.1 The contractor shall supply and install track breaker c®{s and trticks in accordance to
specification CEE. 0227.95

3.2 SUPPLY AND INSTALLATION OF 3KV DC HIG CIRCUIT BREAKERS
3.2.1 The contractor shall supply and install 3§V D Speed Track Breakers in
accordance

To specification CEE-099_1SS_2
3.2.2 The high speed circuit bre lied by the contractor must be BBT Secheron

3.3 SUPPLY AND INSTALLATI@N O BLES

3.3.1 Contractor shall supNy and install all the control and power cables in accordance with
the specificatigns 198 version 1 and CEE 0023 of 1990.

3.3.2 The C c Il supply and connect the 95 mm? PVC insulated welding cable to
intercoNne ew and existing equipment to the DC earth leakage relay system.

34 3 IGH SPEED TRACK BREAKERS
contractor shall submit descriptive literature consisting of detailed technical

sp ti }
SQgeneral constructional details and principal dimensions, together with clear illustrations of
the

Equipment offered.

3.3.2 The contractor shall submit descriptive literature consisting of detailed technical
specifications,
structional details and principal dimensions, together with clear illustrations of the
Equipment offered.

3.3.3 The contractor shall supply Transnet Freight Rail with one complete set of
detailed
manufacturing drawings and specifications of all consumable items, i.e. of all coils, main
and arcing contacts, arc chutes - and components, etc.

3.3.4 The contractor shall furnish full details of all adjustments which can be made,
particularly of the

main contact alignment and pressure, and where applicable of pole face and toggle

mechanism.
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3.3.5 The breakers shall be capable of clearing a prospective short circuit current of 50kA
with a
time constant of 10ms, 4 times in succession with time intervals of 20s, 60s and 120s
between
applications. It shall then still be capable of normal service without attention.

ye,off—loading, handling and
ution of the works.

4.0 INSTALLATION

4.1 The Contractor shall be responsible for the transp®§
storage of all material required for the constru

4.2 All fasteners on steelwork, components and elec gonnections (nuts and bolts) shall be

secured using flat as well as lock washer:

5.0 DRAWINGS, INSTRUCTION MANUAL D SPARE PART CATALOGUES

5.1 All as built drawings shall be syp electronic format (Microstation/Acad).

5.2 The successful Contractor ¢ equired to submit all drawings (paper prints), within
four weeks of award of teNg o the Project Manager or Supervisor for approval. No
construction or facturing activity will be allowed prior to the associated
drawings havi proved.

5.3 During the dur contract period, the successful Contractor will be required to
inform th& t Manager or Supervisor of any changes to these drawings and will
e

have to affected drawings for approval prior to it being used on this
contgact.

5.4 Al gfaying®®catalogues, instruction book and spares lists shall be in accordance with
sngk Freight Rail's specification CEE.0224.2002.
5 s built drawings shall be provided to Transnet Freight Rail within four weeks after
mmissioning.
5.8 Supply three sets of A3 schematic wiring diagrams in hard copy format and electronic
format for approval.

6.0 SITE TESTS

6.1 The equipment shall be inspected/ tested and approved by Transnet Freight Rail Quality
Assurance at the Contractor’'s workshop prior to it being taken to site. Only once the
approval has been granted can the equipment be taken to site for installation.

6.2 The Contractor shall be responsible for carrying out of on-site tests and commissioning of
all equipment supplied and installed in terms of this specification and the contractual
agreement.

6.3 Functional on-site tests shall be conducted on all items of equipment and circuitry to prove
the proper functioning and installation thereof.

6.4 The Contractor shall submit a detailed list of on-site tests for the approval of the Project
Manager or Supervisor.
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6.5 The Contractor shall arrange for the Supervisor or his representative to be present to
witness the on-site tests.

6.6 The on-site tests and subsequent commissioning will not commence until ALL
CONSTRUCTION work has been completed. Construction staff, material and equipment
shall be removed from site prior to the commencement of testing. Testing and
commissioning of the power plants equipment will not be allowed to take place in a
construction site environment.

6.7 The on-site tests shall include the following: *

Test for the functionality of all electrical circuitry. %V

Trip tests on relays.
Test on equipment as per manufacturer’s instrug
Insulation tests.

6.8 At the completion of the on-site tga
representative shall either sign thd @
W hereof, or hand to the Contractor a list of defects

witnessed the satisfactory co

requiring rectification.

6.9 Upon rectification of defect§, the tractor shall arrange for the Project Manager or
Supervisor or his represenWNgiveglo certify satisfactory completion of on-site tests.

, Project Manager or Supervisor or his
k shéets (supplied by the Contractor) as having

t Manager or Supervisor of satisfactory completion of on-site
e Contractor of his obligation to rectify defects which may have
come evident at a later stage.

6.10 Acceptance by the
tests in no way gli
been overlo

7.0 COM % OF EQUIPMENT
i

Qo Will only take place after all defects have been rectified to the satisfaction
Prpject Manager or Supervisor.

d

letion of commissioning, the Contractor will hand the equipment over to the
roject Manager or Supervisor in terms of the relevant instruction.

\\7.2 The commissioning of protection equipment by Transnet Freight Rail will in no way absolve
the Contractor from any of his responsibilities during the guarantee period.

7.4 ltis the Contractor's responsibility to satisfy himself or herself that the commissioning of the
protection equipment has been carried out in a satisfactory manner, and in no way
compromises the proper operation of the equipment supplied in terms of the contract.

7.5 The Contractor shall be present during the testing and setting of the protection to rectify
any faults found.

8.0 GUARANTEE AND DEFECTS

8.1 The Contractor shall guarantee the satisfactory operation of the complete electrical
installation supplied and erected by him and accept liability for maker’s defects that may
appear in design, materials and workmanship.

8.2 The Contractor shall be issued with a completion certificate with the list of all defects to be
repaired immediately after commissioning.
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8.3 The guarantee period for these indoor equipments shall expire after, a period of 12 months
commencing on the date of completion of the contract.

8.4 Any defects that may become apparent during the guarantee period shall be rectified to the
satisfaction of Transnet Freight Rail, and to the account of the Contractor.

8.5 The Contractor shall undertake work on the rectification of any defects that may arise
during the guarantee period within 7-days of him being notified by Transnet Freight Rail
of such defects.

8.6 Should the Contractor fail to comply with the requirements i&}ated above, Transnet
Freight Rail shall be entitled to undertake the necegsaly repair work or effect
replacement of defective apparatus or materials, and the tractor shall reimburse
Transnet Freight Rail the total cost of such repair or ggM@cements, inciuding the labour
costs incurred in replacing defective material.

8.7 Any specific type of fault occurring three time
cannot be proven to be due to other faulty e
e.g., faulty locomotive or overhead track gquip
an inherent defect. Such inherent defect
Project Manager or Supervisor and

the  guarantee period and which
n”not forming part of this contract
etc., shall automatically be deemed
all be fully rectified to the satisfaction of the
st of the Contractor.

8.8 If urgent repairs have to be carried Transnet Freight Rail staff to maintain supply
during the guarantee period, thf C8giNgctor shall inspect such repairs to ensure that the
guarantee period is not =@ nd should they be covered by the guarantee,

reimburse Transnet Freighf Rai ost of material and labour.
9.0 QUALI %ECTION
9.1 Trangfle ht Rail shall inspect the equipment under contract on the premises of the

acturer or successful Contractor.

©

%\ ractor shall notify Transnet Freight Rail 14 days in advance of such an inspection
te )

&
~ 9.3 Whe Contractor shall apply 14 days in advance for the date of energizing and ensure that
all work is completed before any commissioning can take place.
9.4 The Contractor shall be responsible to issue a compliance certificate in terms of SANS
0142 for each site before energizing of the equipment shall take place.
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tract Data

10.0 Specifications

R s g - e

) e ay=ct . - 0
- i G e

OrKs Intformation . -

H i 3 e e e

10.1 South African National Standards:

o SANS 1091 iofal cololr standard.
o SANS 763 My alvanised zinc coating.
o SANS 121 Dip%Balvanised Coating for Fabricated iron or
Steel A
° SANS 8528 e@lprocating internal combustion engine driven
ing current generating set.
o SANS 10142 Wiring Code.
o Transnet Freight Rai
o CEE 0099 _ISgF2 3KV DC High Circuit breaker for Traction Substation.
o CEE.0227. Manufacture of 3kV DC track Breaker cells and Truck
- BBB 545 % Transnet freight rail requirements for installation of
o electrical equipment for 3 kV DC substations.
o BBR27 sion 10 AC Primary Circuit Breaker Control Panel and
° Distribution Panel for 3kV DC Traction substation.
o “PBD-0007 Earthing arrangement for traction substations.
al CBe TBK 0028 Trip, lockout and indication circuit diagram.
« - BBB 3005 version 1 3 kV DC under voltage relay manufacturing
° specification.
® BBC 0198 version 1 Specifications for the supply of cables.
o CEE.0023.90 Specifications for installation of cables.
@ CEE.0045.2002/1 Painting of steel Components of Electrical
° Equipment.
° CEE.0183.2002 Hot dip galvanising and painting of electrical
° equipment.
° CEE.0224.2002 Drawings, catalogues, instruction manuals and
o spares list for electrical equipment supplied under
° contract.
10.29 BBB 2502 Battery charger for 3kv DC traction Substation

NOTE: Any other specifications referenced in the above mentioned specification, will be

for information purposes and mav be provided on request.
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10.3 Occupational Health and Safety Act No. 85 of 1993 (Available at depot for referral)

11.0 Constraints on how the Contractor Provides the Works

11.1 The constraints shall be as specified in the specifications of the particular equipment.

12.0 Requirements for the programme \\

12.1 Programme of work
12.2 CIDB rating

12.3 Format

12.4 Information

12.5 Submission

12.6 Site diary

12.7 Site instruction book

: To be submitted by successful Contra&
: 2EP
: Any »
: How work is going to b and commissioned

- 1 weeks after the ay#MiONgontract
: Successful Contractor to s % tfiplicates carbon copies
: Successful Contractorgo sUNg triplicates carbon copies
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Contract Data
Site Information

The works shall be performed at Ondervalle Tie statio

§ substation
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TRANSNET

delivering on our commitment to you

ode of Condur*



Suppliers Code of Conduct

Transnet aims to achieve the best value for money when
buying or selling goods and obtaining services. This, however,
must be done in an open and fair manner that supports and
drives a competitive economy. Underpinning our process
are several acts and policies that any supplier dealing with
Transnet must understand and support.

These are:

» Transnet Procurement Policy - A guide for tend

» Section 217 of the Constitution - the five pil
of Public PSCM (Procurement and Supp lyaf

»» The Broad Based Black Ecogpmic gfferment Act
(BBBEE); and
» The Anti-Corruptione§gt.

This code of condyst eep compiled to formatly apprise
net's expectations regarding
its Suppliers.

f Bribes, Kickbacks, Unlawful
,and Other Corrupt Practices

ansnet is in the process of transforming itself into a self-
sUstaining State Owned Enterprise, actively competing in
the logistics industry. Our aim is to become a world class,
profitable,logisticsorganisation.Assuch,ourtransformation
is focused on adopting a performance culture and to adopt
behaviours that will enable this transformation.

Transnet will not participate in corrupt practices. Therefore,
it expects its suppliers to act in a similar manner.

> Transnet and its employees will follow the laws of this
country and keep accurate business records that reflect
actual transactions with, and payments to, our suppliers.




> Employees must not accept or request money
or anything of value, directly or indirectly,
from suppliers.

Employees may not recieve anything that is
calculated to:

~ [llegally influence their judgement or conduct
or to influence the outcome of a sourcing
activity;

-Win or retain business or to influence any ac
or decision of any personinvolvedins

decisions; gain an improper advan
»> There may be times when a@ is
confronted with fraudufqgt or rrupt
our suppliers tous
Hotline to reporjghe 800003 056.

muyed to free and

xpected to comply with all

f
a aws and regulations regarding

r coMPetition and antitrust practices
»Qgansnet does not engage non-value adding

a, agents or representatives solely for the
~ purpose of increasing BBBEE spend (fronting).

Transnet’s relationship with suppliers requires
us to clearly define requirements, to exchange
information and share mutual benefits.

»» Generally, suppliers have their own business
standards and regulations. Although Transnet
cannot control the actions of our suppliers,
we will not tolerate any illegal activities.



These include, but are not limited to:

>

>

>

-Misrepresentation of their product (origin
of manufacture, specifications, intellectual
property rights, etc);

- Collusion;

~Failure to disclose accurate information
required during the sourcing activity (ownership
financial situation, BBBEE status, etc.);

- Corrupt activities listed above; and harassment,
intimidation or other aggressive actions towards
Transnet employees.

v

Suppliers must be evaluated and approved be
any materials, components, products or se
are purchased from them. Rigorous dug
must be conducted and the supplier i
to participate in an honest and #faigh
manner.

> Suppliersmustrecordandr
honestly and objectivel
be accurate in all

ortfact®accurately,
cial records must

t arises when personal interests
uence (or appear to influence) the
in the best interests of Transnet.

> Doing business with family members.

> Having a financial interest in another company in
our industry.

Show that you support good business practice by logging onto
www.transnet-suppliers.net and completing the form.

This will allow us to confirm that you have received, and agree to, the terms and conditions set out in our Suppliers Code of Conduct.

OFFS ANONYMOUS HOTLINE
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W,

freight rail

MINIMUM COMMUNAL HEALTH REQUIREMENTS IN AREA \OUTSIDE THE

CONTRACTOR'S PERSONNEL

JURISDICTION OF A LOCAL AUTHORITY: TEMPORARY! ACILITIES FOR

1. CAMPS $/

1.1 Prior to the erection of any camp, the Contractd % sUbmit to the Employer’s Deputy,
for his approval, details of his proposals as jo th&gitegivater supply, sanitation, and size
and type of buildings. Where the site is onfprivate land, the Contractor shall submit the
written approval for the use of the site levant statutory authority and of the owner
and occupier of the land (as applica

12 Camps must not be erected on s ed with field rodents.

1.3 Adequate drainage shall beNgrovigked to carry off storm and waste water.

1.4 Buildings shall be b neat and orderly pattern.

1.5 All buildings hav® smooth, hard, impervious floors, graded to provide effective
drainage epffit washing.

1.6 Ca b€ maintained by the Contractor at his own expense in a clean and tidy
cagidigon. he Contractor shall take such steps as the Employer's Deputy and

Joccupier may demand to prevent the creation of a nuisance.
en so instructed by the Employer’'s Deputy, the Contractor shall, at his own expense,
\\ erect suitable screens between the camp and any public road, thoroughfare or railway
line.

1.8 After removal of a camp, the Contractor shall, at his own expense, restore the site to its
original condition to the satisfaction of the Employer’'s Deputy and of the landowner and
occupier where the site is on private land.

2. HOUSING

2.1 Every living room shall have cross ventilation, both constant and occasional. Where
only one window is provided, it shall not be in the same wall as the door.

22 Dimensions of living rooms shall be sufficient to allow 3.5 square metres of floor area

and 11 cubic metres of air space for each person over the age of 10 years. The floor
area of any living room shall not be less than 7,8 square metres.
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2.3

24

25

2.6

27

(November 1996)

Flat-roofed quarters shall have a minimum roof height of 3 metres above floor level. For
quarters with pitched roofs, the wall height shall be not less than 2,6 metres above the
floor with a minimum height above floor of 3 metres at the top of the pitch.

Doors shall not be less than 2m x 0,75m and must be halved.
Windows of each living room shall have an area not less than one twelfth of the floor
area and shall be capable of opening to at least half their full area.

In areas where malaria is prevalent, doors and windows m@t be fitted with gauze
screens. &

Cooking shelters shall comprise roofed structures, Ves of which shall be
enclosed by a weatherproof material, approved by er's Deputy to a height of

at least 1m above ground level. Q
2.7.1 Sleeping quarters shall not accommpdate than 8 persons per room.

2.7.2 Pegboards shall be carried g tal oncrete supports and shall be separated
by partitions not less than_Q res high extending to within 150mm of the end
of the bunk. Pegboard ﬁ‘ movable for cleaning.

3. WATER SUPPLY AND ABLUTYON FACILITIES

42

The Contractor sh ure that an adequate and conveniently situated supply of

using of both males and females, separate facilities for each sex shall
proportion shall be 1 cubicle for 20 persons.

Separate buildings for latrine facilities shall be provided. Where housing are provided for
both males and females, separate facilities for each sex shall be provided. The
proportions shall be at least one squatting seat for every 15 persons or less in the case
of pit latrines, or one for every 10 persons or less in case of pail latrines.

Latrines shall be fly proof and sited at least 10 metres from any other building, and shall
not face on any public road, thoroughfare, railway line or residential property. Pits shall
not be less than 2,5 metres deep and sited not less than 120 metres from nearest
underground water source.

Latrines shall be so constructed, situated and maintained, and night soil so disposed of
as to prevent access by animals, breeding of flies, pollution of streams and domestic
water supplies, and other nuisances. Where a night soil removal service is operated by
a competent authority, use of such service shall be obligatory, and the use of pit latrines
and atria pits will not be permitted.
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4.3

4.4

4.5

46

4.7

4.8

4.9

4.10

(November 1996)

At least one refuse bin of adequate size with close fitting lid shall be provided for each
building. Refuse bins shall be emptied and cleaned out daily.

Labour shall be employed on camp sanitation duties on the following basis:-
4.4.1 Where the number of persons living at the camp is 20 or less - one unit.
4.4.2 For additional numbers over 20 living at the camp - ovﬁ\mit per 100 or part

thereof.

covered over daily with a layer of earth or ash o thickness fo prevent

Unless refuse is removed by a competent authority, it slﬁll be di®posed of in pits and
depredations by rodents and the breeding of flies.

Adequate measures shall be taken against all @ and insects responsible for the
spread of disease. Any instructions of met calth authority shall be carried out

promptly and implicitly.
Qted whenever necessary with an approved

The Contractor shall permifand ate inspection of the camp and structures on the
site by the staff of Transnet other competent authority, and shall comply with any
reasonable request,by€guch staff or any other competent authority to eliminate any
unsanitary condition.

Buildings and bedboards shall
insecticide.

Any outbre nfecllous disease shall immediately be reported telephonically and
confirme ] the Employer's Deputy.
Th of animals of any sort is not permitted.

ractor shall have on hand at the camp the necessary tools, disinfectants and

411 e
Q—'ng materials to maintain and clean the sanitary facilities.
5, %&Ns

Rations, where supplied by the Contractor, shall be stored in a suitable and rodent proof
building with sufficient shelving.

P02b-06 (JLH)
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