RFQ:HOAC/LHF/5742:REPAIRS AND REMOVE PARKHOMES AT TRANSNET FREIGHT RAI'" T FETTHNAE

YARD FOR TWO MONTHS ®
r TRANSNET

RFQ:HOAC/LHF/5742

DESCRIPTION

REPAIRS AND REMOVE PARKHOMES AT
TRANSNET FREIGHT RAIL LEEUHOF\/ RD FOR

TWO MONTHS
>

ISSUE DAég : 23 OCTOBER 2009

CLO TE: 17 NOVEMBER 2009 (10H00)

$ DATE :31 DECEMBER 2009

A COMPULSORY informati@' will be held on the 5" NOVEMBER 2009 at the

following:

\Q/ Venue: LEEUHOF YARD
QQ N Time: 10HO00

TENDER BOX ALLOCATED AT THE CHAIRPERSON TRANSNET FREIGHT

RAIL, ACQUISITION COUNCIL ,GROUND FLOOR, INYANDA

HOUSE 1, 21 WELLINGTON ROAD PARKTOWN,
JOHANNESBURG.

TENDER ENVELOPE TO BE MARKED AS FOLLOWS:

TENDER NUMBER: RFQ:HOAC/LHF/5742 : REPAIRS AND REMOVE PARKHOMES AT TRANSNET
FREIGHT RAIL LEEUHOF YARD FOR TWO MONTHS



RFQ:HOAC/LHF.5742:REPAIRS AND REMOVE PARKHOMES AT TRANSNET FREIGHT RAIL Y
LEEUHOF YARD FOR TWO MONTHS TRANEHES

REQUISITION FOR QUOTATION

SUPPLY CHAIN SERVICES
MES SR S : s
........................................................ Contact: ESTHER TYAM
......................................................... Tel: 011 773-8557
Tel (011)
Fax (011)
ISSUE DATE 23-10 -09

CLOSING DATE 17-11-2009 (10h00)

Prices in South African currency, including all costs.

Direct to
consignee —

ITEM NO: DESCRIPTION N vQTY Price per each
1. As per attached “Schedule of Quantities” ‘ "4

O

P.NEL 083 576 4162 (For dirﬁ
4.Contact person: issues)

2.Prices must be V.A.T. exclusive - \
3. Direct delivered to: LEEUHOF YARD
r technical
4

NOTE:

5.1.Return of tender documents
The tender documents must be submyi n the closing date in duplicate and failure
to do so will automatically disqudlify Yéur offer.

5. COMPULSORY DOCUMENTS <

5.2.The following documents are co N ry, and they must be attached to the tender document
If Not your tender will not ered.

a)Tax Clearance Certificatt\

b)Supplier Declaration

c)Current Vat Regis .

d)BBBEE level ce iort and Score Card

6. FRAUD HOTLINE

Transnet strives to be fair, equitable and just in all its dealings with tenderers. As
such we encourage all tenderers to report any practice, activity or information that
they are aware of or become aware of which may result in any perception of or
actual fraud being committed against or in the name of Transnet. The hotline

details are:-
Hotline telephone: 0800 003 056

Email: transnet@tip-offs.com
Fax: 0800 007 788
All information received will be treated with the utmost confidentiality

SIGNATURE OF TENDERER: Date:
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7.BUSINESS ADJUDICATION CRITERIA :

7.1.”Order winning criteria”

7.1.1.Total price for reparing of Parkhomes
7.2.”Technical”

7.2.1.Specification compliance
7.2.2.Attendance register

7.2.3.Delivery period (State completion date) 30 days
7.2.4.Compliance to Safety Acts

7.2.4.1. Act no. 130 of 1993

7.2.4.2. Act 85 of 1993

7.3.”BBBEE”

7.3.1.Provide BBBEE level Certification

SIGNATURE OF TENDERER: Date:
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8 .TENDER SITE MEETING:

A COMPULSORY information meeting will be held at the following venue:

Venue : LEEUHOF YARD
Time : 10h00
Date : 5™ NOVEMBER 2009

The site meeting is compulsory and companies not attending will be overlooked during the
tender awarding process. k

o=
Contact people on sites: (P. NEL Tel: 083 576 4162)

8.1. ATTENDANCE CERTIFICATE %

This is to certify that..............oco e

Representative/s of ...l

Has/have today attended the Tender briefi

VERY IMPORTANT

ANY TENDERER NOT ATTENDING THE INFORMATION MEETING WILL AUTOMATICALLY
BE EXCLUDED FROM THE BUSINESS AWARDING PROCESS

SIGNATURE OF TENDERER: Date:
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COMPANY INFORMATION
9. STATEMENT OF WORK (S) SUCCESSFULLY CARRIED OUT BY THE TENDERER:

Tenderers are to advise which other companies have they successfully provided or are currently providing similar services.

Service Description For whom done Period Contact person and
Telephone or Cell
number

S\
o

A
/'C)

$U
NG

SIGNATURE OF TENDEREQ Q Date:

&
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10. BROAD-BASED BLACK ECONOMIC EMPOWERMENT (“BBBEE”)

TRANSNET fully endorses and supports the South African Government’'s Broad-Based Black
Economic Empowerment Programme and it is strongly of the opinion that all business enterprises
have an equal obligation to redress the imbalances of the past. TRANSNET would therefore prefer to
do business with business enterprises who share these same values and who are prepared to
contribute to meaningful BBBEE initiatives (including and not limited to enterprise development,
subcontracting and Joint Ventures) as part of their tender response.

Transnet would accordingly allow a “preference” in accordance with the 10% preference system, as
per the Preferential Procurement Policy Framework Act 5 of 2000 (as amended) to companies who
provide a BBBEE accreditation Certificate. All procurement and disposal transactions in excess of
R30000 will be evaluated accordingly. All transactions below R30000 will as far as possible be
earmarked for EME’s.

TRANSNET consequently urges Respondents (Large enterprises and QSE’s — see below) to have
themselves duly accredited by any one of the Accreditation Agencies approved by SANAS (South
African National Accreditation System, under the auspices of the DTI). ‘k

In terms of Government Gazette No. 32094, Notice No. 354 dated 2 09, as from 1 August
2009, only BBBEE accreditation Certificates issued by SANAS ap rification agencies will be
valid.

(1) year validity period will still be acceptable, until their date provided that the accreditation

However accreditation certificates issued before 23 March 2009 which are still within their one
‘Ao ry
was done in accordance with the latest codes (i.e. th ulgated on 9 February 2007).

BBBEE Accreditation Certificates issued @ubllshed date i.e. 23 March 2009, by a
Verification Agency not approved by SANAS |II be acceptable as from 23 March 2009.

(a) Large Enterprises (i.e. an turnover >R35 million):

»  Rating level bas (seven) elements of the BBBEE scorecard

10.1.Enterprises will be rated by such Acc;@@Agences based on the following:

>  Enterprise vide BBBEE certificate and detailed scorecard (to be renewed

(b) Qualifyin

> i ased on any 4 (four) of the elements of the BBBEE scorecard
> erprises to provide BBBEE certificate and detailed scorecard (to be renewed
annually)
(c) Exempted Micro Enterprises — EME (i.e. annual turnover <R5m are exempted from being
rated or verified):
»  Automatic BBBEE Level 4 rating, irrespective of race ownership, i.e. 100% BBBEE
recognition

»  Black ownership >50% or Black Women ownership >30% automatically qualify as
Level 3 BBBEE rating, i.e. 110% BBBEE recognition

»  EME’s should provide documentary proof of annual turnover (i.e. audited financials)
plus proof of Black ownership if Black ownership >50% or Black Women ownership
>30% (to be renewed annually) from their Auditors / Accounting Officers

10.2.In addition to the above, Respondents who wish to enter into a Joint Venture (JV) or subcontract

portions of the contract to BBBEE companies must state in their Tenders / Proposals the percentage
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of the total contract value which would be allocated to such BBBEE companies, should they be

successful in being awarded any business. A rating certificate in respect of such BBBEE JV-partners

and/or sub-contractors, as well as a breakdown of the distribution of the aforementioned percentage
allocation must also be furnished with the tender response to enable Transnet to evaluate / adjudicate on

all tenders received on a fair basis.

10.3. Each Respondent is required to furnish proof of its BBBEE status (Certificate and Detailed
Scorecard) as stipulated above to TRANSNET.

Turnover: Indicate your company’s most recent annual turnover:

annual turnover and percentage black ownership as well as Black Women ownership

e If annual turnover <R5m, please attach auditors / accounting offigers letter confirming
e If annual turnover >R5m please attach BBBEE certificate and‘ge

d scorecard from

an accredited rating agency.
10.4.The DTI has created an online B-BBEE Registry (http://www.dti.mﬁ order to provide a central
t

and standardized source of the B-BBEE status of all entities, apd itate the flow of this

information amongst entities by providing a Unique Profile er (UPN) per each listing. Existing and

prospective suppliers are therefore urged to list their B-

entities verified by DTI, will receive the following be

- Their BBBEE status will be verified a@ irmed by the DTI, before listing on the Registry
- Listing on the Registry will provide supgliefs the option to market themselves on the DTI B-
BBEE Opportunities Networ, is is a search engine that is designed to help businesses
find B-BBEE compliant entiti o match specific requirements in terms of the nature of
, B-BBEE status or other search criteria.

services/goods provid@
Transnet supports this D W iWe and will use the DTI Registry to verify prospective and
existing suppliers’ BB edentials.

status on the DTI Registry. Hence,

10.5.Kindly provide Tra \
submissions.

your DTI B-BBEE UNIQUE PROFILE NUMBER with all tender

DTI BBBEE UNIQUE PROFILE NUMBER:

10.6.Failure to submit your BBBEE information in terms of 10.3 and/or 10.5 (above) will result in a score of

zero being allocated for BBBEE evaluation.

SIGNATURE OF TENDERER: Date:
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E4E
TRANSNET LIMITED

(REGISTRATION NO. 90/000900/06)
TRADING AS TRANSNET FREIGHT RAIL

SAFETY ARRANGEMENTS AND PROCEDURAL COMPLIANCE
WITH THE OCCUPATIONAL HEALTH AND SAFETY ACT
(ACT 85 OF 1993) AND APPLICABLE REGULATIONS

1. General

1.1 The Contractor and Transnet Limited (hereinafter referred to as “Transnet”) are individual
employers, each in its own right, with their respective duties and obligations set out in the
Occupational Health and Safety Act, Act 85 of 1993 (the Act) and app !'cable Regulations.

1.2 The Contractor accepts, in terms of the General Conditions of Contract in terms of the
Act, his obligations as an employer in respect of all persons i employ, other persons
on the premises or the Site or place of work or on the WOI‘% executed by him, and
under his control. He shall, before commencement w@e xecution of the contract
work, comply with the provisions set out in the Act, an implement and maintain a
Health and Safety Plan as described in the Constructioh Regulations, 2003 and as approved
by Transnet, on the Site and place of work for t}Qrat n of the Contract.

1.3 The Contractor accepts his obligation to o% fully with the Act and applicable
Regulations notwithstanding the omissigne Of sgme of the provisions of the Act and the
Regulations from this document. < ’

1.4 Transnet accepts, in terms of the AcfNfS, obligations as an employer of its own employees
working on or associated wit e or place of work, and the Contractor and Technical
Officer or his deputy sha @times, co-operate in respect of the health and safety
management of the site, a agree on the practical arrangements and procedures to be
implemented and maipf&#imgd during execution of the Works.

1.5 In the event of any diSe
legislation wi @'

2. DeﬁnitionQ

2.1 In this Specification any word or expression to which a meaning has been assigned in the
Construction Regulations, shall have the meaning so assigned to it, unless the context
otherwise indicates: -

ies between any legislation and this specification, the applicable
ecedence.

2.2 The work included in this Contract shall for the purposes of compliance with the Act be
deemed to be "Construction Work", which, in terms of the Construction Regulations,
2003 means any work in connection with: -

(a) the erection, maintenance, alteration, renovation, repair, demolition or dismantling
of or addition to a building or any similar structure;
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(c) the installation, erection, dismantling or maintenance of fixed plant where such work
includes the risk of a person falling;

(d) the construction, maintenance, demolition or dismantling of any bridge, dam, canal, road,
railway, runway, sewer or water reticulation system or any similar civil engineering
structure; or

(e) the moving of earth, clearing of land, the making of an excavation, piling, or any similar type of
work;

2.3 “competent person” in relation to construction work, means any person having the
knowledge, training and experience specific to the work or task being performed: Provided
that where appropriate qualifications and training are registered as per the South African
Qualifications Authority Act, 1995 these qualifications and training shall be deemed to be
the required qualifications and training; i

2.4 “contractor” means principal contractor and “subcontractor” Vontractor as defined
by the Construction Regulations, 2003.

elevated position, considering the nature of work undertaken, and setting out the
procedures and methods applied to eliminate ther

2.6 “health and safety file” means a file, or o
information required to be kept on si
Regulations;

2.5  “fall protection plan” means a documented plan, of ill elating to working from an

rd in permanent form, containing the
cordance with the Act and applicable

2.7  “Health and Safety Plan ” m a documented plan which addresses the hazards

identified and include safe w, ocedures to mitigate, reduce or control the hazards
identified;
2.8  “Risk Assessment” means gramme to determine any risk associated with any hazard

at a construction sit order to identify the steps needed to be taken to remove, reduce or
control such hazaré;

2.9  “the Act” szbOccupational Health and Safety Act No. 85 of 1993.

3. Procedural €ompliance

3.1 The Contractor who intends to carry out any construction work shall, before carrying out
such work, notify the Provincial Director in writing if the construction work:-

(a) includes the demolition of a structure exceeding a height of 3 metres; or
(b) includes the use of explosives to perform construction work; or

() includes the dismantling of fixed plant at a height greater than 3m,

and shall also notify the Provincial Director in writing when the construction work
exceeds 30 days or will involve more than 300 person days of construction work and if the
construction work:-

(a) includes excavation work deeper than 1m; or
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(b) includes working at a height greater than 3 metres above ground or a landing.

3.2 The notification to the Provincial Director shall be on a form similar to Annexure A of
the Construction Regulations, 2003, also shown in Annexure 1 of this
Specification. The Contractor shall ensure that a copy of the completed
notification form is kept on site for inspection by an inspector, Technical Officer or
employee.

3.3 The Contractor shall, in accordance with the Act and applicable Regulations, make all the
necessary appointments of competent persons in writing on a form similar to Annexure 2
of this Specification and deliver copies thereof to the Technical Officer. Copies should
also be retained on the health and safety file.

3.4 Subcontractors shall also make the above written appointments and the Contractor shall
deliver copies thereof to the Technical Officer.

competencies and supervises the work himself, the ap t of a construction
supervisor in terms of regulation 6.1 of the ConstructiopeReggulations, 2003 will not be
necessary. The Contractor shall in such a case execd sign a declaration, as in
Annexure 3, by which he personally undertakes the futies and obligations of the "Chief
Executive Officer" in terms of section 16(1) of't ct:

3.5In the case of a self-employed Contractor or any subcontractoE Was the appropriate

3.6 The Contractor shall, before commencing any#egly, obtain from the Technical Officer an
access certificate as in Annexure 4 exec "ml signed by him, permitting and limiting
access to the designated site or place df wark by the Contractor and any subcontractors

under his control.

3.7 Procedural compliance with Ac egulations, as above, shall also apply to any
subcontractors as employers # gteir Own right. The Contractor shall furnish the Technical

Officer with full particula subcontractors and shall ensure that they comply with
the Act and Regulatio aa&P tekon's safety requirements and procedures.

4. Special Permits \

Where speci rmits are required before work may be carried out such as for hotwork,
isolation its, work permits and occupations, the Contractor shall apply to the
Technical Officer or the relevant authority for such permits to be issued. The Contractor
shall strictly comply with the conditions and requirements pertaining to the issue of such
permuts.

5. Health and Safety Programme

5.1 The Tenderer shall, with his tender, submit a Health and Safety Programme setting out the
practical arrangements and procedures to be implemented by him to ensure compliance by
him with the Act and Regulations and particularly in respect of: -

(i)  The provision, as far as is reasonably practical, of a working environment that is safe
and without risk to the health of his employees and subcontractors in terms of section
8 of the Act;

10
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(i1) the execution of the contract work in such a manner as to ensure in terms of section
9 of the Act that persons other than those in the Contractor's employment, who may
be directly affected by the contract work are not thereby exposed to hazards to their
health and safety;

(iii) ensuring, as far as is reasonably practical, in terms of section 37 of the Act that no
employee or subcontractor of the Contractor does or omits to do any act which
would be an offence for the Contractor to do or omit to do.

5.2 The Contractor's Health and Safety Programme shall be based on a risk assessment in respect

of the hazards to health and safety of his employees and other persons under his control
that are associated with or directly affected by the Contractor's activities in performing the
contract work and shall establish precautionary measures as are reasonable and practical in
protecting the safety and health of such employees and persons.

5.3 The Contractor shall cause a risk assessment contemplated in clause 5 .ZQhke to be performed

54

by a competent person, appointed in writing, before commencement of any Construction
Work and reviewed during construction. The Risk Assess e\}{all form part of the
Health and Safety programme to be applied on the sit shall include at least the
following:

(a) The identification of the risks and hazards thalq%)ns may be exposed to;
(b) the analysis and evaluation of the hazar ntified;

(c) a documented Health and Safety luding safe work procedures to mitigate,
reduce or control the risks identified;

(d) a monitoring and review
The Health and Safety Plan@clude full particulars in respect of: -
(a) The safety ment structure to be instituted on site or place of work and the
names of th tractor's health and safety representatives and members of safety
committe \ applicable;

(c) the safety equipment, devices and clothing to be made available by the Contractor
to his employees;

(d) the site access control measures pertaining to health and safety to be implemented;

() the arrangements in respect of communication of health and safety related matters
and incidents between the Contractor, his employees, subcontractors and the
Technical Officer with particular reference to the reporting of incidents in
compliance with Section 24 and General Administrative Regulation 8 of the Act
and with the pertinent clause of the General Conditions of Contract forming part of
the Contract and

11

‘Ur TRANSHEF
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() the introduction of control measures for ensuring that the Safety Plan is
maintained and monitored for the duration of the Contract.

5.4  The Health and Safety programme shall be subject to the Technical Officer's approval and
he may, in consultation with the Contractor, order that additional and/or supplementary
practical arrangements and procedures be implemented and maintained by the Contractor or
that different working methods or safety equipment be used or safety clothes be issued
which, in the Technical Officer's opinion, are necessary to ensure full compliance by the
Contractor with his obligations as an employer in terms of the Act and Regulations. The
Technical Officer or his deputy shall be allowed to attend meetings of the Contractor's
safety committee as an observer.

5.5 The Contractor shall take reasonable steps to ensure that each subcontractor’s Health and
Safety Plan is implemented and maintained on the construction site: Provided that the steps
taken shall include periodic audits at intervals mutually agreed to between them, but at least
once every month. s

5.6  The Contractor shall stop any subcontractor from executing any ®gnstruction work, which
is not in accordance with the Contractor’s, and/or subcontra alth and Safety Plan
for the site or which poses a threat to the health and safety @ ns.

5.7  The Contractor shall ensure that a copy of the Health afid y Plan is available on site for
inspection by an inspector, Technical Officer, agefitmi§ubcontractor, employee, registered
employee organisation, health and safety repre tive or any member of the health and
safety committee.

5.8  The Contractor shall consult with the heafth affdSafety committee or, if no health and safety
committee exists, with a representati oup of employees, on the development,
monitoring and review of the Risk ssment.

5.9  The Contractor shall ensure % mployees under his control are informed, instructed
th

and trained by a compete x regarding any hazard and the related work procedures
before any work comm% ereafter at such times as may be determined in the Risk
Assessment. %

5.10 The Contractor re that all subcontractors are informed regarding any hazard as
stipulated in thi ssessment before any work commences, and thereafter at such times

as may be @m ed in the Risk Assessment.

5.11 The Contractor shall ensure that all visitors to a construction site undergoes health and
safety induction pertaining to the hazards prevalent on the site and shall be provided with
the necessary personal protective equipment.

6. Fall Protection Plan

6.1 In the event of the risk and hazard identification, as required in terms of clause 5.3 of this Specification,
revealing risks relating to working from an elevated position the contractor shall cause the
designation of a competent person, responsible for the preparation of a fall protection plan;

12
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6.2 The Contractor shall implement, maintain and monitor the fall protection plan for the duration of
Contract. The Contractor shall also take such steps to ensure the continued adherence to the fall
protection plan.

6.3 The fall protection plan shall include:-

(a) A Risk Assessment of all work carried out from an elevated position;

(b) the procedures and methods to address all the identified risks per location;

(c) the evaluation of the employees physical and psychological fitness necessary to
work at elevated positions;

(d) the training of employees working from elevated positions; anj
(e) the procedure addressing the inspection, testing and  maint&nance of all fall
protection equipment. s
7. Hazards and Potential Hazardous Situations Q
The Contractor and the Technical Officer shall immediately notify one another of any
i y arise during performance of the

, in particular, of such hazards as may
and any other aspect pertaining to the

hazardous or potentially hazardous situations w
Contract by the Contractor or any subcontracto
be caused by the design, execution and/or o

contract work. C)

8. Health and Safety File

8.1The Contractor shall ensure t ealth and safety file is opened and kept on site
and shall include all d @ﬂtation required as per the Act and applicable
regulations, and mad able to an inspector, the Technical Officer, or
subcontractor upon t.

8.2The Contractg %sure that a copy of the both his Health and Safety Plan as well
as any s@on actor’'s Health and Safety Plan is available on request to an
employee, inspector, contractor or the Technical Officer.

8.3 The Contractor shall hand over a consolidated health and safety file to the Technical
Officer upon completion of the Construction Work and shall in addition to
documentation mentioned in the Act and applicable Regulations include a record
of all drawings, designs, materials used and other similar information concerning
the completed structure.

13
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ANNEXURE 1

OCCUPATIONAL HEALTH AND SAFETY ACT,

1993

Regulation 3(1) of the Construction Regulations
NOTIFICATION OF CONSTRUCTION WORK

1(a) Name and postal address of principal contractor:

(b) Name and tel. no of principal contractor’s contact person: 4
.
2. Principal contractor’s compensation registration number: N
3.(a) Name and postal address of client: PRODUCTION MANAGQROPERTY TECHNICAL

JOHANNESBURG

(b) Name and tel no of client’s contact person or agens Q
P. NEL Mobile: 083 576 4162
4.(a) Name and postal address of designer(s) for th€ pr

(b) Name and tel. no of designer(s) ?®n:
p4

5. Name and telephone number @ml contractor’s construction supervisor on site appointed in
terms of regulation 6( L.

regulation

6. Name/s of prin@%tr?ctor’s construction sub-ordinate supervisors on site appointed in terms of

7. Exact physical address of the construction site or site office:

8. Nature of the construction work:

9. Expected commencement date:

10. Expected completion date:

14
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11. Estimated maximum number of persons on the construction site:

12. Planned number of contractors on the construction site accountable to the principle contractor:

13. Name(s) of contractors already chosen.

Principal Contractor 2 Date

Client 4
- X

* THIS DOCUMENT IS TO BE FORWAR O THE OFFICE OF THE DEPARTMENT OF
LABOUR PRIOR TO COMMENC T OF WORK ON SITE.

* ALL PRINCIPAL CONTRA HAT QUALIFY TO NOTIFY MUST DO SO EVEN IF
ANOTHER PRINCIPAL C OR ON THE SAME SITE HAD DONE SO PRIOR TO
THE COMMENCEMENT O K.

&
N\
K

15
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ANNEXURE 2
(COMPANY LETTER HEAD)

OCCUPATIONAL HEALTH AND SAFETY ACT, 1993 (ACT 85 OF 1993) :

SECTION/REGULATION:

REQUIRED COMPETENCY:

In terms of

representing the Employer) do hereby appoint 4

REPAIRS AND REMOVE PARKHOMES
As the Competent Person on the LEEUHOF TRANSNET@QF{T RAIL FOR
premises at TWO MONTHS P\

(physical address) to assist in compliance with the Act and thi app|1"'cable Regulations.

Your designated area/s is/are as follows: - Q
REPAIRS AND REMOVE PARKHOMES LEE@ FOR TRANSNET FREIGHT RAIL

FOR TWO MONTHS ~
\ N
Date: t\@
N\
Signature: - / P

Designation: - /L\‘(/
AN

ACCEPTANCE OF DESIGNATION

1, do hereby accept this Designation and
acknowledge that 1
understand the requirements of this appointment.

Date:

Signature: -

Designation: -

16
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ANNEXURE 3

(COMPANY LETTER HEAD)

OCCUPATIONAL HEALTH AND SAFETY ACT, 1993 (ACT 85 OF 1993):

DECLARATION

In terms of the above am personally assuming the
Act 1, duties

and obligations as Chief Executive Officer, defined in Section 1 of the Act and in terms of
Section 16(1), I will, as far as is reasonably practicable, ensure that the dutiei and obligations

of the Employer as contemplated in the above Act are properly discharged.

Signature: -
Date: N\ Z

17
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TENDER ENQUIRY/CONTRACT DOCUMENT (PETTY CONTRACT)

Quotation/ Contract No. HOAC/LHE/5742
Particulars of Contract Work: REPAIRS AND REMOVE PARKHOMES LEEUHOF FOR TRANSNET
FREIGHT RAIL FOR THE PERIOD OF TWO MONTHS

PARTICULARS OF TENDER:

1. I/WE:
of:
(Name of company, partnership or firm)
Full Address:
—

Fax No.: () \/
Tel No.: ()
Carrying on business under the style or title of: ( ’

rymg ty: e
represented by:

Q

in *my/his capacity as:

Being duly authorized thereto by a *Resolution of rd of Directors/Certificate of Partners, dated
a certified copy of which is annexed hereto, hereb e dertake and complete the above-mentioned work,
in accordance with the terms and conditions set ofit belgw and at

* A sum to be ascertained from the quantities of work carried out at the rates and/or prices shown in the

Schedule of Quantities and Prices ed hereto, amounting to approximately

& ”
* A lump sum in the am N RN/A (Excluding VAT).
(* Delete which is inapplicable).
2. The terms of this tend se set forth in the accompanying letter(s), reference HOAC/LHF/5742 dated 14
October 2009 (if a n acceptance thereof by Transnet shall constitute a binding contract between me/us
and Transnet Limitegd"

3. The terms an nditions set out in the documents as indicated in the Schedule of documents annexed hereto are
incorporated in this tender:

The documents as indicated in the Schedule of documents are to be taken as complementary to each other. In
the event of any conflict between any of these documents and any letter(s) accompanying Nthe tender, such
tender letter(s) shall prevail. In the event of any conflict between the Project Specification and any other
documents listed above, the Project Specification shall prevail.

4. * The Work shall be completed within N/A days / weeks / months from the date of written notification
to me/ us of the acceptance of this tender. (Tenderer to state completion period. Tenderers who offer earliest completion
period may be a deciding factor when tenders are adjudicated)

* The Work shall commence on 1 December 2009 and be completed on or before 30 December 2009
TWO MONTHS
(* Delete which is not applicable)
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LEEUHOF YARD FOR TWO MONTHS

RFQ:HOAC/LHF.5742:REPAIRS AND REMOVE PARKHOMES AT TRANSNET FREIGHT RAIL 'fr TRANENET

The contract shall commence on the date on which the Tenderer has been notified of the acceptance of his tender, either
per facsimile transmission, when the receipt transmitted by his facsimile machine shall be regarded as proof of
notification, or by telegram and/or letter in which case the date of the sending and/or posting thereof shall be
regarded as the date of notification, and the office of the South African Post Office Limited and/or Telkom SA
Limited will be regarded as the agent of the Tenderer for receiving the notification.

5. A penalty for late completion of R 100-00 per calendar day will be payable in terms of clause 4 of the General Conditions of Contract (Petty
Contract).

6. Payment will be made within 30 days after certification of the Certificate of Completion by Transnet's supervisor.

7. Quotations shall hold good for a period of 60 days after the closing date for tender submissions. Transnet does not bind itself to place an

order on the lowest or any quotation, and reserves the right to accept the whole or any part of a quotation.

8. Tenders in sealed envelopes, clearly endorsed: RFQ :HOAC/LHF/5742

should reach that officer not later than 10:00 on 17 November 2009.

Tenders can also be delivered by hand to the Secretariat Inyanda House V@Mﬁng’coﬂ Road, Parktown,
e_

addressed to Inyanda House 1, No.21 Wellington Road, Parktown ]

Johannesburg and must be deposited in the tender box before 10:00 on t mentioned date.

NOTE: Late quotations will not be considered.

9. Further information with regard to this enquiry is obtainable a%

Technical: M. P. NEL , tela@e 083 576 4162
Commercial: Ms Esther Tyam , a e (011) 773 8557
Tenderers may at any time communicate wi eNabdve-mentioned persons on matters relating to this
enquiry.
10. Tenderers shall complete the annexure hereto and cergify iffgs correct.

Signed by { Yy 4 on
behalf of \\V at
“ v
on this day of 20
in

the presence of the undersigned

4

TENDERER
S)
WITNESSES:
1. Identity No.
2. Identity No.
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RFQ:HOAC/LHF.5742:REPAIRS AND REMOVE PARKHOMES AT TRANSNET FREIGHT RAIL Y
LEEUHOF YARD FOR TWO MONTHS TRANENES

PARTICULARS OF ACCEPTANCE OF TENDER:

I MICHAEL LATSKY |, being the designated manager and duly authorised representative of Transnet Limited accept, on behalf of Transnet
Limited, the tender of for the REPAIRS AND REMOVE PARKHOMES FOR TRANSNET FREIGHT RAIL
FOR TWO MONTHS

to be completed in accordance with the terms and conditions in the Particulars of Tender set out hereinbefore.
Signed at JOHANNESBURG on this day of 2009, in the presence of the undersigned witnesses.

DESIGNATION:
P.p. TRANSNET LIMITED

AS WITNESSES: !
1. Identity No.

2. Identity No. \\v/
CERTIFICATE OF COMPLETION O

Certified that the above work was satisfactorily completed on kv 20 and
® that all surplus material has been returned to Transnet and duly accounted
® that all material requisitioned for and supplied has been used for the

(* Delete portion not required)

TRANSNET SUPERVISOR

Final payment authorised A\

TRANSNET MANAGER

DATE:
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RFQ:HOAC/LHF.5742:REPAIRS AND REMOVE PARKHOMES AT TRANSNET FREIGHT RAIL Y
LEEUHOF YARD FOR TWO MONTHS TRANEHES

GENERAL CONDITIONS OF CONTRACT (PETTY CONTRACT)

1. The Contractor shall carry out the work in accordance with the attached Contract Specifications and in a thorough and workmanlike manner.
The final acceptance of the work rests with Transnet's designated manager.

2. The Contractor shall supply all necessary labour, tools, equipment and material.

3. Should Transnet provide or make available any material and/or equipment, the Contractor shall be responsible for the correct and
economical transport, storage and usage thereof. The cost of any loss or damage to Transnet equipment other than through normal wear and
tear, and any uneconomical usage or loss of material provided by Transnet, will be recovered from the Contractor.

4. Should the Contractor fail to complete the work by the date or within the period stipulated in this agreement or by such extended date as may
be allowed by Transnet in terms of clause 8, he shall pay to Transnet as penalties in terms of the Conventional Penalties Act of 1962 (as
amended) the amount stated in the Tender Enquiry/Contract Document for each day or part thereof dl‘tg which the work remains

uncompleted. Ay

Application for relief from the obligation to pay a penalty will only be considered by Transnet if the'@ontragtor can prove to the reasonable
satisfaction of Transnet that the penalty is out of proportion to the prejudice suffered by Transnet b of the act or omission in respect
of which the penalty was stipulated.

5. No transport concessions will be allowed.

6. The obligation to take care of and protect the contract work and everything connégted therewith shall rest solely with the Contractor who
shall take all necessary precautions to protect the public, the property of the d the property and personnel of Transnet and all other
persons from damage or injury, and to protect adjoining properties from treg ? or daffage during the progress of the work.

The risk of physical loss of or damage to the contract work, tempoydfy o materials and equipment to be incorporated into the works
shall be borne by the Contractor and he shall arrange such insurancel @ be necessary for the protection thereof.
Transnet will, in the case where a risk of legal liability for

damage to third party property may arise out of the carrying o
names of Transnet and the Contractor as is deemed neces

death of or injury to third party persons and/or accidental loss of or
f the contract work, arrange for such public liability insurance in the joint
by Transnet.

The Contractor shall be responsible for obtaini ce dgainst loss of or damage to his own machinery tools, equipment, materials and
site establishment and any consequential cial es arising from such damage. The Contractor shall likewise arange his own
insurances in respect of motor vehicle liab\1 c on law liabilities of the Contractor as an employer.

7.a) The Contractor shall comply with the Ocdlipatignal Injuries and Diseases Act. (Act 130 of 1993) and any amendment thereof.
7.b) * @) The Cafftraggor shall observe and comply with the provisions of the Explosives Act. No. 26 of 1956 and any
amevxth fand with any regulations framed hereunder.
(i) @ ing iPthe vicinity of open lines will be permitted only during intervals between trains. It will be controlled by a

on appointed by Transnet, who will be in telephonic communication with the nearest station and whose
uctions the Contractor shall carry out implicitly. The Contractor shall have labour available to clear any stones or
debris deposited on the track by blasting and to repair any damage to the track immediately after occurrence thereof.

* Delete if not applicable.)

7.c) The Contractor shall comply with the Occupational Health and Safety Act (Act No. 85 of 1993). The Contractor is, in terms of section
37(2) of Act 85 of 1993 deemed to be an employer in his own right with duties as prescribed in the said Act and agrees to ensure that all
work will be performed or machinery and plant used in accordance with the provisions of the Act in respect of all persons in his employ,
other persons on the premises or the site or place of the works or on the works to be executed by him and under his control in terms of the
contract. The agreements in this contract and all documents attached or referred to, form an integral part of the arrangements and procedures
mentioned in the aforementioned section.

7.d) The Contractor also undertakes to comply with any safety requirements of Transnet, as adopted from time to time, and instructed by the
relevant project leader.

7.e) The Contractor shall at his own costs comply with the provisions of all such laws, Provincial Ordinances, Local Authority Bylaws and all
relevant Regulations framed there under which are applicable to the work to be undertaken.
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RFQ:HOAC/LHF.5742:REPAIRS AND REMOVE PARKHOMES AT TRANSNET FREIGHT RAIL Y
LEEUHOF YARD FOR TWO MONTHS TRANEHES

8. If the Contractor suffers delay or incurs extra expense as the result of delay on the part of Transnet in supplying such materials as are to be
provided by it, or from any other cause, the Contractor shall inform Transnet within 48 hours of the commencement of the delay, and may,
within 14 days after such delay has ended, apply in writing to Transnet for extra time and/or extra payment and Transnet shall after
investigation grant such extension of time and/or authorise payment of such sum as is considered reasonably adequate to cover the delay or
to compensate for the extra direct expense suffered by the Contractor. Transnet will grant such extension of time and/or authorise the
payment of such sum, as it considers adequate to cover the delay suffered or to compensate the Contractor.

9. The Contractor shall not assign his obligations under the contract, nor sublet the contract work or any part thereof without the consent of the
Manager. Breach of this condition will entitle Transnet to cancel the contract forthwith.

10. Any amount certified by the Manager as being recoverable from the Contractor in terms of any of the preceding clauses may, without
prejudice to any other legal rights which Transnet may have, be deducted from any moneys due to the Contractor by Transnet whether under
this contract or from any source whatsoever.

11. On completion of the work, the Contractor shall inform the Manager who will arrange a final inspection. If the work has been completed to
his satisfaction, the Manager will issue a Certification of Completion and arrange payment of all moneys due to the Contractor by Transnet.

Except where expressly agreed to the contrary with Transnet, the Contractor requests and authorises Transnetito send any amount due to him
by registered post to his known postal address or any other address requested in writing by the Contrac ¢ Contractor declares that the
SA Post Office Limited acts as his representative and that the risk that such payment does not reach him aftefjt has been sent by post lies
totally with the Contractor.

12. Transnet may order alterations, extras, additions to or omissions from the works. The Contrac rry out or give effect to such orders
from Transnet. The rates for such work shall be agreed between the Contractor and Tran: ere possible rates quoted in the schedule
of work and prices shall form the basis, as far as may be reasonable, of such agreement.

13. If a dispute of any kind arises between the Contractor and any member of Transngt personnel in connection with the contract, the matter
shall be referred to the designated Manager. The Manager shall decide the dis; advise the Contractor accordingly.

The Manager's decision shall be final and binding upon the parties unlef Contractor has, within 14 days of the date thereof, notified
Transnet in writing of his dispute of the decision, in which case the m be referred to arbitration.

Such arbitration shall be by a single arbitrator who shall be sel ment between the parties or, failing such agreement, nominated
on application of either party by the Chairperson for the time §eing ofgthe Association of Arbitrators of South Africa.

The Arbitrator shall have unfettered discretion and jurisdiction to decide the procedure of the arbitration and the matter in dispute and his
award shall be final and binding on the parties hereto!

22



RFQ:HOAC/LHF.5742:REPAIRS AND REMOVE PARKHOMES AT TRANSNET FREIGHT RAIL Y
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PETTY CONTRACT
RFQ : HOAC/LHF/5742

SCHEDULE OF WORK AND PRICES

Quantity Unit Price Amount

1) Load 12x3m parkhome at Fochville station and
transport to own workshop or factory. After 1 Job
upgrading load and transport and place
parkhome to Leeuhof Marshalling yard.

2)Remove existing windows at back of parkhome
for scrap windows sizes 1,20m wide x 1,0m high. 5 Ea
Provide and fit new windows at back of
parkhome. Size of the windows 0,30m high
x1,20m wide to be placed 100mm from ceiling
height. Repair exterior cladding to match existing.

3)Remove existing doors 2 each for scrap and 1 Job
provide new door at centre front of parkhome.
Repairs exterior cladding to match existing.

4)Remove existing partition for scrap in interior of 1 Job
parkhome 1/3,01 x2,40m high + 2/1,96 x2,40

high &
5)Remove existing interior wall paneling and 1 Job
replace with new wood panellite paneling

complete. N
6)Remove existing floor covering and replace with 1 Job\
novelon floor sheeting [ |
7)Seal roof completely and paint 2 coats Dulux 1 Ns
Roof Guard Grecian grey N

8)Paint ceiling 2 coats 1 coat universal white 1 Q Job
under coat and 1 coat Dulux Dura PVA white. f\

9)Spray paint exterior of parkhome same colour \ ’ Job

as existing completely r. <

10)Provide asset number to above door entrance V Job
75mm black letters 02ML678L + 02ML681L

11)Provide and fit new way distribution b

complete with 30ampp main circuit bre 0 1 Job
overload protection + leakage + 10a ircuit

breaker for lights + 20 amp circui \ for

plugs I\

12)Provide and fit new light swi Mdoor 1 Ea
13)Provide and fit new ener@ng bulkhead 8 Ea
lights (PL or 2D)

14) Re-wire completely N 1 Job

15) Leave site clean eat
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