NEC3 Engineering and Construction Short Contract (ECSC)

entered into by and between

Transnet SOC Ltd

Registration Number 1990/000900/30
(hereinafter referred to as the “Employer”)

\!
and %\\/\

Registration Number .................

(hereinafter referred to as the "Contractor")

DESCRIPTION OF THE DEMOLISHING OF A STATION BUILDING IN JAN
S KEMPDORP

Enquiry Number RFQ No. SIM15079CIDB

Issue 11 May 2016

Briefing Session 19 May 2016

Closing Date 26 May 2016
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TRANSNET

Transnet Freight Rail A /
A Division of Transnet SOC Ltd
Contract Number: SIM15079CIDB

Description of the works: DEMOLISHING OF A STATION BUILDING IN JAN KEMPDORP

T1.1 Tender Notice and Invitation to Tender

Transnet SOC Ltd invites tenders for demolishing of a station building in Jan Kempdorp.

Tenders should have a CIDB contractor grading designation of 1 GB or higher.

Preferences are offered to tenderers who are in possession of a valid SANAS or IRBA B-BBEE accreditation
certificate.

Only tenderers who are registered with the CIDB, or are capable of being so prior to the evaluation of
submissions, in a contractor grading designation equal to or higher than a contractor grading designation
determined in accordance with the sum tendered or a value determined in accordance with regulation 25 (1B) or
25 (7A) of the Construction Industry Development Regulations for 1 GB or higher class of construction work, are
eligible to have their tenders evaluated. \\

The physical address for collection of tender documents is:

Transnet Freight Rail Advice Centre O$\/

Inyanda House 1
Ground floor, 21 Wellington Road !

Parktown, Johannesburg

Documents may be collected during working hmc)@' 08h00 on Wednesday, 11" May 2016 until 15h00 on
Wednesday, 18" May 2016.

Queries relating to the issue of these d &ts may be addressed to

Ms Serole Boloko A

Tel No 011 584 1176 Q/

Fax No. n/a Q‘

Email SeroIe.Bd%k%transnet.net

A compulsory clarification meeting with representatives of the Employer will take place at:

Jan Kempdorp Station Building on Thursday, 19" May 2016 starting at 10h00. Latitude S: 27° 54’
27,129” Longitude E: 24° 49’ 21,748”

The closing time for receipt of tenders is 10:00hrs on Thursday, 26" May 2016.
Telegraphic, telephonic, facsimile, e-mail and late tenders will not be accepted.

Tenders may only be submitted on the tender documentation that is issued.

Requirements for sealing, addressing, delivery, opening and assessment of tenders are stated in the Tender
Data.

Transnet urges Clients, Suppliers and Service Providers to report any acts of fraud and/or instances
of corruption to Transnet’s TIP-OFFS ANONYMOUS on 0800 003 056 or Transnet@tip-offs.com.

TENDER Part T1: Tendering procedu_res
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Transnet Freight Rail
A Division of Transnet SOC Ltd
Contract Number: SIM15079CIDB
Description of the works: DEMOLISHING OF A STATION BUILDING IN JAN KEMPDORP
ACKNOWLEDGMENT OF RECEIPT OF DOCUMENTS
AND INTENTION TO TENDER

(To be returned within 3 days after receipt)

FAXTO: Transnet Freight Rail Project No.: SIM15079CIDB
Fax No.N/A Tender No.: SIM15079CIDB
Attention: Serole Boloko Closing Date: 26" May 2016

DEMOLISHING OF A STATION BUILDING IN JAN KEMPDORP

Check
We: Do wish to tender for the work and shall return our tender by tr\q due Yes O

date above !
Do not wish to tender on this occasion and herewith %n all your No O

documents received O$

REASON FOR NOT TENDERING: Q

O

TJRANSNEI

r

N

2N,

-
2

~
COMPANY'S NAME, ADljRgS, CONTACT, PHONE AND TELEFAX NUMBERS

SIGNATURE :

TITLE:

TENDER Part T1: Tendering procedures
FORM: PRO-FAT-0164 Rev02 Page 2 of 2 T1.1: Tender Notice and Invitation to Tender



Transnet Freight Rail

A Division of Transnet SOC Ltd

Contract Number: SIM15079CIDB

Description of the works: DEMOLISHING OF A STATION BUILDING IN JAN KEMPDORP

TRANSNET

ke

T1.2 Tender Data

The conditions of tender are the Standard Conditions of Tender as contained in Annexure F of the CIDB
Standard for Uniformity in Construction Procurement (January 2009) as published in Government Gazette
No 31823, Board Notice 12 of 2009 of 30 January 2009, subsequently amended (May 2010) in Board Notice
86 of 2010. (See www.cidb.org.za)

The Standard Conditions of Tender make several references to Tender Data for details that apply specifically
to this tender. This Tender Data shall have precedence in the interpretation of any ambiguity or
inconsistency between it and the Standard Conditions of Tender.

Each item of data given below is cross-referenced in the left hand column to the clause in the Standard
Conditions of Tender to which it mainly applies.

\
Clause Data \
F.1.1 The Employer is Transnet td
(Regis 0. 1990/000900/30)
F1.2 The tender documents issued by the Employer Mprise:
Part T1: Tendering procedures Q1 Yender notice and invitation to tender
2 Tender data
Part T2: Returnable document (J T2.1 List of returnable documents
T2.2 Returnable schedules
C1.1 Form of offer and acceptance
\ C1.2 Contract data (part 2)
A C2.2 Bill of Quantities
Part C: The cont
Part C1: AgrgeMents and contract C1.1 Form of offer and acceptance
data C1.2 Contract data (part 1 & 2)
Part C2: Pricing data C2.1 Pricing instructions
C2.2 Bill of Quantities
Part C3: Scope of work C3.1 Works Information
Part C4: Site information C4.1 Site information
F.1.4 The Employer's agent is: Transnet Freight Rail
Name: Mattheus Sass
Address: 38 Wolmarans Street, Johannesburg, 2001
Tel No. 011 773 8062
Fax No. 011 773 7694
E-mail: mattheus.sass@transnet.net
F1.6 The competitive negotiation procedure may be applied,
TeT1de710cument Page_ 1. - Pa;'t_T1 :_Tem;ering I;roce;u_;;

FORM: PRO-FAT-0165 Rev04

T1.2: Tender Data



TRANSNETI

Transnet Freight Rail W,
A Division of Transnet SOC Ltd
Contract Number: SIM15079CIDB

Description of the works: DEMOLISHING OF A STATION BUILDING IN JAN KEMPDORP

F.2.1 Only tenderers who have a previous experience in successfully supplying and installing new
bonding to rail, to that referred to in the Works Information, and to this end shall supply a
sufficiently detailed reference list with contact details of existing customers, are eligible to
submit tenders.

F.2.7 The arrangements for a compulsory clarification meeting are as stated in the Tender Notice
and Invitation to Tender. Tenderers must sign the attendance list in the name of the tendering
entity. Addenda will be issued to and tenders will be received only from those tendering
entities appearing on the attendance list.

F.212 No alternative tender offers will be considered

F.213.2 Return all returnable documents to the employer after completing them in their entirety, either
electronically (if they were issued in electronic format or by writing in black ink.

F.2.13.3  Parts of each tender offer communicated on paper shall be an original, plus 1 (one) copy.

<
S
'I_'ender document o - T’age 2 - Part T1: Tendering Procedures
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TRANSNET

Transnet Freight Rail 'r
A Division of Transnet SOC Ltd

Contract Number: SIM15079CIDB

Description of the works: DEMOLISHING OF A STATION BUILDING IN JAN KEMPDORP

F.2.13.5  The Employer’s address for delivery of tender offers and identification details to be shown on
F.2.15.1 each tender offer package are:
If posted, the envelope must be addressed to:

The Chairperson

Transnet Freight rail Acquisition council
P O Box 4244

JOHANNESBURG

2000

And must be dispatched in time for sorting by the Post Office to reach the Post Office Box
indicated above, before the closing time of the tender.

If delivered by hand, to be deposited to the Transnet Freight Rail Acquisition Council Tender
box which is located in the foyer, and to be addressed as follows:

The Chairperson \
Transnet Freight Rail Acquisition council \
Ground floor, Inyanda House 1 ~\
21 Wellington road \/
Parktown %
Johannesburg O

2001 !

It should be noted that the above tend@is accessible to the public 24 hours per day, 7

days a week. (J

Identification details:

Tenders must be submitt Qf?re the closing hour on the date as shown in F.2.15 below ,
and must be enclosed Q ed envelope which must have inscribed in the outside:

a) Name of r (Insert Company name).
b) Contac and details (Insert details).

c) The T&nd§r number (Insert)
d) Description of the work (Insert)
e) Closing date of tender (Insert)

NO LATE TENDERS WILL BE ACCEPTED

f.2.13.6 A two-envelope procedure will not be followed.

F.2.13.9  Telephonic, telegraphic, facsimile or e-mailed tender offers will not be accepted.

F.2.15 The closing time for submission of tender offers is as stated in the Tender Notice and Invitation
to Tender.

F.2.16 The tender offer validity period is 90 days from closing date.

F.2.18 Provide, on request by the Employer, any other material information that has a bearing on the
tender offer, the tenderer's commercial position (including notarized joint venture agreements),
preferencing arrangements, or samples of materials, considered necessary by the Employer
for the purpose of a full and fair risk assessment. Should the tenderer not provide the material,
or a satisfactory reason as to why it cannot be provided, by the time for submission stated in

the Employer’s request, the Employer may regard the tender offer as non-responsive.

Tender document Page 3 Part T1: Tendering Pro_cedureé
FORM: PRO-FAT-0165 Rev04 T1.2: Tender Data




TRANSNET

Transnet Freight Rail '
A Division of Transnet SOC Ltd
Contract Number: SIM15079CIDB

Description of the works: DEMOLISHING OF A STATION BUILDING IN JAN KEMPDORP

F.2.23 The tenderer is required to submit with his tender:

1. an original valid Tax Clearance Certificate issued by the South African Revenue
Services;

2. Avalid SANAS or IRBA B-BBEE accreditation certificate, and

3. Avalid letter of good standing with the Compensation Commissioner issued by the
Department of Labour.

4. A Certificate of Registration issued by the Construction Industry Development board or a
copy of the application Form for registration in terms of the Construction Industry
Development Board Act (Form F006).

Note: Refer to Section T2.1 for List of Returnable Documents

F.3.4 The time and location for opening of the tender offers are: \\

Time: 10:00 on the closing date of tender.

Location: TFR Acquisition council, Ground Floor@a House 1, 21 Wellington Road,

Parktown, Johannesburg. 4

A3
F.3.11.3  The procedure for the evaluation of res ve tenders is Method 2.

The financial offer will be scored usi@ormula 2 (option 1) in Table F.1 where the value of W1
is:

90 where the financial v
have a value in excess o
80 where the financi
a value less than

usive of VAT of one or more responsive tenders received
0,000.00, or

inclusive of VAT of one or more responsive tenders received have
00.00.

Up to 100 migyssN{V1 tender evaluation points will be awarded to tenderers who complete the
preferencing schedule and who are found to be eligible for the preference claimed.

Should the BBBEE rating not be provided, Transnet reserves the right to award no points
and/or declare the tender void. Transnet also reserves the right to carry out an independent
audit of the tenderers scorecard components at any stage from the date of close of the tenders
until completion of the contract. Tenderers with no accreditation will score zero points for
preferencing.

Tender document . Page 4 P_ad T1: Tendering Procedures
FORM: PRO-FAT-0165 Rev04 T1.2: Tender Data




TJRANSNETI

Transnet Freight Rail '
A Division of Transnet SOC Ltd
Contract Number: SIM15079CIDB

Description of the works: DEMOLISHING OF A STATION BUILDING IN JAN KEMPDORP

F.3.11.5  The quality criteria and maximum score in respect of each of the criteria are as follows:

Quality criteria Sub Maximum

criteria number of
points

e  Previous work done 30%

e  Work program and delivery period 25%

e Method statement 25%

e Health and Safety 10% o
s Risk 10%
Maximum possible score for quality (Wa) - 100%

Quality shall be scored independently by not less than threi evaluators in accordance with the

following schedules: !\
e T2.2-2 Programme \/

o T2.2-7 Method statement relevant to sc works

e T2.2-22 Risk assessment plan ai\is relevant to the Scope of works will be
considered as part of the tech valuation

e T2.2-25 Practical previou egiience in mast to rail bonding.

The minimum number of ev n points for quality is : 60%

Each evaluation critepf
satisfactory, good
response, poor,
the evaluator

iI”be assessed in terms of five indicators — no response, poor,
very good. Scores of 0, 40, 70, 90 and 100 will be allocated to, no
ory, good and very good, respectively............ The scores of each of
averaged, weighted and then totalled to obtain the final score for quality.

Tender document Page 5 Part T1: Tendering Procedures
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TRANSNETI

Transnet Freight Rail

A Division of Transnet SOC Ltd

Contract Number: SIM15079CIDB

Description of the works: DEMOLISHING OF A STATION BUILDING IN JAN KEMPDORP

F.3.13.1 Tender offers will only be accepted if:

a) the tenderer submits an original valid Tax Clearance Certificate issued by the South
African Revenue Services or has made arrangements to meet outstanding tax obligations;

b) the Tenderer is registered with the Construction Industry Development Board in an
appropriate tender grading designation

c) the tenderer or any of its directors/shareholders is not listed on the Register of Tender
Defaulters in terms of the Prevention and Combating of Corrupt Activities Act of 2004 as a
person prohibited from doing business with the public sector;

d) the tenderer has not:

i) abused the Employer’s Supply Chain Management System; or

ii) failed to perform on any previous contract and has been given a written notice to
this effect; \\

iii) appear on Transnet list for restricted tenderers\.\

f} the tenderer has completed the Compulsory
conflicts of interest which may impact on t
the best interests of the Employer or po
persons in the employ of the state ar;&

se Questionnaire and there are no
rer's ability to perform the contract in
ly compromise the tender process and
ermitted to submit tenders or participate in the

contract; Q
g) the tenderer is registered and Q@d standing with the compensation fund or with a
licensed compensation insurgr;

h) the Employer is reaso atisfied that the tenderer has in terms of the Construction
Regulations, 2003, i terms of the Occupational Health and Safety Act, 1993, the
necessary compet nd resources to carry out the work safely.

F.3.17 The number of p pies of the signed contract to be provided by the Employer is 1 (one).
-~
~

Additional tender conditions:

1 Pre-qualifying criteria:

Transnet will utilise the following criteria [not necessarily in this order] in choosing a Supplier/Service
Provider, if so required:

Criterion/Criteria Explanation

Administrative Completeness of response and mandatory returnable documents.

responsiveness e Acknowledgement and response to all Addenda and Briefing/Site Minutes)

e A valid letter of Good Standing issued by the Department of Labour.

o Verify the validity of all returnable documents, i.e. of active and valid CIDB
grading certificate of 3CE or higher in respect of each activity.

Substantive Prequalification criteria, if any, must be met and whether the Bid materially
responsiveness complies with the scope and/or specification given.

e Check tenders for completeness, verify names of entities against
correspondence and documents, check that documents have been date
stamped, initialled, etc.

o Acceptable response to any clarification on Essential documentation.

Tender document Part T1: Tendering Procedures
FORM: PRO-FAT-0165 Rev04 T1.2: Tender Data



TRANSNETI

Transnet Freight Rail "r
A Division of Transnet SOC Ltd
Contract Number: SIM15079CIDB

Description of the works: DEMOLISHING OF A STATION BUILDING IN JAN KEMPDORP

e Whether the bid contains a completed & signed priced offer.

o Whether all technical qualifications and demonstrated experience of key staff
in relation to scope of work have been met. Submit CV with certified copies
of qualifications certificates.

e Whether a risk assessment plan has been submitted and safety method
statement relevant to scope of work has been submitted.

Functionality As prescribed in terms of the Preferential Procurement Policy Framework Act
Threshold (PPPFA), Act 5 of 2000 and its Regulations.

Tenderers are to note that functionality is included as threshold with a prescribed
percentage threshold of 60%

e Previous work done

e Work program and delivery period

¢ Method statement

e Health and safety \

e Risk ay

Final weighted [ o_PrTcirEand price basis [firm] - wiN t the sole factor for consideration, |
evaluation based on competitive pricing and overall orrunconditionat discounts will be critical
90/10 preference  B-BBEE status of company ; PNfgtence points will be awarded to a bidder for

point system attaining the B-BBEE st evel of contribution in accordance with the table
indicated in Annexuref\

O

(O
2 Evaluation and Final Weighted Scoring
a) Price Criteria [Weighted points]:

Transnet will utilise & ing financial formula in its evaluation of Price:
,‘ R

PS = 80 (1—%@

S
Where:
Ps = Score for the Bid under consideration
Pt = Price of Bid under consideration
Pmin= Price of lowest acceptable Bid
b) Broad-Based Black Economic Empowerment criteria [Weighted score 10 points]

=  B-BBEE - current scorecard

SUMMARY: Applicable Final Evaluated Weightings

Evaluation Criteria Final Weighted Scores
Price 80
B-BBEE -  Scorecard 20
TOTAL SCORE: 100
Tender document Page;7 - Pa_rt T1: Tendering Procedures';
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TRANSNET

Transnet Freight Rail W,
A Division of Transnet SOC Ltd
Contract Number: SIM15079CIDB

Description of the works: DEMOLISHING OF A STATION BUILDING IN JAN KEMPDORP

3 The Tenderer is deemed to have satisfied himself before tendering as to the correctness and
sufficiency of his tender for the works and of the prices stated in the priced Activity Schedule in
the works Information. The rates and prices (except in so far as otherwise provided in the
Tender) collectively cover full payment for the discharge of all his obligations under the Contract
and all matters and things necessary for the proper completion of the works.

4 The tenders shall be completed in black ink only.
5 Tender submission

5.1 Tenderers shall duly fill in the attached Bill of Quantities. ltems not reflected in the Bill of
Quantities, but covered in the particular specification or agreed at site meetings, shall be added
to the Bill of Quantities by the Tenderer and quoted for accordingly.

5.2 Tenderers shall submit qualifications of staff that will be performing the works. Only qualified
technical personnel shall perform the works on the electria | equipment or installations thereof.

5.3 The Tenderer shall provide a provisional Gamﬁ similar bar chart showing when the
works will be done and energised. This chart al) Be submitted with the tender submission on
the closing date of the tender. Should a Ten% e successful in winning a tender, a final bar
chart shall be submitted within 14 days e award of the contract to the Employer by the
successful Tenderer.

5.4 The Tenderer shall indicate ho tﬁ}vork will be executed and commissioned. (Bar chart,
approach paper and method s@ent).

5.5 During the duration of the %{ct period, the successful Tenderer shall be required to inform the
Employer / Deputy o changes to equipment offered and submit detailed information on
replacement equip approval prior to it being used on this contract.

56 The Tendereré’r&supply a site diary and site instruction books, both books shall be of triplicates
carbon copies.

Tender d_ocume_;nt Page 8 Part T1: Tendering Procedures
FORM: PRO-FAT-0165 Rev04 T1.2: Tender Data




TRANSNETN

Transnet Freight Rail '
A Division of Transnet SOC Ltd
Contract Number: SIM15079CIDB
Description of the works: DEMOLISHING OF A STATION BUILDING IN JAN KEMPDORP
6 Returnable Documents
Returnable Documents means all the documents, Sections and Annexures, as listed in the tables
below.
a) Tenderers are required to submit with their Tenders the mandatory Returnable Documents,
as detailed below.
Failure to provide all these Returnable Documents at the Closing Date and time of this
RFQ will result in a Tenderer’s disqualification. Tenderers are therefore urged to ensure
that all these Documents are returned with their Tenders.
All Sections, as indicated in the footer of each page, must be signed, stamped and dated by the
Tenderer. Please confirm submission of these mandatory Returnable Documents by so
indicating [Yes or No] in the table below:
" e Ao 3 Submitted
andatory Returnable Documents R [Yes or No]
— 4
Part C3 : Completed & signed Form of Offer and Accept é and BiIll of
Quantities
Part T2.2: Returnable schedules: Certificate of at ce of site meeting / RFQ

briefing

A valid letter of Good standing with the ConQns%tion Commissioner issued by
Department of Labour

An active CIDB grading certificate of 3C orGg’\er.

A risk assessment plan to be submi well as a safety method statement relevant
to scope of work.

1

b)

In addition to the re
with their tender.

rements of section (a) above, Tenderers are further required to submit
owing essential Returnable Documents as detailed below.

Failure to ﬁo ide all these Returnable Documents may result in a Tenderer’s
disqualification. Tenderers are therefore urged to ensure that all these documents are
returned with their Tenders.

All Sections, as indicated in the footer of each page, must be signed, stamped and dated by the
Tenderer. Please confirm submission of these essential Returnable Documents by so indicating
[Yes or No] in the table below:

Essential Returnable Documents [Yes or No]

Submitted |

Part T1.1: Tendering Procedures: Notice to Tenderers

- Valid and original B-BBEE Verification Certificate or certified copy thereof [Large
Enterprises and QSEs]

Note: failure to provide a valid B-BBEE Verification Certificate at the closing date
and time of the RFQ will result in an automatic score of zero for preference

auditor, accounting officer or SANAS accredited Verification Agency [EMES]

Note: failure to provide a valid B-BBEE Verification Certificate at the closing date
and time of the RFQ will result in an automatic score of zero being allocated for
preference

Tender document Page 9
FORM: PRO-FAT-0165 Rev04
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Transnet Freight Rail

A Division of Transnet SOC Ltd

Contract Number: SIM15079CIDB

Description of the works: DEMOLISHING OF A STATION BUILDING IN JAN KEMPDORP

TJRANSNETI

r

Submitted
Essential Returnable Documents [Yes or Noj
- In the case of Joint Ventures, a copy of the Joint Venture Agreement or written
confirmation of the intention to enter into a Joint Venture Agreement
- Orignal vald Tax Glearance Certicate [Gonsortia/ Joint Ventures must submit &
separate Tax Clearance Certificate for each party]
Part T2.1: Returnable documents / Schedules
_ga plan_ a_nd faII protectlon plan in accordance with the constructlon Regulatlons of
2003 and Transnet E4E
Quality assurance / control plan - .
Environmental Management pIan i
Proposed organisation and stafﬁng \\ i
_graag\_/v_ltn_method statement and approach paper _A\ N @@
Vendor application form: %V
| Certified copies of IDs of shareholder/directors/member: abﬁhéébié """"""""""
| Certified copies of ib;&f's'i{é}ér{é)ia;r'/ai};é{c;}é}'""ng fos applicable
Certified copies of the relevant company }én documents from Companies and
Intellectual Property Commlssmn (CIPC)
Certlfled cop|es of the company s sh @mg/dlrectors .po‘rtfolio ________________________
- Original cancelledcheque@@enﬂcatlon of banklng detalle _______________________ :
"—""Entltysletterhead] % - -
L_: - -C”er-t-lf.le-d co.pt/ ofV % |strat|on Certtf_lc_ate [RSA entltles onIy]
|- Certified copy of valid Company Registration Certificate [if applicable]
|- A signed letter from Tenderer's auditor or accountant confirming most recent
annual turnover figures
Part T2.2: Returnable schedules:
_C_nanges to tender documents _________________ )
Risk elements -
_Zv_euta_t_)rlrt;_of equnpment and other resources -
E- Management and CV s of key persons
Schedule of proposed sub- contractors / consultants - -
Insurance provided by the Contractor ) o
Site establlshment reqUIrements : - )
Breakdown of Psand G'sitems -
Contractor’s works information - o 7‘
Authorlty to submlt tender - . ‘
tender_daxment_ - Page 10 . _Part T1: Tendering Procedure_s
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Transnet Freight Rail

A Division of Transnet SOC Ltd

Contract Number: SIM15079CIDB

Description of the works: DEMOLISHING OF A STATION BUILDING IN JAN KEMPDORP

TRANSNET

r

Essential Returnable Documents

Submitted
[Yes or No]

Certificate of attendance at tender clarification meetlng

I'\;ecerd of addenda to tender documents

Compulsory enterprlse questlonnalre

Quallty Plan

Enwronmental management plan

“Health and safety plan

Capacny and ability to meet dellvery schedule

Previous experience

Method statement

Broad based black economic empowerment(BBBEE) ‘\\

SipplierCodo o eomme \*\ B

Unilateral non-disclosure agreement Aév

Mutual Non-disclosure agreement \ )
o QO

RFP declaration form ro\ -

Evaluation schedule: Approach pap@

RFP — Breach of law A’\v

Transnet safety clauses
Supplier declaration fQL E

Part C1.1 Offer portlon of form of Offer & Acceptance

Part C1.2 Contract Data Part 2 Data by Contractor
Part C2 2 Prlce List / Activity Schedule

Tender document Page 11
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Transnet Freight Rail
A Division of Transnet SOC Ltd
Contract Number: SIM15079CIDB

Description of the works: DEMOLISHING OF A STATION BUILDING IN JAN KEMPDORP

T2.1 List of Returnable Documents

NOTES TO COMPILER:

A full range of Returnable Schedules has been provided in this file. Select only those which are required for the
tender being prepared. (Delete note when complete)

1. Returnable Schedules

T2.2-1
T2.2-3
T2.2-4
T.22-7
T2.2-8
T2.2-9
T2.2-10
T2.2-12
T2.2-13
T2.2-14
T2.2-15
T2.2-16
T2.217
T2.2-20
T2.2-21
T2.2-22
T2.2-24
T2.2-25
T2.2-27
T2.2-31
T2.2-32
T2.2-33
T2.2-34
T2.2-35
T2.2-36
T2.2-37
T2.2-38
T2.2-40
T2.2-41
T2.2-43

TENDER

Changes to tender documents

Risk Elements

Availability of equipment and other resources
Management and Cv's

Schedute of proposed Subcontractors/consultants
Insurance provided by the Contractor

Site Establishment requirements \\
Breakdown of P&G items ~\
Contractor’s Works Information %\/
Authority to submit tender

Certificate of attendance at tender cb&ication meeting
Record of addenda to tender d nts

Compuisory Enterprise Quediomdire

Quality Plan §
Environmental Man@ t Plan
Health and Saf %ﬂ

Capacity a ity to meet delivery schedule
2r

PreV|ou lence

Broadhas d Black Economic Empowerment (BBBEE)
Supplier Code of Conduct

Unilateral Non-Disclosure Agreement

Mutual Non-Disclosure Agreement

Supplier Declaration Form

Storage Capacity

RFP Declaration Form

Method Statement

TRANSNEN

r

Declaration of Understanding (Environmental and Health & Safety)

Supplier Development
Evaluation Schedule: Approach Paper

Breach of Law

FORM: PRO-FAT-0167 Rev03 Page 1 of 2
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TRANSNEI

Transnet Freight Rail A J
A Division of Transnet SOC Ltd
Contract Number: SIM15079CIDB

Description of the works: DEMOLISHING OF A STATION BUILDING IN JAN KEMPDORP

2. C1.1 Offer portion of Form of Offer & Acceptance
3. C1.2 Contract Data Part 2: Data by Contractor

4. C2.2 Bill of Quantities / Activity Schedule

TENDER Part T2: Returnable Documents
FORM: PRO-FAT-0167 Rev03 Page 2 of 2 T2.2: Returnable Schedules



TRANSNET

Transnet Freight Rail W
A Division of Transnet SOC Ltd
Contract Number: SIM15079CIDB

Description of the works: DEMOLISHING OF A STATION BUILDING IN JAN KEMPDORP
T2.2 Returnable Schedules

T2.2-1: Changes to Tender Document

Changes to the tender documents are only allowed if a main tender complying fully with the
tender documents has also been provided.

Do not return this schedule if no alternative tender is submitted.
The Conditions of Tender state that the tenderer may:

F.2.12.1 Submit alternative tender offers only if a main tender offer, strictly in accordance with all
the requirements of the tender documents, is zﬁ:submitted. The alternative tender
offer is to be submitted with the main tender o¥er together with a schedule that
compares the requirements of the tende ents with the alternative requirements
the tenderer proposes.

F.2.12.2  Accept that an alternative tende @nay be based only on the criteria stated in the

tender data or criteria otherwj eptable to the employer.

Having examined the criteria stated i@Tender Data for this tender the proposed changes to the
tender documents are: Q/
AN

Document | Subject of the p ?! change Propose to change to:

No. \‘QQ~ .
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TRANSNET

Transnet Freight Rail '
A Division of Transnet SOC Ltd
Contract Number: SIM15079CIDB

Description of the works: DEMOLISHING OF A STATION BUILDING IN JAN KEMPDORP

Signed Date
Position
Name
Tenderer \\
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TRANSNEI

r

Transnet Freight Rail

A Division of Transnet SOC Ltd

Contract Number: SIM15079CIDB

Description of the works: DEMOLISHING OF A STATION BUILDING IN JAN KEMPDORP

T2.2-3: Risk Elements

Tenderers to review the potential risk element associated with the Project (Refer to Clause 63.6).

The risk elements are to be priced separately in this Schedule. If No Risks are identified “No

Risks” must be stated on this schedule.

N
Signed
Name
Tenderer

Date

Position
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TRANSNETI

Transnet Freight Rail '
A Division of Transnet SOC Ltd ’
Contract Number: SIM15079CIDB

Description of the works: DEMOLISHING OF A STATION BUILDING IN JAN KEMPDORP

T2.2-4: Availability of Equipment and Other Resources

Tenderers to submit a list of all Equipment and other resources that he proposes to use to execute the

work as described in the Works Information, as well as the availability and details of ownership for each

item.

Number of L Hourly
Equipment Type — Description

Equipment Rate
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TRANSNEI

Transnet Freight Rail '
A Division of Transnet SOC Ltd

Contract Number: SIM15079CIDB

Description of the works: DEMOLISHING OF A STATION BUILDING IN JAN KEMPDORP

Signed Date

Name Position

Tenderer
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TRANSNET

Transnet Freight Rail '
A Division of Transnet SOC Ltd
Contract Number: SIM15079CIDB

Description of the works: DEMOLISHING OF A STATION BUILDING IN JAN KEMPDORP

T2.2-7: Management & CV’s of Key Persons — ECSC'

Please describe the management arrangements for the works.
Submit the following documents as a minimum with your tender document:

1. An organisation chart showing on-site and off-site management (including the key people and

also identify the required legal appointments.)

2. CV's for people proposed for all identified posts including Safety Officer and Quality Assurance

Representative.
3. Details of the location (and functions) of offices from which Q\e works will be managed.
4. Details of the experience of the staff who will be workids,on the works with respect to:

e Working with the NEC3 Engineering and C@ruction Short Contract Option chosen for
this contract. If staff experience of thes tters is limited, an indication of relevant training
that they have attended would be h

5. An explanation of how you prop egfgllocate adequate resources to enable you to comply

with the requirements and pydhi ns imposed on you by or under the statutory provisions
relating to health and sa%
y 4 —
Attached submissions to %aéhedule:
R T o
Signed Date
Name Position

NEC3 Engineering & Construction Short Contract (June 2005).
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TRANSNETN
Transnet Freight Rail "
A Division of Transnet SOC Ltd
Contract Number: SIM15079CIDB

Description of the works: DEMOLISHING OF A STATION BUILDING IN JAN KEMPDORP

Tenderer

T\

X\
Vv
3
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TRANSNETI

Transnet Freight Rail 'P
A Division of Transnet SOC Ltd
Contract Number: SIM15079CIDB

Description of the works: DEMOLISHING OF A STATION BUILDING IN JAN KEMPDORP

T2.2-9: Insurance provided by the Contractor

Clause 82.1 in NEC3 Engineering & Construction Short Contract (June 2005) requires that the
Contractor provides the insurance stated in the insurance table except any insurance which the

Employer is to provide as stated in the Contract Data.

Please provide the following details for insurance which the Contractor is still to provide.
Notwithstanding this information all costs related to insurance are deemed included in the tenderer's
rates and prices.

Insurance against Name of Insuragte
Cover Premium
(See clause 82.1 of the ECSC) Company 1
S — N\,
Loss of or damage to the works. O
Loss of or damage to Equipment, Plant ~\ 1
and Materials. Q

TheContrac;ors_Iljablllgy for loss of or ( v]
damage to property (except the works\$

Plant and Materials and Equip "
and for bodily injury to or de f
person (not an employ; the
Contractor)  arising o or in

connection with this Contractor’s
Providing the Works.

Liability for death of or bodily injury to
employees of the Contractor arising out
of and in the course of their
employment in connection with this

contract

(Other)
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TRANSNETI

Transnet Freight Rail "r
A Division of Transnet SOC Ltd
Contract Number: SIM15079CIDB

Description of the works: DEMOLISHING OF A STATION BUILDING IN JAN KEMPDORP

Signed Date
Name Position
Tenderer
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TRANSNET

Transnet Freight Rail A /
A Division of Transnet SOC Ltd
Contract Number: SIM15079CIDB

Description of the works: DEMOLISHING OF A STATION BUILDING IN JAN KEMPDORP

T2.2-14: Authority to submit a Tender

Indicate the status of the tenderer by ticking the appropriate box hereunder. The tenderer must
complete the certificate set out below for his category of organisation or alternatively attach a certified
copy of a company / organisation document which provides the same information for the relevant

category as requested here.

1' A — COMPANY B - PARTNERSHIP C - JOINT VENTURE | D - SOLE PROPRIETOR |

R
\%

A. Certificate for Company E

l, . ) c@erson of the board of directors of

__________________________ __ _., hereby confirm that by resolution of the
board taken on (date), Mr/Ms§ , acting in

the capacity of
connection with this tender offer and ar@tract resulting from it on behalf of the company.

N
Signed A\ Date
&

, was authorised to sign all documents in

Name < Position Chairman of the Board of Directors
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TRANSNETF

Transnet Freight Rail '
A Division of Transnet SOC Ltd
Contract Number: SIM15079CIDB

Description of the works: DEMOLISHING OF A STATION BUILDING IN JAN KEMPDORP

T2.2-15: Certificate of Attendance at Tender Clarification Meeting

This is to certify that

(Tenderer)

of (address)

was represented by the person(s) named below at the compulsory tender clarification meeting

Held at:
K\
On (date) Startin\ﬁ/ﬁi‘s

As the tenderer we undertake that by said persons atter@ﬁ clarification meeting we have made it
our business to familiarise ourselves with all aspeoh%f the works / service / supply specified in the
tender documents in order for us to take acc of everything necessary to provide a responsive
tender offer and to compile our rates and pri% ded in the tender offer.

We further understand that in addition queries raised on behalf of us at the meeting we may still
approach the Employer | Purchas presentative to request clarification of the tender documents
until no later than five working ore the tender closing time stated in the Tender Data.
Particulars of person(s) g the meeting:

-~
Name = Signature
Capacity
Name Signature
Capacity

Attendance of the above persons at the meeting was confirmed by the procuring organisation’s
representative as follows:

Name Signature

Capacity Date & time
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TJRANSNET

Transnet Freight Rail '
A Division of Transnet SOC Ltd
Contract Number: SIM15079CIDB

Description of the works: DEMOLISHING OF A STATION BUILDING IN JAN KEMPDORP

T2.2-16: Record of Addenda to Tender Documents

We confirm that the following communications received from the Employer before the submission of this

tender offer, amending the tender documents, have been taken into account in this tender offer:

Date Title or Details

-

@)
%

<,

12 n((/ )
13 \*Q,‘-

14

15

Attach additional pages if more space is required.

Signed Date
Name Posion
Tenderer N -
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JRANSNET

Transnet Freight Rail "
A Division of Transnet SOC Ltd
Contract Number: SIM15079CIDB

Description of the works: DEMOLISHING OF A STATION BUILDING IN JAN KEMPDORP

T2.2 SUPPLIER DECLARATION FORM

Respondents are to furnish the following documentation and complete the Supplier Declaration Form

below:

1. Original or certified cancelled cheque OR letter from the Respondent’'s bank verifying banking
details [with bank stamp]

Certified copy of Identity Document(s) of Shareholders/Directors/Members [where applicable]

Certified copy of Certificate of Incorporation, CM29 / CM9 [name change]
Certified copy of Share Certificates [CK1/CK2 if CC]

Original or certified letterhead confirm physical and postal addresses

Original or certified valid SARS Tax Clearance Certificate [RSA entities only]
Certified copy of VAT Registration Certificate [RSA enti@:nly]

A signed letter from your entity’s auditor or accoun a\t} firming most recent annual turnover
figures or certified BBBEE certificate

9. Certified copy of valid Company Registration Cate [if applicable]

Note: No contract shall be awarded to any African Respondent whose tax matters have not
been declared by SARS to be in ord

Note: No agreement shall be awarded {6 a espondent whose tax matters have not been declared

by SARS to be in order. $

Company Trading Name .. \\
Company Registered Namﬁ‘ (7

® N oA ® N

Company Registrationq ber Or ID Number If A Sole
~

Proprietor

Form of entity CcC Trust Pty Ltd Limited Partnership | Sole Proprietor

VAT number (if registered)

Company Telephone
Number

Company Fax Number

Company E-Mail Address

Company Website Address

Bank Account
Bank Name
Number
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Transnet Freight Rail
A Division of Transnet SOC Ltd
Contract Number: SIM15079CIDB

Description of the works: DEMOLISHING OF A STATION BUILDING IN JAN KEMPDORP

TJRANSNET

r

Postal

Address

Code

Physical

Address

Code

Contact Person

Designation

Telephone

Email

Annual Turnover Range (Last Financial
Year)

< R5 Million

¢‘\
$&35 million

>

million

R35

Products \

1

Does Your Company Provide

Services

Both

Area Of Delivery

Provincial

Local

Is Your Company A Public Or Private Entity fO

Public

Private

Certificate

Does Your Company Have A Tagésﬁle Or IRP30

Yes

No

Main

Stationery/Consulting)

Product Or
N

Sm&g% Supplied (E.G.:
v/

BEE Ownership Detai

RO
- %  Black

ownership

%
Ownership

Black women

% Disable

ownership

d person/s

Does your company have a BEE certificate Yes

No

What is your broad based BEE status (Level 1 to 9/ Unknown)

How many personnel does the firm employ Permanent

Part time

Transnet Contact Person

Contact number

Transnet operating division

Duly Authorised To Sign For And On Behalf Of Firm / Organisation

Name

Designation

Signature

Date
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TRANSNET

Transnet Freight Rail '
A Division of Transnet SOC Ltd
Contract Number; SIM15079CIDB

Description of the works: DEMOLISHING OF A STATION BUILDING IN JAN KEMPDORP

Stamp And Signature Of Commissioner Of Oath

Name Date
Telephone
Signature
No.

T2.2-17: Compulsory Enterprise Questionnaire
The following particulars must be furnished. In the case of jomt venture, separate enterprise
questionnaires in respect of each partner must be completed §% mitted.

Section 1: Nameofenterprise: ... ........ . i frNN ittt i,
Section 2: VAT registration number, if any: . . . * .............................

Section 3: CIDB registration number, if anyo. ...............................

@

Section 4: Particulars of sole prop@ and partners in partnerships

ya
Name @ number Personal income tax number
I ~ % ~
/Q" -
X

* Complete only if sole proprietor or partnership and attach separate page if more than 3 partners

Section 5: Particulars of companies and close corporations

Company registration NUMDbDEr . . . .. ... . . e
Close corporation NUMDEr . . . . ...

Tax reference NUMbDET . . . .. o e

Section 6: Record in the service of the state

Indicate by marking the relevant boxes with a cross, if any sole proprietor, partner in a partnership or
director, manager, principal shareholder or stakeholder in a company or close corporation is currently or
has been within the last 12 months in the service of any of the following:
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TJRANSNEI

Transnet Freight Rail "
A Division of Transnet SOC Ltd
Contract Number: SIM15079CIDB

Description of the works: DEMOLISHING OF A STATION BUILDING IN JAN KEMPDORP

O a member of any municipal council O an employee of any provincial department,

L . national or provincial public entity or
0 a member of any provincial legislature

constitutional institution within the meaning of the

O a member of the National Assembly or the Public Finance Management Act, 1999 (Act 1 of
National Council of Province 1999)

O a member of the board of directors of any O a member of an accounting authority of any

municipal entity national or provincial public entity

O an official of any municipality or municipal O an employee of Parliament or a provincial

entity legislature

\
If any of the above boxes are marked, disclose the following, !\

f'\%\/

Name of sole proprietor, | Name of instituti ,\y)blic office, | Status of service (tick

partner, director, manager, | board or organ state and position | appropriate column)

(JO Current Within last 12

months

principal shareholder or | held

stakeholder

\x\\\

g

A

%

AQ"_

<X

*insert separate page if necessary

Section 7: Record of spouses, children and parents in the service of the state

Indicate by marking the relevant boxes with a cross, if any spouse, child or parent of a sole proprietor,
partner in a partnership or director, manager, principal shareholder or stakeholder in a company or close
corporation is currently or has been within the last 12 months been in the service of any of the following:
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JRANSNEI

Transnet Freight Rail '
A Division of Transnet SOC Ltd '
Contract Number: SIM15079CIDB

Description of the works: DEMOLISHING OF A STATION BUILDING IN JAN KEMPDORP

O a member of any municipal council O an employee of any provincial department, national

o . or provincial public entity or constitutional
O a member of any provincial legislature

institution within the meaning of the Public Finance

O a member of the National Assembly or the Management Act, 1999 (Act 1 of 1999)

National Council of Province
O a member of an accounting authority of any

O a member of the board of directors of any national or provincial public entity

municipal entity
O an employee of Parliament or a provincial

O an official of any municipality or municipal legislature
entity

T\

X\

Vv
O%
Ky

Name _of spouse, child or | Name of in@n, public office, Status of service
parent board organ of state and

(tick appropriate column)

po% eld
\ Current Within last 12

Q:/A months

Ve
‘_,

<S

*insert separate page if necessary
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TRANSNEF

Transnet Freight Rail '
A Division of Transnet SOC Ltd
Contract Number: SIM15079CIDB

Description of the works: DEMOLISHING OF A STATION BUILDING IN JAN KEMPDORP

The undersigned, who warrants that he / she is duly authorised to do so on behalf of the enterprise:

i) authorizes the Employer to obtain a tax clearance certificate from the South African Revenue

Services that my / our tax matters are in order;

i) confirms that the neither the name of the enterprise or the name of any partner, manager,
director or other person, who wholly or partly exercises, or may exercise, control over the
enterprise appears on the Register of Tender Defaulters established in terms of the Prevention
and Combating of Corrupt Activities Act of 2004;

i) confirms that no partner, member, director or other person, who wholly or partly exercises, or
may exercise, control over the enterprise appears, has within the last five years been convicted

of fraud or corruption;

\
iv) confirms that | / we are not associated, linked or invc%i with any other tendering entities
submitting tender offers and have no other relatio s% ith any of the tenderers or those
responsible for compiling the scope of work tha ause or be interpreted as a conflict of

interest; and

v) confirms that the contents of this questionf{gie Yre within my personal knowledge and are to the
best of my belief both true and correfc}

Signed ‘ \‘\g/$ Date

, N

Name Position
Enterprise s*\(
name
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TRANSNET

Transnet Freight Rail '

A Division of Transnet SOC Ltd

Contract Number: SIM15079CIDB

Description of the works: DEMOLISHING OF A STATION BUILDING IN JAN KEMPDORP

T2.2-20: Quality Plan

Due consideration must be given to the deliverables required to execute and complete the contract as
per the Quality Management Standard stated in the Works Information and should include but not be
limited to:

1. Project Quality Plan for the contract.
2. The Contractor's Quality Policy.
3. Index of procedures to be used during the contract.
4. Audit Schedule for internal and external audits during the contract.
5. 1SO 9001 certification. T\
6. Typical Quality Manual. ~\

7. Typical Quality Control Plan. OE

8. Typical data book index. ~\

Attached submissions to this schedule: (9

Signed Date

Name Position
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TRANSNET
Transnet Freight Rail '
A Division of Transnet SOC Ltd
Contract Number: SIM15079CIDB

Description of the works: DEMOLISHING OF A STATION BUILDING IN JAN KEMPDORP

Tenderer
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Transnet Freight Rail

A Division of Transnet SOC Ltd

Contract Number: SIM15079CIDB

Description of the works: DEMOLISHING OF A STATION BUILDING IN JAN KEMPDORP

T2.2-21: Evaluation Schedule: Environmental Management Plan

TRANSNET

r

The tenderer must provide their environmental management policy and standard environmental
management plan describing relevant roles and responsibilities, and how potential
environmental impacts will be identified and managed including the monitoring and recording
thereof.

The following documents are key -

1) Transnet SOC Limited — SHEQ Policy, \
\

By signing this Tender Schedule, the tenderer co@(ﬂat they will comply with the above
policy statements and environmental specificatio@

Ky

The tenderer must demonstrate the Qed levetl of expertise and experience to overall

construction environmental managen@process.

N

Organisational charts an fety, health and environmental (SHE) staff CVs showing staff

competencies, togeth qualifications.

Q-

-~
The tenderer Mustexplain own internal environmental management system (EMS) approach
and attach EMS manual, including its own environmental management policy, as part of the
overall quality management system.

Tender to provide a signed declaration of understanding as part of the returnable
acknowledging understanding thereof and the budget provision for the implementation of

environmental management requirements.

By signing this Tender Schedule, the tenderer confirms that they will comply with the above
requirements and in particular Transnet policy statements and environmental

specifications.
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Transnet Freight Rail

A Division of Transnet SOC Ltd
Contract Number: SIM15079CiDB

TRANSNET

r

Description of the works: DEMOLISHING OF A STATION BUILDING IN JAN KEMPDORP

The scoring of the Tenderer's Environmental Management Plan will be as follows:

Poor Environmental Management Plan unlikely to ensure compliance with stated
(score 40) Employer's Works Information

Satisfactory Environmental Management Plan possibly able to ensure compliance with
(score 70) stated Employer's Works Information

Good Environmental Management Plan likely to ensure compliance with stated
(score 90) Employer's Works Information

Very good Environmental Management Plan most likely to ensure compliance wi{h stated
(score 100) Employer's Works Information !\\

Attached submissions to this schedule:

Signed Date
Name Position
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TRANSNEI
Transnet Freight Rail A /
A Division of Transnet SOC Ltd
Contract Number: SIM15079CIDB

Description of the works: DEMOLISHING OF A STATION BUILDING IN JAN KEMPDORP

Tenderer

T\

X\
Vv
3
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TRANSNETI

Transnet Freight Rail 'P
A Division of Transnet SOC Ltd
Contract Number: SIM15079CIDB

Description of the works: DEMOLISHING OF A STATION BUILDING IN JAN KEMPDORP

T2.2-22: Health, Risk and Safety Plan

Submit the following documents as a minimum with your tender:

1. Valid letter of good standing with insurance body.

2.  Roles and responsibilities of legal appointees.

3.  Safety Officer role and responsibility.

4.  Safety, Health & Environmental Policies.

5.  Overview of Tenderer's SHE system for project. \\
6.  Overview of RA process and examples. \j\

7.  List of job categories for project and competencies %{i per category and plan to address and
meet outstanding competencies. ~\

8.  Six months synopsis of SHE incidents, de@Qon, type and action taken.

9.  Overview of selection process of g tors.
10. SHE challenges envisaged for ject and how they will be addressed and overcome.

11. Signed statement ackno xreceiving and budget provision for SHE pack requirements.
12. Complete and return der documentation the Contractor Safety Questionnaire.

SR
13. Construction Saf&ty F¥le (Index)

14. Construction Safety Work Method Statement
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TRANSNET

Transnet Freight Rail '
A Division of Transnet SOC Ltd
Contract Number; SIM15079CIDB

Description of the works: DEMOLISHING OF A STATION BUILDING IN JAN KEMPDORP

T2.2-24: Capacity and Ability to meet Delivery Schedule

Note to tenderers:

The Tenderer is required to demonstrate to the Employer that he has sufficient current and future
capacity to carry out the work as detailed in the Works Information and that he has the capacity and
plans in place to meet the required delivery schedule as required. To this end, the following must be
provided by the Tenderer:

A schedule detailing the following:

e Maximum quantity of work concurrently performed by the Tenderer in the recent past in order to

illustrate his potential capacity to design, fabricate and/or constrl‘&t work of a similar nature
e Current and future work on his order book, showing quantit@/ ype of equipment
e Quantity of work for which the Tenderer has tenders i rket or is currently tendering on

e The work as covered in this Works Information*gé ed and scheduled as per the Tenderer’s
capacities and methods but meeting the requir el

-

ery schedule.

Index of documentation attached to@chedule:

Signed Date

Name Position

Tenderer
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TRANSNET
Transnet Freight Rail '
A Division of Transnet SOC Ltd
Contract Number; SIM15079CIDB
Description of the works: DEMOLISHING OF A STATION BUILDING IN JAN KEMPDORP
T2.2-25: Previous Experience
Note to tenderers:

Tenderers are required to demonstrate their experience in the delivery of similar works, and to this end

shall supply a sufficiently detailed reference list with contact details of existing customers and also

indicate their previous experience of, their design, installation and commissioning capability.

Index of documentation attached to this schedule:

Signed Date
Name Position
Tenderer
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TRANSNEI

Transnet Freight Rail '
A Division of Transnet SOC Ltd ’
Contract Number: SIM15079CIDB

Description of the works: DEMOLISHING OF A STATION BUILDING IN JAN KEMPDORP

T2.2-27: Broad-Based Black Economic Empowerment (B-BBEE)

B-BBEE and preferencing scheme:

Transnet fully endorses and supports the Government's Broad-Based Black Economic Empowerment
Programme and it is strongly of the opinion that all South African business enterprises have an equal
obligation to redress the imbalances of the past.

Transnet would therefore prefer to do business with local business enterprises who share these same
values and who are prepared to contribute to meaningful B-BBEE initiatives (including, but not limited to
subcontracting and Joint Ventures) as part of their tender responses. Transnet will accordingly allow a
“preference” in accordance with the 10% preference system, as pe \\e Preferential Procurement Policy
Framework Act 5 of 2000 (as amended), to companies who prqv\ﬁ(é\a B-BBEE Accreditation Certificate.

All procurement and disposal transactions will be evaluated ingly.

Consequently, when Transnet invites prospective s pI| to submit tenders for its various capital
expenditure programmes, it urges tenderers (L? nterprises and QSE’s - see below) to have
themselves accredited by any one of the v ccreditation Agencies approved by SANAS (the
South African National Accreditation Sys nder the auspices of the Department of Trade and

Industry) and IRBA (Independent Reg Board for Auditors).

In terms of Government Gazette
October 2011 only B-BBEE A

or Registered Auditors a
-~
~

All certificates are to display the BBBEE Verification Agency Body Name and BVA Body number

4612, Notice No. 754 dated 23 September 2011, as from 1
tation Certificates issued by SANAS approved Verification Agencies
y IRBA will be valid.

or a Registered Auditor’s Body Name and IRBA number.

Enterprises will be rated by such agencies based on the following:

Scorecard Types Exempted Micro Qualifying Small Generic Construction
Enterprise Enterprise
Discipline Parameters are based on annual turnover of the Measured Entity
Contractor Annual turnover < R 5 | Annual turnover > R 5 | Annual turnover > R 35
million million and equal to or , | million

< R 35 million
Built Environment | Annual turnover < R 1,5 | Annual turnover > R 1,5 | Annual turnover > R
Professionals (BEP) million million and equal to or , | 11,5 million

<R 11,5 million
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Transnet Freight Rail
A Division of Transnet SOC Ltd
Contract Number: SIM15079CIDB

TRANSNET

r

Description of the works: DEMOLISHING OF A STATION BUILDING IN JAN KEMPDORP

b)

In addition to the above: \Q/
>

Large Enterprises

e Rating level based on all seven elements of the B-BBEE scorecard

Qualifying Small Enterprises — QSE

e Rating level based on any four of the elements of the B-BBEE scorecard

Exempted Micro Enterprises —

e EMEs are exempted from B-BBEE accreditation as indicated in the DTl Codes,
Statement 000 (Page 9) T\

e Automatic rating of Level 4 B-BBEE irres jve df race of ownership, i.e. 100% B-
BBEE recognition %

e Black ownership >50% or Black men ownership >30% automatically qualify as
Level 3 B-BBEE, i.e. 110% B-B ecognition

e EME’s should only provide Qocyfmentary proof of annual turnover plus proof of Black
ownership if Black ow@p >50% or Black Women ownership >30%

A trust, consortiu int venture will qualify for points for their B-BBEE status level as a

legal entity, that the entity submits their B-BBEE status level certificate.

A trust, consortium or joint venture will qualify for points for their B-BBEE status level as an
unincorporated entity, provided that the entity submits their consolidated B-BBEE
scorecard as if they were a group structure and that such a consolidated B-BBEE

scorecard is prepared for every separate tender.

Tenderers anticipating tendering as a trust, consortium or joint venture must allow

sufficient time for obtaining such status level certificate or consolidated B-BBEE scorecard.

Respondents must furnish B-BBEEE certificates for all proposed subcontractors / sub-consultants.

A bidder will not be awarded the points claimed for B-BBEE status level of contribution if it is

indicated in the bid documents that such a bidder intends subcontracting / sub-consulting more that

25% of the contract value to any other enterprise that does not qualify for at least the same number

of points that the bidder qualifies for, unless the intended sub-contractor is an EME that has the

capability and ability to execute the sub-contract. A contractor is not allowed to sub-contract more

than 25% of the contract value to another enterprise that does not have an equal or higher B-BBEE
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TRANSNEFN

Transnet Freight Rail "
A Division of Transnet SOC Ltd
Contract Number: SIM15079CIDB

Description of the works: DEMOLISHING OF A STATION BUILDING IN JAN KEMPDORP

status level, unless the intended sub-contractor is an EME that has the capability and ability to

execute the sub-contract.

Respondents will be required to furnish proof to Transnet (i.e. a detailed scorecard as stipulated
above in respect of Large Enterprises and QSEs, or proof of turnover in respect of EMEs). Failure

to do so will result in a score of zero being allocated for B-BBEE.

When confirming the validity of a certificate in respect of an EME, the following should be detailed on

the face of the certificate:
1. The Accounting Officer’s or Registered Auditor’s letter head with full contact details;
2. The Accounting Officer’s or Registered Auditor’s practice numbers;
3. The name and the physical location of the measured entit \\
4. The registration number and, where applicable, the @ymber of the measured entity;
5. The date of issue and date of expiry; O
6. The B-BBEE Status Level of Contribution Qﬁ&ed by the measured entity; and

7. The total black shareholding and tot female shareholding.

Turnover: &

Kindly indicate your company’sa@ turnover for the past year

PAR. o Qv .

N\
e For Contrac?og

o With an annual turnover >R5m, please attach an status level verification certificate

issued by a SANAS Accredited Verification Agency together with all the relevant

score sheets pertaining thereto;

o With an annual turnover <R5m, please attach a verification certificate issued by a
Registered Auditor, Accounting Officer or a SANAS Accredited Verification Agency
which meets the definition for EME certificates mentioned above.

e For BEPs:

o If annual turnover >R1.5m, please attach an accreditation certificate issued by an

Accreditation Agency, together with all the relevant score sheets pertaining thereto;

o If annual turnover < R 1,5 million, please attach an accreditation certificate issued

by an Accreditation Agency or Registered Auditor; or an Auditor’s certificate or
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similar certificate issued by an Accounting Officer or Verification Agency which

meets the definition for EME certificates mentioned above.

In addition to the status level verification certificate, Transnet also requires that tenderers register
their B-BBEE compliance and supporting documentation on the Department of Trade and Industry’s
(“DTI") National B-BBEE IT Portal and Opportunities Network and provide Transnet with proof of
registration in the form of an official B-BBEE Profile issued by the DTI.

Transnet will use the DTI B-BBEE IT Portal as a single data source for its B-BBEE supplier
selection criteria and procurement improvement programme by tracking compliance, understanding
spend and by sourcing future procurement opportunities.

Instructions for registration and obtaining a DTI B-BBEE Profilg)
1. Go to http://bee.thedti.gov.za; \/
2. Click on B-BBEE Registry; Os

4. Click on Click Here to Register; (JOQ

3. Click on Register or Login;
5. Complete the registration page;
6. Once registered, click on List istry;

7. Follow all ‘on-screen’ Qﬁ;&]iled instructions to submit your documentation and obtain your

<K

Profile.

Signed Date
Name Position
Tenderer

Page 30



TJRANSNEI

Transnet Freight Rail '
A Division of Transnet SOC Ltd
Contract Number: SIM15079CIDB

Description of the works: DEMOLISHING OF A STATION BUILDING IN JAN KEMPDORP

T2.2-31: Supplier Code of Conduct

Transnet SOC Limited aims to achieve the best value for money when buying or selling goods and
obtaining services. This however must be done in an open and fair manner that supports and drives a
competitive economy. Underpinning our process are several acts and policies that any supplier dealing

with Transnet must understand and support. These are:
o The Transnet Procurement Policy — A guide for Tenderers.

o Section 217 of the Constitution - the five pillars of Public PSCM (Procurement and Supply Chain

Management): fair, equitable, transparent, competitive and cost effective;

) The Public Finance Management Act (PFMA); !\\

o The Broad Based Black Economic Empowerment Act (B¢
o The Prevention and Combating of Corrupt Activitie@ PRECCA); and
o The Construction Industry Development Bo (CIDB Act).

This code of conduct has been included ivgdgontract to formally appraise Transnet Suppliers of
Transnet's expectations regarding beh$ c

Prohibition of Bribes, chkbacks aWful Payments, and Other Corrupt Practices

onduct of its Suppliers.

Transnet is in the process of |ng itself into a self-sustaining State Owned Enterprise, actively
competing in the Ioglstlcs i . Our aim is to become a world class, profitable, logistics organisation.
As such, our transfor focused on adopting a performance culture and to adopt behaviours that

will enable this transformation.

1. Transnet SOC Limited will not participate in corrupt practices. Therefore, it expects its

suppliers to act in a similar manner.

° Transnet and its employees will follow the laws of this country and keep accurate business
records that reflect actual transactions with, and payments to, our suppliers.

° Employees must not accept or request money or anything of value, directly or indirectly,

from suppliers.
o Employees may not receive anything that is calculated to:

- lllegally influence their judgement or conduct or to ensure the desired outcome of a

sourcing activity;

- Win or retain business or to influence any act or decision of any person involved in

sourcing decisions; or
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- Gain an improper advantage.

e There may be times when a supplier is confronted with fraudulent or corrupt behaviour of
Transnet employees. We expect our Suppliers to use our “Tip-offs Anonymous” Hot line to
report these acts. (0800 003 056).

2. Transnet SOC Limited is firmly committed to the ideas of free and competitive enterprise.

° Suppliers are expected to comply with all applicable laws and regulations regarding fair

competition and antitrust practices.

° Transnet does not engage with non-value adding agents or representatives solely for the
purpose of increasing B-BBEE spend (fronting).

\
3. Transnet’s relationship with suppliers requires us t \clearly define requirements, to

exchange information and share mutual benefits. \/

e Generally, suppliers have their own busi@ standards and regulations.  Although
Transnet cannot control the actions ur suppliers, we will not tolerate any illegal

activities. These include, but are ng ed to:

- Misrepresentation of their orogluct (origin of manufacture, specifications, intellectual

property rights, etc.);

N Collusion; %\Q/

- Failure to se accurate information required during the sourcing activity
(owney ancial situation, B-BBEE status, etc.);
S

- Corrupt activities listed above; and
- Harassment, intimidation or other aggressive actions towards Transnet employees.

e Suppliers must be evaluated and approved before any materials, components, products or
services are purchased from them. Rigorous due diligence is conducted and the supplier is

expected to participate in an honest and straight forward manner.

e Suppliers must record and report facts accurately, honestly and objectively. Financial

records must be accurate in all material respects.
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Conflicts of Interest

A conflict of interest arises when personal interests or activities influence (or appear to influence) the

ability to act in the best interests of Transnet SOC Limited.
) Doing business with family members.

o Having a financial interest in another company in our industry

Where possible, contracts will be negotiated to include the above in the terms of such contracts. To the
extent such terms are not included in contractual obligations and any of the above code is breached,
then Transnet reserves its right to review doing business with these\guppliers.

&
, AO

f
(insert name of Director or as per Authority Resolution @2 (insert name of Company)

Board of Directors) <

hereby acknowledge having re d,ﬁe/rstood and agree to the terms and conditions set out in the
“Transnet Supplier Code of t.”

o

Signed this on day at

Signature
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T2.2-32: Unilateral Non-Disclosure Agreement

Note to tenderers: This Non-Disclosure Agreement is to be completed and signed by an authorised
signatory:

THIS AGREEMENT is made effective as of ......... day of suwama it 20....... by and between:

Transnet SOC Ltd (Registration No. 1990/000900/30), a company incorporated and existing under the
laws of South Africa, having its principal place of business at Carlton Centre, 150 Commissioner Street,
Johannesburg, 2001, Gauteng, Republic of South Africa,

<
hereinafter referred to as the “disclosing party” s\/

Ky
9

and

1. Purpose

The parties to this Agreement have a business relationship under which the disclosing party may

provide its Confidential Information to the receiving party for the purpose of planning, developing

and/or constructing [ ] (‘the Purpose”). The receiving party shall
treat as confidential all information and know-how which it may receive from the disclosing party in
terms of this Agreement (hereinafter referred to as “Confidential Information”), and shall not
divulge to any other party in any circumstances any such Confidential Information, and, in
particular, any such Confidential Information as is covered by the National Key Points Act (Act No.
102 of 1980), whether during the currency of this Agreement or at any time thereafter, without the

prior written consent of the disclosing party.
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2. Definition

“Confidential Information” means any information, technical data, or know-how, including, but not
limited to, that which relates to research, product plans, products, services, customers, markets,
software, developments, inventions, processes, designs, drawings, engineering, hardware
configuration information, marketing or finances.

3. Exclusions

Confidential Information does not include information, technical data or know-how which:

e s in the possession of the receiving party at the time of disclosure as shown by the
receiving party's files and records immediately prior to the time of disclosure; prior or
after the time of disclosure becomes part of the pu knowledge or literature, not as a
result of any inaction or action of the receiving p ﬂyﬁc

¢ is developed by the receiving party through é‘pendent resources without reference
to the disclosing party's Confidential Infor :

o is disclosed to the receiving part a third party without restriction and, to the

knowledge of the receiving party ut violation of any obligation of confidentiality; or

e is approved for release by the Qisgising party in writing.

4, Non-Disclosure of Confidentj rmation

4.1. The receiving pa txis Agreement agrees not to use the Confidential Information
disclosed to it isclosing party for its own use or for any purpose except to carry out
the Purpos~ ontained in this Agreement. The receiving party will not disclose any
Confidentia Information of the disclosing party to third parties except those directors,
officers, employees, consultants and agents who are required to have the information in
order to carry out the discussions of the contemplated Purpose. The receiving party will
notify those directors, officers, employees, consultants and agents to whom Confidential
Information of the disclosing party is disclosed or who have access to Confidential
Information of the receiving party that they are bound by the obligations of this Non-
Disclosure Agreement.

4.2. The receiving party agrees that it will take all reasonable measures to protect the secrecy
of and avoid disclosure or use of Confidential Information of the disclosing party in order to
prevent it from falling into the public domain or the possession of persons other than those
persons authorised hereunder to have any such information. The receiving party agrees to
notify the disclosing party in writing of any misuse or misappropriation of such Confidential

Information of the disclosing party which may come to its attention.
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5. Promotion of Access to Information Act, No.2 of 2000

5.1. All information relating to the disclosing party and which the disclosing party has indicated
to the receiving party, in writing, to be Confidential Information, shall be deemed to be

Confidential Information.

5.2. No provision of this Agreement shall be construed in such a way that the disclosing party is
deemed to have granted its consent to the receiving party to disclose the whole or any part
of the Confidential Information in the event that the receiving party receives a request for
the whole or any part of the Confidential Information in terms of the provisions of the
Promotion of Access to Information Act, No.2 of 2000, as may be amended from time to
time (“the Act”).

T\
5.3. Subject to the provisions of sub-clause 5.4 below, t isclosure of Confidential Information
by the receiving party otherwise than in accor(@yith the provisions of this Agreement

will entitle the disclosing party to institute@ for breach of confidence against the
0

receiving party, as envisaged by Section& ¢t No.2 of 2000.

5.4. The receiving party acknowledges e provisions of sub-clause 5.3 above shall not be
construed in such a manner as {0 eXefude the applicability of any other grounds of refusal
contained in Act No.2 of 2($hich may be applicable in the event that the receiving party

receives a request for tr@
No.2 of 2000. A’\,

6. Non-Solicitation gq.

-~
During the two-y?ar eriod following the execution of this Agreement, neither party will solicit for

le or any part of the Confidential Information in terms of Act

employment, on its own behalf or that of any other person, any officer, director or employee of the
other party at the level of director, vice-president or higher with whom the soliciting party became
acquainted during the course of the discussions contemplated by this Agreement; provided, that
the foregoing shall not be deemed to prohibit either party or a subsidiary of such party from
making a general, public solicitation of employment in the ordinary course of such party or
subsidiary’s business, provided that such solicitation is not directed specifically to employees of
the other party.

7. Mandatory Disclosure

In the event that the receiving party or their respective directors, officers, employees, consultants
or agents are requested or required by legal process to disclose any of the Confidential
Information of the disclosing party, the receiving party shall give prompt notice so that the

disclosing party may seek a protective order or other appropriate relief. In the event that such
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protective order is not obtained, the receiving party shall disclose only that portion of the

Confidential Information, which its counsel advises that it is legally required to disclose.

8. Variation, Addition or Cancellation

No variation of, addition to, cancellation or novation of this Agreement in its entirety or of any term
or condition thereof shall be of any force or effect unless such amendment or cancellation is
reduced to writing and signed by both parties.

9. No License Granted

Nothing in this Agreement is intended to grant any rights to the receiving party under any patent,
copyright, trade secret or other intellectual property right r{Qr shall this Agreement grant the
receiving party any rights in or to the disclosing party’s Confidential Information, except the limited
right to review such Confidential Information solely fort@vposes of the contemplated business
relationship between the parties. O

10. No Representations Q k

The disclosing party makes no represe or warranty as to the accurateness or completeness
of any Confidential Information proyjde®hereunder and shall have no liability to the receiving
party arising from, or related to b$

11. Term A\

The foregoing com s of the parties in this Agreement shall survive any termination of the

of Confidential Information provided hereunder.

business relationShifunder the contemplated Purpose between the parties, and shall continue
relative to any Confidential Information disclosed hereunder for a period of 10 (ten) years following

the disclosure of such Confidential Information.

12. Miscellaneous

This Agreement shall be binding upon and for the benefit of the undersigned parties, their
successors and assigns, provided that the Confidential Information disclosed under this
Confidentiality Agreement may not be assigned without the prior written consent of the disclosing
party. Failure to enforce any provision of this Agreement shall not constitute a waiver of any term

hereof.

13. Governing Law and Jurisdiction

This Agreement shall be governed by and construed and enforced in accordance with the laws of
the Republic of South Africa, and shall be binding upon the parties hereto in South Africa and

worldwide.
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14. Disputes

Any dispute or difference arising out of or relating to this Confidentiality Agreement shall be
referred to arbitration and settled by arbitration according to the rules then in effect of the
Arbitration Foundation of Southern Africa. Such arbitration shall be held in Johannesburg, and
conducted in the English language before 1 (one) arbitrator appointed in accordance with the said
rules. The arbitrator shall apply the law chosen by the parties elsewhere in this Agreement to the
merits of the dispute. This Agreement to arbitrate shall be enforceable in, and judgement upon

any award may be entered in any court of any country having appropriate jurisdiction.

15. Remedies

The receiving party agrees that its obligations hereunder are\hecessary and reasonable in order
to protect the disclosing party and its business, and exp ly agrees that monetary damages
may be inadequate to compensate the disclosing pa@ény breach by the receiving party of
any covenants and agreements set forth herein. r

acknowledges that any such violation or threahkd violation may cause irreparable injury to the

dingly, the receiving party agrees and
disclosing party and that, in addition to an r remedies that may be available, in law, in equity

or otherwise, the disclosing party shall jpe led to obtain injunctive relief against the threatened

breach of this Agreement or the ¢ uation of any such breach, without the necessity of proving
eQE

actual damages.

Signed Date
Name Position
Tenderer
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T2.2-33: Mutual Non-Disclosure Agreement

Note to tenderers: This Non-Disclosure Agreement is to be completed and signed by an
authorised signatory:

THIS AGREEMENT is made effective as of........... dayof ....cooovvviviiiiinieeenne 20...... by and between:

Transnet SOC Ltd (Registration No. 1990/000900/30), a company incorporated and existing under the
laws of South Africa, having its principal place of business at Carlton Centre, 150 Commissioner Street,
Johannesburg, 2001, South Africa,

~Q\
and \/
3

private company incorporated and existing u@z laws of South Africa having its principal place of
business at
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Purpose

The parties to this Agreement have a business relationship under which each party may disclose its
Confidential Information to the other for the purpose of planning, developing and/or constructing a
NEW [onreriieinriir e rcrrcr e e e 1 (‘the Purpose”). Each party (“the receiving party”) shall
treat as confidential all information and know-how which it may receive from the other party (“the
disclosing party”) in terms of this Agreement (hereinafter referred to as “confidential information”),
and shall not divulge to any other party in any circumstances any such confidential information, and,
in particular, any such confidential information as is covered by the National Key Points Act (Act No.
102 of 1980), whether during the currency of this Agreement or at any time thereafter, without the

prior written consent of the disclosing party.
Definition

“Confidential Information” means any information, technical dz{{a, or know-how, including, but not

limited to, that which relates to research, product plans, prg%:ts, services, customers, markets,

software, developments, inventions, processes, desi
configuration information, marketing or finances. O

Exclusions “\

Confidential Information does not include i@tlon, technical data or know-how which:

e is in the possession of the gecdiuihg party at the time of disclosure as shown by the

rawings, engineering, hardware

receiving party’s files an s immediately prior to the time of disclosure; prior or after
the time of disclosure es part of the public knowledge or literature, not as a result of
any inaction or acj the receiving party;

o is developed eceiving party through its independent resources without reference to
the disclo;ﬂbﬁs Confidential Information;

o is disclosed to the receiving party by a third party without restriction and, to the knowledge
of the receiving party, without violation of any obligation of confidentiality; or

° is approved for release by the disclosing party in writing.

Non-Disclosure of Confidential Information

The parties to this Agreement agree not to use the Confidential Information disclosed to it by the
other party for its own use or for any purpose except to carry out the Purpose as contained in this
Agreement. Neither party will disclose any Confidential Information of the other party to third parties
except those directors, officers, employees, consultants and agents who are required to have the
information in order to carry out the discussions of the contemplated Purpose. Each party will notify
those directors, officers, employees, consultants and agents to whom Confidential information of the
other party is disclosed or who have access to Confidential Information of the other party that they

are bound by the obligations of this Non-Disclosure Agreement.

Each party agrees that it will take all reasonable measures to protect the secrecy of and avoid

disclosure or use of Confidential Information of the other party in order to prevent it from falling into
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the public domain or the possession of persons other than those persons authorised hereunder to
have any such information, which measures shall include the highest degree of care that either party
utilises to protect its own Confidential Information of a similar nature. Each party agrees to notify the
other party in writing of any misuse or misappropriation of such Confidential Information of the other

party which may come to its attention.

Promotion of Access to Information Act, No.2 of 2000

All information relating to the disclosing party and which the disclosing party has indicated to the
receiving party in writing to be confidential information, shall be deemed to be confidential

information.

No provision of this Agreement shall be construed in such a way that the disclosing party is deemed
to have granted its consent to the receiving party to disclose the whole or any part of the confidential
information in the event that the receiving party receives a request for the whole or any part of the
confidential information in terms of the provisions of the Pr&\}tion of Access to Information Act,

No.2 of 2000, as may be amended from time to time (“the Agt”).

Subject to the provisions of sub-clause 5.3 below, th sure of confidential information by the
receiving party otherwise than in accordance withyth ovisions of this Agreement will entitle the
disclosing party to institute action for breach of. %N

by Section 65 of Act No.2 of 2000.

ence against the receiving party, as envisaged

The receiving party acknowledges that hegvﬁvisions of sub-clause 5.2 above shall not be construed

in such a manner as to exclude licability of any other grounds of refusal contained in Act
No.2 of 2000 which may be ap in the event that the receiving party receives a request for the
whole or any part of the co ial information in terms of Act No.2 of 2000.
Non-Solicitation 2

S

During the two-year period following the execution of this Agreement, neither party will solicit for
employment, on its own behalf or that of any other person, any officer, director or employee of the
other party at the level of director, vice-president or higher with whom the soliciting party became
acquainted during the course of the discussions contemplated by this Agreement; provided, that the
foregoing shall not be deemed to prohibit either party or a subsidiary of such party from making a
general, public solicitation of employment in the ordinary course of such party or subsidiary’s

business, provided that such solicitation is not directed specifically to employees of the other party.

Mandatory Disclosure

In the event that either party or their respective directors, officers, employees, consultants or agents
are requested or required by legal process to disclose any of the Confidential Information of the
other party, the party required to make such disclosure shall give prompt notice so that the other
party may seek a protective order or other appropriate relief. In the event that such protective order
is not obtained, the party required to make such disclosure shall disclose only that portion of the

Confidential Information, which its counsel advises that it is legally required to disclose.
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Variation, Addition or Cancellation

No variation of, addition to, cancellation or novation of this Agreement in its entirety or of any term or
condition thereof shall be of any force or effect unless such amendment or cancellation is reduced to

writing and signed by both parties.

No License Granted

Nothing in this Agreement is intended to grant any rights to either party under any patent, copyright,
trade secret or other intellectual property right nor shall this Agreement grant either party any rights
in or to the other party's Confidential Information, except the limited right to review such Confidential

Information solely for the purposes of the contemplated business relationship between the parties.

No Representations

No party makes any representation or warranty as to the accgrateness or completeness of any
Confidential Information provided hereunder. Neither partLﬁwball have any liability to the other
arising from, or related to, the other party’s use of Confideg[f\ll) rmation provided hereunder.

Term O

The foregoing commitments of either party in@greement shall survive any termination of the
business relationship under the contemp @ urpose between the parties, and shall continue

ation.

relative to any Confidential Information disglgsed hereunder for a period of 10 (ten) years following
the disclosure of such Confidential wé

Miscellaneous A\Q/

This Agreement shall %%nding upon and for the benefit of the undersigned parties, their
successors and assjdQg, Provided that Confidential Information of either party may not be assigned
~

without the prior written consent of the disclosing party. Failure to enforce any provision of this

Agreement shall not constitute a waiver of any term hereof.

Governing Law and Jurisdiction

This Agreement shall be governed by and construed and enforced in accordance with the laws of
the Republic of South Africa, and shall be binding upon the parties hereto in South Africa and

worldwide.

Disputes

Any dispute or difference arising out of or relating to this Confidentiality Agreement shall be referred
to arbitration and settled by arbitration according to the rules then in effect of the Arbitration
Foundation of Southern Africa. Such arbitration shall be held in Johannesburg, and conducted in
the English language before 1 (one) arbitrator appointed in accordance with the said rules. The

arbitrator shall apply the law chosen by the parties elsewhere in this Agreement to the merits of the
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dispute. This Agreement to arbitrate shall be enforceable in, and judgement upon any award may

be entered in any court of any country having appropriate jurisdiction.

Remedies

Each party agrees that its obligations hereunder are necessary and reasonable in order to protect
the other party and the other party’s business, and expressly agrees that monetary damages may be
inadequate to compensate the other party for any breach by either party of any covenants and
agreements set forth herein. Accordingly, each party agrees and acknowledges that any such
violation or threatened violation may cause irreparable injury to the other party and that, in addition
to any other remedies that may be available, in law, in equity or otherwise, the other party shall be
entitled to obtain injunctive relief against the threatened breach of this Agreement or the continuation

of any such breach, without the necessity of proving actual damages.

Signed Date O
Name Qosﬁtion

Tenderer $
Signed QQ~ Date

Name Position

Tenderer
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T2.2-36: RFQ DECLARATION FORM

NAME OF COMPANY:

We do hereby certify that:

1. Transnet has supplied and we have received appropriate responses to any/all questions (as

applicable) which were submitted by ourselves for bid clarification purposes;

2. we have received all information we deemed necessary for the completion of this Request for
Quotation (RFQ);

3 at no stage have we received additional information relating to the subject matter of this RFQ
from Transnet sources, other than information formally received from the designated Transnet
contact(s) as nominated in the RFQ documents; T\

4, we are satisfied, insofar as our company is concerngd, t the processes and procedures
adopted by Transnet in issuing this RFQ and t

irements requested from bidders in

responding to this RFQ have been conducted in s nd transparent manner; and

5. furthermore, we acknowledge that a direct re¢@ioMship exists between a family member and/or an
owner / member / director / partner / s der (unlisted companies) of our company and an
employee or board member of the Tra t Group as indicated below: [Respondent to indicate if
this section is not applicable] $

&

FULL NAM NER/MEMBER/DIRECTOR/
-~
PARTNER?SH REHOLDER: ADDRESS:
Indicate nature of relationship with Transnet:
TENDER o Part T2 — Returnable Documents
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[Failure to furnish complete and accurate information in this regard may lead to the
disqualification of your response and may preclude a Respondent from doing future
business with Transnet]

We declare, to the extent that we are aware or become aware of any relationship between ourselves
and Transnet (other than any existing and appropriate business relationship with Transnet) which
could unfairly advantage our company in the forthcoming adjudication process, we shall notify
Transnet immediately in writing of such circumstances.

6. We accept that any dispute pertaining to this bid will be resolved through the
Ombudsman process and will be subject to the Terms of Reference of the
Ombudsman. The Ombudsman process must first be exhausted before judicial

review of a decision is sought. (Refer “Important Notice to Respondents” overleaf).

7 We further accept that Transnet reserves the right to reverse a tender award or
decision based on the recommendations of the Ombudsmanﬂthout having to follow
a formal court process to have such award or decision s@ :

SIGNED at o! tr@ day of 20

For and on behalf of ( Vl AS WITNESS:

duly authorised thereto &
Y A

Name: @ 7 Name:

Position: Position:
<

Signature: <N Signature:

Date:

Place:
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DESCRIPTION OF THE WORKS: DEMOLISHING OF A STATION BUILDING IN JAN KEMPDORP

T2.2-37: Method Statement

Note to tenderers:

Method statement

In addition to general methodology for the project please provide specific information for the following
points:

Signed D%A
Name ( Qsition

Tenderer &
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Transnet Freight Rail
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DESCRIPTION OF THE WORKS: DEMOLISHING OF A STATION BUILDING IN JAN KEMPDORP

T2.2-41: Evaluation Schedule: Approach Paper

The approach paper must respond to the scope of work and outline the proposed approach / methodology
including that relating to programme, with specific reference to meeting key dates and method statement

in respect of the service required.

The approach paper should articulate what the tenderer will provide in achieving the stated objectives for

the project which should include a high level project schedule and cash flow.

The tenderer must as such explain his / her understanding of the objectives of the works and the
Employer's stated and implied requirements, highlight the issues of importance, and explain the technical
approach they would adopt to address them. The approach paper should explain the methodologies which
are to be adopted and demonstrate its compatibility. The approach should also include and outline

processes, procedures and associated resources, to meet the req!&ments and indicate how risks will be

The tenderer must attach his / her approach paper tc&is ge. The approach paper should not be longer

than 8 pages. Q

The scoring of the approach paper will &fo ows:

managed.

Technical app \nd methodology -

Poor The techni oach and / or methodology is poor / is unlikely to satisfy project
(score 40) objectiv®s ¥y requirements. The tenderer has misunderstood certain aspects of the scope

of work and does not deal with the critical aspects of the project.

Satisfactory | The approach is gener_ic and not tailored to address the specific project objectives and
(score 70) methodology. The approach does not adequately deal with the critical characteristics of
the project.

The quality plan, manner in which risk is to be managed etc. is too generic.

Good The approach is specifically tailored to address the s_peciﬁc project objective_s and
(score 90) methodology and is sufficiently flexible to accommodate changes that may occur during
execution. The quality plan and approach to managing risk etc is specifically tailored fo the
critical characteristics of the project.

Very good Besides meeting the “good” rating, the important issues are approached in an innovative
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(score 100) | and efficient way, indicating that the tenderer has outstanding knowledge of state-of-the-
art approaches.

The approach paper details ways to improve the project outcomes and the quality of the
outputs

The undersigned, who warrants that he / she is duly authorised to do so on behalf of the enterprise,

confirms that the contents of this schedule are within my personal knowledge and are to the best of my
belief both true and correct.

Signed Date

Name Position

Tenderer ‘* _________________________________________________ B

TENDER -
FORM: PRO-FAT-0168 Rev02 Page 48 of 54

Part T2 - Returnable Bocument_s
T2.2: Returnable Schedules




Transnet Freight Rail

A division of Transnet SOC Ltd

ENQUIRY / CONTRACT NUMBER SIM15079CIDB

DESCRIPTION OF THE WORKS: DEMOLISHING OF A STATION BUILDING IN JAN KEMPDORP

T2.2-43: REQUEST FOR QUOTATION — BREACH OF LAW

NAME OF COMPANY:

1/ We do hereby certify that
I/'we have/have not been found guilty during the preceding 5 (five) years of a serious breach of law,

including but not limited to a breach of the Competition Act, 89 of 1998, by a court of law, tribunal or
other administrative body. The type of breach that the Respondent is required to disclose excludes

relatively minor offences or misdemeanours, e.g. traffic offences.

Where found guilty of such a serious breach, please disclose: \\

NATURE OF BREACH: !

DATE OF BREACH: A'\V

Furthermore, l/we acknowledge that Transnet SOC Ltd reserves the right to exclude any Respondent
from the bidding process, should that person or company have been found guilty of a serious breach of

law, tribunal or regulatory obligation.

SIGNED at on this day of 20
SIGNATURE OF WITNESS SIGNATURE OF RESPONDENT
TENDER - Part T2 — Returnable Documents
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DESCRIPTION OF THE WORKS: DEMOLISHING OF A STATION BUILDING IN JAN KEMPDORP

T2.2

TRANSNET SOC LIMITED / CONTRACTORS / SUB-CONTRACTORS

CONTRACTUAL SAFETY CLAUSES WHICH WILL FORM PART OF ANY RESULTING CONTRACT

The parties agree on the following arrangements according to section 37 (2) of the Occupational Health

and Safety Act, 1993 (Act 85 of 1993) to ensure compliance by the mandatory with provisions of the

Act.

1)

3)

4)

5)

6)

8)

9)

That the Contractor is an “employer” in his own right as defined in section 1 of Act 85 of 1993 and
that he must fulfil all his obligations as an employer in terms of the Act.

The Contractor shall comply with the requirements of Act 85 of 1993 in its entirety.

T\
Where special permits are required, such as electrical %hing, hot work permits, etc. the
Contractor shall obtain them from a person designated by Trahsnet SOC Limited for this purpose,
and all requirements of the Contractor must rigidly co the permit.

)

The Contractor shall conduct a risk assessrre%gf the work to be performed by a competent
person prior to the commencement of wor identify risks and hazards that persons may be
exposed to, analyse and evaluate identifi rds.

The Contractor shall have a doct@fd Health and Safety Plan based on the risks and hazards

identified before commenceme k.
The Health and Safety F&?é}include the foliowing:

6.1 The safetqu;agment structure to be instituted with all appointments in terms of the Act
and Regula~fi0n

6.2 The safe working methods and procedures to be implemented to ensure work are
performed in compliance to the Act.

6.3 The safety equipment, devices and clothing to be made available by the Contractor to his
employees.

6.4 The site access control measures pertaining to health and safety to be implemented.

6.5 Control measures for ensuring that the Health and Safety Plan is maintained and monitored
for the duration of the contract.

The Contractor shall ensure that all work is performed under the close supervision of a person
trained to understand the hazards associated with the work performed and who has authority to
ensure that the necessary precautionary measures are implemented.

The Contractor must appoint a Health and Safety Co-ordinator to liaise with Transnet SOC
Limited on matters pertaining to occupational health and safety.

The appointed Safety Co-ordinator must liaise at least once a week with the* Health and Safety
Section / Risk Manager /Occupational Risk Manager of Transnet SOC Limited.

TENDER Part T2 — Returnable Documents
FORM: PRO-FAT-0168 Rev02 Page 50 of 54 T2.2: Returnable Schedules



Transnet Freight Rail

A division of Transnet SOC Ltd

ENQUIRY / CONTRACT NUMBER SIM15079CIDB

DESCRIPTION OF THE WORKS: DEMOLISHING OF A STATION BUILDING IN JAN KEMPDORP

10) The Contractor shall furnish the* Health and Safety Section/ Risk Manager/ Occupational Risk
Manager of Transnet SOC Limited immediately with full particulars of any sub-Contractor which
he may involve in the contract in order that the sub-Contractor himself can be made aware of all
the clauses in this contract pertaining to health and safety.

11) The Contractor shall stop any sub-contractor from executing work which is not in accordance with
the Health and Safety Plan or which poses a threat to health and safety of persons.

12) The Contractor shall ensure that all his employees and visitors undergoes health and safety
induction pertaining to the hazards prevalent, proof of such training must be kept on file.

13) In the event where the risk assessment reveals the risk relating to working from an elevated
position the Contractor shall cause the designation of a competent person, responsible for the
preparation of a Fall Protection Plan.

14) The Fall Protection Plan shall include:

T\
141 Arisk assessment of all work carried out from é\ed position
14.2  Procedures and methods to address all th ifled risks per location

14.3  Evaluation of employee’s physical a&psychologlcal fitness necessary to work at

elevated position.
14.4  The training of employees worlfin m an elevated position.

14.5 Procedure addressing t&spectlon, testing and maintenance of all fall protection

equipment. A\g/

15) The Contractor shall %’the * Health and Safety Section / Risk Manager/ Occupational Risk
Manager of Trans Limited of any hazardous situations which may arise from work being
performed eitherdy Qe Contractor or his sub-Contractor.

16) Copies of all appointments required by the act must be given to * Health and Safety Section /
Risk Manager / Occupational Risk Manager of Transnet SOC Limited.

17) The Contractor shall ensure that a Health and Safety File is available which shall include all
documentation as required by the Act, copy of his and his Sub-Contractors Risk Assessment and
Health and Safety Plan.

18) All incidents referred to in Section 24 of the Act involving the Contractor and his Sub-Contractor
on Transnet Ltd premises, shall be reported as prescribed. Transnet Ltd hereby obtains an
interest in the issue of any investigation, formal inquiry conducted in terms of Section 31 and 32
of the Act into any incident involving the Contractor, his Sub-Contractor, any person or machinery
under his control on Transnet Ltd premises.

19) No alcohol or any other intoxicating substance shall be allowed on Transnet Ltd premises.
The Contractor shall not allow anyone under or suspected to be under the influence of
alcohol or any other intoxicating substance on Transnet Ltd premises.
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20) Contractor to ensure its employees undergo medical surveillance as required by legislation
21) Contractor will be required to provide monthly safety performance reports and statistics

22) A letter of good standing in terms of Section 80 (Employer to register with the
Compensation Commissioner) of the Compensation for Occupational Injuries and Disease
Act 1993 (Act 130 of 1993) must also be furnished.

23) All clauses in the contract pertaining health and safety form an integral part of the contract and if
not complied with may be construed as breach of contract.

*As applicable

Tenderer OH & S Management System Questionnaire

This questionnaire forms part of TFR tender evaluation proces@and are to be completed by all
Tenderer's and submitted with their tender offer. The objectiv the questionnaire is to provide an
overview of the status of the Tenderer's OH&S manage tem. Tenderers will be required to
verify their responses noted in their questionnaire by pr n%evidence of their ability and capacity in

relevant matters. TFR will verify accuracy of this%rmation during the physical visit as part of

the tender evaluation. O
(@&
N4

IR o ety o g- e T
' W - 1H 9 TN . . - = . o
The information provided in this g jonRaire is an accurate summary of the company's occupational
health and safety management sy\t \
a
Company Name: Q/ y
O
Signed: '( Name:
- >
Position: Date:

Tender Description:

Tender Number:

ar ¥iafnag dii =it

1. OH&S Policy and Management

- Is there a written company health and safety policy?
- If yes provide a copy of the policy

- Does the company have an OH&S Management system e.g NOSA,
OHSAS, IRCA System etc
- If yes provide details

- Is there a company OH&S Management System, procedures manual or
plan?
- If yes provide a copy of the content page(s)

- Are health and safety responsibilities clearly identified for all levels of
Management and employees?
- If yes provide details
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- Are safe operating procedures or specific safety instructions relevant to
its operations available?
- If yes provide a summary listing of procedures or instructions

- Is there a register of injury document?
If yes provide a copy

- Are Risk Assessments conducted and appropriate techniques used?
- If yes provide details

Describe briefly how health and safety training is conducted in your
company: \\

-
- Is a record maintained of all training and indue&kn programs undertaken
for employees in your company?

- Is there a workplace health and safety committee?

- Are employees involved in decision making over OH&S matters?
- If yes provide details

- Are there employee elected health and safety representatives?
- Comments

-Is there a system for recording and analysing health and safety
performance statistics including injuries and incidents?
- If yes provide details

- Are employees regularly provided with information on company health
and safety performance?
- If yes provide details

Is company registered with workmen’s compensation and up to date?
- If yes provide proof of letter of good standing

- Has the company ever been convicted of an occupational health and
safety offence?

TENDER Part T2 — Returnable Documents
FORM: PRO-FAT-0168 Rev02 Page 53 of 54 T2.2: Returnable Schedules



Transnet Freight Rail

A division of Transnet SOC Ltd

ENQUIRY / CONTRACT NUMBER SIM15079CIDB

DESCRIPTION OF THE WORKS: DEMOLISHING OF A STATION BUILDING IN JAN KEMPDORP

Py e R TR TR S TET) [T

e s

- If yes provide details

Safety Performance Report

Monthly DIFR for previous months

Previous Year No of Disabling | Total Number of | DIFR per month
Injuries employees

January

February \

March .&\/ )

April . O

S
June (

July

August ) \\\\Q

September
AQ

October <
November
December

DIFR = Number of Disabling injuries x 200000 divided by number of man hours worked for the

period

Signed

(Tenderer)
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Transnet Freight Rail '
A Division of Transnet SOC Ltd
Contract Number: SIM15079CIDB

Description of the works: DEMOLISHING OF A STATION BUILDING IN JAN KEMPDORP

T2.2-1 : Changes to Tender Document

Changes to the tender documents are only allowed if a main tender complying fully with the

tender documents has also been provided.

Do not return this schedule if no alternative tender is submitted.

The Conditions of Tender state that the tenderer may:

F.2.12.1 Submit alternative tender offers only if a main tender offer, strictly in accordance with all
the requirements of the tender documents, is also submitted. The alternative tender
offer is to be submitted with the main tender offer together with a schedule that

compares the requirements of the tender documents with the alternative requirements

the tenderer proposes. L\
F.2.12.2  Accept that an alternative tender offer may ed only on the criteria stated in the
tender data or criteria otherwise accepta e employer.

Having examined the criteria stated in the Tenderﬂka for this tender the proposed changes to the

tender documents are: (-\

. NS B -
Document | Subject of the proposed charige Propose to change to:
No.

D

KR -
Signed Date
Name Position
Tenderer
TENDER o - Part T2: Returnable Schedules
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T2.2-3 : Risk Elements

Tenderers to review the potential risk element associated with the Project (Refer to Clause 63.6).

The risk elements are to be priced separately in this Schedule. If No Risks are identified “No

TRANSNETI

r

Risks” must be stated on this schedule.

Signed S Date
Name Position
Tenderer

TENDER

FORM: PRO-FAT-0171 Rev02

Page 1 of 1
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Transnet Freight Rail
A Division of Transnet SOC Ltd
Contract Number; SIM15079CIDB

Description of the works: DEMOLISHING OF A STATION BUILDING IN JAN KEMPDORP

TJRANSNET

r

T2.2-4 : Availability of Equipment and Other Resources

Tenderers to submit a list of all Equipment and other resources that he proposes to use to execute the

work as described in the Works Information, as well as the availability and details of ownership for each

item.
Number of . _r Hourly
Equipment Equipment Type — Description Rate
I (‘ I
eQ ) '
Signed Date
Name Position
Tenderer
TENDER - o Part T2: Returnable Schedules
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TRANSNET

r

T2.2-8 : Schedule of Proposed Subcontractors / sub consultants

We notify you that it is our intention to employ the following subcontractors / sub consultants for work in

this contract.

If we are awarded a contract we agree that this notification does not change the requirement for us to

submit the names of proposed Subcontractors / Sub consultants in accordance with requirements in the

contract for such appointments.

If there are no such requirements in the contract, then your written

acceptance of this list shall be binding between us.

Name and address of
proposed Subcontractor

Nature and extent of work

Previous experience with
Subcontractor.

2. é\/
,:\O

o

Signed

Name

Tenderer

TENDER
FORM: PRO-FAT-0176 Rev02

%

Date

Position

Page 1 of 1
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Transnet Freight Rail

A Division of Transnet SOC Ltd

Contract Number: SIM15079CIDB

Description of the works: DEMOLISHING OF A STATION BUILDING IN JAN KEMPDORP

T2.2-10 : Site Establishment / Laydown Area

Tenderers to indicate their Site establishment and/or laydown area requirements:

TRANSNEF

r

- — — ..\\
P y 2
V
v}
Signed Date
Name Position
Tenderer
TENDER Part T2: Returnable Schedules
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Transnet Freight Rail w
A Division of Transnet SOC Ltd
Contract Number: SIM15079CIDB

Description of the works: DEMOLISHING OF A STATION BUILDING IN JAN KEMPDORP

T.2-12 : Breakdown of Preliminary and General Items

Tenderers are to submit a detailed breakdown of the fixed and time related Sums in the Preliminary +

General Schedule for evaluation purposes.

SANS 1200 A reads “The sum tendered for each fixed-charge and value-related item will be paid in a
single payment in terms of the first progress certificate issued after the Contractor's obligations in

respect of that item have, in the opinion of the Engineer, been discharged”.

The breakdown of the fixed P+G will also be used to help the Employer to assess the portion of the

fixed amount due in the payment.

Signed Date

Name Position

Tenderer

TENDER - ' B Part T2: Returnable Schedules
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Transnet Freight Rail W,
A Division of Transnet SOC Ltd
Contract Number: SIM15079CIDB

Description of the works: DEMOLISHING OF A STATION BUILDING IN JAN KEMPDORP

T2.2-14 : Authority to submit a Tender

Indicate the status of the tenderer by ticking the appropriate box hereunder. The tenderer must
complete the certificate set out below for his category of organisation or alternatively attach a certified
copy of a company / organisation document which provides the same information for the relevant
category as requested here.

A - COMPANY B - PARTNERSHIP | (_I - JOINT VENTURE D - SOLE PROPRIETOR
A. Certificate for Company \
. .____,chair of the board of directorsof _
_________________________________ 6 ereby confirm that by resolution of the
board takenon _ (date), Mr/Ms * ___________________ , acting in

the capacity of _ _, was authorised to sign all documents in

connection with this tender offer and any conc@sulting from it on behalf of the company.

Signed A\Ql& Date
Name Qg/ Position Chairman of the Board of Directors

TENDER . Part T2: Returnable Schedules
FORM: PRO-FAT-0182 Rev02 Page 1 of 4 T2.2-14: Authority to submit a Tender
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Transnet Freight Rail '
A Division of Transnet SOC Ltd
Contract Number: SIM15079CIDB

Description of the works: DEMOLISHING OF A STATION BUILDING IN JAN KEMPDORP

B. Certificate for Partnership

, acting in the

capacityof _ _ __ ___ , to sign all documents in connection with the tender
offer forContract_ and any contract resulting from it on our behalf.
Name Address Signature Date

NOTE: This certificate is to be completed and signed by the fi B\number of Partners necessary to
rebu

commit the Partnership. Attach additional pages if more space% ired.

NS
®

TENDER Part T2: Returnable Schedules
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Transnet Freight Rail '
A Division of Transnet SOC Ltd
Contract Number: SIM15079CIDB

Description of the works: DEMOLISHING OF A STATION BUILDING IN JAN KEMPDORP

C. Certificate for Joint Venture

We, the undersigned, are submitting this tender offer in Joint Venture and hereby authorise Mr/Ms _ _

________________ , acting in the capacity of lead partner, to sign all documents in

connection with the tender offer for Contract _ and any contract resulting from it on our
behalf.

This authorisation is evidenced by the attached power of attorney signed by legally authorised

signatories of all the partners to the Joint Venture.

Furthermore we attach to this Schedule a copy of the joint venture agreement which incorporates a
statement that all partners are liable jointly and severally for the execution of the contract and that the
lead partner is authorised to incur liabilities, receive instructions anq payments and be responsible for

the entire execution of the contract for and on behalf of any and glﬁe partners.

Qv

A . . ; __ ]
Name of firm Address 0 Authorising signature, name (in

. caps) and capacity
X
Nt .
&
&
<&

TENDER Part T2: Returnable Schedules
FORM: PRO-FAT-0182 Rev02 Page 3 of 4 T2.2-14: Authority to submit a Tender




TRANSNEI

Transnet Freight Rail \ 4
A Division of Transnet SOC Ltd ’
Contract Number: SIM15079CIDB

Description of the works: DEMOLISHING OF A STATION BUILDING IN JAN KEMPDORP

D. Certificate for Sole Proprietor

tradingas _ _
Signed Date
Name Position Sole Proprietor
T\
Y
TENDER o - Part TE: Returnable_ScheduIes

FORM: PRO-FAT-0182 Rev02 Page 4 of 4 T2.2-14: Authority to submit a Tender
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Transnet Freight Rail A 4
A Division of Transnet SOC Ltd
Contract Number: SIM15079CIDB

Description of the works: DEMOLISHING OF A STATION BUILDING IN JAN KEMPDORP

aT2.2-15 : Certificate of Attendance at Tender Clarification Meeting

This is to certify that

(Tenderer)

of (address)

was represented by the person(s) named below at the compulsory tender clarification meeting

X\

T N
Held at: Jan Kempdorp Station Building \/
u — = ~N\
On (date) 19 May 2016 ng time: 10:00

As the tenderer we undertake that by said p@attending the clarification meeting we have made it

our business to familiarise ourselves Il aspects of the works / service / supply specified in the

tender documents in order for usxna account of everything necessary to provide a responsive
d pri

tender offer and to compile our gat ces included in the tender offer.

We further understand thaqgﬁtion to any queries raised on behalf of us at the meeting we may still
approach the Emp/qu&Qu chaser's Representative to request clarification of the tender documents

until no later then five working days before the tender closing time stated in the Tender Data.

TENDER Part T2: Returnable Schedules
FORM: PRO-FAT-0183 Rev02 Page 1 of 2 T2.2-15; Certificate of Attendance
at Tender Clarification Meeting
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Transnet Freight Rail '
A Division of Transnet SOC Ltd
Contract Number: SIM15079CIDB

Description of the works: DEMOLISHING OF A STATION BUILDING IN JAN KEMPDORP

Particulars of person(s) attending the meeting:

Name Signature
Capacity
Name Signature
Capacity

T\
Attendance of the above persons at the meeting was confi@by the procuring organisation’s

representative as follows: %
Name Q Signature

Capacity &Q Date & time

TENDER Part T2: Returnable Schedules
FORM: PRO-FAT-0183 Rev02 Page 2 of 2 T2.2-15: Certificate of Attendance
at Tender Clarification Meeting
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Transnet Freight Rail 'r
A Division of Transnet SOC Ltd
Contract Number: SIM15079CIDB

Description of the works: DEMOLISHING OF A STATION BUILDING IN JAN KEMPDORP

T2.2-16 : Record of Addenda to Tender Documents

We confirm that the following communications received from the Employer before the submission of this
tender offer, amending the tender documents, have been taken into account in this tender offer:

Date Title or Details
1
2
3
4 \\‘
. =
ANV
v
§ O\
- S
8 N
- O
o N
= LN
Attach additional pages if more Kz@eqwred.
Signed \\Q Date
Narme = bosition .
Tenderer ) )
TENDER - Part T2: Returnable Schedules
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Transnet Freight Rail W,
A Division of Transnet SOC Ltd
Contract Number: SIM15079CIDB

Description of the works: DEMOLISHING OF A STATION BUILDING IN JAN KEMPDORP

T2.2-17 : Compulsory Enterprise Questionnaire

The following particulars must be furnished. In the case of a joint venture, separate enterprise
questionnaires in respect of each partner must be completed and submitted.

Section1: Nameofenterprise: ... .......c. ittt irinrs tanrarnnnnss
Section 2: VAT registration number,ifany: .............coiiiiiiiiiiiiiieennnn.
Section 3: CIDB registration number,ifany:.............cciiiiiiiirrrnrirennrns

Section 4: Particulars of sole proprietors and partners |\mpartnerships

<

Name Identity number s\/P‘ersonal income tax number
4 =t
Q°

* Complete only if sole proprietor or partnership ar@h separate page if more than 3 partners

RN

Section 5: Particulars of % es and close corporations

Company registration numbe Q/ ......................................................
Close corporation numb Q-

& ..........................................................
Tax reference number

TENDER Part T2: Returnable Schedules
FORM: PRO-FAT-0185 Rev02 Page 1 of 4 T2.2-17: Compulsory Questionnaire
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A Division of Transnet SOC Ltd
Contract Number: SIM15079CIDB
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r

Description of the works: DEMOLISHING OF A STATION BUILDING IN JAN KEMPDORP

Section 6: Record in the service of the state

Indicate by marking the relevant boxes with a cross, if any sole proprietor, partner in a partnership or

director, manager, principal shareholder or stakeholder in a company or close corporation is currently or

has been within the last 12 months in the service of any of the following:

0O a member of any municipal council

O a member of any provincial legislature

O a member of the National Assembly or the
National Council of Province

O a member of the board of directors of any

municipal entity

O an official of any municipality or municipal

entity

If any of the above boxes are marked, disclose thexo@ing:

Name of sole proprietor,
partner, director, manager,
principal shareholder or
stakeholder

Name of ins{ti@i, public office, Status of service (tick

board or ofga state and position appropriate column)

O an employee of any provincial department,
national or provincial public entity or
constitutional institution within the meaning of the
Public Finance Management Act, 1999 (Act 1 of
1999)

O a member of an accounting authority of any
national or provincial public entity

O anemploy \of Parliament or a provincial
legislatur

@/

held Current Within last 12
y; months
¥

g

4

<&

*insert separate page if necessary

TENDER
FORM: PRO-FAT-0185 Rev02

Part T2: Returnable Schedules
Page 2 of 4 T2.2-17: Compulsory Questionnaire
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Transnet Freight Rail 'P
A Division of Transnet SOC Ltd
Contract Number: SIM15079CIDB

Description of the works: DEMOLISHING OF A STATION BUILDING IN JAN KEMPDORP

Section 7: Record of spouses, children and parents in the service of the state

Indicate by marking the relevant boxes with a cross, if any spouse, child or parent of a sole proprietor,
partner in a partnership or director, manager, principal shareholder or stakeholder in a company or close

corporation is currently or has been within the last 12 months been in the service of any of the following:

O a member of any municipal council O an employee of any provincial department, national
or provincial public entity or constitutional

a member of any provincial legisiature institution within the meaning of the Public Finance

O amember of the National Assembly or the Management Act, 1999 (Act 1 of 1999)
National Council of Province O a member of an accounting authority of any
0 a member of the board of directors of any national or provincial public entity
municipal entity O an employee of Parliament or a provincial

- T - legislature
O an official of any municipality or municipal 9

entity \Q‘
\%
3

[

Name of spouse, child or Name of institutiegg; Rublic office, Status of service
parent board or org tate and (tick appropriate column)
position heC

Current Within last 12

/§ | months
Qv

O
*insert separate page if n@&ary

TENDER ' ~ Part T2: Returnable Schedules
FORM: PRO-FAT-0185 Rev02 Page 3 of 4 T2.2-17: Compulsory Questionnaire




TRANSNET

Transnet Freight Rail "
A Division of Transnet SOC Ltd
Contract Number: SIM15079CIDB

Description of the works: DEMOLISHING OF A STATION BUILDING IN JAN KEMPDORP

The undersigned, who warrants that he / she is duly authorised to do so on behalf of the enterprise:

i) authorizes the Employer to obtain a tax clearance certificate from the South African Revenue

Services that my / our tax matters are in order;

i) confirms that the neither the name of the enterprise or the name of any partner, manager,
director or other person, who wholly or partly exercises, or may exercise, control over the
enterprise appears on the Register of Tender Defaulters established in terms of the Prevention
and Combating of Corrupt Activities Act of 2004;

iiiy confirms that no partner, member, director or other person, who wholly or partly exercises, or
may exercise, control over the enterprise appears, has within the last five years been convicted

\
of fraud or corruption; !\

iv) confirms that | / we are not associated, linked or Mfed with any other tendering entities
submitting tender offers and have no other re hip with any of the tenderers or those
responsible for compiling the scope of worl&tﬁt could cause or be interpreted as a conflict of

interest; and

v) confirms that the contents of this qu@&ire are within my personal knowledge and are to the
best of my belief both true and cexRct.

&
Signed é Date

Name \\Q Position

Enterprise
name

TENDER ' Part T2: Returnable Schedules
FORM: PRO-FAT-0185 Rev02 Page 4 of 4 T2.2-17: Compulsory Questionnaire



TRANSNED

Transnet Freight Rail W
A Division of Transnet SOC Ltd
Contract Number; SIM15079CIDB

Description of the works: DEMOLISHING OF A STATION BUILDING IN JAN KEMPDORP

T2.2-20 : Quality Plan

Due consideration must be given to the deliverables required to execute and complete the contract as
per the Quality Management Standard stated in the Works Information and should include but not be
limited to:

1. Project Quality Plan for the contract.

2. The Contractor’s Quality Policy.

3. Index of procedures to be used during the contract.

4. Audit Schedule for internal and external audits during the contract.
5. IS0 9001 certification.

6. Typical Quality Manual. T\

7. Typical Quality Control Plan.

8. Typical data book index. Os
N 4

Attached submissions to this schedule: Q\

Signed Date

Name Position

Tenderer

TENDER Part T2: Returnable Schedules

FORM: PRO-FAT-0188 Rev02 Page 1 of 1 T2.2-20: Quality Plan



Transnet Freight Rail
A Division of Transnet SOC Ltd
Contract Number: SIM15079CIDB

TRANSNEI

r

Description of the works: DEMOLISHING OF A STATION BUILDING IN JAN KEMPDORP

T2.2-21 Evaluation Schedule: Environmental Management Plan

The tenderer must provide their environmental management policy and standard environmental
management plan describing relevant roles and responsibilities, and how potential
environmental impacts will be identified and managed including the monitoring and recording
thereof.

The following documents are key -

1) Transnet SOC Limited — SHEQ Policy,

2) Transnet Capital Projects — HSE Policy,

3) TCP-ENV-STD-001 Rev 0 Construction Environmental Management Plan (CEMP); and
4) TCP-ENV-STD-002 Rev 0 Standard Environmental Spec\chations (SES).

By signing this Tender Schedule, the tenderer conﬂ@w they will comply with the above
policy statements and environmental specmcatlo

The tenderer must demonstrate the req evel of expertise and experience to overall
construction environmental manage r@ocess

Organisational charts and key health and environmental (SHE) staff CVs showing staff
competencies, together WI& ifications.

The tenderer must% own internal environmental management system (EMS) approach
and attach EM\& n

overall quality management system.

al, including its own environmental management policy, as part of the

Tender to provide a signed declaration of understanding as part of the returnable
acknowledging understanding thereof and the budget provision for the implementation of
environmental management requirements.

By signing this Tender Schedule, the tenderer confirms that they will comply with the above
requirements and in particular Transnet policy statements and environmental

specifications.

TENDER

Fart T2: Returnable Schedules

FORM: PRO-FAT-0189 Rev03 Page 1 of 2 T2.2-21: Environmental Management Plan



TRANSNET

Transnet Freight Rail '
A Division of Transnet SOC Ltd
Contract Number: SIM15079CIDB

Description of the works: DEMOLISHING OF A STATION BUILDING IN JAN KEMPDORP

The scoring of the Tenderer's Environmental Management Plan will be as follows:

Poor Environmental Management Plan unlikely to ensure compliance with stated
(score 40) Employer's Works Information

Satisfactory Environmental Management Plan possibly able to ensure compliance with
(score 70) stated Employer's Works Information

Good Environmental Management Plan likely to ensure compliance with stated
(score 90) Employer's Works Information

Very good Environmental Management Plan most likely to ensure compliance with stated
(score 100) Employer's Works Information

Attached submissions to this schedule: @’

Signed Date

Name Position

Tenderer

TENDER Part T2: Returnable Schedules

FORM: PRO-FAT-0189 Rev03 Page 2 of 2 T2.2-21: Environmental Management Plan



TRANSNET

Transnet Freight Rail '
A Division of Transnet SOC Ltd
Contract Number: SIM15079CIDB

Description of the works: DEMOLISHING OF A STATION BUILDING IN JAN KEMPDORP

T2.2-22 : Health and Safety Plan

Submit the following documents as a minimum with your tender:
1. Valid letter of good standing with insurance body.

2.  Roles and responsibilities of legal appointees.

3.  Safety Officer role and responsibility.

4.  Safety, Health & Environmental Policies.

5.  Overview of Tenderer's SHE system for project.

6.  Overview of RA process and examples.

T\
7. List of job categories for project and competencies required.kr category and plan to address and
meet outstanding competencies. \/
8.  Six months synopsis of SHE incidents, description, nd action taken.

9.  Overview of selection process of subcontrac \
10. SHE challenges envisaged for the proj@ how they will be addressed and overcome.

11. Signed statement acknowledging recRiving and budget provision for SHE pack requirements.

12. Complete and return with tem@acumentation the Contractor Safety Questionnaire {(Attachment
No 8) included in the He Safety Specification TCP-HAS-STD-0001 Rev 00.

13. Construction Safety,
-~

14. Construction Saf?ty ork Method Statement

TENDER B Page 1 of 2 Part T2: Returnable Schedules
T2.2-22: Health and Safety Plan



TRANSNETI
Transnet Freight Rail

A Division of Transnet SOC Ltd
Contract Number: SIM15079CIDB

Description of the works: DEMOLISHING OF A STATION BUILDING IN JAN KEMPDORP

Attached submissions to this schedule:

Signed _ @%

$ _ Position - -
o é& - .
........ &

Name

TENDER

Pagé 20f2 Part T2: Returnable Schedules
T2.2-22: Health and Safety Plan



TRANSNEI

Transnet Freight Rail W,
A Division of Transnet SOC Ltd
Contract Number: SIM15079CIDB

Description of the works: DEMOLISHING OF A STATION BUILDING IN JAN KEMPDORP

T2.2-24 : Capacity and Ability to meet Delivery Schedule

Note to tenderers:

The Tenderer is required to demonstrate to the Employer that he has sufficient current and future
capacity to carry out the work as detailed in the Works Information and that he has the capacity and
plans in place to meet the required delivery schedule as required. To this end, the following must be
provided by the Tenderer:

A schedule detailing the following:

¢ Maximum quantity of work concurrently performed by the Tenderer in the recent past in order to

illustrate his potential capacity to design, fabricate and/or construct work of a similar nature
e Current and future work on his order book, showing quantity and type of equipment
¢ Quantity of work for which the Tenderer has tenders in the mar \or is currently tendering on

e The work as covered in this Works Information, planne W scheduled as per the Tenderer's
capacities and methods but meeting the required deliv@

/\*

edule.

Index_of documentation attached to this sch :

................................... \ CE) LR R R R R R R R R T T T T T T T T T T T T T T
Signed Date

Name Position

Tenderer

TENDER ' - ~ Part T2; Returnable Schedules

Page 1of 1 T2.2-24 : Capacity and Ability to meet Delivery Schedule



TRANSNET

Transnet Freight Rail W,
A Division of Transnet SOC Ltd
Contract Number: SIM15079CIDB

Description of the works: DEMOLISHING OF A STATION BUILDING IN JAN KEMPDORP

T2.2-25 : Previous Experience

Note to tenderers:
Tenderers are required to demonstrate their experience in the delivery of similar works, and to this end
shall supply a sufficiently detailed reference list with contact details of existing customers and also

indicate their previous experience of, their design, installation and commissioning capability.

Index of documentation attached to this schedule:

Signed Date

Name Position

Tenderer

TENDER I Part T2: Returnable Schedules

FORM: PRO-FAT-0193 Rev02 Page 1 of 1 T2.2-25: Previous Experience



Transnet Freight Rail

A division of Transnet SOC Ltd

ENQUIRY / CONTRACT NUMBER SIM15079CIDB

DESCRIPTION OF THE WORKS: DEMOLISHING OF A STATION BUILDING IN JAN KEMPDORP

T2.2-27: Broad-Based Black Economic Empowerment (B-BBEE)

B-BBEE and preferencing scheme:

Transnet fully endorses and supports the Government's Broad-Based Black Economic Empowerment
Programme and it is strongly of the opinion that all South African business enterprises have an equal

obligation to redress the imbalances of the past.

Transnet would therefore prefer to do business with local business enterprises who share these same
values and who are prepared to contribute to meaningful B-BBEE initiatives (including, but not limited to
subcontracting and Joint Ventures) as part of their tender responses. Transnet will accordingly allow a
“preference” in accordance with the 90/10 preference system, as per the Preferential Procurement
Policy Framework Act 5 of 2000 (as amended), to companies who provide an original and valid B-BBEE
verification Certificate or a certified copy thereof. All procuremer\h and disposal transactions will be

evaluated accordingly.

Consequently, when Transnet invites prospective supg@ submit tenders for its various capital
expenditure programmes, it urges tenderers (Large, rises and QSE's - see below) (v have

themselves accredited by any one of the vario editation Agencies approved by SANAS (the
South African National Accreditation Systems r the auspices of the Department of Trade and

Industry) and IRBA (Independent RegulatoryQogrd for Auditors).

All certificates are to display the B erification Agency Body Name and BVA Body number

or a Registered Auditor’s Body § nd IRBA number.

The Department of Trade Q}

|
October 2013 [Govern azette No. 36928]. The Revised Codes will replace the Black Economic
-~
Empowerment Codes 8f Gdod Practice issued on 9 February 2007. The Revised Codes provide for a

ustry recently revised the 2007 Codes of Good Practice on 11

transitional period ending 30 April 2015. During the transitional period, companies may elect to be
measured in terms of the Revised Codes or the 2007 version of the Codes. Companies which are

governed by Sector-specific Codes will be measured in terms of those Sector Codes.

As such, Transnet will accept B-BBEE certificates issued based on the Revised Codes. Transnet will
also continue to accept B-BBEE certificates issued in terms of the 2007 version of the Codes provided it
was issued before 1 May 2015. Thereafter, Transnet will only accept B-BBEE certificates issued based
on the Revised Codes.

TENDER Part T2: Returnable Schedules
FORM: PRO-FAT-0195 Rev04 Page 1 of 4 T2.2-27: Broad-Based Black
Economic Empowerment



Transnet Freight Rail
A division of Transnet SOC Ltd

ENQUIRY / CONTRACT NUMBER SIM15079CIDB
DESCRIPTION OF THE WORKS: DEMOLISHING OF A STATION BUILDING IN JAN KEMPDORP

Enterprises will be rated by such agencies based on the following:

Scorecard Types

Exempted Micro

Qualifying Small

Generic Construction

Enterprise Enterprise
Discipline Parameters are based on annual turnover of the Measured Entity
Contractor (2007 Annual turnover < R 5 | Annual turnover > R 5 | Annual turnover > R 35
Codes of Good million million and equal to or , | million
Practice) < R 35 million
Contractor (2013 Annual turnover < R 10 | Annual turnover > R 10 | Annual turnover > R 50

Revised Codes of
Good Practice)

million

Built Environment
Professionals (BEP)

Annual turnover <R 1,5

million

million and equal to or, | million
< R 50 million
N o
Annual tur r>R 1,5 | Annual turnover > R
million Wual to or, | 11,5 million
<R illion

®

O

e 2007 Codes of Good@tice: Rating level based on all seven elements of the B-

&

e 2013 Codes g&; d Practice: Rating level based on all 5 elements of the revised B-

Qualifying Small Enterprises — QSE

e 2007 Codes of Good Practice: Rating level based on any four of the elements of the B-

e 2013 Codes of Good Practice: Rating level based on all 5 elements of the revised B-

BBEE Scorecard. QSEs that are 100% Black owned or at least 51% Black owned are

only required to obtain a sworn affidavit on an annual basis confirming their annual total

revenue and level of Black ownership. The former category of QSE qualifies for a Level

1 B-BBEE rating whereas the latter qualifies for a Level 2 B-BBEE rating. Transnet

reserves the right to request evidence or documentation from Bidders in order to verify

their B-BBEE recognition claimed.

Exempted Micro Enterprises —

e 2007 Codes of Good Practice: Automatic rating of Level 4 B-BBEE irrespective of race

of ownership, i.e. 100% B-BBEE recognition. . EMEs which are more than 50% Black

a) Large Enterprises
BBEE scorecard
BBEE Sc

N

b)
BBEE scorecard

c)

TENDER -

FORM: PRO-FAT-0195 Rev04

Page 2 of 4
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Transnet Freight Rail

A division of Transnet SOC Ltd

ENQUIRY / CONTRACT NUMBER SIM15079CIDB

DESCRIPTION OF THE WORKS: DEMOLISHING OF A STATION BUILDING IN JAN KEMPDORP

owned are promoted to a Level 3 contributor. Tenderers who qualify as EMEs must
submit a certificate (Which may be in the form of a letter) issued by an Accounting
Officer as contemplated in the CCA or a Verification Agency accredited by SANAS or a
Registered Auditor. The certificate must confirm the company turnover Black

Ownership and Black Woman Ownership and B-BBEE status level.

e 2013 Codes of Good Practice: EMEs are deemed to be 100% compliant. Automatic
Level 4 rating irrespective of race of ownership. All EMEs are only required to obtain a
sworn affidavit on an annual basis confirming their annual total revenue and leve! of
Black ownership. Transnet reserves the right to request evidence or documentation
from Bidders in order to verify their B-BBEE recognition claimed. EMEs which are
100% Black owned qualify for a Level 1 rating and EMEs which have 51% Black
ownership a Level 2 rating. Transnet reserves the right to request evidence or
documentation from Bidders in order to verify theira-BBEE recognition claimed.

Closing Date of this RFP will result in a score of zero beg ocated for B-BBEE

O

d) B-BBEE Joint Ventures or Consortiuru%

9

Respondents who would wish to respgn his RFP as a Joint Venture [JV] or consortium with B-

Note: Failure to submit a valid and original B-BBEE certif;'ca&r a certified copy thereof at the

BBEE entities, must state their int o do so in their RFP submission. Such Respondents must
also submit a signed JV of&g rtium agreement between the parties clearly stating the
percentage [%] split of bu@&nd the associated responsibilities of each party. If such a JV or
consortium agreement vailable, the partners must submit confirmation in writing of their
intention to enter i@oQ%-or consortium agreement should they be awarded business by Transnet
through this RFP process. This written confirmation must clearly indicate the percentage [%] split of

business and the responsibilities of each party. In such cases, award of business will only take

place once a signed copy of a JV or consortium agreement is submitted to Transnet.

A trust, consortium or joint venture will qualify for points for its B-BBEE status level as a legal entity,

provided that the entity submits its B-BBEE status level certificate.

A trust, consortium or joint venture will qualify for points for their B-BBEE status level as an
unincorporated entity, provided that the entity submits their consolidated B-BBEE scorecard as if
they were a group structure and that such a consolidated B-BBEE scorecard is prepared for every

separate bid.

Note: Failure to submit a valid and original B-BBEE certificate for the JV or a certified copy
thereof at the Closing Date of this RFP will result in a score of zero being allocated for B-
BBEE.

TENDER Part T2: Returnable Schedules
FORM: PRO-FAT-0195 Rev04 Page 3 of 4 T2.2-27: Broad-Based Black
Economic Empowerment



Transnet Freight Rail

A division of Transnet SOC Ltd

ENQUIRY / CONTRACT NUMBER SIM15079CIDB

DESCRIPTION OF THE WORKS: DEMOLISHING OF A STATION BUILDING IN JAN KEMPDORP

e) Subcontracting

Transnet fully endorses Government's transformation and empowerment objectives and when
contemplating subcontracting Respondents are requested to give preference to companies which
are Black Owned, Black Women Owned, Black Youth Owned, owned by Black People with
Disabilities, EMEs and QSEs including any companies designated as B-BBEE Facilitators’.

If contemplating subcontracting, please note that a Respondent will not be awarded points for B-
BBEE if it is indicated in its Proposal that such Respondent intends subcontracting more than 25%
[twenty-five percent] of the value of the contract to an entity/entities that do not qualify for at least
the same points that the Respondent qualifies for, unless the intended subcontractor is an EME
with the capability to execute the contract.

A person awarded a contract may not subcontract mare than 25% [twenty-five percent] of the value
of the contract to any other enterprise that does not have an equal or higher B-BBEE status level
than the person concerned, unless the contract is subcontre@ to an EME that has the capability
and ability to execute the subcontract. \/

In terms of T2.2-50 of this RFP [the B-BBEE Pr e Point Claim Form] Respondents are
required to indicate the percentage of the con@t at will be sub-contracted as well as the B-

BBEE status of the sub-contractor/s. :Q
Turnover: $

Kindly indicate your company’sa&% turnover for the past year

ZAR ..o QS ]

<
Signed ................. . Date == —
Name — e = POSition ..................
Tenderer

! The Minister of the Department of Trade and Industry has the power to designate certain Organs of State or
Public Entities as B-BBEE Facilitators. For example, the South African National Military Veterans’ Association
(SANMVA) has been designated as a B-BBEE Facilitator. As such they will be treated as having rights of
ownership held 100% by Black People, 40% by Black Women and 20% by Black designated groups.

TENDER Part T2: Returnable Schedules
FORM: PRO-FAT-0195 Rev04 Page 4 of 4 T2.2-27: Broad-Based Black
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TRANSNET

Transnet Freight Rail '
A Division of Transnet SOC Ltd ’
Contract Number: SIM15079CIDB

Description of the works: DEMOLISHING OF A STATION BUILDING IN JAN KEMPDORP

T2.2-31 : Supplier Code of Conduct

Transnet SOC Limited aims to achieve the best value for money when buying or selling goods and
obtaining services. This however must be done in an open and fair manner that supports and drives a
competitive economy. Underpinning our process are several acts and policies that any supplier dealing

with Transnet must understand and support. These are:
° The Transnet Procurement Policy — A guide for Tenderers.

o Section 217 of the Constitution - the five pillars of Public PSCM (Procurement and Supply Chain

Management): fair, equitable, transparent, competitive and cost effective;
o The Public Finance Management Act (PFMA);
° The Broad Based Black Economic Empowerment Act (BBBEE\)
° The Prevention and Combating of Corrupt Activities Act (PR&CA); and

o The Construction Industry Development Board Act (C@(t).

I his code of conduct has been included in this cc% formally appraise Transnet Suppliers of

Transnet’s expectations regarding behaviour and Qd t of its Suppliers.

Prohibition of Bribes, Kickbacks, Unlawfucgents, and Other Corrupt Practices

Transnet is in the process of transformi self into a self-sustaining State Owned Enterprise, actively
competing in the logistics industry. ajm is to become a world class, profitable, logistics organisation.
As such, our transformation is e¥ on adopting a performance culture and to adopt behaviours that
will enable this transformati

1. Transnet SOC Lild(ted will not participate in corrupt practices. Therefore, it expects its

suppliers to act in a similar manner.

° Transnet and its employees will follow the laws of this country and keep accurate business

records that reflect actual transactions with, and payments to, our suppliers.

° Employees must not accept or request money or anything of value, directly or indirectly,

from suppliers.
° Employees may not receive anything that is calculated to:

- lllegally influence their judgement or conduct or to ensure the desired outcome of a

sourcing activity;

- Win or retain business or to influence any act or decision of any person involved in

sourcing decisions; or

- Gain an improper advantage.

TENDER Part T2: Returnable Schedules
FORM: PRO-FAT-0199 Rev03 Page 1 of 4 T2.2-31: Supplier Code of Conduct




Transnet Freight Rail
A Division of Transnet SOC Ltd
Contract Number: SIM15079CIDB

TRANSNEI

a

Description of the works: DEMOLISHING OF A STATION BUILDING IN JAN KEMPDORP

There may be times when a supplier is confronted with fraudulent or corrupt behaviour of
Transnet employees. We expect our Suppliers to use our “Tip-offs Anonymous” Hot line to
report these acts. (0800 003 056).

2. Transnet SOC Limited is firmly committed to the ideas of free and competitive enterprise.

Suppliers are expected to comply with all applicable laws and regulations regarding fair

competition and antitrust practices.

Transnet does not engage with non-value adding agents or representatives solely for the
purpose of increasing BBBEE spend (fronting).

3. Transnet’s relationship with suppliers requires us to clearly define requirements, to

exchange information and share mutual benefits.

TENDER

T\
Generally, suppliers have their own business sigidards and regulations. Although
Transnet cannot control the actions of our ws, we will not tolerate any illegal
activities. These include, but are not limited

= Misrepresentation of their produ rigin of manufacture, specifications, intellectual
property rights, etc);

N Collusion; (J
. Failure to disclo%j$1rate information required during the sourcing activity

(ownership, fi$ tuation, BBBEE status, etc.);
- Corrupt ange; isted above; and
- Hara& , intimidation or other aggressive actions towards Transnet employees.

Suppliers must be evaluated and approved before any materials, components, products or
services are purchased from them. Rigorous due diligence is conducted and the supplier is

expected to participate in an honest and straight forward manner.

Suppliers must record and report facts accurately, honestly and objectively. Financial

records must be accurate in all material respects.

Part T2: Returnable Schedules
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TRANSNET

Transnet Freight Rail A /
A Division of Transnet SOC Ltd
Contract Number: SIM15079CIDB

Description of the works: DEMOLISHING OF A STATION BUILDING IN JAN KEMPDORP

Conflicts of Interest

A conflict of interest arises when personal interests or activities influence (or appear to influence) the

ability to act in the best interests of Transnet SOC Limited. Examples include, but are not limited to:

1. At no stage have we received additional information relating to the subject matter of this RFP
from Transnet sources, other than information formally received from the designated Transnet
contact(s) as nominated in the RFP documents:

2. We are satisfied, insofar as our entity is concerned, that the processes and procedures adopted
by Transnet in issuing this RFP and the requirements requested from bidders in responding to

this RFP have been conducted in a fair and transparent manner; and

3. Furthermore, we declare that a family business and/or social relationship exists/ does not
exist [delete as applicable] between an owner/member/director/partner/shareholder of our
entity and an employee or board member of the Transnet}ﬁoup including any person who may
be involved in the evaluation and/or adjudication of thig bid.

4. In addition, we declare that an owner/member/gh partner/shareholder of our entity is/is

not [delete as applicable] an employee or boa!d ber of the Iransnet Group.

5. Transnet employees awarding busines&ntities in which their family members or business
associates have an interest. (

6. Transnet employess having a @al interest in a bidding entity.

7. If such a relationship a &&eted in paragraph 3 and/or 4 exists, the Respondent is to
n:

complete the followin

FULL NAME OF OWNE
~

~
PARTNER/SHAREHOLDER:

ER/DIRECTOR/

ADDRESS

Indicate the nature of relationship with Transnet:

[Failure to furnish complete and accurate information in this regard will lead to the
disqualification of a response and may preclude a Respondent from doing future business with
Transnet]

Bidding entities are required to disclose any interest which exists between themselves and any

employee and/or Transnet Board member.

TENDER Part T2: Returnable Schedules
FORM: PRO-FAT-0199 Rev03 Page 30of 4 T2.2-31: Supplier Code of Conduct



TRANSNET

Transnet Freight Rail '
A Division of Transnet SOC Ltd
Contract Number: SIM15079CIDB

Description of the works: DEMOLISHING OF A STATION BUILDING IN JAN KEMPDORP

8. We declare, to the extent that we are aware or become aware of any relationship between
ourselves and Transnet [other than any existing and appropriate business relation with
Transnet] which could unfairly advantage our entity in the forthcoming adjudication process, we

shall notify Transnet immediately in writing of such circumstances.

9. We accept that any dispute pertaining to this Bid will be resolved through Ombudsman process
and will be subject to the Terms of Reference of the Ombudsman. The Ombudsman process

must first be exhausted before judicial review of a decision is sought.

10. We further accept that Transnet reserves the right to reverse an award of business or decision
based on the recommendations of the Ombudsman without having to follow a formal court

process to have such award or decision set aside.

l, of \

\
(insert name of Director or as per Authority Resolution from (inse/ﬁ!;qe of Company)

Board of Directors) %V

hereby acknowledge having read, understood agree to the terms and conditions set out in the

Signed this on day { a

@ b 4
<K

“Transnet Supplier Code of Conduct.”

t

Signature

TENDER Part T2: Returnable Schedules
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TRANSNEN

Transnet Freight Rail A /4
A Division of Transnet SOC Ltd
Contract Number: SIM15079CIDB

Description of the works: DEMOLISHING OF A STATION BUILDING IN JAN KEMPDORP

T2.2-33 : Mutual Non-Disclosure Agreement

Note to tenderers: This Non-Disclosure Agreement is to be completed and signed by an
authorised signatory:

THIS AGREEMENT is made effective as of ........... day of .o, 20...... by and between:

Transnet SOC Ltd (Registration No. 1990/000900/30), a company incorporated and existing under the
laws of South Africa, having its principal place of business at Carlton Centre, 150 Commissioner Street,
Johannesburg, 2001, South Africa,

and

............................................................................... (Registration No. ....cccociiiiiiiiiiiiiiein), @
private company incorporated and existing under the laws of Soth\Africa having its principal place of
DUSINESS A oot AL e

1. Purpose

The parties to this Agreement have a b@%s relationship under which each party may disclose
its Confidential Information to the @or the purpose of planning, developing and/or constructing

a new [Sams N T & ] (‘the Purpose”). Each party (“the receiving party”) shall
treat as confidential all inf %ﬂ and know-how which it may receive from the other party (“the
disclosing party”) in ter fAhis Agreement (hereinafter referred to as “confidential information”),
and shall not divul ny other party in any circumstances any such confidential information,
and, in particular,\any such confidential information as is covered by the National Key Points Act
(Act No. 102 of 1980), whether during the currency of this Agreement or at any time thereafter,

without the prior written consent of the disclosing party.
2. Definition

“Confidential Information” means any information, technical data, or know-how, including, but not
limited to, that which relates to research, product plans, products, services, customers, markets,
software, developments, inventions, processes, designs, drawings, engineering, hardware

configuration information, marketing or finances.

3. Exclusions

Confidential Information does not include information, technical data or know-how which:
3.1. is in the possession of the receiving party at the time of disclosure as shown by the receiving

party’s files and records immediately prior to the time of disclosure;
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3.2. prior or after the time of disclosure becomes part of the public knowledge or literature, not as
a result of any inaction or action of the receiving party;

3.3. is developed by the receiving party through its independent resources without reference to
the disclosing party's Confidential Information;

3.4. is disclosed to the receiving party by a third party without restriction and, to the knowledge of
the receiving party, without violation of any obligation of confidentiality; or

3.5. is approved for release by the disclosing party in writing.

4. Non-Disclosure of Confidential Information

4.1. The parties to this Agreement agree not to use the Confidential Information disclosed to it by
the other party for its own use or for any purpose except to carry out the Purpose as
contained in this Agreement. Neither party will disclose any Confidential Information of the
other party to third parties except those directors, off{gers, employees, consultants and
agents who are required to have the information in ord*to carry out the discussions of the
contemplated Purpose. Each party will nofj \byse directors, officers, employees,

consultants and agents to whom Confidential ation of the other party is disclosed or

who have access to Confidential Informaﬁg{o he other party that they are bound by the

obligations of this Non-Disclosure Agr nt.

4.2. Each party agrees that it will take nable measures to protect the secrecy of and avoid

disclosure or use of Confid%ln ormation of the other party in order to prevent it from
I

falling into the public do%

authorised hereunder to any such information, which measures shall include the highest

r the possession of persons other than those persons

degree of care tha %r party utilises to protect its own Confidential Information of a similar

nature. Eac agrees to notify the other party in writing of any misuse or
-~

misappropriation Yof such Confidential Information of the other party which may come to its

attention.

5. Promotion of Access to Information Act, No.2 of 2000

5.1. All information relating to the disclosing party and which the disclosing party has indicated to
the receiving party in writing to be confidential information, shali be deemed to be confidential
information.

5.2. No provision of this Agreement shall be construed in such a way that the disclosing party is
deemed to have granted its consent to the receiving party to disclose the whole or any part of
the confidential information in the event that the receiving party receives a request for the
whole or any part of the confidential information in terms of the provisions of the Promotion of

Access to Information Act, No.2 of 2000, as may be amended from time to time (“the Act”).

5.3. Subject to the provisions of sub-clause 5.3 below, the disclosure of confidential information by

the receiving party otherwise than in accordance with the provisions of this Agreement will
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entitle the disclosing party to institute action for breach of confidence against the receiving
party, as envisaged by Section 65 of Act No.2 of 2000.

5.4. The receiving party acknowledges that the provisions of sub-clause 5.2 above shall not be
construed in such a manner as to exclude the applicability of any other grounds of refusal
contained in Act No.2 of 2000 which may be applicable in the event that the receiving party
receives a request for the whole or any part of the confidential information in terms of Act
No.2 of 2000.

6. Non-Solicitation

During the two-year period following the execution of this Agreement, neither party will solicit for
employment, on its own behalf or that of any other person, any officer, director or employee of the
other party at the level of director, vice-president or higher with whom the soliciting party became
acquainted during the course of the discussions contemplated l‘y this Agreement; provided, that the
foregoing shall not be deemed to prohibit either party or a |d|ary of such party from making a

general, public solicitation of employment in the ord@{ urse of such party or subsidiary’s
business, provided that such solicitation is not direct cifically to employees of the other party.

7. Mandatory Disclosure

In the event that either party or their resp@ |rectors officers, employees, consultants or agents
cesSs t

are requested or required by legal o disclose any of the Confidential Information of the

other party, the party required t such disclosure shall give prompt notice so that the other

party may seek a protective o other appropriate relief. In the event that such protective order
is not obtained, the part ed to make such disclosure shall disclose only that portion of the

Confidential Informati ch its counsel advises that it is legally required to disclose.

S

8. Variation, Addition or Cancellation
No variation of, addition to, cancellation or novation of this Agreement in its entirety or of any term
or condition thereof shall be of any force or effect unless such amendment or cancellation is

reduced to writing and signed by both parties.

9. No License Granted

Nothing in this Agreement is intended to grant any rights to either party under any patent, copyright,
trade secret or other intellectual property right nor shall this Agreement grant either party any rights
in or to the other party’'s Confidential Information, except the limited right to review such
Confidential Information solely for the purposes of the contemplated business relationship between
the parties.
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10. No Representations

No party makes any representation or warranty as to the accurateness or completeness of any
Confidential Information provided hereunder. Neither party shall have any liability to the other

arising from, or related to, the other party’s use of Confidential Information provided hereunder.

11. Term

The foregoing commitments of either party in this Agreement shall survive any termination of the
business relationship under the contemplated Purpose between the parties, and shall continue
relative to any Confidential Information disclosed hereunder for a period of 10 (ten) years following

the disclosure of such Confidential Information.

12. Miscellaneous L\
This Agreement shall be binding upon and for the efit "of the undersigned parties, their
successors and assigns, provided that Confidential | ation of either party may not be assigned

without the prior written consent of the disclosins pax§. Failure to enforce any provision of this
ereof.

Agreement shall not constitute a waiver of anme

13. Governing Law and Jurisdiction ( )

This Agreement shall be governe d construed and enforced in accordance with the laws of
the Republic of South Africa & hall be binding upon the parties hereto in South Africa and

worldwide. Q/

14. Disputes

S

Any dispute or difference arising out of or relating to this Confidentiality Agreement shall be referred
to arbitration and settled by arbitration according to the rules then in effect of the Arbitration
Foundation of Southern Africa. Such arbitration shall be held in Johannesburg, and conducted in
the English language before 1 (one) arbitrator appointed in accordance with the said rules. The
arbitrator shall apply the law chosen by the parties elsewhere in this Agreement to the merits of the
dispute. This Agreement to arbitrate shall be enforceable in, and judgement upon any award may

be entered in any court of any country having appropriate jurisdiction.

15. Remedies

Each party agrees that its obligations hereunder are necessary and reasonable in order to protect
the other party and the other party's business, and expressly agrees that monetary damages may
be inadequate to compensate the other party for any breach by either party of any covenants and
agreements set forth herein. Accordingly, each party agrees and acknowledges that any such

violation or threatened violation may cause irreparable injury to the other party and that, in addition
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to any other remedies that may be available, in law, in equity or otherwise, the other party shall be
entitted to obtain injunctive relief against the threatened breach of this Agreement or the

continuation of any such breach, without the necessity of proving actual damages.

Signed Date

Name Position

o _ U\ —— e ey
Tenderer ~\
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SECTION 2 (Annexure A)

THE FINANCIAL DIRECTOR OR COMPANY SECRETARY:

Transnet Vendor Management has received a request to load your company on to the Transnet vendor database. Please
furnish us with the following to enable us to process this request:

a) Complete the “Supplier Declaration Form” (SDF) on all pages of this letter
b) Original cancelled cheque OR certified letter from the bank verifying banking details (with bank stamp and on bank
letterhead)
c) Certified copy of Identity document of Shareholders / Directors / Members (where applicable)
d) Certified copy of certificate of incorporation, CM29 / CM9 (name change)
e) Certified copy of share Certificates of Shareholders, CK1 / CK2 (if CC)
f) A letter with the company’s letterhead confirming physical and postal addresses
g) Original or certified copy of SARS Tax Clearance certificate and VAT registration certificate
h) A certified signed letter from the Auditor / Accountant AND / OR BBBEE certificate and detailed scorecard from an
accredited rating agency (SANAS member) confirming most recent annual turnover and percentage black / youth /
disabled persons ownership in the company. Youth owned is defined as Rersons under the age of 35 years.
i) A certified letter signed by a physician confirming the disability. )
j) Complete the Transnet Supplier Code of Conduct form on the foIIowin,%ebsite: www.transnet-supplier.net
k) Certified (valid) IRP 30 exemption certificate
I} A certified copy of a recent months EMP 201 form \/
m) A certified declaration that at least 3 employees are on a fulliQe Dasis
n) An affidavit or solemn declaration duly signed in terms of 80 %. income
Failure to submit the above documentation will delay the x%or creation process.
Where applicable, the respective Transnet Operating Diviﬂp cessing your application may request further information
from you.

The Service Provider warrants that the details of its b ount (“the nominated account’) provided herein, are correct and
acknowledges that payments due to the Supplieg wi made into the nominated account. If details of the nominated
account should change, the Service Provider@;;otify Transnet in writing of such change, failing which any payments

made by Transnet into the nominated accou stitute a full discharge of the indebtedness of Transnet to the Supplier
in respect of the payment so made. Tran I'incur no liability for any payments made to the incorrect account or any
costs associated therewith. In such event{h rvice Provider indemnifies and holds Transnet harmless in respect of any
payments made to an incorrect bank t'and will, on demand, pay Transnet any costs associated herewith.

IMPORTANT NOTES:

1. If your annual turno Q'I'Ess than R5 million, then in terms of the DTI codes, you are classified as an
Exempted Micro Entegd¥i (EME). If your company is classified as an EME, please include in your submission, a
certified signed letter from your Auditor / Accountant confirming your company’'s most recent annual tumover is
less than R5 million and percentage of black ownership and black female ownership in the company AND / OR
BBBEE certificate and detailed scorecard from an accredited rating agency (e.g. permanent SANAS Member),
should you feel you will be able to attain a better BBBEE score.

2. If your annual turnover is between R5 million and R35million, then in terms of the DTl codes, you are
classified as a Qualifying Small Enterprise (QSE) and you claim a specific BBBEE level based on any 4 of the 7
elements of the BBBEE score-card, please include your BEE certificate in your submission as confirmation of your
status.

NB: BBBEE certificate and detailed scorecard should be obtained from an accredited rating agency (e.g.
permanent SANAS Member).

3. If your annual turnover is in excess of R35million, then in terms of the DTl codes, you are classified as a
Large Enterprise and you claim a specific BEE level based on all seven elements of the BBBEE generic score-
card. Please include your BEE certificate in your submission as confirmation of your status.

NB: BBBEE certificate and detailed scorecard should be obtained from an accredited rating agency (permanent
SANAS Member).

4. The supplier to furnish proof to the procurement department as required in the Fourth Schedule of the
Income Tax Act. 58 of 1962 whether a supplier of service is to be classified as an “employee”, “personal service
provider” or “labour broker”. Failure to do so will result in the supplier being subject to employee's tax.

5. No payments can be made to a vendor until the vendor has been registered, and no vendor can be registered
until the vendor application form, together with its supporting documentation, has been received and processed.

6. From 1 February 2011 only BBBEE certificates issued by SANAS accredited verification agencies will be valid.
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Please return the completed Supplier Declaration Form (SDF) together with the required supporting

documents and annexure mentioned above to the Transnet Official who is intending to procure your
company’s services / products

i) Supplier Declaration Form

Company Trading Name

Company Registered Name

Did your company previously operate under another name? ‘ Yes | [ No ‘ ‘

If YES state the previous name below

Trading Name

Registered Name

Company Registration Number Or ID
Number If A Sole Proprietor

Form of entity CcC [ Trust ] Pty Ltd ‘ Limited ] Partnership ‘Sole Proprietor

Is your company VAT Registered? | Yes | l No ‘ ‘ Exempt l _\
W\

If Yes, state VAT Registration Number 4‘

If No or Exempt, state reason N\ )

Bank Name | (\t ' ‘Bank Account Number , |

Company Physical Address (\A ] Code [

P\ 4
Company Postal Address A v, ] Code l

Company Telephone number
Company Fax Number A\&
Company E-Mail Address N

5 D O\
Company Website Address 1‘\ »

Contact Person AY/V '
Designation Q\cv

Telephone ~

Email

Last Financial Year Annual Turnover | <R1Million | | R1-RsMilion | | R5-R35Million | | >R3sMillion | |

Indicate using a ‘X' the business sector in
which your company is involved / operating

Agriculture

Manufacturing

Electricity, Gas and Water

Retail, Motor Trade and Repair Services

Catering, accommodation and Other Trade

Community, Social and Personal Services

Mining and Quarrying

Construction

Finance and Business Services

Wholesale Trade, Commercial Agents and
Allied Services

Transport, Storage and Communications
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ii) Category of Supplier

Company Trading Name

Company Registered Name

A. Are you a supplier of goods and / or products? Yes | ! No |
If yes, what goods and / or products are being supplied?

B. Are you a supplier of service and / or labour? Yes | | No [
If yes, what service and / or labour are being supplied?

\
NB: If your answer to Question A is “YES”, the supplier is not subject to Emg!%yees’ Tax. The supplier is to be captured

as a TRADE VENDOR via the PROCUREMENT OFFICE and referred to
payment. You will be required to attach supporting documents 1 -12 fr

If your answer to Question B is "YES”, please answer the questiom w:

ccounts Payable Department for
checklist.

Is the service provider a company,
labour? X

o If the answer to question 1.1 is “
Form. Please attach supportin

o If the answer to question 1.
Form. Please attach sup

ents 1-13 from the checklist

Q document 1-12, 14 -15 from checklist

\ke service provider has to complete ANNEXURE A of the Supplier Declaration

S the service provider has to complete ANNEXURE B of the Supplier Declaration

e If the answer to question 1.3 is "YES" the service provider has to complete ANNEXURE C of the Supplier Declaration

Form. Please attach supporting documents 1-12, 14-16 from checklist

Yes | No
1.1. ls the service provider a natural person (i.e. Iabourqge who supplies Transnet with other persons to
render services, or perform work for Transnet is remunerated by the service provider?
1.2. Is the service provider a natural person (i.E. c&alactor) who supplies services to Transnet?
1.3. rporation or trust who supplies Transnet with services or

] yn [ 3
= WTIE L AN " - iy AT T R ‘___ ORIy
Does your company have a valid BBBEE certificate? ‘ Yes } ‘ No ‘
What is your broad based BEE status (Level 1 to 9/ Unknown)
Majority Race of Ownership
. % Black women % Disabled person(s) % Youth
0,
Bl ST ownership ownership ownership
Transnet Contact Person
Contact number
Transnet operating division
A half Of Flrm / ,_',l_ AR RS
Name Designation
Signature Date
g_&l LT?;%\;:;'T ; “- 3 iner | “ .
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Name Date

Signature Telephone No

Internal Transnet Departmental Questionnaire

Company Trading Name

Company Registered Name

Vs ne g i ﬁ_“
ea-la afa‘Ju']a gted O 3 & juest . _“_,5’- =11 ‘j' ﬂ. ¥ tilﬁ‘h =t

TFR TRE TPT TPL TNPA TRN

Create Amend Block Unblock Once-Off / Emergency Request |

Extend Delete Undelete

Signature

} r!-?%.

1 —

Labour broker W|thout IRP30 exemption certlﬁcate

Labour broker with IRP30 exemption certificate

Personal Service Provider

Independent Contractor

None of the above apply, state reason Vs

llL ?— - A, 3 5 o
) Complete Supplier Declaratipg Nor (SDF)

2) Verification of banking dg@,

3) Original cancelled ch

4) Letter from the ban?(Mh bank stamp)

5) Certified copy of identity document of Shareholders / Directors / Members / Youth / Disabled persons
owned

6) A certified letter signed by a physician confirming the disability.

7) Certified copy of certificate of incorporation

8) Certified copy of share certificates of Shareholders

9) A letter with the company's letterhead confirming physical and postal addresses

10) Original or certified copy of SARS Tax Clearance certificate and VAT registration certificate

11) Confirmation of most recent annual turnover and percentage black / youth / disabled ownership

12) Signed letter from the Auditor / Accountant ; AND / OR BBBEE certificate and detailed scorecard from
Accredited rating agency (ABVA Member)

13) Completed Transnet Supplier Code of Conduct form and proof of submission (www.transnet-
suppliers.net)

13) Valid IRP 30 exemption certificate (Annexure A)

14) A copy of a recent months EMP 201 form (Annexure B & C)

15) Declaration that at least 3 employees are on a full time basis (Annexure B & C)

16) Declaration in terms of 80% of income (Annexure C)
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Make a difference, if you aware of any corruption and fraudulent activities in Transnet please contact Tipp-Off

Anonymous

Hotline: 0800 003 056

Fax: 0800 007 788

Email: Transnet@tip-offs.com

Website: www.transnet.net and click on the Tip — offs Anonymous link
Post: Tip-offs Anonymous, Freepost DN 298, Umhlanga Rocks, 4320

Annexure A

Company Trading Name

Company Registered Name

In order for Transnet not to classify you as a “labour broker” as defined in the Fourth Schedule to the Act, you need to

provide Transnet with a valid IRP 30 exemption certificate.

will not be subjected to PAYE, UIF or SDL. !

I’ no", you will be regarded as an “employee” for emm X purposes. Payments made to you will

be subject PAYE, UIF and SDL. Normal tax tables wi

‘\\ Yes No
1. Do you have a valid IRP 30 exemption certificate? V
If "yes", you will not be regarded as an “employee” for employe urposes. Payments made to you

(JV

For admin purposes only:

<X,
‘\\V Yes

No

Labour broker exempt therefore nétam®mployee and no PAYE to be deducted ( Accounts Payable)

Labour broker without an IRP WA ption certificate therefore regarded as an employee and PAYE

must be withheld (HR / Pay
Certified copy of IRP30 Wion certificate received?

Name Signature

Position Date
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Annexure B

Company Trading Name

Company Registered Name

In order for Transnet to determine whether you are an “independent contractor” as defined in the Fourth Schedule to the
Act, you are required to answer the following questions by marking the appropriate column with an X. The answers
supplied will be used to determine whether Transnet is obliged to deduct tﬂm)yees’ tax from any payment due to you.

\\v'\ Yes No

1.) Do you employ three or more full-time employees (excludin ecCted persons” in relation to
yourself)?

If “yes”, please provide the following documentation; ~\
— A copy of a recent months EMP 201 form; Q

—  Adeclaration that at least 3 employees are
rendering the services and are not connecte

aull time basis engaged in the business of
rsons.

ts made to you will not be subject to PAYE, UIF or SDL.
0", please proceed to question 2.

L4
2.) Will you render your services t the premises of Transnet?
If “no”, you will be regarded imdependent contractor for employees’ tax purposes. Payments made
to you will not be subject tQ] , UIF or SDL. No need to proceed to question 3. If “yes”, please

proceed to question 3. ~

If the above documentation is provided,
No need to proceed to questions 2 and®Q.

3.) Will you be working under the supervision and contro! of Transnet as to the manner in which your
duties are performed or as to the hours you are required to work?

If “no”, you will be regarded as an independent contractor for employees’ tax purposes. Payments made
to you will not be subject to PAYE, UIF or SDL.

If “yes”, you will not be regarded as an independent contractor for employees’ tax purposes and
payments to you will be subject to employees’ tax. Normal tax tables will apply.

4.} Is the contractor required to work for a period of 22 hours or more per week?

If the answer is “yes” the person will be regarded as being in standard employment and payments made
to employee will be subject to employees’ tax in accordance with the tax tables for natural persons.

5.) Is the contractor required to work at least 5 hours a day, but Transnet will not pay the contractor more
than R208 for that day? If the answer is “yes” employees’ tax should not be withheld.

6.) Will the contractor be working for less than 22 hours for Transnet, but Transnet will be their only
employer?

If the answer is “yes” a written declaration should be supplied to Transnet to the effect that Transnet will
be the only emplover of the contractor. The contractor is in standard employment and employees’ tax
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needs to be withheld in accordance with the tax tables for natural persons.

7.) Will Transnet expects the contractor to work for a period of less than 22 hours per week? If the
answer is “yes” the contractor is in non-standard employment and employees’ tax needs to be withheld
at a flat rate of 25%.

8.) Will the contractor be allowed to work for any other employer while performing duties for Transnet? If
the answer is “no” the contractor needs to provide Transnet with a written declaration to the effect that
Transnet is its only employer. If contractor can supply such declaration it will be regarded as being in
standard employment and employees’ tax must be calculated in accordance with the tax tables for
natural persons.

For admin purposes only:

Company Trading Name

Company Registered Name

Yes No

A
Independent contract — Not a employee, therefore no PAYE to be deducted (Accoﬁht‘s Payable)
Not an independent contractor — Regarded as an employee, therefore PAYE mu?fkwithheld (HR / Payroll)
Declaration in term of 3 or more employee’s received?
If not an independent contractor determine whether in standard emplo or non-standard employment
Name Signet ¥
Position A.kte

®
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Annexure C
Company Trading Name -
Company Registered Name
\)
In order for Transnet to evaluate whether the supplier is a “Personal Se Provider” as defined in the Fourth

The answers supplied will be used to determine whether Transnet
payment due to the supplier.

Schedule to the Act, the supplier must answer the following questi @2 king the appropriate column with an X.
d

to deduct employees’ tax from any

N

Yes

No

1.) Does your company / close corporation or trust e ree or more full-time employees (other
than shareholders, members or connected person ull time basis?

If "yes” please provide the following documentagjon;

- A copy of a recent months EMP 2

- A declaration that atleast 3 e s are on a full time basis engaged in the business of
rendering the services and are no d persons).

If the above documentation i |s , payments to be made will not be subject to PAYE, UIF or SDL.
No need to complete questi

If the above documentation gnot be provided, please continue in completing this form. If the answer
is “no”, please proceed to the next question.

2.) Where your organisation is a company, will a shareholder (20% or more) or a “connected person” in
relation to such shareholder(s) provide the services to Transnet?

Where your organisation is a close corporation, will a member or a “connected person” in relation to
such member(s) provide the services to Transnet?

Where your organisation is a trust, will a beneficiary or a “connected person” in relation to such trust
provide the services to Transnet?

If your answer is “yes” to any one of the above questions, you need to complete each of the remaining
questions.

If your answer is “no”, the payments made to the company will not be subject to PAYE, UIF or SDL.

3.) Would the person supplying the services to Transnet be regarded as an employee of Transnet if the
services were rendered directly to Transnet, notwithstanding that the services are rendered via a
company, close corporation or trust?

If the answer is “yes”, the company / close corporation or trust is a “personal service provider’ and
payments made to the company, close corporation or trust are subject to PAYE and SDL. If the answer
is “no”, please continue in completing this form.
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4.) Will the person rendering the services to Transnet render such services mainly at the premises of
Transnet and will such person be working under the supervision and control of Transnet as to the
manner in which such person’s duties are performed?

If the answer is “yes”, the company / close corporation or trust is a “personal service provider’ and
payments made to the company / close corporation or trust are subject to PAYE and SDL.

If the answer is “no” please continue in completing this form.

5.) Will your company / close corporation or trust derive more than 80% of its income during the year of
assessment from any one client?

If the answer is “yes” the company / close corporation or trust is a “personal service provider’ and
payments to the company / close corporation or trust be will be subject to PAYE and SDL .If the answer
is “no”, you should provide Transnet with a written declaration. If a written declaration is provided, no
employees’ tax will be deducted from payments to be made the company / close corporation or trust.

For Admin purpose only:

Company Trading Name ‘\‘

Company Registered Name ‘N\

Personal Service Provider — Not regarded as an employee, ther@{ﬁ‘YE to be deducted
(Accounts Payable)

Personal Service Provider regarded as an employee, there{&PNE must be withheld (HR / Payroll)
Declaration in terms of 3 or more employee's receive(g\Q

g

Declaration in terms of 80%of income? fU

Name \ Signature

Position '\§ Date

N4
%
<
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Returnable Schedule
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TRANSNET

Transnet Freight Rail

A Division of Transnet SOC Ltd

Contract Number: SIM15079CIDB

Description of the works: DEMOLISHING OF A STATION BUILDING IN JAN KEMPDORP

T2.2-35 : Storage Capacity

Note to tenderers:

The Tenderer is required to demonstrate to the Purchaser that he has sufficient current and/or future
storage capacity to accommodate Transnet Limited’s requirements as detailed in the Pricing Data and

Goods Information, (Proof of Ownership or Rental/Lease Agreement of premises)

Index of documentation attached to this schedule:

Signed & Date

>
Name Position
Tenderer
TENDER Part T2: Returnable Schedules

FORM: PRO-FAT-0302 Rev00 Page 1 of 1 T2.2-35: Storage Capacity



TRANSNET

Transhet Freight Rail "
A Division of Transnet SOC Ltd
Contract Number: SIM15079CIDB

Description of the works: DEMOLISHING OF A STATION BUILDING IN JAN KEMPDORP

T2.2-36: RFP DECLARATION FORM

NAME OF COMPANY:

We do hereby certify that:

1. Transnet has supplied and we have received appropriate responses to any/all questions {as
applicable) which were submitted by ourselves for bid clarification purposes;

2. we have received all information we deemed necessary for the completion of this Request for
Proposal (RFP);

\
3. at no stage have we received additional information relatin{?:)ethe subject matter of this RFP
from Transnet sources, other than information formallygecei%ed from the designated Transnet
contact(s) as nominated in the RFP documents;

4, we are satisfied, insofar as our company is conckrn ; that the processes and procedures
adopted by Transnet in issuing this RFP and? quirements requested from bidders in

responding to this RFP have been cond a fair and transparent manner; and

5. furthermore, we acknowledge tf@jirect relationship exists between a family member and/or
an owner / member / director er / shareholder (unlisted companies) of our company and
an employee or board me ﬁs the Transnet Group as indicated below: [Respondent to
indicate if this section i licable]

FULL NAMtO WNER/MEMBER/DIRECTOR/

PARTNER/SHAREHOLDER: ADDRESS:

Indicate nature of relationship with Transnet:

[Failure to furnish complete and accurate information in this regard may lead to the
disqualification of your response and may preclude a Respondent from doing future
business with Transnet]

TENDER ~ Part T2: Returnable Schedules
FORM: PRO-FAT-303 Rev02 Page 1 of 2 T2.2-36: RFP Declaration Form




Transnet Freight Rail
A Division of Transnet SOC Ltd
Contract Number: SIM15079CIDB

Description of the works: DEMOLISHING OF A STATION BUILDING IN JAN KEMPDORP

TRANSNET

r

We declare, to the extent that we are aware or become aware of any relationship between
ourselves and Transnet (other than any existing and appropriate business relationship with
Transnet) which could unfairly advantage our company in the forthcoming adjudication process, we

shall notify Transnet immediately in writing of such circumstances.

6. We accept that any dispute pertaining to this bid will be resolved through the
Ombudsman process and will be subject to the Terms of Reference of the
Ombudsman. The Ombudsman process must first be exhausted before judicial
review of a decision is sought. (Refer “Important Notice to Respondents” overleaf).

7. We further accept that Transnet reserves the right to reverse a tender award or
decision based on the recommendations of the Ombudsman yithout having to

follow a formal court process to have such award or decis

SIGNED at

3
C

ot t aside.
&
O

For and on behalf of

duly authorised thereto

$\J AS WITNESS:

Name: Name:
N
Position: Position:
Signature: Signature:
Date:
Place:
TENDER Part T2: Returnable Schedules

FORM: PRO-FAT-303 Rev02

Page 2 of 2

T2.2-36: RFP Declaration Form



TRANSNET

Transnet Freight Rail 'P
A Division of Transnet SOC Ltd
Contract Number: SIM15079CIDB

Description of the works: DEMOLISHING OF A STATION BUILDING IN JAN KEMPDORP

T2.2-37 : Method Statement

Note to tenderers:

Method statement

In addition to general methodology for the project please provide specific information for the following
points:

1. Detailed description of approach towards the key items as far as the scope is
concerned and method in sequence used to complete the project.

Signed

Name $ Position
Tenderer A\Q/

TENDER Part T2: Returnable Schedules
FORM: PRO-FAT-0309 Rev02 Page 1 of 1 T2.2-37: Method Statement



TRANSNET

Transnet Freight Rail A 4
A Division of Transnet SOC Ltd
Contract Number: SIM15079CIDB

Description of the works: DEMOLISHING OF A STATION BUILDING IN JAN KEMPDORP

T2.2-38 : DECLARATION OF UNDERSTANDING

PROJECT NAME: DOCUMENT NO:
PROJECT NO: DATE:
CONTRACTOR: CONTRACT NO:
L

(Name) (Designation)

T\
S
(Representing) O$\/
Ky

Declare that I have read and understood Ehngnts of the Standard Environmental Specification
on

(TCP-EM-STD-001, the Construction Envirgnm®#tal Management Plan (TCP-EM-STD-002) and the
Occupational Health & Safety Act andg

N

S.

I also declare that I unders y responsibilities in terms of enforcing and implementing the
Environmental Specificat r the aforementioned Contract.
S
Signed Signature Date
Place
Witness 1: Signature Date
Witness 2:
Tender Part T2 : Returnable Schedule

PRO-FAT-0312 Rev00 T2.2-38 Declaration of Understanding



TRANSNET

Transnet Freight Rail '
A Division of Transnet SOC Ltd
Contract Number: SIM15079CIDB

Description of the works: DEMOLISHING OF A STATION BUILDING IN JAN KEMPDORP

T2.2-41 : Evaluation Schedule: Approach Paper

The approach paper must respond to the scope of work and outline the proposed approach /
methodology including that relating to programme, with specific reference to meeting key dates and

method statement in respect of the : Demolishing of a station building in Jan Kempdorp.

The approach paper should articulate what the tenderer will provide in achieving the stated objectives

for the project which should include a high level project schedule and cash flow.

The tenderer must as such explain his / her understanding of the objectives of the works and the
Employer’s stated and implied requirements, highlight the issues of importance, and explain the
technical approach they would adopt to address them. The appro ﬂ\ paper should explain the
methodologies which are to be adopted and demonstrate it @tibility. The approach should also
include and outline processes, procedures and associate urces, to meet the requirements and

indicate how risks will be managed. ~\

N4

The tenderer must attach his / her approach this page. The approach paper should not be longer

than 8 pages. $

The scoring of the approach papeN‘ as follows:

Technical app, nd methodology
O e
Poor The tecn Xapproach and / or methodology is poor / is unlikely to satisfy project
(score 40) objectiVes Or requirements. The tenderer has misunderstood certain aspects of the scope

of work and does not deal with the critical aspects of the project.

Satisfactory | The approach is generic and not tailored to address the specific project objectives and
(score 70) methodology. The approach does not adequately deal with the critical characteristics of
the project.

The quality plan, manner in which risk is to be managed etc is too generic.

Good The approach is specifically tailored to address the specific project objectives and |
(score 90) methodology and is sufficiently flexible to accommodate changes that may occur during
execution. The quality plan and approach to managing risk etc is specifically tailored to the

critical characteristics of the project.

Very good Besides meeting the “good” rating, the important issues are approached in an innovative
(score 100) and efficient way, indicating that the tenderer has outstanding knowledge of state-of-
the- art approaches.

The approach paper details ways to improve the project outcomes and the quality of the
outputs

TENDER Part T2: Returnable Schedules
FORM: PRO-FAT-0326 Rev00 Page 1 of 2 T2.2-41 Evaluation Schedule : Approach Paper



TRANSNET

Transnet Freight Rail '
A Division of Transnet SOC Ltd
Contract Number: SIM15079CIDB

Description of the works: DEMOLISHING OF A STATION BUILDING IN JAN KEMPDORP

The undersigned, who warrants that he / she is duly authorised to do so on behalf of the enterprise,

confirms that the contents of this schedule are within my personal knowledge and are to the best of my
belief both true and correct.

Signed Date
Name Position -
e B s S

\\

X\
Vv
3

TENDER Part T2: Returnable Schedules
FORM: PRO-FAT-0326 Rev00 Page 2 of 2 T2.2-41 Evaluation Schedule : Approach Paper



TRANSNETI

Transnet Freight Rail '
A Division of Transnet SOC Ltd
Contract Number: SIM15079CIDB

Description of the works: DEMOLISHING OF A STATION BUILDING IN JAN KEMPDORP

T2.2-43 : REQUEST FOR PROPOSAL — BREACH OF LAW

NAME OF COMPANY:

|/ We do hereby certify that
I/we have/have not been found guilty during the preceding 5 (five) years of a serious breach of law,
including but not limited to a breach of the Competition Act, 89 of 1998, by a court of law, tribunal or
other administrative body. The type of breach that the Respondent is required to disclose excludes
relatively minor offences or misdemeanours, e.g. traffic offences.

Where found guilty of such a serious breach, please disclose:

NATURE OF BREACH: OQ

<

DATE OF BREACH: ;8 P

Furthermore, |/we acknowledge that Transnet SOC Ltd reserves the right to exclude any Respondent
from the bidding process, should that person or company have been found guilty of a serious breach
of law, tribunal or regulatory obligation.

SIGNED at on this day of 20
SIGNATURE OF WITNESS SIGNATURE OF RESPONDENT
TENDER - Part T2: Returnable Schedules

FORM: PRO-FAT-0329 Rev00 Page 1 of 1 T2.2-43:RFP — Breach of Law



TRANSNET

Transnet Freight Rail W,
A Division of Transnet SOC Ltd
Contract Number: SIM15079CIDB

Description of the works: DEMOLISHING OF A STATION BUILDING IN JAN KEMPDORP

T2.2-7 : Management & CV’s of Key Persons — ECSC'

Please describe the management arrangements for the works.
Submit the following documents as a minimum with your tender document:

1. An organisation chart showing on site and off-site management (including the key people and

also identify the required legal appointments.)

2. CV’s for people proposed for all identified posts including Safety Officer and Quality Assurance
Representative.

3. Details of the location (and functions) of offices from which the works will be managed.
4. Details of the experience of the staff who will be working on the works with respect to:

e  Working with the NEC3 Engineering and Construction Short Contract Option chosen for this
contract. If staff experience of these matters is Iim'teﬁkn indication of relevant training that
they have attended would be helpful. %

5. An explanalion of how you propose lo alloci' te quate resources to enable you to comply

with the requirements and prohibitions irQ)s on you by or under the statutory provisions

®

relating to health and safety.

R

Attached submissions to this scj@e.
Signed Date

Name Position

Tenderer

NEC3 Engineering & Construction Short Contract (June 2005).
TENDER o Part T2: Returnable Schedules
FORM: PRO-FAT-0362 Rev00 10f1 T2.2-7: Management & CV'’s of Key Persons




TRANSNET

Transnet Freight Rail '
A Division of Transnet SOC Ltd
Contract Number: SIM15079CIDB

Description of the works: DEMOLISHING OF A STATION BUILDING IN JAN KEMPDORP

T2.2-9 : Insurance provided by the Contractor

Clause 82.1 in NEC3 Engineering & Construction Short Contract (June 2005) requires that the
Contractor provides the insurance stated in the insurance table except any insurance which the
Employer is to provide as stated in the Contract Data.

Please provide the following details for insurance which the Contractor is still to provide.
Notwithstanding this information all costs related to insurance are deemed included in the tenderer’s

rates and prices.

Insurance against Name of Insurance

-
(See clause 82.1 of the ECSC) Company Cover remium

Loss of or damage to the works A\

Loss of or damage to Equment Plant

and Materials. \\/

The Contractor’s liability for loss of or v
damage to property (except the works, O
Plant and Materials and Equipment) ~\

and for bodily injury to or death of a

person (not an employee of the OQ

Contractor) arising from or in
connection with this Contractor’s
Providing the Works.

‘

Liability for death of or bodllv |nJur

employees of the Contractor ar|

of and in the course of their
employment in connection @

contract Q
T = == O A I S —
(Other)

Signed Date

Name Position

Tenderer

TENDER o - o ‘Part T2: Returnable Schedules
FORM: PRO-FAT-0364 Rev00 Page 1 of 1 T2.2-9: Insurance provided by the Contractor



TMRANSNET

foukglae void

RISK EVALUATION BY TFR CROSS FUNCTIONAL EVALUATING TEAM ( CFET )

Company Name

Tender Description
Tender Number

1 > ALl L merit - ! TRy o ME
1.1 BCP - Risk Assessment for the project 2 - Fully comply
- Identification of risks of service interruption during the project “1 - Partially

- Ranking of the Risks \\ compliant

- Mitigation of those risk 0 - Not comply to

- Responsible person %\/ all

1.2 Business Impact Analysis \\ 2 - Fully comply
- Identification of critical processes :Q 1 - Partially

- Recovery Time Objective compliant

- Recovery Strategy: 0 - Not comply to
- Operational dependencies eg: Operatioga\equipments,telephones all

etc

- Recovery Site and / or alternative %&of equipment and / or

supply of extra staff x

- Battle box )

1.3 Business Continuity ment 2 - Fully comply
- Emergency operating RU res 1 - Partially

- Buciness continuity invocation action compliant

- Project recovery resources 0 - Not comply to
- Business / Supplier contact list all

- Emergency contacts
- Document quality assurance control

o] ISR R

2 - Fully comply

Scope 1 - Partially
compliant

0 - Not comply to

T -
Lommenis

1. Risk registers not included.
2. Business Continuity Plan not included.
3. Business Impact Ananlysis not included.




Marks given during the Tender evaluation should be based on the criteria below:
_ Assessmentcriteria

S
e e s &

1. Be fair and objective in your assessment.

2. Complete the assessment document in full and use comments row to motivate your marks where
necessary.

3. The document should be completed in a neat and tidy manner due to the fact that it will become an
official document.

4. Be transparent and share your observations with the company representative (applicable where site
visit was conducted to verify information supplied) and assessment team.

5. No copies of the completed assessment document must be provided to the company representative.
6. On completion of the assessment the marks obtained and end result of the assessment needs to be
discussed with the contractor.

7. After the tender award the tenderers representative may be advised of their shortcomings in terms of
their risk submission.

Name of Evaluator/s 3 L T
Signature : o
Date 1 _ .




Transnet Freight Rail

A Division of Transnet SOC Ltd

Contract Number: SIM15079CIDB

Description of the works: DEMOLISHING OF A STATION BUILDING IN JAN KEMPDORP

X\

TRANSNET

r

N
Part C1: Form of Off IQ Acceptance

CS§
@

o\
&
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TRANSNETD

Transnet Freight Rail v
A Division of Transnet SOC Ltd
Contract Number: SIM15079CIDB

Description of the works: DEMOLISHING OF A STATION BUILDING IN JAN KEMPDORP

C1.1 Form of Offer & Acceptance

Offer

The Employer, identified in the Acceptance signature block, has solicited offers to enter into a contract for
the procurement of:

DEMOLISHING OF A STATION BUILDING IN JAN KEMPDORP.

The tenderer, identified in the Offer signature block, has examined the documents listed in the Tender Data
and addenda thereto as listed in the Returnable Schedules, and by submitting this Offer has accepted the
Conditions of Tender.

By the representative of the tenderer, deemed to be duly authorised, signing this part of this Form of Offer
and Acceptance the tenderer offers to perform all of the obligations and liabilities of the Contractor under the
contract including compliance with all its terms and conditions according to their true intent and meaning for
an amount to be determined in accordance with the conditions of coqéct identified in the Contract Data.

S

I The offered total of the Prices exclusive of VAT is 4'&/

Value Added Tax @ 14% is i Q\R
The offered total of the Prices inclusive of VAT is ~\ | R
(in words) i |

S
&

A

This Offer may be accepted %Employer by signing the Acceptance part of this Form of Offer and
Acceptance and returning Qe py of this document including the Schedule of Deviations (if any) to the
tenderer before the end o period of validity stated in the Tender Data, or other period as agreed,
whereupon the tenderer becomes the party named as the Contractor in the conditions of contract identified
in the Contract Data.

Signature(s)

Name(s)

Capacity
For the
tenderer:

(Insert name and address of organisation)

Name &
signature of Date:

witness:
CIDB Registration no. ’

Contract PAGE 1 Part C1
FORM: PRO-FAT-0307 Rev02 C1.1: Form of Offer and Acceptance
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Transnet Freight Rail '
A Division of Transnet SOC Ltd
Contract Number: SIM15079CIDB

Description of the works: DEMOLISHING OF A STATION BUILDING IN JAN KEMPDORP
Acceptance

By signing this part of this Form of Offer and Acceptance, the Employer identified below accepts the
tenderer's Offer. In consideration thereof, the Employer shall pay the Contractor the amount due in
accordance with the conditions of contract identified in the Contract Data. Acceptance of the tenderer's
Offer shall form an agreement between the Employer and the tenderer upon the terms and conditions
contained in this agreement and in the contract that is the subject of this agreement.

The terms of the contract, are contained in:

Part C1 Agreements and Contract Data, (which includes this Form of Offer and Acceptance)
Part C2 Pricing Data

Part C3 Scope of Work: Works Information

Part C4 Site Information

and drawings and documents (or parts thereof), which may be inc tborated by reference into the above
listed Parts. 4

Deviations from and amendments to the documents listed in t er Data and any addenda thereto listed
in the Returnable Schedules as well as any changes to the f the Offer agreed by the tenderer and the
Employer during this process of offer and acceplance, arg ¢ ined in lhe Schedule of Deviations attached
to and forming part of this Form of Offer and Acce e. No amendments to or deviations from said
documents are valid unless contained in this Sched

pleted copy of this agreement, including the Schedule
whose details are given in the Contract Data) to arrange
es, proof of insurance and any other documentation to be
t identified in the Contract Data at, or just after, the date this
il any of these obligations in accordance with those terms shall

The tenderer shall within two weeks of receivingfa
of Deviations (if any), contact the Employer’s ggﬂ
the delivery of any securities, bonds, gu@
provided in terms of the conditions of %
agreement comes into effect. Failur
constitute a repudiation of this agr

Notwithstanding anything con%e_ erein, this agreement comes into effect on the date when the tenderer
receives one fully completz 18inal copy of this document, including the Schedule of Deviations (if any).

~
Unless the tenderer (now Contractor) within five working days of the date of such receipt notifies the
Employer in writing of any reason why he cannot accept the contents of this agreement, this agreement shall
constitute a binding contract between the Parties.

Signature(s)

Name(s)
Capacity

for the
Employer

(Insert name and address of organisation)
Name &
signature of Date
witness )
Note: If a tenderer wishes to submit alternative tenders, use another copy of this Form of Offer and
Acceptance.

Contract PAGE 2 Part C1
FORM: PRO-FAT-0307 Rev02 C1.1: Form of Offer and Acceptance
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Transnet Freight Rail '
A Division of Transnet SOC Ltd
Contract Number; SIM15079CIDB

Description of the works: DEMOLISHING OF A STATION BUILDING IN JAN KEMPDORP

Schedule of Deviations
Note:

1. To be completed by the Employer prior to award of contract. This part of the Offer & Acceptance would not be required if the
contract has been developed by negotiation between the Parties and is not the result of a process of competitive tendering.

2. The extent of deviations from the tender documents issued by the Employer prior to the tender closing date is limited to those
permitted in terms of the Conditions of Tender.

3. A tenderer's covering letter must not be included in the final contract document. Should any matter in such letter, which
constitutes a deviation as aforesaid be the subject of agreement reached during the process of Offer and Acceptance, the
outcome of such agreement shall be recorded here and the final draft of the contract documents shall be revised to
incorporate the effect of it.

No. Subject Details

1

2

3

4

\

5 <

6 %V

7

O

By the duly authorised representatives signing this Nhgdule of Deviations below, the Employer and the
tenderer agree to and accept this Schedule of D ns as the only deviations from and amendments to
the documents listed in the Tender Data and a nda thereto listed in the Tender Schedules, as well as
any confirmation, clarification or changes to the s of the Offer agreed by the tenderer and the Employer

during this process of Offer and Acceptanc

It is expressly agreed that no other m%e ether in writing, oral communication or implied during the
period between the issue of the ten‘% uments and the receipt by the tenderer of a completed signed
copy of this Form shall have any{gaMng or effect in the contract between the parties arising from this

Agreement. Q~
S

For the tenderer: For the Employer

Signature

Name ........

Capacity _
(Insert name and address of organisation) (Insert name and address of organisation)

On behalf

of

Name &
signature
of withess

Date

Contraéf- PAGE 3 Part C1
FORM: PRO-FAT-0307 Rev02 C1.1: Form of Offer and Acceptance



Transnet Freight Rail
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Contract Number: SIM15079CIDB

Description of the works: DEMOLISHING OF A STATION BUILDING IN JAN KEMPDORP
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TRANSNEI

Transnet Freight Rail W,
A Division of Transnet SOC Ltd
Contract Number: SIM15079CIDB

Description of the works: DEMOLISHING OF A STATION BUILDING IN JAN KEMPDORP

C1.2 Contract Data
Data provided by the Employer

Please read the relevant clauses in the NEC3 Engineering and Construction Short Contract (June 2005)

(ECSC3)" before you enter data. The number of the principal clause is shown for most statements however
other clauses may also use the same data.

Clause Statement Data

General

The conditions of contract are the core
clauses and the clauses for main Option

B: Priced contract with bill of quantities

and secondary Options NQ
X7: %Nl'ay damages
X Retention

of the NEC3 Engineering and Construct!@*\

Contract June 2005 (amended June 20

and_ApriI 20_1 3)2 ,

10.1 The Employer is \J Transnet SOC Ltd
Address $ Registered address:
49 Floor, Carlton Centre

& 150 Commissioner Street

Johannesburg

Having elected @ractual Address for

the purposes ST tMe contract as: Transnet Freight Rail
Inyanda house 2
15 Girton road

Parktown
Johannesburg
Tel No. 011 584 0625
11.2(11)  The works are Demolishing of a station building in Jan
Kempdorp.
11.2(13)  The Works Information is in The document called ‘Works Information’ in

Part 3 of this contract.

1 Available from Engineering Contract Strategies Tel 012 315 2059, Fax 012 3152134.

NEC3 Engineering and Construction Short Contract PAGE 1 Part C1
PRO-FAT-0207 Rev02 C1.2: Contract Data provided by the Employer




Transnet Freight Rail
A Division of Transnet SOC Ltd
Contract Number: SIM15079CIDB

TRANSNET

r

Description of the works: DEMOLISHING OF A STATION BUILDING IN JAN KEMPDORP

The document called ‘Site Information’ in Part 4

1 Insurance against:

Cover / indemnity:

The deductibles are:

11.2(12)  The Site Information is in
of this contract.
11.2(12) The site is Transnet Freight Rail: Jan Kempdorp
30.1 The starting date is TBA
11.2(2) The completion date is TBA
13.2 The period for reply is 2 days
144 The Employer’s representative is (name)  Mattheus Sass
Address Railway Network, Technical Support
Tel No. 011 773 8062/ 083 289 1119
Fax No. nla \!
The authority of the Employer’s The Empﬁyyt ’s representative is delegated to
representative is carry he actions of the Employer as
sta is contract with the exception of
Ec quired by clausc 61.1, 81.1,90, 91,92 &
— N\
40 The defects date is \<Before final inspection by the TFR supervisor.
41.3 The defect correction period is N (J Immediately after inspection.
50.1 The assessment day is on th)@ 10t of each month.
50.5 The delay damages are \\K/ R1000.00 per day.
50.6 The retention is A® 5% on all payments certified.
51.1 The currency of, onfract is the South African Rand.
-,
2 ~
51.2 The period within?vhich payments are Payment will be effected on or before the last
made is day of the month following the month during
which a valid Tax invoice and statement were
received.
51.4 The interest rate on late payment is The prime lending rate of the Standard Bank of
South Africa.
82.1 The Employer provides this insurance

Loss of or damage to the works, Plant and
Materials is as stated in the PCIl insurance
policy for Contract Works/ Public Liability.

to the extent as stated in the PCI insurance
policy for Contract Works / Public Liability

as stated in the PCI insurance policy for
Contract Works / Public Liability
(Principal Controlled Insurance)

NEC3 Engineering and Construction Short Contract
PRO-FAT-0207 Rev02

PAGE 2

Part C1
C1.2: Contract Data provided by the Employer



TRANSNET

Transnet Freight Rail A /
A Division of Transnet SOC Ltd
Contract Number: SIM15079CIDB

Description of the works: DEMOLISHING OF A STATION BUILDING IN JAN KEMPDORP

2 Insurance against: Loss of or damage to property (except the
works, plant, materials & equipment) and
liability for bodily injury to or death of a person
{not an employee of the Contractor) arising out
of or in connection with the PCI performance of
the Contract as stated in the insurance policy
for Contract Works / Public Liability

Cover / indemnity Is to the extent as stated in the PCI insurance
policy for Contract Works / Public Liability

The deductibles are as stated in the PCI insurance policy for
Contract Works / Public Liability

3 Insurance against: Loss of or damage to Equipment (Temporary
Works only) as stated in the PCI insurance
policy for con\tract Works and Public Liability

Cover / indemnity Is to the e‘%nt as stated in the PCl insurance
policy fO\Cg tract Works / Public Liability

The deductibles are: As in the PCI insurance policy for
Co Warks / Public Liability

*éentract Works SASRIA insurance subject to

Oche terms, exceptions and conditions of the

4 Insurance against:

SASRIA coupon
Cover / indemnity Cover / indemnity is to the extent provided by
the SASRIA coupon
The deductibles are Q/ As stated in the PCi insurance policy for
/A Contract Works / Public Liability
82.1 The minimum limi anity for The Contractor must comply at a minimum with
insurance in res@ f death of or bodily  the provisions of the Compensation for
injury to empl@e of the Contractor Occupational Injuries and Diseases Act No. 130
arising out of and in the course of their of 1993 as amended.

employment in connection with this
contract for any one event is

The Contractor provides these additional
Insurances

1. Where the contract requires that the design of
any part of the works shall be provided by the
Contractor he shall satisfy the Employer that
professional indemnity insurance cover in
connection therewith has been affected

2. Where the contract involves manufacture,
and/or fabrication of Plant & Materials,
components or other goods to be incorporated
into the works at premises other than the site,
the Contractor shall satisfy the Employer that
such plant & materials, components or other
goods for incorporation in the works are
adequately insured during manufacture and/or
fabrication and transportation to the site.

NEC3 Engineering and Construction Short Contract PAGE 3 Part C1
PRO-FAT-0207 Rev02 C1.2: Contract Data provided by the Employer




TJRANSNET

Transnet Freight Rail W,
A Division of Transnet SOC Ltd
Contract Number: SiM15079CIDB

Description of the works: DEMOLISHING OF A STATION BUILDING IN JAN KEMPDORP

3. Should the Employer have an insurable interest
in such items during manufacture, and/or
fabrication, such interest shall be noted by
endorsement to the Contractor’s policies of
insurance as well as those of any subcontractor

4. Motor Vehicle Liability Insurance comprising
(as a minimum) "Balance of Third Party" Risks
including Passenger and Unauthorised
Passenger Liability indemnity with a minimum
indemnity limit of R5,000,000

5. The insurance coverage referred to in 1, 2, 3
and 4 above shall be obtained from an
insurer(s) in terms of an insurance policy
approved by the Employer. The Contractor shall
arrange with the insurer to submit to the Project
Manager tfr& riginal and the duplicate original

of the po or policies of insurance and the
receipt payment of current premiums,
tog ith a certificate from the insurer or

e broker concerned, confirming that
% icy or policies provide the full coverage
required. The original policy will be returned

Both parties will agree as and when a dispute

OQto the Contractor
93.1 The Adjudicator is ( )

arises. If the parties cannot reach an agreement
on the Adjudicator, the chairman of the
Q/ Association of Arbitrators will appoint an
\ Adjudicator.
93.2(2) The Adjudicator nW@ body is: The Association of Arbitrators (Southern Africa)
93.4 The tribunal is; Q X Arbitration
If the“ ~ The arbltrat/on procedure is The Rules for the Conduct of Arbitrations of the
ﬁ:&llﬂal is Association of Arbitrators (Southern Africa)
al on '
Cl"m%féﬁﬂ The place where arbitration is to be held is Johannesburg
this data,
Al The person or organisation who will
L choose an arbitrator
. - if the Parties cannot agree a choice or
%g-’ - - if the arbitration procedure does not The Chairman of the Association of Arbitrators
- ; % state who selects an arbitrator, is (Southern Africa)
NEC3 Enginee;in_g :-m_d Constructi: Short Cont_ra:t PAGE Eﬁ o Part C1

PRO-FAT-0207 Rev02 C1.2: Contract Data provided by the Employer



Transnet Freight Rail
A Division of Transnet SOC Ltd
Contract Number: SIM15079CIDB

TRANSNET

r

Description of the works: DEMOLISHING OF A STATION BUILDING IN JAN KEMPDORP

Data provided by the Contractor (the Contractor's Offer)

The tendering contractor is advised to read both the NEC3 Engineering and Construction Short Contract
(June 2005) and the relevant parts of its Guidance Notes (ECSC3-GN)3 in order to understand the
implications of this Data which the tenderer is required to complete. An example of the completed Data is

provided on page 26 of the ECSC3 Guidance Notes.

Completion of the data in full is essential to create a complete contract.

10.1 The Contractor is (Name):
Address
T\
R\
\%
Tel No. O$
Fax No. QNK
O

E-mail address A\ (J

3 Available from Engineering Contract Strategies Tel 011 803 3008, Fax 011 803 3009.

NEC3 Engineering and Construction Short Contract PAGE 5
PRO-FAT-0207 Rev02

Part C1
C1.2: Contract Data provided by the Contractor



Transnet Freight Rail

A Division of Transnet SOC Ltd

Contract Number: SIM15079CIDB

Description of the works: DEMOLISHING OF A STATION BUILDING IN JAN KEMPDORP

PART 2: PRICING DATA

T\

X\
Vv
3

TRANSNETI

r

|
Document Title No of
reference Q* pages
C2.1 : Pricing instruction;@n B 3
|
C2.2 | The bill of qua&&a 2
R
C2: Pricing Data - Page 1 of 6 Part C2.1: Pric‘in_glnstru.c.:tions IECC Option B

PRO-FAT-0216 Rev02
TRANSMNET

v

freight rail



TRANSNET

Transnet Freight Rail A/
A Division of Transnet SOC Ltd
Contract Number: SIM15079CIDB

Description of the works: DEMOLISHING OF A STATION BUILDING IN JAN KEMPDORP

C2.1 Pricing instructions: Option B

1. The conditions of contract

1.1. How the contract prices work and assesses it for progress payments
Clause 11 in NEC3 Engineering and Construction Contract, June 2005 (ECC) Option B states:

Identified and 11

defined terms 11.2 (21) The Bill of Quantities is the bill of quantities as changed in accordance
with this contract to accommodate implen\ented compensation events and for
accepted quotations for acceleration. \
(22) Defined Cost is the cost of the com;Qnents in the Shorter Schedule of
Cost Components whether work is ntracted or not excluding the cost of
preparing quotations for compe events.
(28) The Price for Work Done e is the total of
e the quantity of the work WhiCh the Contractor has completed for each item

in the Bill of Quantitj itiplied by the rate and
e a proportion of e p sum which is the proportion of the work covered
by the item whj Contractor has completed.

Completed wogi\s work without Defects which would either delay or be
covered b% iately following work.

(31) @ees are the lump sums and the amounts obtained by multiplying
the% y the quantities for the items in the Bill of Quantities.

This confirms that Option@% re-measurement contract and the bill comprises only items measured using
quantities and rates or stated as lump sums. Value related items are not used. Time related items are items
measured using rates where the rate is a unit of time.

1.2. Function of the Bill of Quantities

Clause 55.1 in Option B states, “Information in the Bill of Quantities is not Works Information or Site
Information”. This confirms that instructions to do work or how it is to be done are not included in the Bill, but
in the Works Information. This is further confirmed by Clause 20.1 which states, “The Contractor Provides
the Works in accordance with the Works Information”. Hence the Coniractor does not Provide the Works in
accordance with the Bill of Quantities. The Bill of Quantities is only a pricing document.

1.3. Guidance before pricing and measuring

Employers preparing tenders or contract documents, and tendering contractors are advised to consult the
sections dealing with the bill of quantities in the NEC3 Engineering and Construction Contract (June 2005)
Guidance Notes before preparing the bill of quantities or before entering rates and lump sums into the bill.

Historically bill of quantities based contracts in South Africa have been influenced by the different
approaches of the civil engineering and building sectors of the industry through their respective discipline
based standard forms of contract and methods of measurement. This is particularly apparent in the
approach to the Preliminary and General bill.  On the other hand, because ECC caters for a number of
disciplines in the same contract, including electrical works, a different approach not currently found in local
methods of measurement to the Preliminary & General bill items may have been used.

Contract Page 2 of 6 c21
Part C2: Pricing Data Pricing instructions ECC3 Option B
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The NEC approach to the P & G bill assumes use will be made of method related charges for Equipment
applied to Providing the Works based on durations shown in the Accepted Programme, fixed charges for
the use of Equipment that is required throughout the construction phase, time related charges for people
working in a supervisory capacity for the period required, and lump sum charges for other facilities or
services not directly related to performing work items typically included in other parts of the bill.

Transnet Freight Rail

A Division of Transnet SOC Ltd

Contract Number: SIM15079CIDB

Description of the works: DEMOLISHING OF A STATION BUILDING IN JAN KEMPDORP

2. Measurement and payment

21. Symbols

The units of measurement described in the Bill of Quantities are metric units abbreviated as follows:

Abbreviation Unit \\
% percent \\
h hour

ha hectare @’
kg kilogram O

ki kilofitre *

km kilometre

km-pass kilometre-pass

kPa kilo Pascal

kW kilo Watt

litre &
metre

" S
mm millime A

m?2 squ e
mZ2-pass e¥netre pass
m3 cubic metre

m3-km cubic metre-kilometre
MN mega Newton

MN.m mega Newton-metre
MPa mega Pascal

No. number

Prov sum’ provisional sum
PC-sum prime cost sum
R/only Rate only

sum Lump sum

t ton (1000kg)

W/day Work day

Ea ) Ea_ch

T Provisional Sums should not be used unless absolutely unavoidable. Rather include specifications and
associated bill items for the most likely scope of work, and then change later using the compensation
event procedure if necessary. This is because tenderers cannot programme effectively for unknown
scopes of work

Contract
Part C2: Pricing Data

Page 30f 6 : c2.1
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TRANSNET

Transnet Freight Rail ‘W
A Division of Transnet SOC Ltd
Contract Number: SIM15079CIDB

Description of the works: DEMOLISHING OF A STATION BUILDING IN JAN KEMPDORP

2.2. General assumptions

2241. Unless otherwise stated, items are measured net in accordance with the drawings, and no
allowance has been made in the quantities for waste.

2.2.2. The Prices and rates stated for each item in the Bill of Quantities shall be treated as being fully
inclusive of all work, risks, liabilities, obligations, overheads, profit and everything necessary as
incurred or required by the Confractor in carrying out or providing that item.

2.23. Clause 63.13 in Option B provides that these rates and Prices may be used as a basis for
assessment of compensation events instead of Defined Cost.

224, Where this contract requires detailed drawings, designs or other information to be provided, and
no rates or prices are included in the bill specifically for such matters, then the Contractor is
deemed to have allowed for all costs associated with such requirements within the tendered

rates and Prices in the Bill of Quantities. T\

2.2.5. An item against which no Price is entered will be tr ﬁs covered by other Prices or rates in
the bill of quantities. If a number of items are gro gether for pricing purposes, this will be
treated as a single lump sum. O

2.26. The quantities contained in the Bill of Quantities may not be final and do not necessarily

fRAione. The quantities of work assessed and certified
dach assessment date will be used for determining
in the Bill of Quantities.

represent the actual amount of work to

2.27. The short descriptions of th%s of payment given in the bill of quantities are only for the
purposes of identifying th . More detail regarding the extent of the work entailed under
each item is provided in rks Information.

Contract Page 4 of 6 C2.1
Part C2: Pricing Data Pricing instructions ECC3 Option B
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Transnet Freight Rail "
A Division of Transnet SOC Ltd
Contract Number: SIM15079CIDB

Description of the works: DEMOLISHING OF A STATION BUILDING IN JAN KEMPDORP

C2.2 the bill of quantities

SCHEDULE OF WORK AND PRICES

DESCRIPTION OF WORK: DEMOLISHING
ITEM | OF A STATION BUILDING IN JAN

NO. | KEMPDORP 02AD194 QUANTITY | UNIIT PRICE AMOUNT
1. Safety file site establishment. 1 N sum

Preliminary and General (P's & G’s). ! )

Preliminary are those items that a project

cannot do without, but are not directly \/
2, involved with the final product. O\ sum

NS
3. Demoilish all 230mm interior walls. 4\ 220 m?
4. Demolish all 230mm exterior walls. (\Q 168 m?
C” |

5. Demolish all 110mm interior waIIS\ 30 m?

Demolish all concrete beans
6. reinforced) 600 x 300 A 94 m

N

7. Demolish concrete ro@ions 13 m?

Demolish concret with side walls, as 92 m?
8. well as side slané ab closer to tracks

«, N — SR

Break down concrete manholes till 3 ea
9. underneath g/level
10 Break up concrete slab 330 m?

Stack all rail track aside. Not to be taken off 1 item )
11. site

NB. All rubble to be dumped at a legal dumping site.

Foundation walls to be done demolished till under ground level

Site to be left clean with no tracing of brickwork or concret_e

GROSS TOTAL R

14% V.A.T. R

Contract Page 5 of 6 Part C2: Pricing Data
PRO-FAT-0216 Rev02 C2.2: Bill of quantities
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Transnet Freight Rail '
A Division of Transnet SOC Ltd
Contract Number: SIM15079CIDB

Description of the works: DEMOLISHING OF A STATION BUILDING IN JAN KEMPDORP

AMOUNT DUE R

GENERAL INFORMATION

The contractor is responsible to check all the measurements and quantities as stated before

ordering any material. Contractor shall provide all labour, material, transport, consumables

stores, plant, equipment, tools, services, for the carrying out and completion of the work as per

the attached work list or as per instruction of the Project Manager.

Site establishment (placing of stores and facilities) has to be neat and lockable and in an area

pointed out by the Project Manager.
N

1. All safety precautions to be taken care of and all em Q should wear their saflely clothing
at all times. No one will be allowed to move donb m the platform across the tricks.

Project Specifications

2.Electrical and mechanical equipment on site i sponsibility the contractor when coming

to storage and overnight parking

3.All rubble to be dumped at a legal du site. Proof of dumping certification to be handed
to project manager and a copy to% in the safety file.
i

4.All purchased material to be i ith a signed permit from the project manager before

taken off site.
5. All rail tracks to be left. (8e™am will load and take to SCS yard Germiston)

6.Demolishing and breaking of concrete to be done with a front end loader end and
jackhammers where needed. The drivers (Tipper truck and front end loader) should be
inducted with the rest of the team that will be onsite.

7.Take note the photo’s must be taken by project manager of the cleared site as proof of the
building being demolished.

Contract - Page 6 of 6 “ Part C2: Pricing Data
PRO-FAT-0216 Rev02 C2.2: Bill of quantities
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Transnet Freight Rail A  J F
A Division of Transnet SOC Ltd
Contract Number: SIM15079CIDB

Description of the works: DEMOLISHING OF A STATION BUILDING IN JAN KEMPDORP

C3: Scope of Work

C3.1 Works Information

GENERAL INFORMATION

The contractor is responsible to check all the measurements and quantities as stated before
ordering any material. Contractor shall provide all labour, material, transport, consumables stores,
plant, equipment, tools, services, for the carrying out and completion of the work as per the
attached work list or as per instruction of the Project Manager.

Site establishment (placing of stores and facilities) has to be neat and lockable and in an area
pointed out by the Project Manager. \Q\

Contract : PIE;E 1 _ C3.1
Part C3: Scope of Works Scope of Works
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Transnet Freight Rail A 4
A Division of Transnet SOC Ltd
Contract Number: SIM15079CIDB

Description of the works: DEMOLISHING OF A STATION BUILDING IN JAN KEMPDORP

Project Specifications

1. All safety precautions to be taken care of and all employees should wear their safety clothing
at all times. No one will be allowed to move down from the platform across the tricks.

2.Electrical and mechanical equipment on site is the responsibility the contractor when
coming to storage and overnight parking

3.All rubble to be dumped at a legal dumping site. Proof of dumping certification to be handed
to project manager and a copy to be kept in the safety file.

4. All purchased material to be issued with a signed permit from the project manager before
taken off site.

\
5. All rail tracks to be left. (Reclam will load and take to SCS x}ard Germiston)

6.Demolishing and breaking of concrete to be do ith a front end loader end and
jackhammers where needed. The drivers (Tip@( riuck and front end loader) should be
inducted with the rest of the team that wili e.

7.Take note the photo’s must be taken b@ec manager of the cleared site as proof of the

building being demolished. (J
S

@\

QQ~

S

Contract PAGE 2 C3.41
Part C3: Scope of Works Scope of Works
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Transnet Freight Rail '
A Division of Transnet SOC Ltd
Contract Number: SIM15079CIDB

Description of the works: DEMOLISHING OF A STATION BUILDING IN JAN KEMPDORP

C4: Site Information

C4.1: Information about the site at time of tender which may affect the work in
this contract

1.1

Street Address: Jan Kempdorp Station
Town: Jan Kempsdorp

Province: North West

Position: Jan Kempsdorp

GPS Co-ordinates: Latitude S: 27° 54’ 27,129” Longitude E: 24°\49’ 21,748”

CONTACT DETAILS

<
Name: Mattheus Sass E\/

Position: Technical Officer
Tel: 011 773 8062

Cell: 083 289 1119 !
1.2 OQ

A compulsory clarification meeting with regee@jﬁtives of the Employer will take place at:

Jan Kempdorp Station, Thursday,
thereafter (to be notified at clarifi

transport and protective clot
allowed to attend site meefi

2016, at 10:00 followed by a compulsory site meeting,
eeting). Respondents must provide their own
(Without protective clothing respondents will not be

Contract PAGE 1 . C4..1
Part C4: Site Information Site Information
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2) Where ever the wor@hnical Officer” appear in these specifications, please replace with

“ H b
Supervisor”.
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TRANSNET

W,

(REGISTRATION NO.1990/000900/06)

TRADING AS
TRANSNET FREIGHT RAIL

MINIMUM COMMUNAL HEALTH REQUIREMENTS IN AREAS OUTSIDE THE JURISDICTION OF A LOCAL
AUTHORITY: TEMPORARY FACILITIES FOR CONTRACTOR'S PE@NNEL

1. CAMPS Q@’

1.1

1.2

1.3

1.4

1.5

1.6

1.7

1.8

Prior to the erection of any camp, the CoMeactor shall submit to the Technical Officer, for
his approval, details of his proposal to the site, water supply, sanitation, and size and
type of buildings. Where the on private land, the Contractor shall submit the
written approval for the use of, e of the relevant statutory authority and of the owner
and occupier of the land (ag arglicable).

Camps must not be @ on land infested with field rodents.
Adequate dr@s all be provided to carry off storm and waste water.
Buildings%\h | be built to a neat and orderly pattern.

All buildings shall have smooth, hard, impervious floors, graded to provide effective
drainage and to permit washing.

Camps shall be maintained by the Contractor at his own expense in a clean and tidy
condition. The Contractor shall take such steps as the Technical Officer and
landowner/occupier may demand to prevent the creation of a nuisance.

When so instructed by the Technical Officer, the Contractor shall, at his own expense,
erect suitable screens between the camp and any public road, thoroughfare or railway
line.

After removal of a camp, the Contractor shall, at his own expense, restore the site to its
original condition to the satisfaction of the Technical Officer and of the landowner and
occupier where the site is on private land.

2, HOUSING

2.1

Every living room shall have cross ventilation, both constant and occasional. Where only
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2.2

2.3

2.4

25

26

2.7

(November 1996)
one window is provided, it shall not be in the same wall as the door.
Dimensions of living rooms shall be sufficient to allow 3.5 square metres of floor area

and 11 cubic metres of air space for each person over the age of 10 years. The floor
area of any living room shall not be less than 7,8 square metres.

Flat-roofed quarters shall have a minimum roof height of 3 metres above floor level. For
quarters with pitched roofs, the wall height shall be not less than 2,6 metres above the
floor with a minimum height above floor of 3 metres at the top of the pitch.

Doors shall not be less than 2m x 0,75m and must be halved.

T\
Windows of each living room shall have an are&not less than one twelfth of the floor
area and shall be capable of opening to at le If their full area.

In areas where malaria is prevalent! s and windows must be fitted with gauze

screens. Q

Cooking shelters shall comprige yB0fed structures, three sides of which shall be enclosed
by a weatherproof materigl\approved by the Technical Officer to a height of at least 1m

above ground level.
2.71 Sleeping (@Ahall not accommodate more than 8 persons per room.

X4 ns not less than 0,4 metres high extending to within 150mm of the end

272 Peq@b hall be carried on metal or concrete supports and shall be separated
b io
orthedbunk. Pegboards shall be removable for cleaning.

3. WATER SUPPLY AND ABLUTION FACILITIES

3.1

3.2

3.3

The Contractor shall ensure that an adequate and conveniently situated supply of
potable water is provided.

Separate buildings for ablution facilities shall be provided. Where approval has been
obtained for the housing of both males and females, separate facilities for each sex shall
be provided. The proportion shall be 1 cubicle for 20 persons.

Waste water shall be hygienically disposed of,

4. SANITATION

4.1

Separate buildings for latrine facilities shall be provided. Where housing are provided for
both males and females, separate facilities for each sex shall be provided. The
proportions shall be at least one squatting seat for every 15 persons or less in the case
of pit latrines, or one for every 10 persons or less in case of pail latrines. Latrines shall
be fly proof and sited at least 10 metres from any other building, and shall not face on
any public road, thoroughfare, railway line or residential property. Pits shall not be less
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4.2

4.3

4.4

4.5

4.6

4.7

4.8

4.9

4.10

4.11

(November 1996)

than 2,5 metres deep and sited not less than 120 metres from nearest underground
water source.

Latrines shall be so constructed, situated and maintained, and night soil so disposed of
as to prevent access by animals, breeding of flies, pollution of streams and domestic
water supplies, and other nuisances. Where a night soil removal service is operated by
a competent authority, use of such service shall be obligatory, and the use of pit latrines
and atria pits will not be permitted.

At least one refuge bin of adequate size with clogg fitting lid shall be provided for each
building. Refuse bins shall be emptied and clea,n% out daily.

N

Labour shall be employed on camp sanit@lties on the following basis:-
441 Where the number of persons iivi t the camp is 20 or less - one unit.

442 For additional numbers@q 20 living at the camp - one unit per 100 or part
thereof.

Unless refuse is rem@/ a competent authority, it shall be disposed of in pits and

covered over dail *ﬂ% a layer of earth or ash of sufficient thickness to prevent
depredations b@n and the breeding of flies.

Adequatgd %ures shall be taken against all vermin and insects responsible for the
spread ordiease. Any instructions of a competent health authority shall be carried out
promptly and implicitly.

Buildings and bed boards shall be treated whenever necessary with an approved
insecticide.

The Contractor shall permit and facilitate inspection of the camp and structures on the
site by the staff of Transnet or any other competent authority, and shall comply with any
reasonable request by such staff or any other competent authority to eliminate any
unsanitary condition.

Any outbreak of infectious disease shall immediately be reported telephonically and
confirmed in writing to the Technical Officer.

The keeping of animals of any sort is not permitted.

The Contractor shall have on hand at the camp the necessary tools, disinfectants and
cleaning materials to maintain and clean the sanitary facilities.
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5. RATIONS

Rations, where supplied by the Contractor, shall be stored in a suitable and rodent proof building
with sufficient shelving.

00000
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1.2

1.8

1.4

-5

2.2

TRANSNET

W,

TRANSNET LIMITED
(Registration no. 1990/000900/06)

SAFETY ARRANGEMENTS AND PROCEDURAL COMPLIANCE
WITH THE OCCUPATIONAL HEALTH AND'SAFETY ACT
(ACT 85 OF 1993) AND APPLICABL% ULATIONS

General
The Conlraclor and Transnel Limited (
individual employers, each in its own ri
set out in the Occupational Healt
applicable Regulations.

egafter referred to as “Transnet’) are
AWith their respective duties and obligations
Safety Act, Act 85 of 1993 (the Act) and

The Contractor accepts, in t of the General Conditions of Contract and in terms
of the Act, his obligations mployer in respect of all persons in his employ, other
persons on the premis &ghe Site or place of work or on the work to be executed by
him, and under his ¢ He shall, before commencement with the execution of the
contract work, com Ith the provisions set out in the Act, and shall implement and
maintain a He Safety Plan as described in the Construction Regulations,
2003 and as oved by Transnet, on the Site and place of work for the duration of
the Contract.

The Contractor accepts his obligation to complying fully with the Act and applicable
Regulations notwithstanding the omission of some of the provisions of the Act and the
Regulations from this document.

Transnet accepts, in terms of the Act, its obligations as an employer of its own
employees working on or associated with the site or place of work, and the Contractor
and Project Manager or his deputy shall at all times, co-operate in respect of the
health and safety management of the site, and shall agree on the practical
arrangements and procedures to be implemented and maintained during execution of
the Works.

In the event of any discrepancies between any legislation and this specification, the
applicable legislation will take precedence.

Definitions

In this Specification any word or expression to which a meaning has been assigned in
the Construction Regulations, shall have the meaning so assigned to it, unless the
context otherwise indicates: -

The work included in this Contract shall for the purposes of compliance with the Act
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2.3

24

2.5

26

2.7

2.8

29

be deemed to be "Construction Work", which, in terms of the Construction
Regulations, 2003 means any work in connection with: -

(a) the erection, maintenance, alteration, renovation, repair, demolition or
dismantling of or addition to a building or any similar structure;

(b) the installation, erection, dismantling or maintenance of fixed plant where such
work includes the risk of a person falling;

(c) the construction, maintenance, demolition or dismantling of any bridge, dam,
canal, road, railway, runway, sewer or water reticulation system or any similar
civil engineering structure; or

(d) the moving of earth, clearing of land, the r’rﬁ'\ng of an excavation, piling, or
any similar type of work;

“competent person” in relation to construt@rk, means any person having the
fi

knowledge, training and experience spe [ the work or task being performed:
Provided that where appropriate qualifiga®ons and training are registered as per the
South African Qualifications Author| A , 1995 these qualifications and training shall
be deemed to be the required qua @. ons and training;

“contractor” means princip ontractor and “subcontractor’ means contractor as
defined by the Constructlo lations, 2003.

“fall protection plan
an elevated positio
procedures and

’L% s a documented plan, of all risks relating to working from
sidering the nature of work undertaken, and setting out the
s applied to eliminate the risk;

“health and safety file” means a file, or other record in permanent form, containing
the information required to be kept on site in accordance with the Act and applicable
Regulations;

“Health and Safety Plan ” means a documented plan which addresses the hazards
identified and include safe work procedures to mitigate, reduce or control the hazards
identified;

“Risk Assessment” means a programme to determine any risk associated with any
hazard at a construction site, in order to identify the steps needed to be taken to
remove, reduce or control such hazard;

“the Act” means the Occupational Health and Safety Act No. 85 of 1993.

Procedural Compliance

The Contractor who intends to carry out any construction work shall, before carrying
out such work, notify the Provincial Director in writing if the construction work:-

(a) includes the demolition of a structure exceeding a height of 3 metres; or

(b) includes the use of explosives to perform construction work; or
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3.3

31

3.5

3.6

3.7

(c) includes the dismantling of fixed plant at a height greater than 3m, and shall
also notify the Provincial Director in writing when the construction work
exceeds 30 days or will involve more than 300 person days of construction
work and if the construction work:-
includes excavation work deeper than 1m; or
includes working at a height greater than 3 metres above ground or a landing.

The notification to the Provincial Director shall be on a form similar to Annexure A of
the Construction Regulations, 2003, also shown in Annexure 1 of this Specification.
The Contractor shall ensure that a copy of the completed notification form is kept on
site for inspection by an inspector, Project Manager or employee.

The Contractor shall, in accordance with the Act and aRphcabIe Regulations, make all
the necessary appointments of competent persons wr|t|ng on a form similar to
Annexure 2 of this Specification and deliver copie$™&ereof to the Project Manager.
Copies should also be retained on the health alg y file.

Subcontractors shall also make the abov @en appointments and the Contractor
shall deliver copies thereof to the Projechbgnager.

appropriate competencies and slupgiVises the work himself, the appointment of a
construction supervisor in te or regulation 6.1 of the Construction Regulations,
2003 will not be necessa Contractor shall in such a case execute and sigh a
declaration, as in Anne % by which he personally undertakes the duties and
obligations of the "Chi@ utive Officer" in terms of section 16(1) of the Act.

The Contractor s%géfore commencing any work, obtain from the Project Manager
an access ce[f as in Annexure 4 executed and signed by him, permitting and

limiting acce% the designated site or place of work by the Contractor and any
subcontractors under his control.

In the case of a self-employ actor or any subcontractor who has the

Procedural compliance with Act and Regulations, as above, shall also apply to any
subcontractors as employers in their own right. The Contractor shall furnish the
Project Manager with full particulars of such subcontractors and shall ensure that they
comply with the Act and Regulations and Transnet's safety requirements and
procedures.

Special Permits

Where special permits are required before work may be carried out such as for
hotwork, isolation permits, work permits and occupations, the Contractor shall apply
to the Project Manager or the relevant authority for such permits to be issued. The
Contractor shall strictly comply with the conditions and requirements pertaining to the
issue of such permits.

Health and Safety Programme

The Tenderer shall, with his tender, submit a Health and Safety Programme setting

out the practical arrangements and procedures to be implemented by him to ensure

compliance by him with the Act and Regulations and particularly in respect of: -

(i)  The provision, as far as is reasonably practical, of a working environment that is
safe and without risk to the health of his employees and subcontractors in terms
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5.2

5.3

5.4

of section 8 of the Act;

(i) the execution of the contract work in such a manner as to ensure in terms of
section 9 of the Act that persons other than those in the Contractor's
employment, who may be directly affected by the contract work are not thereby
exposed to hazards to their health and safety;

(i) ensuring, as far as is reasonably practical, in terms of section 37 of the Act that
no employee or subcontractor of the Contractor does or omits to do any act
which would be an offence for the Contractor to do or omit to do.

The Contractor's Health and Safety Programme shall be based on a risk assessment
in respect of the hazards to health and safety of his employees and other persons
under his control that are associated with or dire *y affected by the Contractor's
activities in performing the contract work and shall blish precautionary measures
as are reasonable and practical in protecting t y and health of such employees
and persons.

The Contractor shall cause a risk assesgadent contemplated in clause 5.2 above to be
performed by a competent person, apdghted in writing, before commencement of any
Construction Work and reviewed o@g construction. The Risk Assessments shall
form part of the Health and Saf @b ogramme to be applied on the site and shall
include at least the following:

g
(a) The identification @ks and hazards that persons may be exposed to;

(b) the analysis aRd ation of the hazards identified;
(c) documen %alth and Safety Plan, including safe work procedures to
mitiga@@ ce or control the risks identified;
~

(d) a monitoring and review plan.

The Health and Safety Plan shall include full particulars in respect of: -

(a) The safety management structure to be instituted on site or place of work and
the names of the Contractor's health and safety representatives and members
of safety committees where applicable;

(b) the safe working methods and procedures to be implemented to ensure the
work is performed in compliance with the Act and Regulations;

(c) the safety equipment, devices and clothing to be made available by the
Contractor to his employees;

(d) the site access control measures pertaining to health and safety to be
implemented;

(e) the arrangements in respect of communication of health and safety related
matters and incidents between the Contractor, his employees, subcontractors
and the Project Manager with particular reference to the reporting of incidents
in compliance with Section 24 and General Administrative Regulation 8 of the
Act and with the pertinent clause of the General Conditions of Contract
forming part of the Contract and
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5.4

5.5

5.6

5.7

5.8

5.9

5.10

5.11

() the introduction of control measures for ensuring that the Safety Plan is
maintained and monitored for the duration of the Contract.

The Health and Safety programme shall be subject to the Project Manager's approval
and he may, in consultation with the Contractor, order that additional and/or
supplementary practical arrangements and procedures be implemented and
maintained by the Contractor or that different working methods or safety equipment be
used or safety clothes be issued which, in the Project Manager's opinion, are
necessary to ensure full compliance by the Contractor with his obligations as an
employer in terms of the Act and Regulations. The Project Manager or his deputy
shall be allowed to attend meetings of the Contractor's safety committee as an
observer. \

\
The Contractor shall take reasonable steps to ens re“‘ﬁat each subcontractor's Health
and Safety Plan is implemented and maintain he construction site: Provided
that the steps taken, shall include periodi i1 at intervals mutually agreed to

between the them, but at least once every

The Contractor shall stop any subc ctor from executing any construction work,
which is not in accordance with t tractor's, and/or subcontractor's Health and
Safety Plan for the site or which p&sey a threat to the health and safety of persons.

site for inspection by an 4 tor, Project Manager, agent, subcontractor, employee,
registered employee Qg%m ation, health and safety representative or any member of
the health and safet ittee.

The Contractor shall ensur?&@a copy of the Health and Safety Plan is available on

The Contractq a% consult with the health and safety committee or, if no health and
safety committe® exists, with a representative group of employees, on the
development, monitoring and review of the Risk Assessment.

The Contractor shall ensure that all employees under his control are informed,
instructed and trained by a competent person regarding any hazard and the related
work procedures before any work commences, and thereafter at such times as may be
determined in the Risk Assessment.

The Contractor shall ensure that all subcontractors are informed regarding any hazard
as stipulated in the Risk Assessment before any work commences, and thereafter at
such times as may be determined in the Risk Assessment.

The Contractor shall ensure that all visitors to a construction site undergoes health
and safety induction pertaining to the hazards prevalent on the site and shall be
provided with the necessary personal protective equipment.

Fall Protection Plan

In the event of the risk and hazard identification, as required in terms of clause 5.3 of
this Specification, revealing risks relating to working from an elevated position the
contractor shall cause the designation of a competent person, responsible for the
preparation of a fall protection plan;
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8.2

8.3

The Contractor shall implement, maintain and monitor the fall protection plan for the
duration of Contract. The Contractor shall also take such steps to ensure the
continued adherence to the fall protection plan.

The fall protection plan shall include:-
(a) A Risk Assessment of all work carried out from an elevated position;

(b) the procedures and methods to address all the identified risks per location;

(c) the evaluation of the employees physical and psychological fithess necessary
to work at elevated positions;

(d) the training of employees working from eIevateS positions; and

(e) the procedure addressing the inspection, teSNng and maintenance of all fall
protection equipment. '\/

Hazards and Potential Hazardous Si
The Contractor and the Project Ma shall immediately notify one another of any
hazardous or potentially hazardo ions which may arise during performance of
the Contract by the Contractor\or)any subcontractor and, in particular, of such
hazards as may be caused the design, execution and/or location and any other

aspect pertaining to the co ork.

Health and Safety F@
The Contractor sh nSure that a health and safety file is opened and kept on site
and shall inclu documentation required as per the Act and applicable
regulations, af ade available to an inspector, the Project Manager, or
subcontracto?up n request.

The Contractor shall ensure that a copy of the both his Health and Safety Plan as well
as any subcontractor's Health and Safety Plan is available on request to an
employee, inspector, contractor or the Project Manager.

The Contractor shall hand over a consolidated health and safety file to the Project
Manager upon completion of the Construction Work and shall in addition to
documentation mentioned in the Act and applicable Regulations include a record of
all drawings, designs, materials used and other similar information concerning the
completed structure.
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ANNEXURE 1
OCCUPATIONAL HEALTH AND SAFETY ACT, 1993

Regulation 3(1) of the Construction Regulations

NOTIFICATION OF CONSTRUCTION WORK

1(a) Name and postal address of principal contractor:

(b) Name and tel. no of principal contractor’'s contact persg(l

\\

2. Principal contractor's compensation registration r:

3.(a) Namc and postal address of client: O

(b) Name and tel no of client’'s contactp@% or agent:

4.(a) Name and postal address&@gner(s) for the project:

»v

(b) Name and tel. no of% ner(s) contact person:

\

5; Name and teTéph ne number of principal contractor's construction supervisor on site
appointed in terms of regulation 6(1).

6. Name/s of principal contractor’s construction sub-ordinate supervisors on site
appointed in terms of regulation 6(2).

7. Exact physical address of the construction site or site office:
8. Nature of the construction work:
9. Expected commencement date:

10. Expected completion date:
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11. Estimated maximum number of persons on the construction site:

12. Planned number of contractors on the construction site accountable to the principle
contractor:

13.  Name(s) of contractors already chosen.

\Q\
WV
3

Principal Contractor Date

Client Q/ Date

<

* THIS DOCUMENT IS TO BE FORWARDED TO THE OFFICE OF THE
DEPARTMENT OF LABOUR PRIOR TO COMMENCEMENT OF WORK ON SITE.

* ALL PRINCIPAL CONTRACTORS THAT QUALIFY TO NOTIFY MUST DO SO EVEN
IF ANOTHER PRINCIPAL CONTRACTOR ON THE SAME SITE HAD DONE SO
PRIOR TO THE COMMENCEMENT OF WORK.
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ANNEXURE 2
(COMPANY LETTER HEAD)
OCCUPATIONAL HEALTH AND SAFETY ACT, 1993 (ACT 85 OF 1993) :

SECTION/REGULATION:

REQUIRED COMPETENCY:

In terms of
i T\
representing the Employer) do hereby ~\
appoint R
\4
As the Competent Person on the O
premises at

\
>\

(physical address) to assist in compliance v@ e Act and the applicable Regulations.

Your designated area/s is/are as fouo§(J

&
AN

QL(/

@)
<N
Date :
Signature :-
Designation :-
ACCEPTANCE OF DESIGNATION
I, do hereby accept this Designation and

acknowledge that |
understand the requirements of this appointment.

Date :

Signature :-
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Designation :-

~Q\
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R\
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ANNEXURE 3
(COMPANY LETTER HEAD)
OCCUPATIONAL HEALTH AND SAFETY ACT, 1993 (ACT 85 OF 1993) :

DECLARATION

In terms of the above am personally assuming the
Act |, A duties

and obligations as Chief Executive Officer, defined in Se%tn 1 of the Act and in terms of
Section 16(1), | will, as far as is reasonably practicable, ;ns that the duties and obligations

of the Employer as contemplated in the above Act are y discharged.

O

Signature :- )

Date : /§
\Y%
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ANNEXURE 4
(LETTER HEAD OF BUSINESS DIVISION OR UNIT OF TRANSNET LIMITED)
SITE ACCESS CERTIFICATE
Access to : (Area)
Name of

Contractor/Builder :-
Contract/Order No.:

The contract works site/area described above are made avai\qble to you for the carrying out
of associated works
In terms of your contract/order

i \%
\(A(I:Igr]npany ‘ O%

)

Kindly note that you are at all times res for the control and safety of the Works Site,
and for persons under your control hayin cess to the site.

As from the date hereof you wj %fesponsible for compliance with the requirements of the
Occupational Health and S t, 1993 (Act 85 of 1993) as amended, and all conditions of
the Contract pertaining t ite of the works as defined and demarcated in the contract
documents including t Qﬂ of the site or work areas forming part thereof.

>
Signed : Date :
PROJECT MANAGER
ACKNOWLEDGEMENT OF RECEIPT
Name of I,
Contractor/Builder :-

do hereby acknowledge and accept
the duties

and obligations in respect of the Safety of the site/area of Work in terms of the
Occupational Health and Safety Act; Act 85 of 1993.

Name : Designation :
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Signature : Date :

~Q\
\%
O%
R
(JO
S
R\

<
<K
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SCOPE
1.1

2.0

This specification covers the network operator’s requirements for general work and works on, over, under or
adjacent to railway lines and near high voltage equipment.

DEFINITIONS
The following definitions shall apply:

“Authorised Person” - A person whether an employee of the network operator or not, who has been
specially authorised to undertake specific duties in terms of Transnet publication Electrical Safety
Instructions, and who holds a certificate or letter of authority to that effect.

“Barrier” Any device designed to restrict access to "live" high-voltage electrical equipment.
“Bond” - A short conductor installed to provide electrical continuity.
“Contractor” - Any person or organisation appointed by the network operator to carry out work on its behalf.

“Contract Supervisor” - The person or juristic person appointed by the network operator from time to time as
the Contract Supervisor, to administer the Contractor's performance and execution of the Works according
to the powers and rights held by and obligations placed upon the Contract Supervisor in terms of the
Contract.

“Dead” - Isolated and earthed. W
“Electrical Officer (Contracts)” - The person appointed in Witing® by the Project Manager in terms of this
specification as the person who shall be consulted by t ractor in all electrical matters to ensure that

adequate safety precautions are taken by the Contract

“Executive Officer” - The person appointed by Lb,%etwork operator from time to time as the Executive
Officer to act according to the rights and pow by and obligations placed upon him in terms of the

Contract. Q
“High-Voltage” - A voltage normally excee(g 000 volts.
“Live” - A conductor is said to be “lj en it is at a potential different from that of the earth or any other

conductor of the system of which % a part.

“Near” - To be in such a pgsi o
handling may come within

at a person's body or the tools he is using or any equipment he is
s of "live” exposed high-voltage electrical equipment.

“Occupation” - An aut
conditions on, overQ

ton granted by the network operator for work to be carried out under specified
r or adjacent to railway lines.

“Occupation Between Trains” - An occupation during an interval between successive trains.
“Optical Fibre Cable” - Buried or suspended composite cable containing optical fibres used in:
e telecommunication networks for transmission of digital information and

» safety sensitive train operations systems.

“Project Manager” — As defined in the special conditions of the contract. The person or juristic person
appointed by the network operator from time to time as the Project Manager, to administer the Contract
according to the powers and rights held by and obligations placed upon him in terms of the Contract.

“Responsible Representative” - The responsible person in charge, appointed by a contractor, who has
undergone specific training (and holds a certificate) to supervise (general or direct) staff under his control
who perform general work or to work on, over, under or adjacent to railway lines and in the vicinity of high-
voltage electrical equipment.

“Total Occupation” - An occupation for a period when trains are not to traverse the section of line covered by
the occupation.

“Work on” - Work undertaken on or so close to the equipment that the specified working clearances to the
“live” equipment cannot be maintained.

“Work Permit” - A combined written application and authority to proceed with work on or near dead electrical
equipment.

“Works” — The contractual intent for the work to be done as defined in the contract at a defined work site.

Page | 3



BBD8210 Version 1

3.0
3.1

3.2

4.0
4.1

42

4.3

5.0
51

5.2

53

54

5.5

5.6

5.7

59

5.10

PART A - GENERAL SPECIFICATION
AUTHORITY OF OFFICERS OF TRANSNET

The Contractor shall co-operate with the officers of the network operator and shall comply with all
instructions issued and restrictions imposed with respect to the Works which bear on the existence and
operation of the network operator's railway lines and high-voltage equipment.

Without limiting the generality of the provisions of clause 3.1, any duly authorised representative of the
network operator, having identified himself, may stop the work if, in his opinion, the safe passage of trains or
the safety of the network operator's assets or any person is affected. CONSIDERATIONS OF SAFETY
SHALL TAKE PRECEDENCE OVER ALL OTHER CONSIDERATIONS.

CONTRACTOR'S REPRESENTATIVES AND STAFF

The Contractor shall nominate Responsible Representatives of whom at least one shall be available at any
hour for call-out in cases of emergency. The Contractor shall provide the Contract Supervisor with the
names, addresses and telephone numbers of the representatives.

The Contractor guarantees that he has satisfied himself that the Responsible Representative is fully
conversant with this specification and that he shall comply with all his obligations in respect thereof.

The Contractor shall ensure that all contractor staff recei AQ relevant awareness, educational and
competence training regarding safety as prescribed. *

OCCUPATIONS AND WORK PERMITS %\/

Work to he done during total accupation or during a rtpation between trains ar under a wark permit
shall be done in a manner decided by the Cont:a&Supervisor and at times to suit the network operator
requirements.

The Contractor shall organise the Work '@manner which will minimise the number and duration of
occupations and work permits required. t}

s$ any financial or other loss suffered by the Contractor arising from
d during the period of an occupation or work permit.

The Contractor shall submit ontract Supervisor, in writing, requests for occupations or work permits
to be undertaken, at least 21 days before they are required. The network

operator does not und grant an occupation or work permit for any particular date, time or duration.

The network opera‘l%r serves the right to cancel any occupation or work permit at any time before or
during the period of occupation or work permit. If, due to cancellation or change in date or time, the
Contractor is not permitted to start work under conditions of total occupation or work permit at the time
arranged, all costs caused by the cancellation shall be born by the Contractor except as provided for in
clauses 5.6 to 5.8.

When the Contractor is notified less than 2 hours before the scheduled starting time that the occupation or
work permit is cancelled, he may claim reimbursement of his direct financial losses caused by the loss of
working time up to the time his labour and plant are employed on other work, but not exceeding the period
of the cancelled occupation or work permit.

When the Contractor is notified less than 2 hours before the scheduled starting time, or during an
occupation or work permit, that the duration of the occupation or work permit is reduced, he may claim
reimbursement of his direct financial losses caused by the loss of working time due to the reduced duration
of the occupation or work permit.

Reimbursement of the Contractor for any loss of working time in terms of clause 5.6 and 5.7, shall be
subject to his claims being submitted within 14 days of the event with full details of labour and plant
involved, and provided that the Contract Supervisor certifies that no other work on which the labour and
plant could be employed was immediately available.

Before starting any work for which an occupation has been arranged, the Contractor shall obtain from the
Contract Supervisor written confirmation of the date, time and duration of the occupation.

Before starting any work for which a work permit has been arranged, the Responsible Representative shall
read and sign portion C of the Work Permit, signifying that he is aware of the work boundaries within which
work may be undertaken. After the work for which the permit was granted has been completed, or when the
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work permit is due to be terminated, or if the permit is cancelled after the start, the same person who signed
portion C shall sign portion D of the Work Permit, thereby acknowledging that he is aware that the electrical
equipment is to be made “live”. The Contractor shall advise all his workmen accordingly.

SPEED RESTRICTIONS AND PROTECTION

When speed restrictions are imposed by the network operator because of the Contractor's activities, the
Contractor shall organise and carry out his work so as to permit the removal of the restrictions as soon as
possible.

When the Contract Supervisor considers protection to be necessary the Contractor shall, unless otherwise
agreed, provide all protection including flagmen, other personnel and all equipment for the protection of the
network operator's and the Contractor's personnel and assets, the public and including trains.

The network operator will provide training free of charge of the Contractor's flagmen and other personnel
performing protection duties. The Contractor shall consult with the Contract Supervisor, whenever he
considers that protection will be necessary, taking into account the minimum permissible clearances set out
in the Manual for Track Maintenance (Document no. BBB0481):

e Drawing no. BE-97 Sheet 1: Horizontal Clearances: 1065mm gauge (Annexure 1 sheet 1)
o Drawing no. BE-97 Sheet 2: Vertical Clearances: 1065mm gauge (Annexure 1 sheet 2)
e Drawing no. BE-97 Sheet 3: Clearances: Platform (Annexure!‘ﬂsheet 3)

o Drawing no. BE-97 Sheet 5: Clearances: 610mm GaugE@ ure 1 sheet 5)

The Contractor shall appoint a Responsible Represe 0 receive and transmit any instruction which
may be given by the network operator personnel provi rotection.

ROADS AND ROADS ON THE NETWORK OP, OR’S PROPERTY

The Contractor shall take every reasonab ution to prevent damage to any roads or bridges used
to obtain access to the site, and sha ¢t routes, use vehicles, and restrict loads so that any
extraordinary traffic as may arise f@e oving of plant or material to or from the site shall be limited

as far as is reasonably possible. ;

The Contractor shall not occu terfere in any way with the free use of any public or private road,
right-of-way, path or stre leSs the Contract Supervisor has obtained the approval of the road
authority concerned.

CLEARANCES \*?Qh

No temporary works shall encroach on the appropriate minimum clearances set out in the Manual for Track
Maintenance (Document no. BBB0481):

* Drawing no. BE-97 Sheet 1: Horizontal Clearances: 1065mm gauge (Annexure 1 sheet 1)

¢ Drawing no. BE-97 Sheet 2: Vertical Clearances: 1065mm gauge (Annexure 1 sheet 2)

e Drawing no. BE-97 Sheet 3: Clearances: Platform (Annexure 1 sheet 3)

e Drawing no. BE-97 Sheet 5: Clearances: 610mm Gauge (Annexure 1 sheet 5)

STACKING OF MATERIAL

The Contractor shall not stack any material closer than 3m from the centre line of any railway line without
prior approval of the Contract Supervisor.

EXCAVATION, SHORING, DEWATERING AND DRAINAGE

Unless otherwise approved by the Contract Supervisor any excavation adjacent to a railway line shall not
encroach on the hatched area shown in Figure 1.

j—§ TRACK

Page | 5



BBD8210 Version 1

10.2

10.3

10.4

10.5

11.0

12.0
12.1

13.0
13.1

13.2

14.0
14.1

14.2

14.3

14.4
14.5

14.6

14.7

14.8

The Contractor shall provide, at his own cost any shoring, dewatering or drainage of any excavation unless
otherwise stipulated elsewhere in the Contract.

Where required by the Contract Supervisor, drawings of shoring for any excavation under or adjacent to a
railway line shall be submitted and permission to proceed, obtained before the excavation is commenced.

The Contractor shall prevent ingress of water to the excavation but where water does enter, he shall
dispose of it as directed by the Contract Supervisor.

The Contractor shall not block, obstruct or damage any existing drains either above or below ground level
unless he has made adequate prior arrangements to deal with drainage.

FALSEWORK FOR STRUCTURES

Drawings of falsework for the construction of any structure over, under or adjacent to any railway line shall
be submitted to the Contract Supervisor and his permission to proceed obtained before the falsework is
erected. Each drawing shall be given a title and a distinguishing number and shall be signed by a registered
professional engineer certifying that he has checked the design of the falsework and that the drawings are
correct and in accordance with the design.

After the falsework has been erected and before any load is applied, the Contractor shall submit to the
Contract Supervisor a certificate signed by a registered professional engineer certifying that he has checked
the falsework and that it has been erected in accordance with‘(he drawings. Titles and numbers of the
drawings shall be stated in the certificate. Notwithstanding perryission given by the Contract Supervisor to
proceed, the Contractor shall be entirely responsible for the Kfe%nd adequacy of the falsework.

PILING

The Contract Supervisor wlll specify the conditio @r which piles may be installed on the network
operator's property. &
UNDERGROUND SERVICES Q

&cj«/ation made before the Contractor has established that there
e damaged thereby.

No pegs or stakes shall be driven or a
are no underground services which m

Any damage shall be reported j tely to the Contract Supervisor, or to the official in charge at the

nearest station, or to the traf‘fic&) er in the case of centralised traffic control.

BLASTING AND USE OF%L SIVES

When blasting within of a railway line, the Contractor shall observe the requirements stipulated in
this specification. S

No blasting shall be carried out except with the prior written permission of the Contract Supervisor and
under such conditions as he may impose.

On electrified lines the Contractor shall also obtain the permission of the Electrical Officer (Contracts) before
blasting, and shall give at least 21 days’ notice of his intention to blast. No blasting shall be done in the
vicinity of electrified lines unless a member of the network operator's electrical personnel is present.

The Contractor shall arrange for the supply, transport storage and use of explosives.

The Contractor shall have labour, tools and plant, to the satisfaction of the Contract Supervisor, available
on the site to clear immediately any stones or debris deposited on the track or formation by blasting, and
to repair any damage to the track or formation immediately after blasting. Repairs to the track shall be
carried out only under the supervision of a duly authorised representative of the network operator.

The Contractor shall notify the Contract Supervisor of his intention to blast at least 21 days before the
commencement of any blasting operations.

Before any blasting is undertaken, the Contractor and the Contract Supervisor shall jointly examine and
measure up any buildings, houses or structures in the vicinity of the proposed blasting to establish the
extent of any existing cracking or damage to such structures, etc. The Contractor, shall, subject to the
provisions stipulated in the Contract Insurance Policy, make good any deterioration of such buildings,
houses, or structures, which, in the opinion of the Contract Supervisor, was directly caused by the
blasting.

After completion of the blasting the Contractor shall obtain a written clearance from each landowner in
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the vicinity of the blasting operations to the effect that all claims for compensation in respect of damage
caused by the blasting operations to their respective properties, have been settled.

The Contractor shall provide proof that he has complied with the provisions of clauses 10.17.1 to 10.17.4 of
the Explosives Regulations (Act 26 of 1956 as amended).

Blasting within 500m of a railway line will only be permitted during intervals between trains. A person
appointed by the Contract Supervisor, assisted by flagmen with the necessary protective equipment, will be
in communication with the controlling railway station.

Only this person will be authorised to give the Contractor permission to blast, and the Contractor shall obey
his instructions implicitly regarding the time during which blasting may take place.

The flagmen described in clause14.10, where provided by the network operator, are for the protection of
trains and the network operator’s property only, and their presence does not relieve the Contractor in any
manner of his responsibilities in terms of Explosives Act or Regulations, or any obligation in terms of this
Contract.

The person described in clause 14.10 will record in a book provided and retained by the network operator,
the dates and times:-

(i) when each request is made by him to the controlling station for permission to blast;

(ii) when blasting may take place; !\\

(ii) when blasting actually takes place; and

(iv) when he advises the controlling station that the linej or the passage of trains.

Before each blast the Contractor shall record in the ¢a ook, the details of the blast to be carried out. The
person appointed by the Contract Supervisor person who will do the blasting shall both sign the
book whenever an entry described in clause is made.

RAIL TROLLEYS < )

The use of rail trolleys or trestle tr I on a railway line for working on high voltage equipment will be

permitted only if approved by the & t Supervisor and under the conditions stipulated by him.
(o]

All costs in connection with rking and any frain protection services requested by the Contractor
shall, be borne by the Com% unless otherwise agreed.

SIGNAL TRACK CIR&

-~
Where signal track TircOits are installed, the Contractor shall ensure that no material capable of conducting
an electrical current makes contact between rails of railway line/lines.

No signal connections on track-circuited tracks shall be severed without the Contract Supervisor's
knowledge and consent.

PENALTY FOR DELAYS TO TRAINS

If any trains are delayed by the Contractor and the Contract Supervisor is satisfied that the delay was
avoidable, a penalty will be imposed on the Contractor as stipulated in the contract, for the period and
number of trains delayed.

SURVEY BEACONS AND PEGS

The Contractor shall not on any account move or damage any beacon, bench mark, reference mark,
signal or trigonometrical station in the execution of the Works without the written approval of the Contract
Supervisor.

Should the Contractor be responsible for any such occurrence, he shall report the circumstances to the
Contract Supervisor who will arrange with the Director-General of Surveys for replacement of the beacon
or mark at the cost of the Contractor.

The Contractor shall not move or damage any cadastral or mining beacon without the written approval of
the Contract Supervisor and before it has been referenced by a registered land surveyor. Any old
boundary beacon, which becomes an internal beacon on creation of new boundaries, shall not be moved
without the written approval of the Contract Supervisor.
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Should the Contractor move or damage any cadastral or mining beacon without authority, he shall be
responsible for having it replaced, at his cost, by a land surveyor.

The Contractor shall preserve all pegs and bench marks. Such survey points shall not be removed
without the written approval of the Contract Supervisor. Should any peg or benchmark be removed
without authority, the Contract Supervisor will arrange for its replacement and the cost will be recovered
from the Contractor. No claim will be considered for delay in replacing any such peg or bench mark. Each
peg replaced shall be checked by the Contractor.

Where a new boundary has been established, beacons on the fence line shall not be disturbed, and
fence posts or anchors may not be placed or excavations made within 0,6 m of any beacon without the
prior written approval of the Contract Supervisor.

TEMPORARY LEVEL CROSSINGS

The Contract Supervisor may, on request of the Contractor, and if necessary for the purpose of execution
of the Works, permit the construction of a temporary level crossing over a railway a line at a position
approved by the Contract Supervisor and at the Contractor's cost. The period for which the temporary
level crossing is permitted will be at the discretion of the Contract Supervisor.

The Contractor will provide protection and supervise the construction of the road over the track(s) and
within the railway servitude at the level crossing, as well as the erection of all road signs and height
gauges. All cost to be borne by the applicant.

\
The Contractor shall exercise extreme caution in carrying LﬂNs work, especially in respect of damage
to tracks, services, overhead power and communicatio %ws and prevent contact with “live” overhead
electrical equipment.

Unless otherwise agreed, the Contractor will provifle t;e service deviations or alterations to the network
operator’'s track-, structure-, drainage-, eIectriQ, lecommunications- and train authorisation systems
to accommodate the level crossing.

The Contractor shall take all necessa eps including the provision of gates, locks and, where
necessary, watchmen to restrict the of the temporary level crossing to himself and his employees, his
subcontractors and their employe staff of the network operator and to such other persons as the
Contract Supervisor may permi whose identity the Contractor will be advised. If so ordered by the

Contract Supervisor, the Contr:c shall provide persons to control road traffic using the temporary level
crossing. Such persons s!‘% all road traffic when any approaching train is within seven hundred and
fifty (750) metres of th rary level crossing, and shall not allow road traffic to proceed over it until
the lines are clear. Q

~
The Contractor shall maintain the temporary level crossing within the railway servitude in good condition
for the period it is in use. A temporary agreement with the road authority to be concluded for the
maintenance of the level crossing outside the railway servitude.

When the temporary level crossing is no longer required by the Contractor, or permitted by the network
operator, the Contractor shall at his own cost remove it and restore the site and the network operator’s
track-, structure-, drainage-, electrical-, telecommunications- and train authorisation systems to its
original condition. Work over the tracks and within the railway servitude will be supervised by the network
operator.

COMPLETION OF THE WORKS

On completion of the works, the Contractor shall remove all the remaining construction plant and material
from the site, other than material which is the property of the network operator, and leave the site in a
clean, neat and tidy condition. If material and plant is required for the liability and maintenance period the
Contract supervisor must authorise it's retention on site.

PROTECTION OF PERSONS AND PROPERTY

The Contractor shall provide and maintain all lights, guards, barriers, fencing and watchmen when and
where necessary or as required by the Contract Supervisor or by any statutory authority, for the
protection of the Works and for the safety and convenience of the public.

Red, yellow, green or blue lights may not be used by the Contractor as they can be mistaken for signals.
Red, yellow, green or white flags shall only be used for protection by the Contractor. Within the precincts
of a port the Contractor shall obtain the permission of the Port Captain before installing any light.
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The Contractor shall take all the requisite measures and precautions during the course of the Works to:
(i) protect the public and property of the public,

(ii) protect the property and workmen of both the network operator and the Contractor,

iii) avoid damage to and prevent trespass on adjoining properties, and

(iv) ensure compliance with any instruction issued by the Contract Supervisor or other authorised
person, and with any stipulation embodied in the contract documents which affects the safety of any
person or thing.

The network operator will provide, at its own cost, protection for the safe working of trains during such
operations as the Contract Supervisor may consider necessary. Protection by the network operator for
any purpose whatsoever, does not absolve the Contractor of his responsibilities in terms of the Contract.

The Contractor shall take all precautions and appoint guards, watchmen and compound managers for
prevention of disorder among and misconduct by the persons employed on the Works and by any other
persons, whether employees or not, on the work site and for the preservation of the peace and protection
of persons and property in the direct neighbourhood. Any relocation of camps because of disorder shall
be at the Contractor's expense.

All operations necessary for the execution of the Works, inclugi'ng the provision of any temporary work
and camping sites, shall be carried out so as not to cause veldf¥ires, ground and environmental pollution,
soil erosion or restriction of or interference with streams, furroW$, drains and water supplies.

If the original surface of the ground is disturbed in con with the Works, it shall be made good by
the Contractor to the satisfaction of the land owner, O@l r or responsible authority.

The Contractor shall take all reasonable steps tmﬁwimise noise and disturbance when carrying out the
Works, including work permitted outside noeror ing hours.

Dumping of waste or excess materials& Contractor shall, in urban areas, be done under the
direction and control of, and at site available by the local authority. Dumping outside local
authority boundaries shall be done@with the express permission and under the direction and control

of the Contract Supervisor.
The Contractor shall comply w! ironmental protection measures and specifications stipulated by the
Contract Supervisor and/o and environmental authorities.

INTERFERENCE WIT, ETWORK OPERATOR'S ASSETS AND WORK ON OPEN LINES

The Contractor shél?n interfere in any manner whatsoever with an open line, nor shall he carry out any
work or perform any act which affects the security, use or safety of an open line except with the authority
of the Contract Supervisor and in the presence of a duly authorised representative of the network
operator.

The Contractor shall not carry out any work or operate any plant, or place any material whatsoever
nearer than three metres from the centre line of any open line except with the written permission of the
Contract Supervisor and subject to such conditions as he may impose.

Care must be taken not to interfere with or damage any services such as overhead wire routes, cables or
pipes and optical fibre cable, except as provided for the work specified. The Contractor will be held
responsible for any damage to or interruption of such services arising from any act or omission on his
part or of any of his employees, or persons engaged by him on the Works. The cost of repairing,
replacing or restoring the services, as well as all other costs arising from any damage to services, shall
be borne by, and will be recovered from the Contractor.

Authority granted by the Contract Supervisor and the presence of an authorised representative of the
network operator in terms hereof, shall not relieve the Contractor of his duty to comply with this
specification.

ACCESS, RIGHTS-OF-WAY AND CAMPSITES

Where entry onto the network operator's property is restricted, permission to enter will be given only for
the purpose of carrying out the Works and will be subject to the terms and conditions laid down by the
network operator.
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The Contractor shall arrange for campsites, workplaces and access thereto as well as for any right-of-way
over private property to the site of the Works, and for access within the boundaries of the network
operator's property. The owners of private property to be traversed shall be approached and treated with
tact and courtesy by the Contractor, who shall, if necessary, obtain a letter of introduction to such
property owners from the Contract Supervisor.

The Contractor shall be responsible for the closing of all gates on roads and tracks used by him or his
employees. Except with the prior approval of the Contract Supervisor and the owner or occupier of any
private land to be traversed, the Contractor shall not cut, lower, damage, remove or otherwise interfere with
any fence or gate which is either on the network operator's property or on private property and which
restricts access to the Works. Where such approval has been given, the Contractor shall prevent entry of
animals or unauthorised persons onto the network operator's or private property, and shall make the
fences safe against trespass at the close of each day's work.

The Contractor shall take all reasonable steps to confine the movement of vehicles and plant to the
approved right-of-way to minimise damage to property, crops and natural vegetation.

When access is no longer required, and before completion of the Works, the Contractor shall repair,
restore or replace any fence or gate damaged during execution of the Works to the satisfaction of the
Contract Supervisor and shall furnish the Contract Supervisor with a certificate signed by the owner and
occupier of land over which he has gained access to a campsite, workplace and the Works, certifying
that the owner and occupier have no claim against the Contra(,\or or the network operator arising from
the Contractor's use of the land. Should the Contractor be un to obtain the required certificate, he shall
report the circumstances to the Contract Supervisor.

SUPERVISION %

The Contract Supervisor will provide overall technital Sdperintendence of the Works, and may direct the
Contractor in terms of the provisions of the C or in respect of any measures which the Contract
Supervisor may require for the operations e network operator, the safety of trains, property and
workmen of the network operator, and for fety of other property and persons. The Contractor shall
carry out the directions of the Contract ervisor. The superintendence exercised by the Contract
Supervisor, including any agreemen proval, refusal or withdrawal of any approval given, shall not
relieve the Contractor of any of ies and liabilittes under the Contract, and shall not imply any
assumption by the network op r by the Contract Supervisor of the legal and other responsibilities
of the Contractor in carrying orks.

The Contract Supervisor,
the Contract. On recei
deputy or person todv
Supervisor.

legate to any deputy or other person, any of his duties or functions under
ice in writing of such delegation, the Contractor shall recognise and obey the
any such duties or functions have been delegated as if he were the Contract

The Contractor shall exercise supervision over the Works at all times when work is performed or shall be
represented by an agent having full power and authority to act on behalf of the Contractor. Such agent
shall be competent and responsible, and have adequate experience in carrying out work of a similar nature
to the Works, and shall exercise personal supervision on behalf of the Contractor. The Contract Supervisor
shall be notified in writing of such appointment which will be subject to his approval.

The Contractor or his duly authorised agent shall be available on the site at all times while the Works are
in progress to receive the orders and directions of the Contract Supervisor.

HOUSING OF EMPLOYEES

The Contractor shall, where necessary, make his own arrangements for suitable housing of his
employees. Where temporary housing is permitted by the Contract Supervisor on any part of the site, the
Contractor shall provide suitable sanitation, lighting and potable water supplies in terms of the
requirements of the local authority or the current network operator’s specification; Minimum Communal
Health Requirements in Areas outside the Jurisdiction of a Local Authority - E.4B, as applicable.

Fouling the area inside or outside the network operator's boundaries shall be prevented. The Contractor
will be called upon by the Contract Supervisor to dispose of any foul or waste matter generated by the
Contractor.
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26.0
26.1
26.2

OPTICAL FIBRE CABLE ROUTES
The Contractor shall not handle, impact, move or deviate any optical fibre cable without prior approval.

Works that in any way affect the optical fibre cable requires prior approval from the Contract Supervisor
who will determine the work method and procedures to be followed.
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PART B - SPECIFICATION FOR WORK NEAR HIGH-VOLTAGE ELECTRICAL EQUIPMENT

27.0 GENERAL

271 This specification is based on the contents of Transnet's publication ELECTRICAL SAFETY
INSTRUCTIONS, as amended, a copy of which will be made available on loan to the Contractor for the
duration of the contract.

These instructions apply to all work near “live” high-voltage equipment maintained and/or operated by the
network operator, and the onus rests on the Contractor to ensure that he obtains a copy.

27.2  This specification must be read in conjunction with and not in lieu of the Electrical Safety Instructions.

27.3  The Contractor's attention is drawn in particular to the contents of Part |, Sections 1 and 2 of the Electrical
Safety Instructions.

27.4  The Electrical Safety Instructions cover the minimum safety precautions which must be taken to ensure safe
working on or near high-voltage electrical equipment, and must be observed at all times. Should additional
safety measures be considered necessary because of peculiar local conditions, these may be ordered by
and at the discretion of the Electrical Officer (Contracts).

27.5 The Contractor shall obtain the approval of the Electrical Officer (Contracts) before any work is done which
causes or could cause any portion of a person's body or the (&ols he is using or any equipment he is
handling, to come within 3 metres of any “live” high-voltage equ,j,%ent.

27.6  The Contractor shall regard all high-voltage equipment as less a work permit is in force.

27.7 Safety precautions taken or barriers erected shall ¢ with the requirements of the Electrical Officer
(Contracts), and shall be approved by him before % to be protected is undertaken by the Contractor.
The Contractor shall unless otherwise agreed, e cost of the provision of the barriers and other safety
precautions required, including the attendanc e network operator’s staff where this is necessary.

27.8  No barrier shall be removed unless authorige the Electrical Officer (Contracts).

28.0 WORK ON BUILDINGS OR FIXED S CTURES

28.1 Before any work is carried out @asurements are taken on any part of a building, fixed structure or
earthworks of any kind abo@ d level situated within 3 metres of “live” high-voltage equipment, the
Electrical Officer (Contrac'% | be consulted to ascertain the conditions under which the work may be
carried out.

28.2  No barrier erected .@.Qmply with the requirements of the Electrical Officer (Contracts) shall be used as
temporary staging or shuttering for any part of the Works.

28.3  The shuttering for bridge piers, abutments, retaining walls or parapets adjacent to or over any track may be
permitted to serve as a barrier, provided that it extends at least 2,5 metres above any working level in the
case of piers, abutments and retaining walls and 1,5 metres above any working level in the case of
parapets.

29.0 WORK DONE ON OR OUTSIDE OF ROLLING STOCK, INCLUDING LOADING OR UNLOADING

291  No person may stand, climb or work, whilst on any platform, surface or foothold:

29.1.1 higher than the normal unrestricted access way, namely -

29.1.1.1 external walkways on diesel, steam and electric locomotives, steam heat vans, etc. and

29.1.1.2 walkways between coaches and locomotives.

29.1.2 of restricted access ways in terms of the Electrical Safety Instructions namely -

29.1.2.1 the floor level of open wagons

291.2.2 external walkways or decks of road-rail vehicles, on-track maintenance machines and material

trains.

291.3 Unauthorised staff working on these platforms must be directly supervised by duly authorised

persons in terms of clause 607.1.3 of the Electrical Safety Instructions. These persons must
attend the relevant electrical safety module training. A letter of training must then be issued by an
accredited training authority. A Category C Certificate of Authority must be obtained from the
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20.2

20.3

204

29.5

20.6

30.0
30.1
30.1.1

30.1.2

30.1.3

30.1.4

30.1.5

30.2
30.2.1

31.0
311

31.2

31.3

32.0
321

local depot examining officer.

When in the above positions no person may raise his hands or any equipment he is handling above his
head.

In cases where the Contractor operates his own rail mounted equipment, he shall arrange for the walkways
on this plant to be inspected by the Electrical Officer (Contracts) and approved, before commencement of
work.

The handling of long lengths of material such as metal pipes, reinforcing bars, etc should be avoided, but if
essential they shall be handled as nearly as possible in a horizontal position below head height.

The Responsible Representative shall warn all persons under his control of the danger of being near “live”
high-voltage equipment, and shall ensure that the warning is fully understood.

Where the conditions in clauses 30.1 to 30.4 cannot be observed the Electrical Officer (Contracts), shall be
notified. He will arrange for suitable Safety measures to be taken. The Electrical Officer (Contracts), may in
his discretion and in appropriate circumstances, arrange for a suitable employee of the Contractor to be
specially trained by the network operator and at the Contractor's cost, as an Authorised Person to work
closer than 3 metres from “live” overhead conductors and under such conditions as may be imposed by the
senior responsible electrical engineer of the network operator.

USE OF EQUIPMENT A\
Measuring Tapes and Devices

Measuring tapes may be used near “live” high-voltage oM ent provided that no part of any tape or a
person's body comes within 3 metres of the “live” equip@

In windy conditions the distance shall be increasadyfo ensure that if the tape should fall it will not be blown
nearer than 3 metres from the "live” high-volta ui ment.

Special measuring devices longer than 2 uch as survey sticks and rods may be used if these are of
non-conducting material and approved b responsible Electrical Engineer of the network operator, but
these devices must not be used withi etres of “live” high-voltage equipment in rainy or wet conditions.

The assistance of the Electrical £k Contracts) shall be requested when measurements within the limits
defined in clauses 31.1.1 to 31.\. required.

The restrictions describe .1.1 to 31.1.3 do not apply on a bridge deck between permanent parapets
nor in other situations barrier effectively prevents contact with the “live” high-voltage equipment.

Portable Ladders <

Any type of portable ladder longer then 2 metres may only be used near “live” high-voltage equipment under
the direct supervision of the Responsible Representative. He shall ensure that the ladder is always used in
such a manner that the distance from the base of the ladder to any "live” high-voltage equipment is greater
than the fully extended length of the ladder plus 3 metres. Where these conditions cannot be observed, the
Electrical Officer (Contracts) shall be advised, and he will arrange for suitable safety measures to be taken.

CARRYING AND HANDLING MATERIAL AND EQUIPMENT

Pipes, scaffolding, iron sheets, reinforcing bars and other material which exceeds 2 metres in length shall
be carried completely below head height near “live” high-voltage equipment. For maximum safety such
material should be carried by two or more persons so as to maintain it as nearly as possible in a horizontal
position. The utmost care must be taken to ensure that no part of the material comes within 3 metres of any
“live” high-voltage equipment.

Long lengths of wire or cable shall never be run out in conditions where a part of a wire or cable can come
within 3 metres of any “live” high-voltage equipment unless the Electrical Officer (Contracts) has been
advised and has approved appropriate safety precautions.

The presence of overhead power lines shall always be taken account of especially when communications
lines or cables or aerial cables, stay wires, etc. are being erected above ground level.

PRECAUTIONS TO BE TAKEN WHEN ERECTING OR REMOVING POLES, ANTENNAE, TREES ETC.

A pole may be handled for the purpose of erection or removal near high-voltage equipment under the
following conditions:
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32.2

32.3

33.0
33.1

34.0
34.1

34.2

34.3

34.4

34.5
35.0
35.1

35.2

36.0
36.1
36.2

36.3

(i) If the distance between the point at which the pole is to be erected or removed and the nearest “live”
high-voltage equipment is more than the length of the pole plus 3 metres, the work shall be supervised by
the Responsible Representative.

(i} If the distance described in (i) is less than the length of the pole plus 3 metres, the Electrical Officer
(Contracts) shall be consulted to arrange for an Authorised Person to supervise the work and to ensure that
the pole is earthed where possible. The pole shall be kept in contact with the point of erection, and
adequate precautions shall be taken to prevent contact with “live” high-voltage equipment.

The cost of supervision by an Authorised Person and the provision of earthing shall, unless otherwise
agreed, be borne by the Contractor.

The provisions of clauses 33.1 and 33.2 shall also apply to the erection or removal of columns, antennae,
trees, posts, efc.

USE OF WATER

No water shall be used in the form of a jet if it can make contact with any “live” high-voltage equipment or
with any person working on such equipment.

USE OF CONSTRUCTION PLANT

"Construction plant" entails all types of plant including cranes, piling frames, boring machines, excavators,
draglines, dewatering equipment and road vehicles with or witho!\\ifting equipment.

ssibte for construction plant or its load to come

fficer (Contracts) shall be consulted. He will
to ensure that the plant is adequately earthed.
safety measures are necessary.

When work is being undertaken in such a position that it is
within 3 metres of “live” high-voltage equipment, the Elecis
arrange for an Authorised Person to supervise the wo
The Electrical Offlcer (Contracts) will declde whetrﬁq:
0

The cost of any supervision by an Authorised
agreed, be borne by the Contractor.

and the provision of earthing shall, unless otherwise
When loads are handled by cranes, no -thjlic rope hand lines shall be used, affixed to such loads so as
to prevent their swinging and comin@n 3 metres of “live” high-voltage equipment.

Hs*m

utandis to the use of maintenance machines of any nature.

Clauses 35.1 to 35.4 shall apply@
WORK PERFORMED UND D CONDITIONS UNDER COVER OF A WORK PERMIT

If the Responsible Re tive finds that the work cannot be done in safety with the high-voltage
electrical equipment ‘g \he shall consult the Electrical Officer (Contracts) who will decide on the action to
be taken. S

If a work permit is issued the Responsible Representative shall-

(i) before commencement of work ensure that the limits within which work may be carried out have been
explained to him by the Authorised Person who issued the permit to him, and that he fully understands
these limits.

(ii) sign portion C of the permit before commencement of work;

(iii) explain to all persons under his control the limits within which work may be carried out, and ensure that
they fully understand these limits;

(iv) care for the safety of all persons under his control whilst work is in progress; and

(v) withdraw all personnel under his control from the equipment on completion of the work before he signs
portion D of the work permit.

TRACTION RETURN CIRCUITS IN RAILS
DANGEROUS CONDITIONS CAN BE CREATED BY REMOVING OR SEVERING ANY BOND.

Broken rails with an air gap between the ends, and joints at which fishplates are removed under "broken
bond" conditions, are potentially lethal. The rails on either side of an air gap between rail ends on electrified
lines shall not be touched simultaneously until rendered safe by the network operator personnel.

The Contractor shall not break any permanent bonds between rails or between rails and any structure. He
shall give the Contract Supervisor at least 7 days written notice when removal of such bonds is necessary.
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36.4

37.0

No work on the track which involves interference with the traction return rail circuit either by cutting or
removing the rails, or by removal of bonds shall be done unless the Electrical Officer (Contracts) is
consulted. He will take such precautions as may be necessary to ensure continuity of the return circuit
before permitting the work to be commenced.

HIGH-VOLTAGE ELECTRICAL EQUIPMENT NOT MAINTAINED AND/OR OPERATED BY THE
NETWORK OPERATOR

Where the work is undertaken on or near high-voltage electrical equipment which is not maintained and/or
operated by the network operator, the Occupational Health and Safety Act No. 85 of 1993, and Regulations
and Instructions, or the Mines Health and Safety Act (Act 29 of 1996), shall apply.

Such equipment includes:-
(i) Eskom and municipal equipment;
(il) The Contractor's own power supplies; and

(iii) Electrical equipment being installed but not yet taken over from the Contractor.

END
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" ANNEXURE 1

SHEET 3 of 5 CLEARANCES : PLATFORMS
-AMENDMENT

PLATFORMS : IRACK GAUGE 1 065mm

PASSENGERS GOODS
. A .| B
B E
50 MAX. |
f \'50 MA";_ g E | 150 max.
- [ ]
t: HIGH —

150 MAX.

HIGH J

C
ro LOW J D \:50 M LOW

t: 11
Q+

(NO CANT)

\Q\
L N\
O%

[ XXX

RADIUS A 8 C (% E

(m) (mm) (mm) (m (mm) (mm)

90 1 690 1 B20 %{ B10 1 640 REMARKS:
1--1-0-0--t-1-65-0-1--1_7_9 _ A 90--+-B-1-0-+-1-B_1_0---1 1. NO CANT TO BE APPLIED

EXCEPT WHEN THE GOODS

120 1 610 1 MQ. 690 610 1 760 PLATFORM IS ON A
140 1 560 i‘@ 690 B10 1720 RUNNING LINE.
170 1 550 1 660 690 B10 1 690 2. INTERMEDIATE VALUES MAY
BE INTERPOLATED BY THE
200 1 530 1 630 690 620 1 670 ENGINEER IN CHARGE.
I-2_5 0t 1. 52 0 I- 1600t B 90 -+ B 2 0 + 1 64 0 —3. S Bm TO MAIN STATION-
300 1 520 1 560 690 630 1 620 BUILDINGS AND 3m TO
ALL OTHER STRUCTURES.
350 1 520 1 560 BBO 630 1 600
1--4-0-0--t-1-52-0-1-—-1_5_5_0--t—-B-BO-—+-— -+ —--1 4. TOLERANCES : SEE
640— 1590
CLAUSE 6.0.10.
500 1 520 1 540 BBO 650 1 560
600 1 520 1 530 670 650 1 570
BOO 1 520 1 520 660 660 1 560
1 200 1 520 1 520 660 660 1 550
2 000 1 520 1 520 660 660 1 540
3 000 1 520 1 520 660 660 1 530
STRAIGHT 1 520 1 520 660 660 1 520

STRUCTURES ON PLATFORMS : 1 065mm AND 610mm IRACK GAUGE

BUILDING/STRUCTURE
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VERTICAL CLEARANCES

( ANNEXURE 1
SHEET 2 of 5

kAMENDMENT

1 065mm TRACK GAUGE )
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ANNEXURE 1 )
SHEET 3 of 5 CLEARANCES : PLATFORMS
KAMENDMENT
7 S
PLATFORMS : TRACK GAUGE 1 065mm
PASSENGERS GOODS .
' ‘ [ A8 |
1
1:50 MAX, | ! ! —f o E
] m -1 | 1:50 MAX. 1:50 MAx] | I 1:50 MAX.
o| 1:50 max, c | f gl \T - ! T‘_’_’J
| on 9 D ﬁfﬁ’,“ﬁww 3 :
— 2
- _}; o 8 X X
~\ (NO CANT)
\\ L
RADIUS A c D
(m) (mm) (mm) (mm) (mm) )
90 | 1690 | 1820 8s0 8104‘ 1 840 | REMARKS:
100 1 650 1 790 890 1 810 1. NO CANT TO BE APPUED
- EXCEPT WHEN THE GOODS
120 1 610 1 740 890 : 1 1 760 PLATFORM IS ON A
140 1 580 1 700 890 10 1 720 RUNNING LINE,
170 1 550 1 660 2ol 810 1 690 |2 INTERMEDIATE VALUES MAY
: A BE INTERPOLATED BY THE
200 1 530 1 630 ) 820 1 670 ENGINEER IN-CHARGE.
250 1 520 1 60Q_ 90 820 1640 |3 @ Bm TO MAN STATION-
300 1 520 1 890 830 1 620 BUILDINGS AND 3m TO
= ~ 230 - — = pap ALL OTHER STRUCTURES..:.
4‘<: v 4. TOLERANCES : SEE
400 1 520 50 880
SIS o A CLAUSE 8.0.10. °*
500 1 520 1 540 880 850 1 580
600 1 520 1 530 870 850 1 570
800 1 520 1 520 860 860 1 560
1 200 1 520 1 520 860 860 1 550
2 000 1 520 1 520 860 860 1 540
3 000 1 520 1 520 860 860 1t 530
| STRAIGHT | 1 520 1 520 860 860 1 520
- ™
STRUCTURES ON PLATFORMS : 1 085mm AND 610mm TRACK GAUGE
BUILDING/STRUCTURE
\ S
' i
EDGE OF PLATFORM geenil
& —/
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Fan :

ANNEXURE 1 h
SHEET 3 of 5 CLEARANCES : PLATFORMS
AMENDMENT

F )

PLATFORMS : TRACK GAUGE 1 085mm
PASSENGERS GOODS .
. ! A 1.8 |
1:50 max, i | L ! ~ | '
I m T | 1:50 MAX. 1:50 Max. | ’ I 1:50 MAX.
1:50 i ‘r‘ T HoH |
8 - MAX. c 8 i
® Low D 150 MA% ) ow ® i
=1 3
+ _.i,; 8 T X
' (NO CANT)
AN
RADIUS A c D ?
(m) (om) | ) | m) | ) | O
90 1 690 1 820 890 3104“ 1840 | REMARKS:
100 1 650 1 790 890 1 810 1. NO CANT TO BE APPLIED
: EXCEPT WHEN THE GOODS
120 1 810 1 740 890 »\81 1 760 PLATFORM IS ON A
140 [ 1580 | 1700 890, NA10 1720 RUNNING. LINE.
170 1 550 1 660 o 810 1 690 | 2 INTERMEDIATE VALUES MAY
- BE INTERPOLATED BY THE
200 1 530 1 630 820 1 670 ENGINEER IN" CHARGE.
300 1 520 1 I se0 830 1 620 BUILDINGS AND 3m TO
350 1 520 880 830 1 600 AL OTHERRSTRUCTURES. 257
v 4. TOLERANCES : SEE
400 1 520a 50 840 0 :
081N S s L. CLAUSE 8.0.10. *
500 1 520 1 540 880 850 1 580
600 1 520 1 530 870 850 1 570
800 1 520 1 520 860 860 1 560
1 200 1 520 1 520 860 860 1 550
2 000 1 520 1 520 860 860 1 540
3 000 1 520 1 520 860" 860 1 530
| STRAIGHT | 1 520 1 520 860 860 1 520 o
N
STRUCTURES ON PLATFORMS : 1 085mm AND 610mm TRACK GAUGE
BUILDING/STRUCTURE
1 S
|
EDGE OF PLATFORM
\N —/
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j[ CLEARANCES : 610mm TRACK GAUGE 7

GNNEXURE 1
« SHEET. 5 of 5
kAMENDMENT
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AON

Empower Results®

8 April 2015

To Whom It May Concern

Aon South Africa (Pty) Ltd
Risk Consultants and Insurance Brokers

Actuarial, Healthcare & Retirement Funding Consultants
PO Box 1874, Parklands, 2121, Gauteng

The Place, 1 Sandton Drive, Sandhurst, Sandton, 2196
Johannesburg, South Africa

Telephone: +27 11 944 7000

Fax: +27 11 944 8000

CONFIRMATION OF INSURANCE: TRANSNET (SOC) Limited Principal Controlled Insurance

In our capacity as Insurance Brokers to the Transnet Group of Companies, we hereby certify that the under-

mentioned insurances are current;-

The Insured

Division

The Insured’s VAT No.

The Insured’s Company

Registration No.
Postal Address (Head Offlch Box 72501, Parkview, 2122

The Premises Q~
)

Territorial Limits

Period of Insurance

T\
Transnet (SOC) Limited, and theksubsidiary and associated companies
and/or Joint Venture Partn quired and for whom they have
instructions to insure or t e or assume a responsibility to insure
whether contractually rwise as their respective rights and interests
may appear;

TRANSNET F RAIL

47201031 6}0

199 00/30

Any location within the Territorial Limits upon which The Insured Contract
is to be executed or carried out as more fully defined in The Insured
Contract documents (if existing) together with so much of the surrounding
area as may be required or designated for the performance of The Insured
Contract.

The Republic of South Africa and to the extent permitted by the applicable
insurance acts, the territories of Lesotho, Namibia, Swaziland, Botswana,
Zimbabwe, Malawi, Angola, Zambia and Mozambique.

01°" April 2015 to 31 March 2016 (both dates inclusive); and any
subsequent period for which the Insured shall pay and the Insurers shall
agree to accept Renewal premium

It is expressly understood and agreed that in respect of The Insured
Contracts which fall to be insured in terms of this Policy and awarded prior
to the inception of this Policy, this Policy shall provide cover in accordance
with the policy (including deductible) in force at the time of award of such
contract.

| Registration Number 1978/004501/07 | VAT Number 4320101498 | Authorised Financial Services Provider Licence 20555
Directors: CA Roux (Chief Executive Officer & Chairman), GM Fagan, N Gosa', DPS Monama, GR Scott, B Singh', RD Williams

"Non Executive
W: www.aon.com

. 20150408 _Transnet SOC Limited Annual Renewal_Confirmation of Insurance. TRANSNET FREIGHT RAIL#6_jkr.docx
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Empower Results®
Page 2

Co-Insured’s The Contractor:  All Contractors undertaking work in connection with
The Insured Contract including the Employer to the
extent that the Employer undertakes work in
connection with The Insured Contract;

Sub-Contractors: All Sub-Contractors employed by the Contractor and
all other Sub- Contractors (whether nominated or
otherwise) engaged in fulfilment of The Insured
Contract; and to the extent required by any contract or
agreement;

transporters, suppliers, manufacturers, vendors, other
persons, persons providing storage facilities, plant
owners and/or operators in respect of liability loss or
damage arising out of The Insured Contract;

project managers, architects, land surveyors, quantity
surveyors, engmeers and other advisors or consultants
or sub-congg&aents appointed in the performance of the
Insured Qontraet activities arising at the Contract Site

ys that any such person shall not be
eunder in respect of liability loss or damage
ut of such person's error or omission in the
erformance of the professional services for which he

s appointed;

OQany Local Provincial or Government Department with

which the Insured enters into any contract or
agreement for the performance of The Insured
Contract;

heir respective rights and interests.

ontracts (including any undertaking awarded or commenced prior to

éinception of the Period of Insurance) involving design, construction,

The Insured Contracts

Performance Testing and Commissioning in respect of the Works and
shall include capital expenditure, upgrade, modification, maintenance or

S overhaul, refurbishment, renovation, retrofitting or alterations and
additions to existing facilities undertaken by the Insured or other Insured
Parties acting on their behalf but excluding;

a) which at award stage have a value in excess of R 1,000,000,000;

b) with an estimated period exceeding 36 months but increasing to
60 months in respect of rail maintenance projects (excluding
Defects Liability/Maintenance period);

c) with a Contractual Defects Liabilty / Maintenance Period
exceeding 24 months;
d) involving construction or erection of petrochemical

manufacturing plant(s) but this exclusion shall not apply to
pipelines and other associated works undertaken by or on behalf
of the Insured;

e) in or on any aircraft;
f) off-shore risks.
Performance Testing & 120 Days not consecutive.
Commissioning:
Maintenance Period: 12 Months

20150408_Transnet SOC Limited_Annual Renewal_Confirmation of Insurance. TRANSNET FREIGHT RAIL#6_jkr.docx
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Contract Works

Lead Insurer H

Mirabilis Engineering Underwriting Managers
(Pty) Ltd for and on behalf of Santam Limited
Company Registration Number:
2006/018854/07

VAT Registration Number:

4130230354

Financial Services Provider Number:

28190

Percentage of Whole:

55%

Co-Insurer H

Scintilla-ERU (Pty) LTD Underwriting Managers
for and on behalf of Hollard Insurance Company
Limited

Company Registration Number:
1998/011075/07

VAT Registration Number:

4450117405

Financial Services Provider Number:

9130

Percentage of Whole:

35%

Co-Insurer H

AC&E Engineering Underwriting Managers (Pty)
Limited for and on behalf of New National
Assurance Company Limited

Company Registration Number:
2009/015923/07

VAT Registration Number:

4020257368

Financial Services Provider Number:
43281

Percentage of Whole:

10%

Public Liability

Primary Layer

The Insurers:

AIG Insurance Limited

Company Registration Number:
1962/003192/06

VAT Registration Number:
4390116939

Financial Services Provider Number:
15805

Followed by various underwriters.

&ntracts up to

Page 3

The sum insured for the Indemnity in respect of any one occurrence or
series of occurrences attributable to one original cause shall not exceed
the estimated project value for which the Insured is responsible. It is
however agreed that the Sum Insured shall be increased in respect of:

a) contract escalation in the event of an increase in The Insured
Contract value or value of work during the period of The Insured
Contract , by an amount equal to 30%(thirty percentile) of the Sum
Insured,;

b) post loss escalation in the event of the indemnity to be provided
hereunder exceeding the estimated project value plus contract
escalation, by an amount equal to 30%(thirty percentile) of the Sum
Insured;

c) devaluation in the event of devaluation of the Policy currency
exchange against the country of origin occurring after
commencement of The Insured Contract , by an amount equal to
30%(thirty percentile) of the g@timated project value.

Deductibles:

The Deductibles are ap®ee®i€ in respect of each and every occurrence
or series of occurre arising out of or in connection with any one
event giving rise&s of damage or liability insured by this Policy.

In respect ﬁor damage:
Major Pglf Il mean damage caused by storm, rain, tempest, wind,

flood, th alicious damage, subsidence, collapse, earthquake, testing
or@missioning and

the consequences of defective design,
ication, materials or workmanship (DE4).

Major perils Minor perils
0 to R100,000,000 R 25,000 R 15,000
R100,000,001 to R250,000,000 R 50,000 R 15,000
R250,000,001 to R500,000,000 R 100,000 R 25,000
R500,000,001 to R1,000,000,000 R 150,000 R 25,000

Minimum wet risk deductible of R100,000 per occurrence to apply

LEG 3 Deductible (Only in respect of Mechanical and Electrical contracts)
Contracts up to Deductible

0 to R500,000,000 R 1,000,000 per occurrence
R500,000,001 to R1,000,000,000 R 1,500,000 per occurrence
Contractors Liability R 50,000,000 each & every
Lateral Support R 50,000,000 each & every
Sudden & Accidental Pollution R 50,000,000 in aggregate
(For the purpose of Employers

Liability, all Contractors and/or sub-

contractors employed in the

performance of works for and on

behalf of Transnet are not covered

in terms of this section)

Deductibles:

Contractors liability R 25,000
Contractual liability R 25,000

Lateral support (property

developers) R 50,000

20150408_Transnet SOC Limited_Annual Renewal_Confirmation of Insurance_ TRANSNET FREIGHT RAIL#6_jkr.docx
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Spread of fire (including fire brakes
and vegetation control)

Sudden & accidental pollution
(including vegetation control)
Rolling stock derailment liability
Goods on the hook

Marine Works Liability

Professional Indemnity Design & Construct

Primary Layer

The Insurers:

Risk Technical Services (Pty} Ltd for and on
behalf of RMB Structured Insurance Limited
Company Registration Number:

2005/001652/07 Deductibles:
Fi i i i : ,
i Services Provider Number In respect of each and every claim

Followed by various underwriters

R

Important:

The “Certificate” of insurance cover arranged is issued as a ﬂ% information only and confers no
extend or alter the coverage afforded

rights upon the certificate holder. This certificate does not @1

by the Policy. !
Kind regards, :OQ

Registered FSB Representati
Account Executive Q
Tel: 011 944-7410

Email: Justin.Russell@®aomco.za

Kurt Russell \
&

250,000

250,000
250,000
250,000
250,000

A0 U

R 50,000,000
aggregate plus 1
reinstatement

R 2,000,000

20150408 _Transnet SOC Limited_Annual Renewal _Confirmation of Insurance. TRANSNET FREIGHT RAIL#6_jkr.docx
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