
1RANSNEr

freight roil
Transnet Freight Rail a Division of Transnet SOC Ltd. (Reg. No. 1990/000900/30), invites all interested parties to respond
to a request for quotation (RFQ) as indicated below:

All tenders should be submitted on the appropriate tender forms in a sealed envelope. The envelope must indicate the
RFQ number, full description and closing date and should be deposited in the tender box before 10hOOon the closing
date of the tender/so

If delivered by hand, the Tender submissions must be addressed to Supply Chain Services, Admin Support,
Tender Box, Office No.2, Property Management Building, Austen Street, Beaconsfield, Kimberley.

ISSUE OF DOCUMENTS - RFQ documents may be obtainable FREEOF CHARGEon after Friday, 30 September
201S at Transnet Freight Rail, Supply Chain Services, Office NO.2, Property Management Building, Austen Street,
Beaconsfield, Kimberley. RFQ documents will only be available, Monday to Friday between OBHOOand 1SHOO.
Please note that RFO documents can be e-mailed or phvsically collected on request prior to cut off time.

ISSUE OF DOCUMENT - RFQdocument will only be issued until (19 October 201S at 1SHOO). No RFQ documents
will be issued after 15HOO.

Tenders can be viewed on the website (http://www.transnetfreightrail-tfr.netjSupplier/Page.aspx

DOCUMENTS and SAFETYAPPARAL- Please bring the valid tender document on the day of the briefing as no copy
will be issued on site. For safety reason, bring your safety shoes and reflective vest for the site meeting/inspection.

For collection of documents, send E-mail to: maaaie.Dain(Qltransnet.net - Tel: 053 83B 3341
RFQNUMBER BFX/53788

SCOPE OF WORK CLEANING OF CULVERTSAND THE REMOVAL OF DEBRIS TO RESTORETHE
RAILWAY PROFILE TO ALLOW WATER TO DRAIN THROUGH CULVERTS FOR A
PERIOD OF 3 MONTHS.

REQUIRED AT BETWEEN BETHLEHEMAND VILUERS.

BRIEFING DATE A COMPULSORY INFORMATION MEETING WILL BE HELD AT:

In the Boardroom. Rail Network Boardroom, Nathan Street, Bloemfontein.

DATE: 20/10/2015 TIME: 10:00 (Companies not attending the compulsory
tender briefing / site meeting will be overlooked during the award process.)

COMPULSORY ODB Rating of at least GB1

CLOSING DATE Tuesday, 03 November 2015 at KIMBERLEY

CLOSING TIME 10:000

Technical Ms Gomotso Maaroganye, Tel: 083 280 2213
Ref: ON

Transnet SOC ltd - An Authorised Financial Service Provider - FSP 18828
Transnet Freight Rail urges Clients & Suppliers to report fraud/corruption at Transnet to TIPOFFS
ANONYMOUS: 0800 003 056
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'RANSNEr

freight: rail

A Division of Trans net SOC Limited Registration number 1990100900/30

REQUEST FOR
QUOTATION
BFX/53788

KBC 19458
CLEANING OF CULVERTS AND THE REMOVAL OF DEBRIS

TO RESTORE THE RAILWAY PROFILE BETWEEN
BETHLEHEM AND VILLIERS

Senior Buyer
Supply Chain Services
TRANSNET FRElGHT RAIL
Austen Street
KlMBERLEY
8301
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1RANSNEr

TRANSNET FREIGHT RAIL, a division of

TRANSNET SOC LTD

Registration Number 1990{000900{30

[hereinafter referred to as Transnet]

REQUEST FOR QUOTATION [RFQ] No BFX/53788

CLEANING OF CULVERTS AND THE REMOVAL OF DERIS TO RESTORE THE

RAILWAY PROFILE TO ALLOW WATER TO DRAIN

THROUGH CULVERTS BETWEEN BETHLEHEM AND

VILUERS

FOR DEUVERY TO:

ISSUE DATE:

CLOSING DATE:

CLOSING TIME:

SITE MEETING:

Template RFQ with LC
March 2015

RAIL NETWORK BLOEMFONTEIN

30 SEPTEMBER2015

3 NOVEMBER 2015

10:00

10:00 ON 20 OCTOBER2015 RAIL NETWORK BOARDROOM

NATHAN STREET, BLOEMFONTEIN
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Transnet Request for Quotation No BFX/53788

Section 1

NOTICE TO BIDDERS

Page 2 of 14

Quotations which must be completed as indicated in Section 2 of this RFQ are to be submitted as follows:

METHOD:

CLOSING VENUE:

TENDER BOX

THE TENDER BOX, ROOM 1, SUPPLY CHAIN SERVICES OFFICE, REAL ESTATE

MANAGER'S BUILDING AUSTEN STREET, BEACONSFIELD,KIMBERLEY,B315

1 Responses to RFQ

Responses to this RFQ [Quotations] must not include documents or reference relating to any other

quotation or proposal. Any additional conditions must be embodied in an accompanying letter.

2 Broad-Based Black Economic Empowerment [B-BBEE]

Transnet fully endorses and supports the Govemment's Broad-Based Black Economic Empowerment

Programme and it would therefore prefer to do business with local business enterprises who share these

same values. As described in more detail in the attached B-BBEE Claim Form Transnet will allow a

"preference" to companies who provide a valid B-BBEE Verification Certificate.

The value of this bid is estimated to exceed R1 000 000 (all applicable taxes included); and therefore the

BO/20 system shall be appiicable.

Respondents are required to complete Annexure A [the B-BBEE Preference Point Claim Form] and submit it

together with proof of their B-BBEE Status as stipulated in the Claim Form in order to obtain preference

points for their B-BBEE status.

Note: Failure to submit a valid and original B-BBEEcertificate or a certified copy thereof at the

Closing Date of this RFQwill result in a score of zero being allocated for B-BBEE.

3 Communication

Respondents are warned that a response will be liable for disqualification should any attempt be made by a

Respondent either directly or indirectly to canvass any officer(s) or employee of Transnet in respect of this

RFQ between the closing date and the date of the award of the business.

A Respondent may, however, before the closing date and time, direct any written enquiries relating to the

RFQ to the following Transnet employee:

Name: CHRlSTOPHER WILliAMS Email: CHRlSTOPHER.WILliAMS@TRANSNET.NET

Telephone: 053 838 3477

Respondents may also, at any time after the closing date of the RFQ, communicate with the Secretariat of

the Transnet Acquisition Council on any matter relating to its RFQ response:

Telephone all 30B 3528 Email: TAC.SECRETARlAT@transnet.net

4 Legal Compliance

The successful Respondent shall be in full and complete compliance with any and all applicable national and

iocal laws and regulations.
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Transnet Request for Quotation No BFX/53788 Page3 of 14

S Changes to Quotations

Changes by the Respondent to its submission will not be considered after the closing date and time.

6 Pricing

All prices must be quoted in South African Rand on a fixed price basis, excluding VAT.

7 PricesSubject to Confirmation

Prices quoted which are subject to confirmation will not be considered.

8 BindingOffer

Any Quotation furnished pursuant to this Request shall be deemed to be an offer. Any exceptions to this

statement must be clearly and specifically indicated.

9 Disclaimers

Transnet is not committed to any course of action as a result of its issuance of this RFQ and/or its receipt of

a Quotation in response to it. Please note that Transnet reserves the right to;

• modify the RFQ's goods / service(s) and request Respondents to re-bid on any changes;

• reject any Quotation which does not conform to instructions and specifications which are detailed

herein;

• disqualify Quotations submitted after the stated submission deadline;

• not necessarily accept the lowest priced Quotation or an alternative bid;

• reject all Quotations, if it so decides;

• place an order in connection with this Quotation at any time after the RFQ's closing date;

• award only a portion of the proposed goods / service/s which are reflected in the scope of this RFQ;

• split the award of the order/s between more than one Supplier/Service Provider should it at Transnet's

discretion be more advantageous in terms of, amongst others, cost or developmental considerations;

or

• make no award at all.

Should a contract be awarded on the strength of information furnished by the Respondent, which after

conclusion of the contract, is proved to have been incorrect, Transnet reserves the right to cancel the

contract.

Transnet reserves the right to award business to the highest scoring bidder/s unless objective criteria justify

the award to another bidder.

Transnet reserves the right to conduct Post Tender Negotiations (PTN) with selected Respondents or any

number of short-listed Respondents, such PTN to include, at Transnet's discretion, any evaluation criteria

listed in the RFQ document.

Should the preferred bidder fail to sign or commence with the contract within a reasonable period after being

requested to do so, Transnet reserves the right to award the business to the next highest ranked bidder,

provided that he/she is still prepared to provide the required goods at the quoted price.

10 Specification/Scope of Work

Transnet urges its clients, suppliers and the general public to report any fraud or corruption to

TIP-OFFS ANONYMOUS: 0800 003 OS6

3
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Transnet Requestfor Quotation No BFX/S37S8
Page 4 of 14

RFQfor the CLEANINGOFCULVERTSANDTHEREMOVALOFDEBRISTO RESTORETHERAILWAY

PROFILETOALLOWWATERTO DRAINTHROUGHCULVERTSBETWEEN8ETHLEHEMANDVILLIERS

CLEANING OF CULVERTS AND THE REMOVAL OF DERIS TO RESTORE THE RAILWAY

PROFILE TO ALLOW WATER TO DRAIN THROUGH

CULVERTS BETWEEN BETHLEHEM AND VILLIERS

CLOSING VENUE: ROOM 1, SCS, REALESTATEMANGER'S BUILDING, ASUTEN STREET,

BEACONSFIELD, KIMBERLEY

CLOSING DATE& TIME: 3 NOVEMBER 201S

VAUDITY PERIOD: NINETY Business Days

SECTION 2

EVALUATION CRITERA AND RETURNABLEDOCUMENTS

1 EVALUATION CRITERIA

2 TRANSNET WILL UTILISE THE FOLLOWING CRITERIA [NOT NECESSARILY IN THIS ORDER]

IN CHOOSING A SUPPUER/SERVICE PROVIDER, IF SO REQUIRED:

Criterion/Criteria Explanation

Administrative

responsiveness

Substantive

responsiveness

Completeness of response and returnable documents

Prequalification criteria, if any, must be met and whether the Bid materially

complies with the scope and/or specification given.

Final weighted •

evaluation based •

on 80/20

preference point

Pricing and price basis [finm]

B-BBEE status of company - Preference points will be awarded to a bidder for

attaining the B-BBEE status level of contribution in accordance with the table

indicated in Annexure A: B-BBEEClaim Form.

3 Validity Period

Transnet desires a validity period of 90 [NINETY] Business Days from the closing date of this RFQ.

This RFQ is valid until _

4 Disclosure of Prices Quoted

Respondents must indicate here whether Transnet may disclose their quoted prices and conditions to

other Respondents:

YESD NoD
S Returnable Documents

Returnable Documents means all the documents, Sections and Annexures, as listed in the tables

below.

Respondent'sSignature Date & CompanyStamp
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Transnet Requestfor Quotation No BFX/S37S8
PageS of 14

RFQfor the CLEANINGOFCULVERTSANDTliE REMOVALOFDEBRISTO RESTORETliE RAILWAY

PROALETOALLOWWATERTO DRAINTliROUGHCULVERTSBETWEENBETliLEHEMANDV1LUERS

All Returnable Sections, as indicated in the header and footer of the relevant pages, must be

signed, stamped and dated by the Respondent.

a) Respondents are required to submit with their Quotations the mandatory Returnable

Documents. as detailed below.

Failure to provide all these Mandatory Returnable Documents at the Oosing Date and

time of this RFQ will result in a Respondent's disqualification. Respondents are

therefore urged to ensure that all these Documents are returned with their Quotations.

Please confirm submission of these mandatory Returnable Documents by so indicating [Yes or No]

in the tables below:

Submitted
Mandatory Returnable Documents [Yes or

No]
-,. _. --

SECTION 3 : Quotation Form

b) In addition to the requirements of section (a) above. Respondents are further required to submit

with their Quotations the following essential Returnable Documents as detailed below.

Failure to provide all these Returnable Documents may result in a Respondent's

disqualification. Respondents are therefore urged to ensure that s!! these documents

are returned with their Quotations.

Essential Returnable Documents Submitted
[Yes or No]_._-

SECTION 2 : Evaluation criteria and iist of returnable documents

- SECTION 4 : RFQ Declaration and Breach of Law Form

- Valid and original, or a certified copy, of your entity's B-BBEE Verification Certification
as per the requirements stipulated in Annexure A: B-BBEE Claims Form
Note: failure to provide these required documents at the closing date and time of the
RFO will result in an automatic score of zero beino allocated for ;'reference

- Original valid Tax Clearance certificate [Consortia I Joint Ventures must submit a
separate Tax Clearance certificate for each party]

ANNEXURE A - B-BBEE Preference Points Claim Form

- Letter of Good Standing from the Department of Labour

CONTINUED VALIDITY OF RETURNABLEDOCUMENTS

The successful Respondent will be required to ensure the vaiidity of all returnable documents, including but not

limited to its Tax Clearance Certificate and valid B-BBEE Verification Certificate, for the duration of any contract

emanating from this RFQ. Should the Respondent be awarded the contract [the Agreement] and fail to

present Transnet with such renewals as and when they become due, Transnet shall be entitled, in addition to

any other rights and remedies that it may have in terms of the eventual Agreement, to terminate such

Agreement forthwith without any liability and without prejudice to any claims which Transnet may have for

damages against the Respondent.

Respondent's Signature
5

Date & CompanyStamp
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Transnet Request for Quotation No BFXj53758
Page 6 of 14

RFQ for the CLEANING OF CULVERTS AND THE REMOVAL OF DEBRIS TO RESTORE THE RAILWAY

PROFILE TO ALLOW WATER TO DRAIN THROUGH CULVERTS BETWEEN BETHLEHEM AND VILllERS

Respondent's Signature Date & Company Stamp
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Transnet Requestfor Quotation No BFX/53758
Page 7 of 14

RFQfor the CLEANINGOFCULVERTSANDTHEREMOVALOFDEBRISTO RESTORETHERAILWAY
PROFILETOALLOWWATERTO DRAINTHROUGHCULVERTSBETWEENBETHLEHEMANDVILUERS

SECTION 3

QUOTATION FORM
I/We. _

hereby offer to supply the goods/services at the prices quoted in the Price Schedule below, in accordance

with the conditions related thereto.

I/We agree to be bound by those terms and conditions in:

• the Standard RFQ Terms and Conditions for the Supply of Goods or Services to Transnet; and

• any other standard or special conditions mentioned and/or embodied in this Request for Quotation.

I/We accept that unless Transnet should otherwise decide and so inform me/us, this Quotation [and, if

any, its covering letter and any subsequent exchange of correspondence], together with Transnet's

acceptance thereof shall constitute a binding contract between Transnet and me/us.

I/We further agree that if, after I/we have been notified of the acceptance of my/our Quotation, I/we fail

to deliver the said goods/service/s within the delivery lead-time quoted, Transnet may, without prejudice

to any other legal remedy which it may have, cancel the order and recover from me/us any expenses

incurred by Transnet in calling for Quotations afresh and/or having to accept any less favourable offer.

Price SChedule

I/We quote as follows for the goods required, on a "delivered nominated destination" basis, excluding

VAT: [for SERVICES, attach a scope of work & pricing schedule]

~ SCHEDULE OF QUANTITIES APPENDIX A - CULVERTS LIST

# i 1~'NEfcoDEI !KII!OMET~E~I~[INEfDESCR- tco~m,mESCR,p.:r •._ il'ri~.
WAT

1 L150 100.800 BETHLEHEMVILLIERS 0 -- ZARA *** 02,74 *1

L150 101.073 BETHLEHEMVILLIERS 0 R&CTOP 02,74 * 1
3 L150 101.425 BETHLEHEMVILLIERS 0 R&CTOP 02,74 * 1

4 101.783
CONC BOX

L150 BETHLEHEMVILLIERS 0 CULVERT 00,69 * 1
S L150 102.386 BETHLEHEMVILLIERS 0 R&CTOP 01,83 * 1
6 L150 102.614 BETHLEHEMVILLIERS C ~PIPE 00,46 * 1
7 L150 102.738 BETHLEHEMVILLIERS C ~PIPE 00,61 * 1
8 L150 103.182 BETHLEHEMVILLIERS C STEEL PIPE 00,61 * 2
9 L150 103.680 BETHLEHEMVILLIERS C CONC PIPE 00,91 * 1
10 L150 103750 BETHLEHEMVILLIERS C CONC PIPE 00,61
11 L150 103.980 BETHLEHEMVILLIERS C CONC PIPE 00,30 * 1
12 L150 104.445 BETHLEHEMVILLIERS C CONC PIPE 00,61 * 1
13 L150 104.807 BETHLEHEMVILLIERS C STEEL PIPE 00,61 * 1
14 L150 104.887 BETHLEHEMVILLIERS C CONC PIPE 00,30 * 1
IS L150 105.010 BETHLEHEMVILLIERS C CONCPIPE 00,30 *1

Respondent's Signature Date& CompanyStamp
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Transnet Request for Quotation No BFX/53758
Page 8 of 14

RFQ for the CLEANING OF CULVERTS AND THE REMOVAL OF DEBRIS TO RESTORE THE RAILWAY

PROALE TO ALLOW WATER TO DRAIN THROUGH CULVERTS BETWEEN BETHLEHEM AND V1WERS

16 L150 105.044 BETHLEHEMVILLIERS C CONCPIPE 00,61 * 1
17 L150 105.315 BETHLEHEMVILLIERS C EWPIPE 00,46 * 1
18 L150 106.100 BETHLEHEMVILLIERS D BOX CULVERT 00,91 * 1
19 L150 106.200 BETHLEHEMVILLIERS C CONCPIPE 00,30 * 1
20 L150 106.425 BETHLEHEMVILLIERS D R&CTOP 01,22*1
21 L150 106.600 BETHLEH EMVILLI ERS C EW PIPE 00,46 * 1

22 L150 107.362 BETHLEHEMVILLIERS C CONCPIPE 00,30 *1

23 107.517
BOX CULVERT

L150 BETHLEHEMVILLIERS D SLAB TOP 00,91 * 1

24 L150 107.618 BETHLEHEMVILLIERS C CONCPIPE 00,30 * 1

25 L150 108.371 BETHLEHEMVILLIERS D R&CTOP 01,83 * 1

26 L150 108.572 BETHLEHEMVILLIERS C CONC PIPE 00,30 * 1

27 L150 108.650 BETHLEHEMVILLIERS C CONCPIPE 00,46 * 1

'8 L150 109.137 BETHLEHEMVILLIERS D R&CTOP 01,22 * 1

.J L150 109.564 BETHLEHEMVILLIERS C CONC PIPE 00,61 * 1

30 L150 109.807 BETHLEHEMVILLIERS C CONC PIPE 00,61 * 1

31 L150 109.956 BETHLEHEMVILLIERS C CONCTOP 00,61 * 1

32 L150 110.022 BETHLEHEMVILLIERS D R&CTOP 01,220 *1

33 L150 110.233 BETHLEHEMVILLIERS C CONC PIPE 00,61 * 1

34 L150 110.296 BETHLEHEMVILLIERS C CONC PIPE 00,61 * 1

35 L150 110.357 BETHLEHEMVILLIERS C CONC PIPE 00,61 * 1

36 L150 110.685 BETHLEHEMVILLIERS C CONCPIPE 00,46 * 1

37 L150 110.907 BETHLEHEMVILLIERS D R&CTOP 02,74*2

38 L150 111.161 BETHLEHEMVILLIERS C CONC PIPE 00,30 *1

39 L150 111.756 BETHLEHEMVILLIERS ••• MARSALA ••• 02,74' 2

40 L150 112.054 BETHLEHEMVILLIERS D R&CTOP 01,22 *1
41 L150 112.587 BETHLEHEMVILLIERS C STEEL PIPE 00,61 * 1

42 L150 112.887 BETHLEHEMVILLIERS D R&CTOP 02,74*2
3 L150 113.125 BETHLEHEMVILLIERS C CONC PIPE 00,61 * 1

44 L150 113.138 BETHLEHEMVILLIERS C CONC PIPE 00,61 * 1
45 L150 113.225 BETHLEHEMVILLIERS P OVERHEAD BRIDGE 10,70 *1
46 L150 113.250 BETHLEHEMVILLIERS C CONCPIPE 00,61 * 1
47 L150 113.640 BETHLEHEMVILLIERS C CONCPIPE 00,30 * 1
48 L150 113.642 BETHLEHEMVILLIERS C CONCPIPE 00,61 * 1
49 L150 114.234 BETHLEHEMVILLIERS D R&CTOP 01,22 *1

50 L150 114.467 BETHLEHEMVILLIERS C CONC PIPE 00,30 * 1
51 L150 114.505 BETHLEHEMVtLLlERS C CONC PIPE 00,30 * 1

52 115.026 CONC CULVERT
L150 BETHLEHEMVtLLlERS D SLAB TOP 00,91 * 1

53 L150 115.434 BETHLEHEMVILLIERS C STEEL PIPE 00,61 * 1
54 L150 115.762 BETHLEHEMVILLIERS D R&CTOP 02,74*1
55 L150 116.053 BETHLEHEMVILLIERS C CONCPIPE 00,61 * 1
56 L150 116.121 BETHLEHEMVILLIERS C CONCPIPE 00,61 * 1

Respondents Signature Date & Company Stamp
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Transnet Request for Quotation No BFX/S37S8
Page 9 of 14

RFQ for the CLEANING OF CULVERTS AND THE REMOVAL OF DEBRIS TO RESTORE THE RAILWAY

PROALE TO ALLOW WATER TO DRAIN THROUGH CULVERTS BETWEEN 8ETHLEHEM AND VILUERS

57 L150 116.216 BETHLEHEMVILLIERS C CONCPIPE 00,61 * 2

58 L150 116.565 BETHLEHEMVILLIERS C RSJOISTS 01,83 * 1

59 L150 116.578 BETHLEHEMVILLIERS D R&CTOP 01,83* 1

60 116.825
00,300 *

L150 BETHLEHEMVILLIERS C CONC PIPE 1

61 L150 116.983 BETHLEHEMVILLIERS D R&CTOP 01,83* 1

62 L150 117.627 BETHLEHEMVILLIERS C CONCPIPE 00,91 * 1

63 L150 117.715 BETHLEHEMVILLIERS C STEEL PIPE 00,61 * 1

64 L150 118.459 BETHLEHEMVILLIERS C CONCPIPE 00,30 * 1

65 L150 118.605 BETHLEHEMVILLIERS C CONCPIPE 00,300 * 1

66 L150 119.111 BETHLEHEMVILLIERS D R&CTOP 02,740*1

67 L150 119.610 BETHLEHEMVILLIERS C STEEL PIPE 00,61 * 2

68 L150 120.092 BETHLEHEMVILLIERS D CONCDECK 01,83 * 1
'-9 L150 120.106 BETHLEHEMVILLIERS D BOX CULVERT 01,83 * 1

J L150 120.200 BETHLEHEMVILLIERS D R&CTOP 02,74 * 1

71 L150 120.790 BETHLEHEMVILLIERS C CONCPIPE 00,30 * 1

72 L150 121.543 BETHLEHEMVILLIERS C CONCPIPE 00,61 * 1

73 L150 121.933 BETHLEHEMVILLIERS D R&CTOP 01,83*1

74 L150 121.947 BETHLEHEMVILLIERS D R&CTOP 01,83 * 1

75 L150 122.461 BETHLEHEMVILLIERS D *** TWEELING *** 01,83 * 1

76 L150 122.611 BETHLEHEMVILLIERS D R&CTOP 00,91 * 1

77 L150 123.008 BETHLEHEMVILLIERS C CONC PIPE 00,30 * 1

78 L150 123.104 BETHLEHEMVILLIERS C CONC PIPE 00,30 * 1

79 L150 123.262 BETHLEHEMVILLIERS C CONCPIPE 00,30 * 1

80 L150 123.305 BETHLEHEMVILLIERS C CONCRETE PIPE 00,30 * 1

81 L150 123.464 BETHLEHEMVILLIERS C CONCPIPE 00,30 * 1

82 L150 123.550 BETHLEHEMVILLIERS D R&CTOP 00,91 * 1

83 L150 124.434 BETHLEHEMVILLIERS D R&CTOP 01,83 * 1

4 L150 124.499 BETHLEHEMVILLIERS C CONCPIPE 00,30 * 1

115 L150 125.209 BETHLEHEMVILLIERS D R&CTOP 02,740 * 2

86 125.992
BOX CULVERT

L150 BETHLEHEMVILLIERS D SLAB TOP 00,91 * 1
87 L150 126.458 BETHLEHEMVILLIERS D R&CTOP 01,83 * 1

88 L150 126.472 BETHLEHEMVILLIERS D R&CTOP 01,83 * 1

89 L150 126.630 BETHLEHEMVILLIERS C CONC PIPE 00,30 * 1
90 L150 127.125 BETHLEHEMVILLIERS C STEEL PIPE 00,61 * 1

91 127.400
BOX CULVERT

L150 BETHLEHEMVILLIERS D SLAB TOP 00,91 * 1
92 L150 127.970 BETHLEHEMVILLIERS C STEEL PIPE 00,61 * 1
93 L150 128.334 BETHLEHEMVILLIERS D R&CTOP 02,74*1
94 L150 128.666 BETHLEHEMVILLIERS C STEEL PIPE 00,61 * 1
95 L150 128.930 BETHLEHEMVILLIERS C STEEL PIPE 00,61 * 1
96 L150 129.156 BETHLEHEMVILLIERS C EW PIPE 00,30 * 1
97 L150 129.350 BETHLEHEMVILLIERS C STEEL PIPE 00,61 * 1

Respondent's Signature 9 Date & Company Stamp
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Transnet Request for Quotation No BFXjS37S8
Page 10 of 14

RFQ for the CLEANING OF CULVERTSAND THE REMOVAL OF DEBRIS TO RESTORETHE RAILWAY

PROFILE TO ALLOW WATER TO DRAIN THROUGH CULVERTS BETWEEN BETHLEHEMAND VILUERS

98 L150 129.632 BETHLEHEMVILLIERS C STEEL PIPE 00,61 * 2
99 L150 129.850 BETHLEHEMVILLIERS D CONCARCHES 06,1 * 3
100 L150 130.050 BETHLEHEMVILLIERS D R&CTOP 02,74 * 2
101 L150 130.325 BETHLEHEMVILLIERS C STEEL PIPE 00,61 * 1

102 130.718
BOX CULVERT

L150 BETHLEH EMVILLI ERS D SLAB TOP 00,91 * 1
103 L150 131.885 BETHLEHEMVILLIERS D R&CTOP 01,22 *1
104 L150 132.340 BETHLEHEMVILLIERS D R&CTOP 01,22 *1
105 L150 133.011 BETHLEHEMVILLIERS D R&CTOP 01,22 *1

106 133.352
BOX CULVERT

L150 BETHLEHEMVILLIERS D SLAB TOP 00,61 * 1

107 L150 134.067 BETHLEHEMVILLIERS C CONC PIPE 00,46 * 1

108 L150 134.178 BETHLEHEMVILLIERS D CONC DECK 01,83 * 1

109 134.242
BOX CULVERT

L150 BETHLEHEMVILLIERS D SLAB TOP 00,91 * 1

,10 134.477
BOX CULVERT

L150 BETHLEHEMVILLIERS D SLAB TOP 00,61 * 1

111 134.873
BOX CULVERT

L150 BETHLEHEMVILLIERS D SLAB TOP 00,61 * 1

112 L150 135.250 BETHLEHEMVILLIERS D R&CTOP 02,74 * 2

113 135.666 DECK SPAN (PLATE
L150 BETHLEHEMVILLIERS R GIRDERS) 14,86 * 1

114 L150 136.332 BETHLEHEMVILLIERS D R&CTOP 01,22*1

115 L150 137.195 BETHLEHEMVILLIERS C CONC PIPE 00,300 * 1

116 L150 137.275 BETHLEHEMVILLIERS C CONC PIPE 00,61 * 1

117 L150 137.305 BETHLEHEMVILLIERS C CONC PIPE 00,61 * 1

118 L150 137.334 BETHLEHEMVILLIERS C CONC PIPE 00,30 * 1
119 L150 137.705 BETHLEHEMVILLIERS D R&CTOP 01,83 * 1
120 L150 138.483 BETHLEHEMVILLIERS C CONC PIPE 00,61 * 1

121 L150 138.632 BETHLEHEMVILLIERS C CONC PIPE 00,61 * 1

CONC PIPE AT
.22 L150 138.643 BETHLEHEMVILLIERS C CROSSING 00,30 *1
123 L150 138.926 BETHLEHEMVILLIERS D R&CTOP 01,83*1
124 L150 139.262 BETHLEHEMVILLIERS D R&CTOP 02,74*2
125 L150 139.750 BETHLEHEMVILLIERS D R&CTOP 01,22 * 1
126 L150 139.853 BETHLEHEMVILLIERS C EW PIPE 00,30 * 1
127 L150 140.019 BETHLEHEMVILLIERS D R&CTOP 02,74 * 2

SUB
TOTAL
VAT 14%

TOTAL

Delivery Lead-Time from date of purchase order: [days/weeks]

Notes to Pricing:

a) All Prices must be quotec in South African Rand, exclusive of VAT

Respondent's Signature 10 Date & Company Stamp
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Transnet Requestfor Quotation No BFX/53758
Page 11 of 14

RFQfor the QEANING OFCULVERTSANOTIlE REMOVALOFDEBRISTO RESTORETIlE RAILWAY

PROALETOALLOWWATERTO DRAINTIlROUGHCULVERTSBETWEENBETIiLEHEMANDV1LUERS

b) To facilitate Iike-for-like comparison bidders must submit pricing strictly in accordance with this price

schedule and not utilise a different format. Deviation from this pricing schedule could result in a bid

being disqualified.

Please note that should you have offered a discounted price(s), Transnet will only consider such price discount(s) in the final
evaluation stage if offered on an unconditional basis.

By signing this Quotation Form the Respondent is deemed to acknowledge that he/she has made

himself/herself thoroughly familiar, and agrees, with all the conditions governing this RFQ,

including those contained in any printed form stated to form part hereof, including but not limited

to the documents stated below and Transnet SOC Ltd will recognise no claim for relief based on an

allegation that the Respondent overlooked any such condition or failed properly to take it into

account for the purpose of calculating tendered prices or otherwise:

1. Specifications and drawings included in this RFQ - if applicable; and

2. The following documents all of which are avaiiable on Transnet's website or upon request:

2.1. General Bid Conditions;

2.2. Standard RFQ Terms and Conditions for the Supply of Goods or Services to Transnet;

2.3. Supplier Integrity Pact;

2.4. Non-disclosure Agreement; and

2.5. Vendor Application Form and all supporting documents (first time vendors only)

Alternatively, for ali existing vendors, please provide vendor number(s) here:

Transnet Operating Division Unique Vendor Number Yes / No

Transnet Group

TFR, etc.

In the Yes/No column above, please confirm that all the information e.g. company address and contact

details, banking details etc. are still correct as at the time of allocation of the vendor number(s).

Alternatively, Respondents are required to provide the updated information with their bid submission.

SIGNED at on this __ day of 20_

SIGNATURE OF WITNESSES

1 _

Name _

2 ---------

Respondent's Signature
II

ADDRESS OF WITNESSES

Date & CompanyStamp
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Transnet Requestfor Quotation No BFXj53758
Page 12 of 14

RFQfor the CLEANINGOFCULVERTSANDTIiE REMOVALOFDEBRISTO RESTORETIiE RAILWAY

PROFILETO ALLOWWATERTO DRAINTIiROUGHCULVERTSBETWEENBETIiLEHEMANDVILUERS

Name _

SIGNATURE OF RESPONDENT'S AUTHORISED REPRESENTATIVE: _

NAME: _

DESIGNATION: __ __

SECTION 4

RFQ DECLARATION AND BREACH OF LAW FORM

NAME OF ENTITY: _

We do hereby certify that:

1. Transnet has supplied and we have received appropriate responses to any/all questions [as

applicable] which were submitted by ourselves for RFQ Clarification purposes;

2. we have received all information we deemed necessary for the completion of this Request for

Quotation [RFQ];

3. we have been provided with sufficient access to the existing Transnet facilities/sites and any and

all relevant information relevant to the Supply of the Goods as well as Transnet information and

Employees, and has had sufficient time in which to conduct and perform a thorough due

diligence of Transnet's operations and business requirements and assets used by Transnet.

Transnet will therefore not consider or permit any pre- or post-eontract verification or any

related adjustment to pricing, service levels or any other provisions/conditions based on any

incorrect assumptions made by the Respondent in arriving at his Bid Price.

4. at no stage have we received additional information relating to the subject matter of this RFQ

from Transnet sources, other than information formally received from the designated Transnet

contact(s) as nominated in the RFQ documents;

S. we are satisfied, insofar as our entity is concerned, that the processes and procedures adopted

by Transnet in issuing this RFQ and the requirements requested from Bidders in responding to

this RFQ have been conducted in a fair and transparent manner; and

6. furthermore, we declare that a family, business and/or social relationship exists I does not

exist [delete as applicable] between an owner / member I director / partner / shareholder of

our entity and an employee or board member of the Transnet Group including any person who

may be involved in the evaluation and/or adjudication of this Bid.

7. In addition, we declare that an owner / member / director / partner / shareholder of our entity

is I is not [delete as applicable] an employee or board member of the Transnet Group.

Respondent's Signature
\.:2.

Date & CompanyStamp
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Transnet Request for Quotation No BFX/S37S8
Page 13 of 14

RFQfor the CLEANINGOFCULVERTSANDTHEREMOVALOFDEBRISTO RESTORETHERAILWAY

PROFILETO ALLOWWATERTO DRAINTHROUGHCULVERTSBETWEENBETHLEHEMANDVILUERS

8. If such a relationship as indicated in paragraph 6 andlor 7 exists, the Respondent is to complete

the following section:

FULL NAME OF OWNER/MEMBER/DIRECTOR/
PARTNER/SHAREHOLDER:

Indicate nature of relationship with Transnet:

ADDRESS:

[Failure to furnish complete and accurate information in this regard will lead to the disqualifimtion of a

response and may preclude a Respondent from doing future business with Transnet]

9. We declare, to the extent that we are aware or become aware of any relationship between

ourselves and Transnet [other than any existing and appropriate business relationship with

Transnet] which could unfairly advantage our entity in the forthcoming adjudication process, we

shall notify Transnet immediately in writing of such circumstances.

BREACH OF LAW

10. We further hereby certify that !/we have/have not been [delete as applicable] found guilty

during the preceding 5 [five] years of a serious breach of law, including but not limited to a

breach of the Competition Act, 89 of 1998, by a court of law, tribunal or other administrative

body. The type of breach that the Respondent is required to disclose excludes relatively minor

offences or misdemeanours, e.g. traffic offences. This includes the imposition of an

administrative fine or penalty.

Where found guilty of such a serious breach, please disclose:

NATURE OF BREACH:

DATE OF BREACH: _

Furthermore, l/we acknowledge that Transnet SOC Ltd reserves the right to exclude any

Respondent from the bidding process, should that person or entity have been found guilty of a

serious breach of law, tribunal or regulatory obligation.

Respondent'sSignature 13 Date & CompanyStamp
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Transnet Request for Quotation No BFX/S37S8
Page 14 of 14

RFQfor the CLEANINGOFCULVERTSAND THEREMOVALOF DE8RISTO RESTORETHE RAILWAY
PROFILETO ALLOWWATERTO DRAINTHROUGHCULVERTSBETWEENBETHLEHEMAND VILllERS

SIGNED at on this __ day of 20_

For and on behalf of AS WITNESS:

duly authorised hereto

Name: Name:

Position: Position:

Signature: Signature:

Date: Registration No of Company/CC

Place: Registration Name of Company/CC

Respondents Signature 14- Date & Company Stamp
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Contract Data

The Employer is

Name Transnet limited Trading as Transnet Freight Rail

Address 1st Floor, Transwerk Building, Transnet, Road,

BLOEMFONTEIN

Telephone (053) 838 3477

E-mail Christopher.Williams@transnet.net

The works is: Cleaningof the culverts and removal of debris and to restore the profile
of the railway line and allow water to drain through the culvert. The
culverts are situated on the Branch line from Bethlehem to Villiers

The site is Railway line between Bethlehem -Villiers

The starting date is TWOweeks after award of contract

The completion date is Three months from start date.

The reply period is One week

The defects date is weeks after completion

The defect correction period is 2(two} weeks

The delay damages are R250 per day/culvert

The assessmentday is the ONCEevery 2 weeks until project completion

The retention is N/A %

Doesthe United Kingdom HousingGrants, Construction and No
RegenerationAct (1996) apply?

The Adjudicator is

Name

Address

Telephone

E-mail

Contract Data

To be advised if a dispute arises ...•.••.••.•••.•.•

Fax No .

Page 1 of 9
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The interest rate on late payment is % per complete week of delay.

The Contractoris not liable to the Employerfor loss of or damage to the Employers property in excess
of for anyone event.

The Employer provides this

Insurance Transnet Principal Control Insurance

The minimum amount of cover for the third insurance stated in the

Insurance Table is > R25,000.00 (Limited to R10,000,000.00. for anyone event)

The minimum amount of cover for the fourth insurance stated in the

Insurance Table is Not applicable .

The adjudicator nominating
body is The Chairman of the Association of Arbitrators (Southern Africa)

The tribunal is Arbitration .

If the tribunal is arbitration,
the arbitration procedure is The rules for the Conduct of Arbitrators of the Association of
Arbitrators (Southern Africa) .

The conditions of contract are the NEC3 Engineering and Construction Short Contract (June 2005) and
the following additional conditions:

As mentioned in paragraph 1.0 (Contractual obligations)

1.0 CONTRACTUAL OBUGATIONS

1.1 This project specification covers Transnet freight rail's requirements for the cleaning of the culverts and
removal of debris and to restore the profile of the railway line and allow water to drain through the
culvert "in Bethlehem to Villiers line-UNDER THE CONTROL OF THE DEPOT ENGINEER, BLOEMFONTEIN".

1.2 A compulsory site meeting to be held on the 20 October 2015, at BLOEMFONTEIN INFRA
DEPOT at 10:00 am.

Page 2 019
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1.1 The Contractor shall not make use of any sub-Contractor to perform the works or parts
thereof without prior permission from the Project Manager, failure to comply the
contract will be terminated immediately.

1.2 The Contractor shall ensure that a safety representative is at site at all times.

1.3 The Contractor shall comply with all applicable legislation and Transnet safety requirements
adopted from time to time and instructed by the Project Manager / Supervisor. Such compliance
shall be entirely at his/her own cost, and shall be deemed to have been allowed for in the rates and
prices in the contract.

1.4 The Contractor shall, in particular, comply with the following Acts and Transnet Specifications:-

1.4.1 The Compensation for Occupational Injuries and Diseases Act, No. 130 of 1993. The Contractor
shall produce proof of his registration and good standing with the Compensation Commissioner
in terms of the Act.

1.4.2 The Occupational Health and Safety Act (Act 85 of 1993).

1.4.3 The explosive Act No. 26 of 1956 (as amended). The Contractor shall, when applicable, furnish
the Project Manager / Supervisor with copies of the permits authorising him or his employees,
to establish an explosives magazine on or near the site and to undertake blasting operations in
compliance with the Act.

1.4.4 The Contractor shall comply with the current Transnet Specification E.4E, Safety Arrangements
and Procedural Compliance with the Occupational Health and safety Act, Act 85 of 1993 and
Regulations and shall before commencement with the execution of the contract, which shall
include site establishment and delivery of plant, equipment or materials, submit to the Project
Manager / Supervisor.

1.4.5 The Contractor shall comply with the current Specification for Works On, Over, Under or
Adjacent to Railway Lines and near High Voltage Equipment - E7/1, if applicable, and shall take
particular care of the safety of his employees on or in close proximity to a railway line during
track occupations as well as under normal operational conditions.

1.5 The Contractor's Health and safety Programme shall be subject to agreement by the Project
Manager / Supervisor, who may, in consuitation with the Contractor, order supplementary and/or
additional safety arrangements and/or different safe working methods to ensure full compliance by
the Contractor with his obligations as an employer in terms of the Act.

1.6 In addition to compliance with clause 1.4 hereof, the Contractor shall report all incidents in writing
to the Project Manager / Supervisor. Any incident resulting in the death of or injury to any person
on the works shall be reported within 24 hours of its occurrence and any other incident shall be
reported within 48 hours of its occurrence.

1.7 The Contractor shall make necessary arrangements for sanitation. water and electricity at these
relevant sites during the installation of the equipments.

1.8 A penalty charge of R250 per day PERCulvert will be levied for late completion.

1.9 The Contractor shall supply a site diary (with triplicate pages). This book shall be used to record
any unusual events during the period of the work. Any delays to the work shall also be recorded
such as delays caused by poor weather conditions, deiays caused by permits being cancelled etc.
The appointed Project Manager or Supervisor must countersign such delays. Other delays such as
non-availability of equipment from 3'd party suppliers must be communicated to the Project
Manager or Technical officer in writing.

1.10 The Contractor shall supply a site instruction book (with triplicate pages). This book shall be
used to record any instructions to the Contractor regarding problems encountered on site - for
example the quality of work or the placement of equipment. This book shall be filled in by the
Project Manager or Supervisor and must be countersigned by the Contractor.

1.11 Both books mentioned in 1.9 and 1.10 shall be the property of Transnet Freight Rail and shall be
handed over to the Project Manager or Supervisor on the day of energising or handing over.

1.12 All processes or the manufacture and assembly of the product components must be subjected to a
quality assurance system.

Page 3 of9
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1.13 The Contractor will assume full responsibility for assuring that the products purchased meet the
requirements of Transnet Freight Rail for function, performance, and reliability, including purchased
products from 3'd part suppliers/Manufacturers.

1.14 The Contractor shall prove to Transnet Freight Rail that his equipment or those supplied from 3m
party suppliers/manufacturers confirms to Transnet freight rail specifications.

1.15 The Contractor will remain liable for contractual delivery dates irrespective of deficiencies
discovered during workshop inspections.

1.16 The contractor shall supply his own SAFETY FILE prior to the commencement of the work, the
safety file must include the medical certificate of each person, and the conduction of a safety talk
daily and keep records, the contractor has to have a record of all the people who are inducted.

Page 4 of 9
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Contract Data

Ul:s~~-~-- _ .••...• ------.....---- -- ---

The Contractor is

Name

Address

Telephone

E-mail

•••••••••••••••••..•.••.... Fax No••••••••••••••••••••••••••••

The percentage for overheads and profit added to the Defined Cost for people is %.

The percentage for overheads and profit added to other Defined Cost is %.

The Contractor offers to provide the Works in accordance with the conditions of contract for an amount to be
determined in accordance with the conditions of contract.

The offered total of the
Prices is

Signed on behalf of the Contractor

Name

Position

Signature .................................... Date .

The Employer accepts the Contractols Offer to Provide the Works

Signed on behalf of the Employer

Name

Position

Signature .................................... Date .

Contract Data --- -- - - ----- -- -- - --- -- -- -- - - ---- ---

Page 5 of 9
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2. DESCRIPTION OFWORK

The culverts are to be cleaned by removing all the soil/ballast and any material that is obstructing the
flow of water from the inlet and the outlet. The cleaning must be done in such a way that water flows out
of Transnet boundaries. The inside of the culvert must be cleaned by hand in a way that no water dams
up and causes damage to the rail structure. The material removed from cleaning must be removed out of
Transnet premises to the nearest waste area indicated by the Technical Officer. Under no circumstances
will any of the contractors tools, equipment or employees be allowed to cross the railway line during the
works. Safety must be adhered to and the contractor must notify the railway network controi room
before and after each shift (The current number will be given to the successful contractor).

NB: All works indicated in the schedule of quantities can and will be allocated to either one
Contractor or Numerous contractors based on the time required to complete the works or
whether the contractor has sufficient work force.

3. TO BESUPPUED BYTHE CONTRACTOR

The Contractor is responsible to supply his own equipment, transport and labour. The Contractor
must provide appointed persons (equipped with a whistle and white flags) to warn people on the site
against approaching trains by blowing a whistie. The contractor is responsible to use protective clothing
and adhere to the safety rules and regulations of Act 85. The Contractor is responsible for plastic
sheeting or canvas to cover the ballast stone to keep it free from sand or pollution.

4. PROGRAM FORTHE EXECUTION OF THE WORK

The contractor will be given two weeks after being appointed to make the necessary arrangement for the
material, labour and all the equipment needed to execute the work, including accommodation
arrangements. It is required of the successful Tenderer to commence work two weeks after the award of
contract. It will be expected of the Contractor to inform the Technical Officer about his daily activities and
a program must be submitted in advance by the contractor, indicating the area of work. This
information is required in order to inform the Train personnel of activities adjacent to railway
lines and is important for the safety of the Contractor and his personnel.

5. SAFETY

The Contractor is reminded that working adjacent to railway lines is hazardous and has to be treated as
such. The Contractor must ensure that all employees are equipped with reflector vests or jackets,
boots, and gloves. Open fires are not allowed on site. Any fires that may occur should be extinguished
immediately at own costs. Any claims due to fire caused by the Contractor will be for his account.

The Contractor is responsibie to arrange for two sentinels with white flags who must be on constant
lookout for trains in both directions. When a train is approaching the sentinel must blow a whistie and
make sure that no workers and/or equipment are on or within 3 metres of the railway line.

All material, which exceeds 2 metres in length, shall be carried below head height near live high-voltage
equipment and overhead wire. The utmost care must -be taken to ensure that no part of material comes
within 3 metres of any live high-voltage equipment. No water shall be used in the form of a jet if it can
make contact with any live high-voltage equipment.

Transnet will provide a safety induction and the Contractor will adhere to this at all times. The workers
must wear their PPEat all times while on site.

The Contractor must on a daily basis inform the Operations Office of the time the shift starts and at the
end of the day after the shift ends. All Teleohone numbers: will be allocated during the tender
awarding.

Page 6 of 9
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6. PENALTYCLAUSE

In the event that the Contractor does not complete the work within the period agreed upon in the job
order, a penalty of R2s0,00 (VAT incl.) per working day / culvert will be deducted from the contract
payment.

7. INSURANCE OF WORKS

The Contractor shall take every precaution to protect the Works against damage of any kind and not to
cause damage to property or injury to any person as a result of his execution of the works.

The Contractor shall, in his interests, obtain insurance of his own site establishment, materials, plant,
equipment and tools, as well as insurance for his motor vehicles and the common law liabilities of the
Contractor as an employer. The contractor shall also have insurance for public liability.

Transnet Freight Rail will arrange Principle Controlled Insurance.

8. FINAL INSPECTION OF THEWORK

Inspection of the work will be done within seven working days after the Contractor has notified the
Technical Officer of Transnet in writing that the work has been completed. If the work is found to be
satisfactory, the Contractor will be allowed to submit a tax invoice.

9. MEASUREMENTSAND PAYMENT

Measurement will be per culvert cleaned completely.

Payment will be made monthly per works completed.

10. TEMPORARYCAMPS

No campsites or accommodation will be available to the Contractor on Transnet premises. The Contractor
must arrange for all facilities needed and these costs must be included in the tender price.

11. POLLUTION PREVENTION

According to the Environmental Management System of the Bloemfontein Infra Depot, pollution must be
prevented as far as possible. Where pollution occurs due to the negligence of the Contractor, he/she will
be responsible for corrective actions or he/she will be held liable for corrective actions required.

12. SITE INSPECTION

A compulsory site meeting will be conducted on the???????? 2015 at 10:00 at the Bloemfontein Depot.
The Project Manager will be Miss G Maaroganye at 083 280 2213 and the Technical Officer for this
contract will be Miss A. Zenani @ 083 470 6872 and she can be contacted in this regard.

13. QUALITYAND INSPECTION

Transnet Freight Rail shall inspect the work completed according to the specification compiled by the
Technical Officer.

Contract Data

Specifications

Page 7 of9
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NOTE: Any other specifications referenced in the above mentioned specification, will be
for information purposes and may be provided on request,

14 Occupational Health and safety Act No. 85 of 1993 (Available at depot for referral)

15. Constraints on how the Contractor Provides the Works

16 The constraints shall be as specified in the specifications of the particular equipment.

17 Requirements for the programme

17.1. Programme of work
17.2. eIDB rating
17.3. Format
17.4. Information
17.5. Submission
17.6. Site diary
17.7. Site instruction book
17.8. Safety file

: To be submitted by successful Contractor
: To be submitted
: Bar chart
: How work is going to be executed and commissioned
: Not Applicable
: Successful Contractor to supply in triplicates carbon copies
: Successful Contractor to supply in triplicates carbon copies
: provide safety file prior to commencement of the work .

•• I

The works shall be performed on the main railway line between Bloemfontein and Springfontein within the
Bloemfontein Depot Boundaries.
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nl AnnflRR 1 l J r~ F_O_R_M_A_T_IO_N_A_N_D_B_A_L_LA_S_T _U I' _ _ MINIMUM REQUIREMENTS

., ..

I..,
.0$

1:25

3 200 (BANKS)

2 000 LEVEL.

I
5 500 (1 065mm GAUGE TRACK)

3 200 ( 610mm GAUGE) TRACK)

:.
(SEE REMARKS) 2

3 700 (CurnNGS)

CUTnNGS AND BANKS

.12 750 (1 065mm GAUGE TRACK) I
I

1600 ( 610mm GAUGE TRACK)

1:25

I
y

I
K

, , r J ,
.,~:. ,

,. (SEE REMARKS) 2
1:25

2 000 LEVEL. I..,
.0$

ClASS OF 2 y K . QUANTITY ( ••••/km)

UHE (mm) (mm) (mm) P'f/FY P2/F4 WOOD

S 300 2 800 1 400 1 600 - -
H1 280 2 700 1 350 1 500 1 400 -
N2 200 2 700 1 350 - 1 200 1 100

REMARKS:

1. 2 TO BE MEASURED UNDER THE LOW LEG RAIL ON CURVES. .
2. DEPTH OF BALLAST (2) ARE TO BE MEASURED IN THE CONSOUOATED STATE. THAT IS AfTER
100 000 GROSS TON TRAIN TRAI'FIC. '

( BE 97-04 Sht 1 of 1 DATE : JUNE 2000 )
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CLEANING OF CULVERTS AND THE REMOVAL OF DEBRIS TO RESTORE THE

RAILWAY PROFILE TO ALLOW WATER TO DRAIN

THROUGH CULVERTS BETWEEN BETHLEHEM AND VILLIERS

ANNEXURE A : B-BBEE PREFERENCEPOINTS CLAIM FORM

This preference form contains general information and serves as a claim for preference points for Broad-

Based Black Economic Empowerment [B-BBEE] Status Level of Contribution.

1. INTRODUCTION

1.1 A total of 20 preference points shall be awarded for B-BBEE Status Level of Contribution.

1.2 Failure on the part of a Bidder to fill in and/or to sign this form and submit a B-BBEE Verification

Certificate from a Verification Agency accredited by the South African Aocreditation System

[SANAS] or a Registered Auditor approved by the Independent Regulatory Board of Auditors

[IRBA] or an Accounting Officer as contemplated in the Close Corporation Act [CCA] together

with the bid will be interpreted to mean that preference points for B-BBEE Status Level of

Contribution are not claimed.

1.3 Transnet reserves the right to require of a Bidder, either before a Bid is adjudicated or at any time

subsequently, to substantiate any claim in regard to preferences, in any manner required by

Transnet.

2. GENERAL DEFINmONS

2.1 "all applicable taxes" include value-added tax, pay as you earn, income tax, unemployment

insurance fund contributions and skills development levies;

2.2 "B-BBEE" means broad-based black economic empowerment as defined in section 1 of the

Broad-Based Black Economic Empowerment Act;

2.3 "B-BBEE status of contributor" means the B-BBEE status received by a measured entity based

on its overall performance using the relevant scorecard contained in the Codes of Good Practice on

Black Economic Empowerment, issued in terms of section 9(1) of the Broad-Based Black Economic

Empowerment Act;

2.4 "Bid" means a written offer in a prescribed or stipulated form in response to an invitation by

Transnet for the provision of goods, works or services;

2.5 "Broad-Based Black Economic Empowerment Act" means the Broad-Based Black Economic

Empowerment Act, 2003 [Act No. 53 of 2003];

2.6 "comparative price" means the price after the factors of a non-firm price and all unconditional

discounts that can utilised have been taken into consideration;

2.7 "consortium or joint venture" means an association of persons for the purpose of combining

Respondent's Signature Date & Company Stamp
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their expertise, property, capital, efforts, skills and knowledge in an activity for the execution of a

contract;

2.8 "contract" meansthe agreement that results from the acceptanceof a bid by Transnet;

2.9 "EME" means any enterprise with an annual total revenue of R5 [five] million or less as per the

2007 version of the 8-BBEECodesof Good Practiceand means any enterprise with an annual total

revenue of RlO [ten] million or less as per the Revised Codes of Good Practice issued on 11

October 2013 in terms of Government Gazette No. 36928;

2.10 "firm price" means the price that is only subject to adjustments in accordance with the actual

increaseor decreaseresulting from the change, imposition, or abolition of customs and exciseduty

and any other duty, levy, or tax, which, in terms of the law or regulation, is binding on the

contractor and demonstrably has an infiuence on the price of any supplies, or the rendering costs

of any service, for the execution ofthe contract;

2.11 "functionality" means the measurement according to predetermined norms, as set out in the bid

documents, of a service or commodity that is designed to be practical and useful, working or

operating, taking into account, among other factors, the quality, reliability, viability and durability

of a service and the technical capacity and ability of a bidder;

2.12 "non-firm prices" means all pricesother than "firm" prices;

2.13 "person" includes reference to a juristic person;

2.14 "QSE" means any enterprise with an annual total revenue between R5 [five] million and R35

[thirty five] million as per the 2007 version of the B-BBEECodesof Good Practice and means any

enterprise with an annual total revenue of between RlO [ten] million and R50 [fifty] million as per

the Revised Codes of Good Practice issued on 11 October 2013 in tenms of Government Gazette

No. 36928

2.15 "rand value" means the total estimated value of a contract in South African currency, calculated

at the time of bid invitations, and includesall applicable taxes and excise duties;

2.16 "subcontract" means the primary contractor's assigning or leasing or making out work to, or

employing another person to support such primary contractor in the execution of part of a project

in terms of the contract;

2.17 "total revenue" bears the same meaning assigned to this expression in the Codes of Good

Practice on Black Economic Empowerment, issued in terms of section 9(1) of the Broad-Based

Black Empowerment Act and promulgated in the Government Gazette on 9 Febnuary2007;

2.18 "trust" means the arrangement through which the property of one person is made over or

bequeathed to a trustee to administer such property for the benefit of another person; and

2.19 "trustee" means any person, including the founder of a trust, to whom property is bequeathed in

order for such property to be administered for the benefit of another person.

3. ADJUDICATION USING A POINT SYSTEM
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3.1 The Bidder obtaining the highest number of total points for the evaluation criteria as enumerated

in Section 2 of the RFPwill be awarded the contract, unlessobjective criteria justifies the award to

another bidder.

3.2 Preferencepoints shall be calculated after prices have been brought to a comparative basis taking

into account all factors of non-firm prices and all unconditional discounts.

3.3 Points scoredwill be rounded off to 2 [two] decimal places.

3.4 In the event of equal points scored, the Bid will be awarded to the Bidder scoring the highest

number of preference points for B-BBEE.

3.5 However, when functionality is part of the evaluation process and two or more Bids have scored

equal points induding equal preference points for B-BBEE,the successful Bid will be the one

scoring the highest score for functionality.

3.6 Should two or more Bids be equal in all respect, the award shall be decided by the drawing of lots.

4. POINTS AWARDED FOR B-BBEESTATUS LEVELOF CONTRIBUTION

4.1 In terms of the Preferential Procurement Regulations, 2011, preference points shall be awarded to

a Bidder for attaining the B-BBEEstatus level of contribution in accordancewith the table below:

B-BBEEStatus Levelof Contributor Number of Points
[Maximum 20]

1 20

2 18

3 16

4 12

5 8

6 6

7 4

8 2

Non-compliant contributor 0

4.2 Bidders who qualify as EMEs in tenms of the 2007 version of the Codes of Good Practice must

submit a certificate issued by an Accounting Officer as contemplated in the CCAor a Verification

Agency accredited by SANASor a RegisteredAuditor. Registeredauditors do not need to meet the

prerequisite for IR8A's approval for the purpose of conducting verification and issuing EME'swith

B-BBEEStatus LevelCertificates.

4.3 Bidderswho qualify as EMEsin tenmsof the RevisedCodesof Good Practice issued on 11 October

2013 in terms of Government Gazette No. 36928 are only required to obtain a sworn affidavit on

an annual basis confirming that the entity has an Annual Total Revenueof RIO million or less and

the entity's Levelof Blackownership.

4.4 In tenmsof the 2007 version of the Codesof Good Practice, Biddersother than EMEsmust submit
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r-

their original and valid B-BBEEstatus level verification certificate or a certified copy thereof,

substantiating their B-BBEE rating issued by a Registered Auditor approved by IRBA or a

Verification Agency accredited by SANAS.

4.S The Department of Trade and Industry recently revised the Codesof Good Practiceon 11 October

2013 [Government Gazette No. 36928]. The Revised Codes will replace the Black Economic

Empowerment Codesof Good Practice issued on 9 February 2007. The RevisedCodes provide for

a transitional period ending 30 April 201S. During the transitional period, companies may elect to

be measured in temns of the RevisedCodes or the 2007 version of the Codes. Companieswhich

are governed by Sector-specificCodeswill be measured in temnsof those Sector Codes.

4.6 As such, Transnet will accept B-BBEEcertificates issued basedon the RevisedCodes.Transnet will

also continue to accept B-BBEEcertificates issued in temns of the 2007 version of the Codes

provided it was issued before 1 May201S.Thereafter, Transnet will only accept B-BBEEcertificates

issuedbasedon the RevisedCodes.

4.7 In terms of the RevisedCodesof Good Practice, Bidderswho qualify as QSEsmust comply with all

the elements of B-BBEEfor the purposes of measurement. QSEsthat are at least Sl % or 100%

Black owned are only required to obtain a sworn affidavit on an annual basis confirming that the

entity has an Annual Total Revenue of R50 million or less and the entity's Level of Black

ownership. Large enterprises must submit their original and valid B-BBEEstatus level verification

certificate or a certified copy thereof, substantiating their B-BBEErating issued by a Registered

Auditor approved by IRBAor a Verification Agency accredited by SANAS.

4.8 A trust, consortium or joint venture will qualify for points for its B-BBEEstatus level as a legal

entity, provided that the entity submits its B-BBEEstatus level certificate.

4.9 A trust, consortium or joint venture will qualify for points for their B-BBEEstatus level as an

unincorporated entity, provided that the entity submits their consolidated B-BBEEscorecard as if

they were a group structure and that such a consolidated B-BBEEscorecard is prepared for every

separate bid.

4.10 Tertiary institutions and public entities will be required to submit their B-BBEE status level

certificates in terms of the specialisedscorecardcontained in the B-BBEECodesof Good Practice.

4.11 A person will not be awarded points for B-BBEEstatus level if it is indicated in the Bid documents

that such a Bidder intends subcontracting more than 25% [twenty-five per cent] of the value of

the contract to any other enterprise that does not qualify for at least the same number of points

that such a Bidder qualifies for, unlessthe intended subcontractor is an EMEthat has the capability

and ability to execute the subcontract.

4.12 A person awarded a contract may not subcontract more than 25% [twenty-five per cent] of the

value of the contract to any other enterprise that does not have an equal or higher B-BBEEstatus

level than the person concerned, unless the contract is subcontracted to an EMEthat has the

capability and ability to execute the subcontract.

4.13 Bidders are to note that in terms of paragraph 2.6 of Statement 000 of the RevisedCodesof Good

Practice issued on 11 October 2013 in terms of Government Gazette No. 36928, any
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representation made by an entity about its B-BBEE compliance must be supported by suitable

evidence or documentation. As such, Transnet reserves the right to request such evidence or

documentation from Bidders in order to verify any B-BBEE recognition claimed.

S. B-BBEESTATUSAND SUBCONTRACTING

5.1 Bidders who claim points in respect of B-BBEE Status Level of Contribution must

complete the following:

B-BBEE Status Level of Contributor _ ____ [maximum of 20 points]

YES/NO

••.••.•••••••.•••• %

Note: Points claimed in respect of this paragraph 5.1 must be in accordance with the table

refiected in paragraph 4.1 above and must be substantiated by means of a B-BBEE certificate

issued by a Verification Agency accredited by SANAS or a Registered Auditor approved by IRBA or

a sworn affidavit in the case of an EME or QSE.

5.2 Subcontracting:

Will any portion of the contract be subcontracted? YES/NO [delete which is not applicable]

If YES, indicate:

(i) What percentage of the contract will be subcontracted?

(ii) The name of the subcontractor .

(iii) The B-BBEE status level of the subcontractor

(iv) Is the subcontractor an EME?

5.3 Declaration with regard to Company/Firm

(i) Name of Company/Firm .

(ii) VAT registration number .

(iii) Company registration number .

(iv) Type of Company / Firm [TICK APPUCABLE BOX]

DPartnership/Joint Venture/Consortium

DOne person business/sole propriety

DOose Corporations

DCompany (Ply) Ltd

(v) Describe Principal Business Activities

(vi) Company Classification [TICK APPUCABLE BOX]

D Manufacturer

DSupplier

DProfessional Service Provider
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1.

2.

Dother Service Providers, e.g Transporter, etc
(vii) Total number of years the company/firm has been in business .

BID DECLARATION

I/we, the undersigned, who warrants that he/she is duly authorised to do so on behalf of the

company/firm, certify that points claimed, based on the B-BBEEstatus level of contribution indicated in

paragraph 4 above, qualifies the company/firm for the preference(s) shown and I / we acknowledge that:

(i) The information furnished is true and correct.

(ii) In the event of a contract being awarded as a result of points claimed as shown in

paragraph 6 above, the contractor may be required to furnish documentary proof to the

satisfaction of Transnet that the claims are correct.

(iii) If the B-BBEEstatus level of contribution has been claimed or obtained on a fraudulent

basis or any of the conditions of contract have not been fulfilled, Transnet may, in

addition to any other remedy it may have:

(a) disqualify the person from the bidding process;

(b) recover costs, losses or damages it has incurred or suffered as a result of that

person'sconduct;

(c) cancel the contract and claim any damages which it has suffered as a result of

having to make lessfavourable arrangements due to such cancellation;

(d) restrict the Bidder or contractor, its shareholders and directors, and/or associated

entitles, or only the shareholders and directors who acted in a fraudulent manner,

from obtaining business from Transnet for a period not exceeding 10 years, after

the audi a/teram partem [hear the other side] rule has been applied; and/or

(e) forward the matter for criminal prosecution.

WITNESSES:

SIGNATUREOF BIDDER

DATE: .

COMPANYNAME: .

ADDRESS: .
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Date: 15 July 2015 Revision 02-00 TFR-IM5-JHB-PRO-015.1 (Attachment 7.3)
EAE Transnet (15 July 2015)

1RANSNEr

TRANSNET FREIGHT RAIL SAFETY HEALTH AND
ENVIRONMENTAL (SHE) SPECIFICATIONS FOR
CONTRACTORS

PROJECT NAME: Cleaning of culverts BETHLEHEM-VILLIERS line

CONTRACT NUMBER: FS/INFRA/2015/44

PROJECT SCOPE: Cleaning of the culverts and removal of debris and to restore the profile
of the railway line and allow water to drain through the culvert. The
culverts are situated on the Branch line from Bethlehem to Villiers

PROJECT LOCATION: Bethlehem to Villiers

PROJECT DURATION: 3 months

PROJECT MANAGER: G. Maaroganye

TFR CONTRACT A.Zenani
REPRESENTATIVE I
TECHNICAL OFFICER:

AGENT: N/A

SHE SPECIFICATION APPROVAL

NAME: SIGNATURE:

PROJECT MANAGER I
TFR CONTRACT
REPRESENTATIVE I

...................................................

TFRAGENT DATE:

RISK I
ENVIRONMENTAL
SPECIALIST

....................................................

DATE:

SAFETY SPECIALIST
I MANAGER ...................................................

Contractor Sig natu re .

Uncontrolled copy when printed.
@Transnet SOC Ltd

Date .
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Date: 15 July 2015

1. Introduction

Revision 02-00 TFR-IMS-JHB-PRO-015.1(Attachment 7.3)
EAE Transnet (15 July 2015)

I DATE:

1.1 This Safety, Health and Environmental (SHE) specification is Transnet Freight Rail (TFR)
minimum requirements to be met by contractors when performing work for or on behalf
of TFR. They set out the requirements to be followed by the Principal Contractor and
other contractors so that the health and safety of all person's potentially at risk may
receive the same priority as other facets of the project.

1.2 The Contractor shall develop a SHE plan and prepare a SHE file based on these
requirements, risk assessment as well as all the relevant applicable legislation. The
contractor shall remain accountable for the quality and execution of his health and safety
programme for his employees and sub-contractor employees. This specification in no way
releases the contractors from compliance with the relevant legislation.

2 Purpose

2.1 The purpose of this specification is to ensure that the Principal Contractor provides and
maintains, as far as reasonably practicable a safe working environment for all employees
and the public whilst performing work for or on behalf of TFR.

2.2 This specification form an integral part of the contract, and the Principal Contractor shall
forward this specification to all subcontractors at the bidding stage so that they can in
turn prepare health and safety plans relating to their operations

3 ScopeandApplication

3.1 This specification is applicable to all contractors, suppliers and all activities and processes
carried out for or on behalf of Transnet Freight Rail. The Specification defines the
strategies to manage Health and Safety and is a compliance document drawn up in terms
of the Occupational Health and Safety Act 85 of 1993 and Construction Regulations,
February 2014.

3.2 This specification shall also apply to any subcontractors as employers in their own right.
The Principal Contractor shall furnish the TFR Co.ntractRepresentativefTechnical Officer
with full particulars of such subcontractors and shall ensure that they comply with the
OHSAct and Regulationsand Transnet's safety requirements and procedures.

3.3 Every effort has been made to ensure that this specification document is accurate and
adequate in all respects. Should it however, contain any errors or omissions they may not
be considered as grounds for claims under the contract for additional reimbursement or
extension of time, or relieve the Principal Contractor from his responsibilities and
accountability in respect of the project to which this specification document pertains. Any
such inaccuracies, inconsistencies and/or inadequacies must immediately be brought to
the attention of the TFRContract RepresentativefTechnicalOfficer or Client Agent.

4 General

Contractor Signature .
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@Transnet SOCLtd
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Date: 15 July 2015 Revision 02-00 TFR-IMS-JHB-PRO-015.1(Attachment 7.3)
EAE Transnet (15 July 2015)

4.1 The Principal Contractor and Transnet Freight Rail are individual employers, each in its
own right, with their respective duties and obligations set out in the Occupational Health
and Safety Act, Act 85 of 1993 (herein referred as the OHS Act) and applicable
Regulations.

4.2 The Principal Contractor accepts, in terms of the General Conditions of Contract and in
terms of the OHS Act, his obligations as an employer in respect of all persons in his
employ, other persons on the premises or the Site or place of work or on the work to be
executed by him, and under his control. The Principal Contractor shall, before
commencement with the execution of the contract work, comply with the provisions set
out in the OHSAct, and shall implement and maintain a SHEPlan approved by Transnet
Freight Rail, on the Site and place of work for the duration of the contract .

4.3 The Principal Contractor accepts his obligation with complying to the OHS Act and
applicable Regulations notwithstanding the omission of some of the provisions of the OHS
Act and the Regulationsfrom this document.

4.4 Transnet Freight Rail accepts, in terms of the OHSAct, its obligations as an employer of
its own employees working on or associated with the site or place of work, and the
Principal Contractor and TFRContract Representative/TechnicalOfficer or his deputy shall
at all times, co-operate in respect of the health and safety management of the site, and
shall agree on the practical arrangements and procedures to be implemented and
maintained during execution of the works

4.5 In the event of any discrepancies between any legislation and this specification, the
applicable legislation will take precedence.

5. section 37(2) Agreements

5.1 Transnet Freight Rail and the PrincipalContractor shall enter into an agreement in terms
of section 37(2) of the Occupational Health and Safety Act to the arrangements and
procedures between them to ensure compliance by the Principal Contractor with the
provisions of the OHSAct.

5.2 The agreement shall be completed and signed by the Principal Contractor mandated
representative as soon as possible and returned to the relevant TFR Project Manager /
TFRContract Representative for his/her signature on behalf of TFR.

5.3 The Principal Contractor shall enter into a Section 37(2) Agreement with their respective
sub-contractors. Signed copy of such agreement must be kept on the Contractor's SHE
file.

6. Definitions

6.1 In this Specification the definitions as listed in the Occupational Health and Safety Act 85
of 1993 and Construction Regulations, 2014 shall apply, unless the context otherwise
indicates: -

6.2 "construction Work", which, in terms of the Construction Regulations, 2014 means any
work in connection with: -

Contractor Signature .
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Date: 15 July 2015 Revision 02-00 TFR-IMS-JHB-PRO-015.1(Attachment 7.3)
EAE Transnet (15 July 2015)

a) the construction, erection, alteration, renovation, repair, demolition or dismantling of or
addition to a building or any similar structure; or

b) the, construction, erection maintenance, demolition or dismantling of any bridge, dam,
canal, road, railway, runway, sewer or water reticulation system or the moving of earth,
clearing of land, the making of an excavation, piling or any similar civil engineering
structure; or any similar type of work.

6.3 "competent person "means a personwho-

a) has in respect of the work or task to be performed the required knowledge, training and
experience and, where applicable, qualifications, specific to that work or task: Provided
that where appropriate qualifications and training are registered in terms of the provisions
of the National Qualification Framework Act, 2000 (Act NO.67 of 2000), those
qualifications and that training must be regarded as the required qualifications and
training; and

b) is familiar with the Act and with the applicable regulations made under the Act;

6.4 "contractor" means an employer who performs construction work, and includes a
principal contractor (principal contractor and subcontractor);

6.5 "fall protection plan "means a documented plan, which includes and provides for-
a) all risks relating to working from a fall risk position, considering the nature of work
undertaken;

b) the procedures and methods to be applied in order to eliminate the risk of falling; and

c) a rescue plan and procedures

6.6 "Safety, Health and Environmental (SHE) File" means a file or other record in
permanent form, containing the information required to be kept on site in accordance
with the OHSAct and applicable Regulations;

6.7 "health and safety (SHE) plan" means a site, activity or project specific documented
plan in accordancewith the client's health and safety specification;

6.8 "risk assessment" means a programme to determine any risk associated with any
hazard at a work site, in order to identify the steps needed to be taken to remove, reduce
or control such hazard;

6.9 "principal contractor" means an employer appointed by the client to perform
construction work

6.10 "TFR" means Transnet Freight Rail, a division of Transnet SOC Ltd (Registration No.
1990/000900/06), a public company incorporated in accordancewith the company laws of
the Republicof South Africa

Contractor Signature .
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Date: 15 July 2015 Revision 02-00 TFR-IMS-JHB-PRO-015.1(Attachment 7.3)
E.4ETransnet (15 July 2015)

6.11 'TFR Contract Representative" TFR employee appointed to liaise with the contractor
to ensure that the specificationsof the contract are met (with special emphasis on safety,
technical specifications, inspection of quality and quantity of work). It includes a Technical
Officer, Security Depot Manager, Senior Protection Officer, Leading Protection Officer,
MaintenanceSupervisor'setc.

7. Notification of Construction Work

7.1 The Contractor who intends to carry out any construction work other than work where a
Construction Work Permit is required, must at least 7 days before carrying out such
work, notify the Provincial Director of the Department of Labour in writing if the
construction work:-

(a) includes excavation work

(b) includesworking at a height where there is a risk of a person falling;

(c) includes the demolition of a structure; or

(d) includes the use of explosives to perform construction work,

7.2 The notification to the Provincial Director shall be on a form similar to Annexure 2 of the
Construction Regulations, 2014. The Contractor shall ensure that a copy of the
completed notification form is kept on site for inspection by an inspector, TFR Contract
Representative{TechnicalOfficer or employee.

8. Letter of Good standing

8.1 The Principal Contractor shall submit proof of registration and Letter of Good Standing
with the compensation fund or with a licensed compensation insurer as contemplated in
the Compensation for Occupational DiseasesAct , 1993 (Act No. 130 of 1993) for his
company and each of his sub-contractors'.

8.2 No contractor may do any work for TFR without a valid letter of good standing. The
Principal Contractor must ensure that the Letter of Good Standing remains valid for the
duration of the contract period.

8.3 The letter of good standing must reflect the name of the Contractor and/or Sub-
contractor, registration number and, expiry date.

9. Management and Supervision

9.1 The Principal Contractor and all subcontractors shall submit a SHEorganogram outlining
the site SHE management structure including the relevant appointments/competent
persons or the intended appointments where such appointments have not been made.

9.2 The PrincipalContractor shall, in accordancewith the OHSAct and applicable Regulations,
make all the necessaryappointments of competent persons in writing. Copiesshould also
be retained on the SHEfile.
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Date: 15 July 2015 Revision 02-00 TFR-IMS-JHB-PRO-015.1(Attachment 7.3)
EAE Transnet (15 July 2015)

9.3 In case of construction work, additional appointments must be made in terms of the
Construction Regulations:

9.3.1 Construction Manager appointed fulltime on a single site with the duty of managing all
the construction work including the duty of ensuring occupational health and safety
compliance. The appointed construction manager may not manage any construction work
on or in any construction site other than the site in respect of which he or she has been
appointed.

9.3.2 A Principal Contractor must upon having considered the size of the project, in writing
appoint one or more Assistant Construction Managers for different sections thereof:
Provided that the designation of any such person does not relieve the construction
manager of any personal accountability for failing in his or her management duties in
terms of this regulation.

9.3.3 A Construction Manager must in writing appoint Construction Supervisors responsible
for construction activities and ensuring occupational health and safety compliance on the
construction site.

9.3.4 No Construction Supervisor appointed may supervise any construction work on or in any
construction site other than the site in respect of which he or she has been appointed:
Provided that if a sufficient number of competent employees have been appropriately
designated under on all the relevant construction sites, the appointed construction
supervisor may supervise more than one site.

9.3.5 A Contractor must, upon having considered the size of the project, in writing appoint one
or more competent employees for different sections thereof to assist the construction
supervisor, and every such employee has, to the extent clearly defined by the contractor
in the letter of appointment, the same duties as the construction supervisor: Providedthat
the designation of any such employee does not relieve the construction supervisor of any
personal accountability for failing in his or her supervisory duties in terms of this
regulation.

9.3.6 A Contractor shall in writing appoint a full-time or part-time Construction Health and
safety Officer in writing to assist in the control of all health and safety related aspects
on the site. (The Construction Health and Safety Officer must be registered with the
SACPCMPas from 07 August 2015).

9.3.7 The Construction Safety Officer shall have sound knowledge of the Occupational Health
and Safety Act and its regulations, National Environmental Management Act, and
associate environmental requirements such as Waste and Water Acts and sound
knowledge of Hazard Identification and RiskManagement processes

9.4 Subcontractors shall also make the above written appointments and the Principal
Contractor shall deliver copies thereof to the TFR Contract Representative{Technical
Officer.

10. SHE Committee Meetings and SHE Representatives

Contractor Signatureo .
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Date: 15 July 2015 Revision 02-00 TFR-IMS-JHB-PRO-015.1(Attachment 7.3)
EAE Transnet (15 July 2015)

10.1 The Principal Contractor and subcontractors shall appoint SHERepresentative/s in writing
after consultation with employees and ensure that they are trained in performing their
duties.

10.2 SHE Representatives duties shall include inspections of the workplace, taking part in
incident investigations, risk assessments,attending SHECommittee meetings etc. Records
of monthly inspections of SHERepresentativesmust be kept on the SHEfile.

10.3 The number of SHE Representatives appointed shall be in accordance with the
requirements of the Occupational health and Safety Act 85 of 1993.

lOA The Principal Contractor must ensure that a project/site SHECommittee meeting is held
monthly and minutes of such meeting shall be recorded and records kept on the SHEfile.
The Principal Contractor representative and appointed SHE representatives shall attend
the monthly SHECommittee meeting.

10.5 The TFR Contract Representative{Technical Officer or his deputy shall be allowed to
attend meetings of the Contractor's health and safety committee as an observer.

10.6 Subcontractors appointed by the Principal Contractor shall have their own internal
monthly SHECommittee meeting.

11. SHE Audits and Contractor Monthly Reports

11.1 The TFR Contract Representative{TechnicalOfficer or his deputy shall ensure that the
Principal Contractor's SHEPlan is audited at intervals mutually agreed to between them,
but at least once every month to ensure that the SHE Plan is implemented and
maintained on site.

11.2 TFR Safety Officers / Specialists shall at all reasonable times be allowed access to the
work sites, the Principal Contractor site offices and tool-sheds to inspect the Principal
Contractor's and its subcontractor's tools, equipment, registers and workplace.

11.3 Should any non-compliances or contraventions to the TFR safety requirements, legal
requirements, this specification or the principal contractor's SHE Plan be identified, such
non-compliances or contraventions shall be rectified by the contractor at its cost
immediately or within a period specified by the TFR Contract 'Representative{Technical
Officer, his deputy, or TFRSafety Officers / Specialists.

11.4 Should the Principal Contractor refuse or fail to rectify such non-compliances or
contraventions, TFR may take remedial action at the Principal Contractor's cost as it may
deem necessaryto ensure safety at the TFRsites at all times.

11.5 TFR reserves the right to conduct safety audits without prior warning.

11.6 The Principai Contractor on all contracts of more than 1 month shall provide a monthly
safety performance report as required by TFR.
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Date: 15 July 2015 Revision 02-00 TFR-IMS-JHB-PRO-015.1(Attachment 7.3)
EAE Transnet (15 July 2015)

11.7 The Monthly safety performance report shall be compiled in terms of Annexure 2 or in any
format that the Principal Contractor has as long as it includes all items listed in Annexure
2.

12. Training, Competenceand Awareness

12.1 Induction Training

12.1.1 The PrincipalContractor shall ensure that all his employeesand subcontractors employees
undergo a TFR SHEInduction with regard to the general hazards prevalent on the site,
rules and regulations, and other related aspects before commencing work. It is the
responsibility of the contractor to inform TFR whenever new employees are appointed
after the initial induction was conducted.

12.1.2 In addition to the TFRSHE induction, it is the responsibility of the Principal Contractor to
develop and implement a site specific SHEInduction programme, a job specific induction
programme and a general employee SHEawareness programme, to develop awareness
amongst employees on the generic SHEissuesassociatedwith the scope of work and the
specific environmental issues in question.

12.1.3 The Principal Contractor shall ensure that all visitors and suppliers to the site undergo and
comply with PrincipalContractors' site-specific safety induction requirement prior to being
allowed accessto site. All visitors and suppliers shall sign the attendance register.

12.1.4 All visitors and suppliers shall wear the necessarypersonal protective equipment whilst on
site and shall remain in the care of the host who understand the scope of work and
associated risks.

12.1.5 The Principal Contractor shall maintain comprehensive attendance records of SHE
induction training on the SHEfile.

12.2 Competency I Training

12.2.1 The Principal Contractor must ensure that all his employees are adequately trained to
perform the tasks allocated to them and that there is the requisite amount of supervision
at all times to maintain safe work practicesand standards.

12.2.2 The Principal Contractor shall identify training requirements of employees whose work
may have a significant impact on their health and safety or that might create a significant
impact upon the environment and ensure that these employees will receive appropriate
training. A Training matrix shall be used as a mechanism to manage and control the
training of employees.

12.2.3 The Principal Contractor shall identify all training needs and incorporate the site specific
training into the SHEplan.

12.2.4 EachContractor shall be required to ensure that before an employee commenceswork on
the project that the supervisor in control with responsibility for the employee has
informed the employee of his scope of authority and any hazards associated with the
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Date: 15 July 2015 Revision 02-00 TFR-IMS-JHB-PRO-015.1 (Attachment 7.3)
E.4E Transnet (15 July 2015)

work performed. This will include man-job specifications, the discussion of any standard
task procedures or hazardous operational procedures to be performed by the employee

12.2.5 The Contractor is to ensure that the supervisor has satisfied himself that the employee is
conversant with all hazards associated with any work to be performed by conducting task
observations.

12.2.6 The Contractor must ensure that certificate/s of competence where applicable is/are
provided in the SHE File.

12.3 Awareness Training

12.3.1 Awareness training required shall be identified for all employees on the project using the
SHE Policy, the SHE Plan, the SHE programmes and procedures.

12.3.2 The Principal Contractor shall have a daily safety talk. This talk shall include subcontractor
employees.

12.3.3 The talk must be brief and concise. Subject topics should be applicable to the job at hand,
incidents, accidents and up-and-coming work will be discussed along with suggestions
and comments. These meetings can be used as a training meeting with the central idea of
educating employees.

13. Health and Safety Plan (SHE Plan)

13.1 Potential Contractor submitting tenders shali submit with their tender, a Health and Safety
Plan setting out the practical arrangements and procedures to be implemented by him to
ensure compliance by him with the OHS Act and Regulations, this SHE specification and
particularly in respect of: -

(a) The provision, as far as is reasonably practical, of a working environment that is safe and
without risk to the health of his employees and subcontractors in terms of section 8 of the
OHS Act;

(a) the execution of the contract work in such a manner as to ensure in terms of section 9 of
the OHS Act that persons other than those in the Contractor's employment, who may be
directly affected by the contract work are not thereby exposed to hazards to their health
and safety;

(b) ensuring, as far as is reasonably practical, in terms of section 37 of the OHS Act that no
employee or subcontractor of the Contractor does or omits to do any act which would be
an offence for the Contractor to do or omit to do.

13.2 The Contractor's Health and Safety Plan shall be based on a risk assessment in respect of
the hazards to health and safety of his employees and other persons under his control
that are associated with or directly affected by the Contractor's activities in performing
the contract work and shall establish precautionary measures as are reasonable and
practical in protecting the safety and health of such employees and persons.

13.3 The SHE Pian shall include full particulars in respect of: -
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(a) Safety Management Structure arrangements i.e. Appointments to be done and how;

(b) SHE Organisation arrangements i.e. SHE Committees, SHE Audits, Findings and
Corrective Actions

(c) Risk Management i.e. Risk Assessment frequencies, methodology

(d) Education and Training i.e. safety induction, site / job specific training
arrangements

(e) Emergency Planning

(f) Health and Safety Communication i.e. Toolbox talks, incident recall

(g) Safe working methods and procedures to be implemented i.e. safe work
procedures, task observation

(h) Fall Protection Plan i.e. documented plan, training/competency, medical
surveillance, rescue plan

(i) Personal protective Equipment and Clothing

U) Project Security i.e. site access control and security

(k) SHE Costs

(I) Occupational Health i.e Medical Surveillance, First Aid, Welfare Facilities,
Substance Abuse testing, Noise, Vibration, Manual Handling etc

(m) Environmental management

(n) Incident Management i.e. reporting and investigation

(0) Operational Control

(p) Review plan of the SHE Plan

13.5 The Principal Contractor shall submit a final SHE Plan after awarding of the contract which
shall be subject to the TFR Contract Representative/Technical Officer's approval and he
may, in consultation with the Contractor, order that additional and/or supplementary
practical arrangements and procedures be implemented and maintained by the Contractor
or that different working methods or safety equipment be used or safety clothes be
issued which, in the TFR Contract Representative/Technical Officer's opinion, are
necessary to ensure full compliance by the Contractor with his obligations as an employer
in terms of the OHS Act and Regulations.

13.6 The Principal Contractor shall approve the SHE Plan of the subcontractor and further take
reasonable steps to ensure that each subcontractor's SHE Plan is implemented and
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maintained on the site: Provided that the steps taken, shall include periodic audits at
intervals mutually agreed to between them, but at least once every month.

13.7 The Principal Contractor shall stop any subcontractor from executing any construction
work, which is not in accordance with the Principal Contractor's, and/or subcontractor's
SHEPlan for the site or which posesa threat to the health and safety of persons.

13.8 The Contractor shall ensure that a copy of the SHEPlan is available on site for inspection
by an inspector, TFR Contract Representative[Technical Officer, agent, subcontractor,
employee, registered employee organisation, health and safety representative or any
member of the health and safety committee.

14. Hazards Identification and Potential Hazardous Situations

14.1 The Principal Contractor shall ensure a risk assessment is carried out by a competent
person, appointed in writing, before commencement of any work and reviewed during the
duration of the contract period. The Risk Assessmentsshall form part of the Health and
Safety Plan to be applied on the site and shall include at least the following:

(a) The identification of the risks and hazards (including ergonomic risks) that persons
may be exposed to;

(b) The analysis and evaluation of the hazards identified;

(c) A documented plan, including safe work procedures to mitigate, reduce or control
the; risks identified; and

(d) A monitoring and review plan.

14.2 Risk assessmentsshall be conducted by a competent person and such person shall use a
documented method to analyseand evaluate identified risk and hazards.

14.3 The Principal Contractor shall consult with the health and safety committee or, if no
health and safety committee exists, with a representative group of employees, on the
development, monitoring and review of the risk assessment

14.4 The risk assessment shall be reviewed when there are changes that affect the design of
the structure that may affect the health, safety and environment on site or after an
incident.

14.5 The principal Contractor shall ensure that all employees are to be informed, instructed
and trained regarding any risks, hazard and related SHE procedures by a competent
person as outlined in the risk assessmentprior to commencement of work and thereafter
at predetermined intervals as outlined in the monitoring plan.

14.6 The Principal Contractor shall ensure that all subcontractors are informed regarding any
hazard as stipulated in the risk assessment before any work commences, and thereafter
at such intervals as may be determined in the risk assessment.
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14.7 The risk assessmentshall be available on site for review. Where a risk assessment is not
readily available or not communicated to contractor employees, the construction activities
shall be stopped until such time the contractor complies.

14.8 The Principal Contractor and the TFR Contract Representative/Technical Officer shall
immediately notify one another of any hazardous or potentially hazardous situations
which may arise during performance of the contract or any subcontractor and, in
particular, of such hazards as may be caused by the design, execution and/or location
and any other aspect pertaining to the contract work.

14.9 The Principal Contractor shall be required to analyse his scope of work and define these
critical activities. For each activity, a risk assessment shall be required which defines
systems and safe work procedures that will be used in order to complete the activity
safely.

14.10 Copies of all safe work procedures and proof that employees have been trained on those
safe work procedures shall be kept on the SHEfile.

14.11 Preliminary risk and hazard identification shall be conducted by the Principal Contractor
prior to work commencement on site. Should the Client's Agent, Project Manager, TFR
Contract Representative/Technical Officer or his duly nominated alternative identify
hazardous activities performed by the Contractor on the site for which the Contractor has
not submitted a risk assessment, the Contractor shall be required to do so before
continuing with work.

15. Safety, Health and Environmental (SHE) File

15.1 The Principal Contractor shall prepare a SHE file and submit to TFR Contract
Representative for approval prior to commencement of work on site. The file shall include
all documentation required as per the OHSAct and applicable regulations. ,

15.2 The approval time of the file is at least 5 working days

15.3 The Principal Contractor shall ensure that a copy of the both his SHEFile as well as any
subcontractor's SHE File is kept on site and made available to an inspector of the
Department of Labour, the TFR Contract Representative/Technica! Officer, or
subcontractor upon request.

15.4 The Principal Contractor shall hand over a consolidated SHE file to the TFR Contract
Representative/Technical Officer upon completion of the Construction Work and shall in
addition to documentation mentioned in the OHSAct and applicable Regulations include a
record of all drawings, designs, materials used and other similar information concerning
the completed structure.

16. Occupational Health

16.1 Medical Surveillance Programme

16.1.1 The Principal Contractor shall ensure that all his and subcontractor employees have a
valid medical certificate of fitness issued by an Occupational Health Practitioner.
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16.1.2 Medical certificate of fitness must be available and be kept in the SHE file.

16.2 Substance Abuse

16.2.1 All Contractors must comply with the Transnet Substance Abuse Policy and Regulation 2A
of the General Safety Regulations of the OHS Act.

16.2.2 No Contractor may possess, sell, offer to other person, use, store, manufacture,
transport, distribute, or transfer drugs or alcohol during work hours, on or off TFR
premises.

16.2.3 TFR will not tolerate substance abuse or use which put at risk the health and safety of its
employees or threatens its services to our stakeholders. It is on this basis that a
contractor employee will be considered unfit for work if:

(a) He/she is subjected to alcohol screening and/or alcohol testing and is found to have
alcohol in his/her breathe and/or blood;

(b) Refuses to undergo substance screening and/or testing;

(c) He /she produces a positive confirmatory test for any other substances, measured by
sample analysis at a registered pathological laboratory and authorised by a medical
practitioner; and/or

(d) Through observation by security personnel or TFR Contract Representative, it is evident
that the contractors physical, emotional, mental or behavioural state refiects that they
are intoxicated or under the influence.

16.2.4 Any transgression of this policy will constitute a breach of the relevant contract and may
result in the termination of services/contract.

16.2.5 Any contractor employee using medication that has a narcotic effect must declare before
work to his / her supervisor.

16.3 Occupational Hygiene

16.3.1 The Principal Contractor shall conduct Health Risk Assessments of all the Occupational
Hygiene / Environmental stressors (e.g. noise, dust, illumination, HCS, heat & cold
stressors, ergonomics, etc.) present in the area where they operate to determine if there
is any possible worker exposure. Records of all these assessment should be documented
and kept up to date.

16.3.2 The Principal Contractor shall monitor the extent to which their employees are exposed to
the occupational hygiene stressors. These assessments shall be conducted by an
Approved Inspection Authority as listed on the Department of Labour database. The
findings from these assessments should be kept on the SHE file, communicated to all
affected parties and be reported to relevant authorities.
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1604.1 The Principal Contractor must ensure that all workplace facilities meet health, safety and
welfare needs of all employees, including disabled persons where applicable.

16.4.2 The Principal Contractor must in addition to Facilities Regulations 2004, provide at or
within reasonable access of every construction site, the following clean, hygienic and
maintained facilities:

(a) shower facilities, at least one shower facility per 15 persons
(b) at least one sanitary facility for each sex and for every 30 workers
(c) changing facilities for each sex; and
(d) sheltered eating areas

16.4.3 The Principal Contractor must provide reasonable and suitable living accommodation for
the workers at construction sites who are far removed from their homes and where
adequate transportation between the site and their homes or other suitable living
accommodation, is not available.

16.5 First Aid requirements

16.5.1 All Contractors shall ensure that their employees receive prompt first aid treatment in
case of injury or emergency. The Contractor must have the necessary equipment and/or
facility on site for treatment of injured persons.

16.5.2 Contractor shall ensure that the first aid box / boxes are available and accessible. More
first aid boxes shall be provided if the risks, distance between work teams, or the working
environment requires it.

16.5.3 Taking into account the type of injuries that are likely to occur on site, the nature of
activities performed and the number of employees on site, the Contractor shall ensure
that the first aid box contain suitable first aid equipment which includes at least the
minimum contents as listed on Annexure 1 of General Safety Regulation (GSR).

16.5.4 The Contractor must ensure that trained / certificated first-aid personnel are appointed
and be available on site at all times. The ratio of first aiders to employees shall be 1:50.

16.6 AsbestosControl

16.6.1 The Contractor shall inform the TFR Project Manager or TFR Contract Representative if
during construction work asbestos or suspected asbestos containing material is found.
Only Asbestos Approved Contractor can work on asbestos containing material.

16.7 Noise

16.7.1 The Principal Contractor shall ensure that the requirements of the Noise Induced Hearing
Loss Regulations are complied with.

16.7.2 Principal Contractor shall ensure that machinery and equipment are operated at noise
levels not exceeding an equivalent level of 85-dB (A) during normal working conditions.
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16.7.3 Where the noise levels at the Operator position or to employees working in the vicinity
exceed an equivalent level of 8S-dB (A) during normal working conditions, the Principal
Contractor shall take appropriate measures to reduce such levels to an equivalent level of
8s-dB (A). The use of Personal Protective Equipment (PPE) should be the last resort.

16.7.4 All employees exposed to noise must be trained on the effects of exposure, precautionary
measures to be taken to prevent exposure and the correct use of PPE.

16.7.5 Noise zones must be demarcated as such.

16.8 Vibration

16.8.1 Principal Contractors must put measures to reducethe risks associated with hand-arm
vibrations, avoid, whenever possible, the need for vibration equipment.

16.8.2 Principal Contractor shall develop a good maintenance regime for tools and machinery.
This may involve ensuring that tools are regularly sharpened, worn components are
replaced or engines are regularly tuned and adjusted.

16.8.3 The Principal Contractor must introduce a work pattern that reduces the time exposure to
vibrations.

16.8.4 The Principal Contractor shall issue employees with gloves and warm clothing. There is a
debate as to whether anti-vibration gloves are really effective but it is agreed that warm
clothing helps with blood circulation which reduces the risk of vibration white finger. Care
must be taken so that the tool does not cool the hand of the operator.

16.9 Manual Handling

16.9.1 Principal Contractor must reduce risk of injury due to manual handling by using
mechanical assistance involving the use of mechanical aids to assist the manual handling
operation. Mechanical aids such as hand-powered hydraulic hoists, specially adapted
trolleys, hoist for lifting patients and roller conveyors can be used.

16.9.2 Principal Contractor shall ensure all employees involved in manual handling are trained in
good lifting techniques.

16.10 Dust

16.10.1 The Principal Contractor shall monitor dust caused by their activities, mobile equipment,
generators and other equipment during construction. Factors such as wind can often
affect the intensity to which the impact is experienced.

16.10.2 Dust suppression measures must be in place to reduce the dust caused by the activities
on site.

16.10.3 Appropriate PPEshould be provided to exposed employees.
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16.11 Weather precautions

16.11.1 In the event of adverseweather (high winds, flooding, storm surge, lightning etc) or
other conditions, the Contractor must institute precautionary measuresto protect
employees on site.

16.11.2 The Contractor shall take steps to prevent heat stroke, dehydration and exhaustion of
employees as a result of exposure to excessiveheat on site. Such steps may include
employees taking regular brakes, consuming enough water, provision of sun brims for
their hard hats and sun screen to protect them against sun burn.

16.11.3 The Contractor shall take steps to prevent hypothermia or dangerous overcooling of the
body as a result of exposure to cold temperatures.

17 Incidents/Occurrences

17.1 All incidents referred to in Regulation 9 of GeneralAdministration Regulations of the OHS
Act involving the contractor and his subcontractor on TFR premises, shall be reported to
the TFR Contract Representative and Department of Labour as prescribed by the OHS
Act.

17.2 TFR must be forwarded with a copy of a report of any investigation, formal inquiry
conducted in tenms of Section 31 and 32 of the Act into any incident involving the
contractor, his subcontractor, any person or machinery under his control on TFR
premises.

17.3 TFRContract Representativemust be informed of the above incidents/occurrences before
the end of shift when the incident/occurrence occurred.

17.4 The Contractor shall make available its employees to attend as witnesses when required
so by TFR during an investigation into any incident where TFR believes the said
contractor employeeswere witnesses or may assist in the investigation.

17.5 The contractor shall make available to TFR any documents required to assist in their
investigation.

18. SHECost

18.1 The Principal Contractor shall ensure that it has made adequate provision for the cost of
health and safety measures in the tender offer.

18.1 The Principal Contractor shall ensure that its subcontractors have made adequate
provision for the cost of health and safety measures in the tender offer.

19. PersonalProtective Equipment(PPE)
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19.1 The contractor shall ensure that all employees are provided with appropriate prescribed
Personal Protective Equipment (PPE) free of charge (according to General Safety
Regulations (2), suitable for the type of activities that the employeeswill perform.

19.2 Such PPEshall be approved by credible institution such as SABS,EN,or AN.

19.3 The contractor shall manage the issuing of PPEand ensure that PPEis used at all times.
Employeesshall be trained in the proper use of PPE.

20. Emergency Evacuation Plan and Procedure

20.1 The Principal Contractor must establish and implement an emergency evacuation plan to
ensure that in the event of fire, explosion structural collapse etc. all staff is able to
evacuate the area to a demarcated areas for the purpose.

20.2 The area so selected must be demarcated and the relevant "Assembly Point" sign
displayed where applicable or use TFRnearest assemblypoint.

20.3 An Emergency Evacuation Procedure must be drawn up; all staff members and
contractors shall be given awarenesstraining and participate in regular evacuation drills.

20.4 The PrincipalContractor and its employeesshall collaborate and adhere to TFRevacuation
drills and requirements.

21. Access Control and Security

21.1 The Principal Contractor shall, before commencing any work, obtain from the TFR
Contract Representative[Technical Officer a Site Access Certificate as in Annexure 1
executed and signed by him, permitting and limiting accessto the designated site or place
of work by the PrincipalContractor and any subcontractors under his control.

21.2 No Site AccessCertificate will be granted to the Contractor who fails to comply with TFR
minimum SHE requirements, with the SHE File not approved and without the SHE
induction been concluded.

21.3 The contractor must assess the security risks and implement appropriate measures. All
contractors are to strictly adhere to all security requirements on the premises.

21.4 The Principal Contractor in collaboration with the TFR representative will ensure that
proper access control is in place and functional at all times onto and out of the site. A
form of access control will be issued to contractor employees who have been inducted
and submitted copies of ID documents or work permits (where required).

21.5 AccessPermits should be carried by a contract employee at all time when on site. Access
Permits shall be produced at the point of entry / gate.

21.8 Contractors shall ascertain from TFRContract Representative[TechnicalOfficer the correct
route along with their employees may proceed when coming on or going off shift and
direct their employees accordingly.

Contractor Signature .

Uncontrolled copy when printed.
C9TransnetSOC Ltd

Date .

Page 17 of 35

 
“P

RE
VI

EW
 C

OPY
 O

NLY
” 

 



Date: 15 July 2015 Revision 02-00 TFR-IMS-JHB-PRO-015.1(Attachment 7.3)
EAE Transnet (15 July 2015)

22. Management of Subcontractors

22.1 The Principal Contractor is directly responsible for the actions of his contractors/sub-
contractors.

22.2 The Principal Contractor will also be responsible for initiating any remedial action
(recovery plan) that may be necessary to ensure that the contractor complies with all
requirements.

22.3 The PrincipalContractor shall provide any contractor who is making a bid or appointed to
perform construction work, with the relevant sections of the documented SHE
specification, who would in turn provide a SHEplan for approval.

22.4 The Principal Contractor shall carry out inspection/audits on the contractor/subcontractor
to ensure that their SHE plan is being implemented and maintained and submit audit
report to TFR Representative.

22.5 The Principal Contractor shall stop any contractor/subcontractor from executing
construction work which poses a threat to the safety and health of persons or the
environment.

22.6 The Contractor shall ensure that the sub-contractors appointed have the necessary
competencies and resourcesto perform the work safely.

22.7 The Principal contractor will be required to submit 37(2) mandatory agreement between
the Principal Contractor and subcontractor to the TFR Contract Representative

23. Environmental Management

23.1 The Contractor shall identify, document and comply with all pertinent Environmental laws
and associatedRegulations,approvals, licensesand permits which are applicable to the
Servicesand activities undertaken.

23.2 Before commencement with any of the services to be rendered to TFR,the Contractor
shall make available all personnelwho will be working on the specified contract to be
given environmental induction training. All Contractor employeesarriving on the site shall
attend such induction.

23.3 The Contractor shall adhere to all instructions issuedby Project Manageror his /her
delegated person in promotion of environmental management and legal compliance.

23.4 The Contractor shall determine the correct positioning of topsoil stockpiling to avoid
massive disturbance and prepare the topsoil for reuse during landscaping.

23.5 Concrete shall not be mixed directly on the ground or any other permeable surface.
Should concrete batching activities occur, these should be located in the designated area
on site with low environmental sensitivity levels.

23.6 All excessconcrete shall be removed from site on completion of plastering or concrete
pouring and disposed of in an environmentally acceptablemanner.
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23.7 The Contractor shall ensure that his or her employees are aware of the procedures to be
followed when dealing with spills and leaks, which shall include notifying the relevant
authorities and TFR as required in terms of National Environmental Management Act
(NEMA), 1998 and National Water Act (NWA), 1998. The Contractor shall ensure that all
necessary material and equipment required for use during clean - up/rehabilitation of
spills and leaks are available on site at all times. Treatment, remediation and/or
rehabilitation of contaminated areas shall be undertaken to the reasonable satisfaction of
the TFR Environmental Control Officer or relevant Environmental Specialist.

23.8 Contractor shall be solely responsible for the control of dust generated from his or her
activities. Excavation, handling and transport of erodable material shall be avoided under
aggressive wind conditions or when a visible dust plume is present. If dust damping
measures are deemed inadequate, working must cease until the wind speed drops to an
acceptable level.

23.9 Construction activities generating output levels of 85 db (A) or more shall be confined to
the hours 08hOOto 17hOOMondays to Fridays (close to residential areas).

23.10 No on-site burying or dumping of waste material shall occur. Waste must be collected by
a licensed waste transporting contractor and disposed of at a licensed disposal site.
Disposal certificate must be made available to TFR on request.

23.11 Waste bins must be provided in sufficient number and capacity to store solid waste
produced on a daily basis. These bins must be kept closed and emptied regularly.

23.12 A designated re-fuelling area (s) must be provided. The re-fuelling area must be protected
from hydrocarbon spillage to the reasonable satisfaction of the TFR Environmental Control
Officer or Relevant Environmental Specialist. As a minimum requirement, re-fuelling and
workshop areas shall have a bunded floor surface and storm water collection mechanism.
Refuelling shall always be accompanied by the use of drip trays.

23.13 The Contractor must notify the Project Manager immediately of any pollution incident. An
incident record system shall be maintained on site for inspection by TFR and relevant
authorities.

23.14 All vehicles and equipment's shall be kept in good working condition. All leaking
equipment's shall be repaired immediately or removed from site. All vehicles and
equipment shall be maintained and not emit excessive noise.

23.15 In case of major hydrocarbon spill or leakage as a result of equipment failure, Project
Manager must be made aware of such event and the affected area must be fenced off
and be cleaned immediately to the reasonable satisfaction of the TFR Environmental
Control Officer to prevent contamination of soil and both surface and groundwater.

23.16 The Contractor shall ensure that no spillage occurs when toilets are being cleaned or
emptied and that the contents are removed from site by a licensed service provider.
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23.17 The use of borrow pits for the construction of access roads must comply with the
provisions of Minerals and Petroleum Resources Development Act of 2004 as amended
and should not be located inside the border of any protected area (e.g. Nature Reserve).

23.18 All disturbed areas must be rehabilitated to the reasonable satisfaction of TFR
Environmental Control Officer or Relevant Environmental Specialist.

23.19 Transportation, handling and storage of all substances classified as hazardous must
comply with the provisions of the Hazardous Substances Act, 15 of 1973, relevant
Regulations and SANSCodes.

23.20 Archaeological remains, artificial features and structures older than 60 years are protected
by the Natural Heritage Resources Act, 25 of 1999. Should any archaeological artefact be
exposed during construction or any contract work, such work must be stopped
immediately. The TFR Environmental Control Officer must be called in for inspection and
to recommend the way-forward. Under no circumstances may .any artefacts be destroyed
or removed from site.

23.21 The extraction of water for construction purposes must at all times comply with licensing
requirements of Department of Water Affairs, where applicable. Extraction of water from
a stream or a river requires approval.

23.22 Blasting work that may be required on site shall be carried out entirely within the
provisions of the Explosives Act, 26 of 1956 and other relevant engineering and safety
standards.

23.23 Office and camp sites shall be established, as far as is practicable, outside the flood plain,
above the 1:50 flood level mark within the boundaries of the construction area.

23.24 No camp or office site shall be located closer than 100 metres from a stream, river,
spring, dam or pan.

23.25 The area chosen for these purposes shall be the minimum reasonably required and which
will involve the least disturbance to vegetation.

23.26 Camps and site offices shall be fenced (where necessary) in consultation with the
landowner.

23.27 The Project Manager or TFR Contract Representative may, at his or her discretion stop
any work, activity or process not in accordance with Environmental laws and associated
Regulations, approvals, licenses and permits.

23.28 The contractor shall preserve wild life in terms of the NEMA.

24. Operational Safety

24.1 National Railway Safety Regulator Act / Railway Safety

24.1.1 The Principal Contractor shall ensure that its equipment, machinery and employees when
on TFR premises complies fully with all applicable railway safety requirements and/or
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regulations of the National Safety Regulator Act 16 of 2002 and the relevant SANSCodes
of Practice.

24.1.2 The Principal Contractor when engaging subcontractor must review the capability of the
proposed contractor to comply with specified railway safety requirements and/or
regulations.

24.1.3 The Principal Contractor and/or his subcontractors must grant TFR access, during the
term of the contract, to review any railway safety related activities, including the
coordination of such activities across all parts of the organisation.

24.2 Special Permits

24.2.1 Where special work permits are required before work may be carried out such as for e.g.
hot work (welding, cutting etc.), isolation, and occupations, the Contractor shall apply to
the TFR Contract Representative/Technical Officer or the relevant authority for such
permits to be issued. The Contractor shall strictly comply with the conditions and
requirements pertaining to the issueof suchwork permits.

24.3 Vehicle Safety

With respect to vehicles, construction vehicles and mobile plants the Contractor must ensure
that:

24.3.1 They are of an acceptable design and construction, are maintained in a good working
order and are used in accordancewith their design and the intention for which they were
designed

24.3.2 Are operated by a person who-has received appropriate training, is certified competent
and in possession of proof of competency and is authorised in writing to operate such
vehicle and mobile plant;

24.3.3 Are operated by a person who has a medical certificate of fitness to operate those vehicle
and mobile plant, issuedby an occupational health practitioner;

24.3.4 Vehicles used to transport employees have seats firmly secured and adequate for the
number of employees to be carried. No employees will be allowed to be transported at
the back of LDV's / bakkies unless it is provided with a seat and safety belt and further
that the risk assessmenthas indicated it to be a low risk.

24.3.5 Construction vehicles are fitted with structures designed to protect the operator from
falling material or from being crushed should the vehicle or mobile plant overturn;

24.3.6 Construction vehicle must be equipped with an acoustic warning device which can be
activated by the operator and an automatic acoustic reversi,;g alarm

24.3.7 Construction vehicles must be inspected by the authorised operator or driver on a daily
basis using a relevant checklist prior to use and that the findings of such inspection are
recorded in a register kept in the construction vehicle or mobile plant.
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24.3.8 No person rides or is required or permitted to ride on a construction vehicle or mobile
plant otherwise than in a safe place provided thereon for that purpose.

24.3.9 All construction vehicles or mobile plant when not in use, have buckets, booms or similar
appendages, fully lowered or blocked, controls in a neutral position, motors stopped,
wheels chocked, brakes set and ignition secured.

24.3.10 Whenever visibility conditions warrant additional lighting, all mobile plant are equipped
with at least two headlights and two taillights when in operation

24.3.11 Tools, material and equipment are secured and separated by means of a physical barrier
in order to prevent movement when transported in the same compartment with
employees.

24.3.12 Where applicable, also in collaboration with the TFR representative and other appropriate
personnel develop a traffic management plan for the site to ensure the safe movement
of all construction related mobile plant where applicable

24.3.13 This plan is to be reviewed at the allocated SHE meeting to ensure its applicability where
applicable. Where applicable the Principal Contractor shall appoint traffic officials to
manage the manoeuvre of mobile plant and vehicles on the construction site.

24.3.14 Those working or operating on public roads comply with the requirements of the National
Road Traffic Act, 1996.

24.4 Housekeeping and general safeguarding on construction sites

24.4.1 Principal Contractor must ensure that suitable housekeeping is continuously implemented
on each construction site

24.4.2 The Principal Contractor must ensure proper storage of materials and equipment and the
removal of scrap, waste and debris at appropriate intervals.

24.4.3 The Principal Contractor must ensure that materials required for use, are not placed on
the site so as to obstruct means of access to and egress from workplaces and
passageways

24.4.4 The Principal Contractor must ensure that materials which are no longer required for use,
do not accumulate on and are removed from the site at appropriate intervals.

24.5 Hazardous Chemical Substances (HCS)

24.5.1 The Principal Contractor must ensure that all employees exposed to hazardous chemicals
are trained on the potential source of exposure, potential risk to health caused by
exposure and measures to be taken by the contractor and employees against any risk of
exposure.

24.5.2 HCS risk assessment to be conducted and where it indicates that any employee may be
exposed, the contractor shall ensure that monitoring is carried out in terms of regulation
6 and 7 of the Hazardous Chemical Substances Regulations.
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24.5.3 Employees exposed to hazardous substances shall be under medical surveillance

24.5.4 Where herbicides are used, the contractor shall comply with all relevant legislative
requirements pertaining to the use of herbicides and that work is undertaken under the
supervision of a person with a valid certificate in Pest Control.

24.6 Stacking and Storage

24.6.1 The Principal Contractor shall ensure that a competent person is appointed in writing with
the duty of supervising all stacking and storage.

24.6.2 Adequate storage areas are provided, demarcated as storage areas and are kept neat and
under control.

24.7 Fire Precautions

24.7.1 The Principal Contractor must ensure that all appropriate measures are taken to avoid the
risk of fire

24.7.2 Sufficient and suitable storage is provided for flammable liquids, solids and gases

24.7.3 Smoking is prohibited and notices in this regard are prominently displayed in all places
containing readily combustible or fiammable materials

24.7.4 In confined spaces and other places in which flammable gases, vapours or dust can cause
danger only suitably protected electrical installations and equipment, including portable
lights, are used, there are no flames or similar means of ignition and adequate ventilation
is provided.

24.7.5 Combustible materials do not accumulate, oily rags, waste and other substances liable to
ignite are without delay removed to a safe place

24.7.6 Welding, flame cutting and other hot work are done only after appropriate precautions
have been taken to reduce the risk of fire.

24.7.7 Suitable and sufficient fire-extinguishing equipment is placed at strategic locations or as
may be recommended by the Fire Chief or local authority concerned and that such
equipment is maintained in a good working order.

24.7.8 The fire equipment is inspected by a competent person, who has been appointed in
writing for that purpose, in the manner indicated by the manufacturer thereof

24.7.9 Sufficient number of employees are trained in the use of fire extinguishing equipment

24.7.10 There is an effective evacuation plan providing for all persons to be evacuated speedily
without panic, accounted for and a siren is installed and sounded in the event of a fire.

24.7.11 Where appropriate, suitable visual signs are provided to clearly indicate the escape
routes in the case of a fire and the means of escape is kept clear at all times.
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24.8 Site Establishment and Demarcation of the site

24.8.1 It is important that activities of the contractor(s) are conducted within a limited area to
facilitate control and to minimize the impact on the existing natural environment and the
surroundings landowners.

24.8.2 The Contractor shall demarcate the boundaries of the site in order to restrict construction
activities to the site.

24.8.3 The method of demarcation and the location of the demarcated area shall be determined
by the Contractor and approved by the TFR Contract Representative prior to any work
being undertaken. The Contractor shall ensure that all his plant, labour and materials
remain within the boundaries of the site.

24.8.4 Failure to do so may result in the Contractor being required to fence off the boundaries of
the site at his own expense to the satisfaction of the TFR .The contractor is responsible
for the safeguarding of his/her own equipment and material while on site.

24.9 Fall Protection Plan

24.9.1 In the event of the risk and hazard identification, as required in terms of clause 14 of this
Specification, revealing risks relating to working from an elevated position the contractor
shall cause the designation of a competent person, responsible for the preparation of a
fall protection plan;

24.9.2 The Contractor shall implement, maintain and monitor the fall protection plan for the
duration of the contract. The Contractor shall also take such steps to ensure the
continued adherence to the fall protection plan.

24.9.3 The fall protection plan shall include:-

(a) a risk assessmentof all work carried out from an elevated position;

(b) the procedures and methods to addressall the identified risks per location;

(c) the evaluation of the employees physical and psychological fitness necessary to work at
elevated positions;

(d) the training of employeesworking from elevated positions;

(e) rescue plan; and

(f) the procedure addressing the inspection, testing and maintenance of all fall protection
equipment

24.10 SHE Signage (Symbolic Safety Signs) on plant and in buildings

24.10.1The Principal Contractor's employees shall comply with all SHEsignage posted at various
locations of TFRsites.
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24.1O.2The Principal Contractor shall after occupation of the construction site ensure that
appropriate SHE signs (Symbolic Safety Signs) are displayed on site

24.11 General Machinery, Tools and Equipment

24.11.1 The Principal Contractor shall ensure that all machinery, tools and equipment are
identified, numbered or tagged, listed on an inventory list,

24.11.2 The Principal Contractor shall ensure that all machinery, tools and equipment are safe to
be used and is maintained in a good condition.

24.11.3 The Principal Contractor shall ensure that all machines driven by means of belts, gear
wheels, chains and couplings shall be adequately guarded in such a manner that persons
cannot gain inadvertent access to the moving parts.

24.11.4 All machinery, tools and equipment to be regularly inspected at least monthly or as
required by legislation and risk assessments. Records of such inspections shall be kept
on the safety file.

24.11.5 Where applicable machinery, tools and equipment must have the necessary approved
test or calibration documentation.

24.11.6 The Principal Contractor shall ensure that all machinery, tools and equipment are
operated by persons who have been trained to operate such machinery, tools or
equipment.

24.12 Portable Electrical Tools and Explosive Power Tools

24.12.1The Principal Contractor shall ensure that use and storage of all explosive power tools
and portable electrical tools comply with all applicable legislation.

24.12.2The Principal Contractor shall ensure that only trained employees are authorised to use
portable electrical tools and explosive power tools

24.12.3 The Principal Contractor shall ensure that all portable electrical tools and explosive power
tools are kept in a safe working condition.

24.12.4 All portable electrical tools and explosive power tools are inspected monthly by a
competent person and daily before use by the operator of such tool. Records of such
inspections must be kept in the safety file.

24.12.5 Safety signs and barriers must be erected before explosive power tools are used.

24.12.6 Cartridges and explosive power tools to be stored separately

24.12.7 Register for the issue and return of cartridges be kept in the safety file.

24.12.8 Users / Operators of electrical power tools and explosive power tools should be issued
with suitable protective equipment
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24.13 Lifting Machine, Lifting Tackle and Suspended Loads

24.13.1The Principal Contractor shall ensure that lifting machine and tackle comply with Driven
Machinery Regulation 18 and all other applicable legislative requirements and standards.

24.13.2The Principal Contractor shall ensure that lifting machine operators shall be competent to
operate a lifting machine. They must be in possession of a valid permit. The training
should have been done according to the Code of Practice by a provider registered by the
Department of Labour.

24.13.3 A lock out system should be implemented to ensure that only an operator that is
competent can draw lifting machines and fork lifts.

24.13.4 The Principal Contractor shall ensure that before using any lifting machines or tackle the
operator inspect it. Records of such inspections and examinations shall be kept on the
safety file.

24.13.5 All lifting machines shall be examined and subjected to a performance test by an
accredited person/company at intervals not exceeding 12 months.

24.13.6 All lifting tackle should be recorded on a register and should be examined by an
accredited person/company at intervals not exceeding 3 months.

24.13.7 All hooks shall be fitted with a safety latch/catch.

24.13.8 All lifting tackle should be conspicuously and clearly marked with identification particulars
and the maximum mass load which it is designed for.

24.13.9 No person shall be moved or supported by means of a lifting machine unless such a
machine is fitted with a cradle approved by an inspector.

24.13.10 Rigging of loads to be done in accordance with acceptable safe work practices

24.13.11 Contractors and their employees shall keep out from under suspended loads, including
excavators, and between a load and a solid object where they might be crushed if the
load should swing or fall. They shall not pass or work under the boom or any crane or
excavator.

24.13.12 Principal Contractors and their employees shall ensure that crane loads are not carried
over the heads of any workmen.

24.13.13 The Principal Contractor shall ensure proper supervision in terms of guiding the load
including the use of guide ropes to prevent loads from swinging and a trained person to
direct lifting operations and checking the lifting tackle and attachments daily.

24.14 Hand Tools and Pneumatic Tools

24.14.1 All hand tools (hammers, chisels, spanners, etc) must be recorded on a register and
inspected by a competent person on a monthly basis as well as by users prior to use.
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24.14.2 All pneumatic tools should be numbered, recorded and inspected at least monthly as well
as by users prior to use. And the revolutions per minutes measured in accordance with
the manufacturer specifications

24.14.3 Tools with sharp points in tool boxes must be protected with a cover.

24.14.4 All files and similar tools must be fitted with handles.

24.14.5 The Contractor must have a policy on private and make shift tools on site.

24.14.6 No pneumatic tool shall be operated by using a compressed gas cylinder. Pneumatic
equipment shall only draw supply from mobile air compressors or from compressed air
lines installed within the premises.

24.15 Excavations, Floor Openings and Trenches

The Contractor must ensure that:

24.15.1 All excavation work is carried out under the supervision of a competent person who has
been appointed in writing for that purpose.

24.15.2 Evaluation of the stability of the ground, as far as is reasonably practicable, before
excavation work begins.

24.15.3 Sufficient steps in order to prevent, as far as is reasonably practicable, any person from
being buried or trapped by a fall or dislodgement of material in an excavation.

24.15.4 No person is permitted to work in an excavation which has not been adequately shored
or braced: Provided that shoring and bracing may not be necessary where the sides of
the excavation are sloped to at least the maximum angle of repose measured relative to
the horizontal plane; or such an excavation is in stable material: Provided that
permission has been given in writing by the appointed competent person upon
evaluation by him or her of the site conditions.

24.15.5 Where any uncertainty pertaining to the stability of the soil still exists the decision from a
professional engineer or a professional technologist competent in excavations is decisive
and such a decision must be noted in writing and signed by both the competent person
and the professional engineer or technologist, as the case may be.

24.15.5 The shoring or bracing used is designed and constructed in a manner that renders it
strong enough to support the sides of the excavation in question.

24.15.6 No load, material, plant or equipment is placed or moved near the edge of any
excavation where it may cause its collapse and consequently endangers the safety of
any person, unless precautions such as the provision of sufficient and suitable shoring or
bracing are taken to prevent the sides from collapsing;

24.15.7 Where the stability of an adjoining building, structure or road is likely to be affected by
the making of an excavation, steps are taken to ensure the stability of such building,
structure or road and the safety of persons.
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24.15.8 Convenient and safe means of access to be provided to every excavation in which
persons are required to work, and such accessmay not be further than six meters from
the point where any worker within the excavation is working.

24.15.9 The location and nature of electricity, water, gas or other similar services which may in
any way be affected by the work to be performed, and must before the commencement
of excavation work that may affect any such service, take the steps that are necessary
to render the circumstancessafe for all persons involved.

24.15.10 Every excavation, including all bracing and shoring, is inspected by the competent
person, daily, prior to the commencement of each shift; after every blasting operation;
after an unexpected fall of ground; after damage to supports; and after rain in order to
ensure the safety of the excavation and of persons.

24.15.11 The results of such inspections must be recorded in a register kept on site and made
available on request to an inspector, the client, the client's agent, any other contractor
or any employee.

24.15.12 Every excavation which is accessibleto the public or which is adjacent to public roads
or thoroughfares, or whereby the safety of persons may be endangered, to be
adequately protected by a barrier or fence of at least one metre in height and as close
to the excavation as is practicable; and provided with warning illuminants or any other
clearly visible boundary indicators at night or when visibility is poor.

24.15.13 All precautionary measuresstipulated for confined spacesas determined in the General
Safety Regulations, 2003, are complied with by any person entering any excavation.

24.15.14 Where the excavation work involves the use of explosives, appoint a competent person
in the use of explosives for excavation, and must ensure that a method statement is
developed by that person in accordancewith the applicable explosives legislation.

24.15.15 Warning signs to be positioned next to an excavation within which or where persons
are working or carrying out inspectionsor tests.

24.16 DemolitionWork

The Contractor must ensure that:

24.16.1 A competent person is appointed in writing to supervise and control all demolition work
on site.

24.16.2 Before any demolition work is carried out, and in order to ascertain the method of
demolition to be used, a detailed structural engineering survey of the structure to be
demolished is carried out by a competent person and that a method statement on the
procedure to be followed in demolishing the structure is developed by that person.

24.16.3 During a demolition, the competent person must check the structural integrity of the
structure at intervals determined in the method statement in order to avoid any
premature collapses.
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24.16.4 With regard to a structure being demolished, the Contractor shall take steps to ensure
that no floor, roof or other part of the structure is overloaded with debris or material in
a manner which would render it unsafe

24.16.5 All reasonably practicable precautions are taken to avoid the danger of the structure
collapsing when any part of the framing of a framed or partly framed building is
removed, or when reinforced concrete is cut.

24.16.6 Precautions are taken in the form of adequate shoring or other means that may be
necessary to prevent the accidental collapse of any part of the structure or adjoining
structure.

24.16.7 No person works under overhanging material or a structure which has not been
adequately supported, shored or braced.

24.16.8 Any support, shoring or bracing used, is designed and constructed so that it is strong
enough to support the overhanging material.

24.16.9 Where the stability of an adjoining building, structure or road is likely to be affected by
demolition work on a structure, take steps to ensure the stability of such structure or
road and the safety of persons.

24.16.10 The location and nature of electricity, water, gas or other similar serviceswhich may in
any way be affected by the work to be performed, and must before the
commencement of demolition work that may affect any such service, take the steps
that are necessaryto render circumstancessafe for all persons involved.

24.16.11 Every stairwell used and every floor where work is being performed in a building being
demolished, to be adequately illuminated by either natural or artificial means.

24.16.12 Convenient and safe means of accessto be provided to every part of the demolition site
in which persons are required to work.

24.16.13 A catch platform or net is erected above an entrance or passageway or above a place
where persons work or pass under, or fence off the danger area if work is being
performed above such entrance, passageway,or place so as to ensure that all persons
are kept safe where there is a danger or possibility of persons being struck by falling
objects.

24.16.14 No material is dropped to any point, which falls outside the exterior walls of the
structure, unless the area is effectively protected.

24.16.15 No person may dispose of waste and debris from a high place by a chute unless the
chute is adequately constructed and rigidly fastened; if inclined at an angle of more
than 45 degrees to the horizontal, is enclosedon its four sides; if of the open type, is
inclined at an angle of lessthan 45 degreesto the horizontal; where necessary, is
fitted with a gate at the bottom end to control the flow of material; and discharges into
a container or an enclosedarea surrounded by barriers.
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24.16.16 Every chute used to disposeof rubble is designed in such a manner that rubble does
not free-fall and that the chute is strong enough to withstand the force of the debris
travelling along the chute.

24.16.17 No equipment is used on floors or working surfaces, unless such floors or surfaces are
of sufficient strength to support the imposed loads.

24.16.18 Where a risk assessment indicates the presenceof asbestos, a contractor must ensure
that all asbestos related work is conducted in accordance with the Asbestos
Regulations, 2001, promulgated by Government Notice No. R. 155 of 10 February
2002.

24.16.19 Where a risk assessment indicates the presenceof lead, a contractor must ensure that
all lead related work is conducted in accordance with the Lead Regulations, 2001,
promulgated by Government Notice No. R.236of 28 February 2002.

24.16.20 Where the demolition work involves the use of explosives, a method statement must be
developed in accordance with the applicable explosives legislation, by an appointed
person who is competent in the use of explosives for demolition work and all persons
involved in the demolition works must adhere to demolition procedures issued by
the appointed person.

24.16.21 All waste and debris are as soon as reasonably practicable removed and disposed
of from the site in accordance with the applicable legislation.

24.17 ElectricalEquipment

The Contractor must ensure that:

24.17.1 Implementation and compliance with Electrical Installation Regulations, Electrical
Machinery Regulations and regulation 24 of the Construction Regulations and OH&S
Act.

24.17.2 All electrical installations, machinery and electrical work is performed in compliance
with TFRElectrical Safety Instructions.

24.17.3 Connections are not made to any power supply without the prior written approval of
the TFRContract Representative.

24.17.4 All electrical machines and appliances provided by the Contractor for his own use on
the Site are in a serviceable condition

24.17.5 Power tools used on the Site are protected by residual current devices approved by
TFRContract Representativeand are double insulated.

24.17.6 All extension cords, portable tools and electrical plant supplied at a voltage above 32
volts are inspected, tested and tagged by a Licensed Electrician at regular monthly
intervals. Details of inspections and tests are kept in Log Booksavailable for inspection
by the TFRContract Representativeor any other authorised Officer of TFR.
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24.17.7 All electrical installations are inspected by the TFR Contract Representative (or his
nominee) to ensure that the installation complies with the Statutory Regulations
applicable to the site and TFR Electrical Safety Instructions. Any installations deemed
unsatisfactory by the TFR Contract Representative should be removed by the
Contractor at his expense.

24.17.8 Portable lights have adequate stability and are fitted with a mechanical guard to
protect the lamp. Temporary festoon lighting is of the 'double insulated' type and is
supported at least 2.5m above the floor, if possible. Hand lamps are of the 'all
insulated'type.

24.17.9 All temporary light fittings are supplied from more than one final sub-circuit, with the
supply from a residual current device, extra low voltage source or an isolating
transformer.

24.17.10 The Contractor must obtain approval from the TFRContract Representative before any
of his employees or Sub-contractors commence work within three (3) metres of
conductor rails or high tension wires, or where there is a possibility of equipment
coming close to and/or touching a power source, and must provide suitable protective
insulating barriers. For the erection of scaffolding, the distance is five (S) metres.

24.17.11 Only authorised persons may enter Electrical Contactor Houses, Motor Rooms, Switch
Rooms, Control Rooms or Cable Ducts. Should the Contractor require entering such
places to carry out work, he must first obtain permission from the TFR Contract
Representativeand obtain a valid Permit to Work.

24.17.12 The Contractor's employees required to enter such electrical spaces "authorised
persons", with the names entered in the TFR Authorised Persons Register, after
receiving approval from the TFR Electrical Officer, or they are accompanied by an
authorised person who must supervise the placement of Danger Tags and Out-of-
ServiceTags, as well as Electrical Isolation Permit.

24.17.13 Electrical equipment supply cabling distribution boards, fixed lighting and portable
appliances, extension leads, welding machines, compressors, pumps and hand portable
tools are inspected on a monthly basisand also by the user daily before use.

24.17.14 Such monthly inspection(s) are to be performed by an appropriately qualified
Electrician.

24.17.15 Contractors working on, over, under, or adjacent to railway lines and near high voltage
equipment shall comply with the TFR E7/1 Specification for Works On, Over, Under or
Adjacent to Railway Linesand Near High Voltage Equipment.

24.18 FireSafety

24.18.1 The Contractor comply to the fire precautions as stipulated in the Environmental
Regulations for Workplaces, 1987. On construction sites the Contractor in addition to
these regulations shall comply with regulation 29 of the Construction Regulations,
2014.
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24.18.3 The Contractor shall provide adequate, regularly serviced fire fighting equipment
located at strategic points on site, specific to the classes of fire likely to occur. The
appropriate notices and signs must be posted up as required.

24.18.2 The Contractor must ensure that his personnel are trained in the use of fire
extinguishers and familiarise themselves with locations of fire equipment in the vicinity
of their work site.

24.18.3 Work areas are clear, at all times, of any material, which could fuel a fire. A thorough
inspection is made of the area at the end of any working period to ensure that no
material is left at the work site or any situation left in such a manner that a fire or
accident could result (all machines to be turned off at main switches, and cylinders to
be closed and hosesdeflated).

24.18.4 Electric welding, oxy-welding or cutting, or any other fire hazardous equipment is not
to be used inside or adjacent to electricai switch room, control room, cable duct, any
electrical equipment or cables without the permission of the TFR Contract
Representative.

24.18.5 The Contractor must ensure that fire fighting equipment are not to be used for any
purpose other than their intended use.

24.19 Scaffolding

24.19.1 The Principal Contractor must ensure that all scaffolding operations are carried out
under the supervision of a competent person and that all erectors, team leaders and
inspectors are competent to carry out their work.

24.19.2 The PrincipalContractor must ensure that scaffolding when used and erected, complies
with the safety standards as per SANS 10085-1:2004 Please note that Scaffold also
need to comply with CR12Temporary Works.

24.19.3 All scaffolding equipment to be inspected and proclaimed safe to use or rectified as to
be safe to use after any inclement weather. Signage must be posted to indicate the
status of the scaffolding.

25. Confidentiality

25.1 The Contractor must, at all times, consider all data or information given to him or that is
required in connection with the work of the Company, as confidential and not makes
unauthorized use of it.

25.2 He/she must ensure that such data or information is not given to any non-employee of
the contractor without written consent of the TFRProject Manager.

25.3 The Contractor shall be aware of the confidentiality of the mentioned information and is
compelled to treat it accordingly.

25.4 The contractor must provide adequate physical protection for any confidential documents,
etc, which were obtained from Transnet in connection with the contract work as well as
any copies made thereof. If any documents or sketches are lost TE must be notified
immediately.

Contractor Signatureo .

Uncontrolled copy when printed.
@Transnet SOCLtd

C:.I

Date .
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Date: 15 July 2015

ANNEXURE1

Revision 02-00 TFR-IMS-JHB-PRO-015.1(Attachment 7.3)
E.4ETransnet (15 July 2015)

SITE ACCESSCERTIFICATE

NB: Ensure that Site Access Certificate is issued to the contractor only:
1. After the approval of the SHEQFile
2. Receipt of construction work permit from Department of Labour for all

construction work projects exceeding R130m or CIDB of 9

Accessto:
Nameof Contractor/Builder :-
Contract/Order No.:

(Area)-------------------

The contract works Site/areadescribed above are made available to you for the carrying out of
associatedworks:

In terms of your contract/order with
(company)

Periodof validity of Site AccessCertificate: From to _

Kindly note that you are at all times responsiblefor the control and safety of the Works Site, and
for persons under your control having accessto the site.

As from the date hereof you will be responsible for compliance with the requirements of the
Occupational Health and Safety Act, 1993 (Act 85 of 1993) as amended, TFR E4E SHEQ
Specification, your SHEQ Plan and all conditions of the Contract pertaining to the site of the
works as defined and demarcated in the contract documents including the plans of the site or
work areas forming part thereof.

Signed : Date: _
Depot Manager or delegated person

ACKNOWLEDGEMENTOF RECEIPT

Name of Contractor/Builder :- I,-------------------do hereby acknowledge and accept the duties-------------
and obligations in respect of the Safety of the Site/area of Work in terms of the
Occupational Health and Safety Act; Act 85of 1993.

Name: _ Designation: _

Signature : Date:
Contractor Signature.. . Date .

Uncontrolled copy when printed.
is)Transnet SOCLtd
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Date: 15 July 2015

ANNEXURE 2

Revision 02-00 TFR-IMS-JHB-PRO-015.1 (Attachment 7.3)
EAE Transnet (15 July 2015)

CONTRACTOR MONTHLY SHE REPORT

For Month/Year Name of
Contractor

Name of Proiect
Project Number Date of Commencement Date of Completion

Number of Man-hours Cumulative Man-hours DIFR
employees worked this (Project Since last Lost

Month duration man- Time Incident
hours) (LTI)

1. Details of SHE Incidents

Incident This Cumulative(Project Short description of major/
Month duration) significant incidents and

preventative action taken
Number of
fatalities

Number of
disabling incidents
Number of Medical
Treatment Cases
Number of first aid
Cases
Number of near
miss incidents
Motor vehicle
incidents
Number of
environmental
incidents
Positive substance
abuse incidents
Substandard Act/
Conditions
observed
Legal violations
observed

2. Details of SHE Meetings

Contractor Signature .

Uncontrolled copy when printed.
@Transnet SOC Ltd

Date , , , .
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Date: 15 July 2015 Revision 02-00 TFR-IMS-JHB-PRO-015.1 (Attachment 7.3)
EAE Transnet (15 July 2015)

Date No of Major SHE Concerns Action taken
partici pants

3. Details of Audits/Inspections

Date Area / Findings/ Recommendations Action taken
Facilitv

S. Details of any SHE Promotional activities for the month

Date Activitv Remarks

6. Safetv Communication

::::::::::::::::::::::::M::::o::::n::::th::::1 Number of Safety talks held I Remarks

Attach separate sheets for further or other details

Name of Contractor Representative Signature Date

Contractor Sig natu re .

Uncontrolled copy when printed.
@Transnet SOC Ltd

Date .
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1RANSNEr

Important Note: All potential bidders must read this document and certify in the RFX Declaration
Form that that have acquainted themselves with, and agree with the content. The contract with the
successful bidder will automatically incorporate this Integrity Pact as part of the final concluded
contract.

INTEGRITY PACT

Between

TRANSNET SOC LTD

Registration Number: 1990/000900/30

("Transnet")

and

The Bidder / Supplier/ Service Provider / Contractor (hereinafter referred to as the "Bidder I Supplier")

Supplier Integrity Pact
March 201S
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Page 20f9

PREAMBLE

Transnet values full compliance with all relevant laws and regulations, ethical standards and the principles of
economical use of resources, fairness and transparency in its relations with its Bidders I Suppliers.

In order to achieve these goals, Transnet and the Bidder I Supplier hereby enter into this agreement hereinafter
referred to as the "Integrity Pact"which will form part of the Bidder's I Supplier's application for registration with
Transnet as a vendor.

The general purpose of this Integrity Pact is to agree on avoiding all forms of dishonesty, fraud and corruption
by following a system that is fair, transparent and free from any undue influence prior to, during and subsequent
to the currency of any procurement and I or reverse logistics event and any further contract to be entered into
between the Parties, relating to such event.

All Bidders I Suppliers wilt be required to sign and comply with undertakings contained in this Integrity Pact,
should they want to be registered as a Transnet vendor.

1 OBJECTIVES

1.1 Transnet and the Bidder I Supplier agree to enter into this Integrity Pact, to avoid all forms of
dishonesty, fraud and corruption including practices that are anti-competitive in nature,
negotiations made in bad faith and under-pricing by following a system that is fair, transparent
and free from any influence I unprejudiced dealings prior to, during and subsequent to the
currency of the contract to be entered into with a view to:

a) Enable Transnet to obtain the desired contract at a reasonable and competitive price in
conformity to the defined specificationsof the works, goods and services; and

b) EnableBidders I Suppliers to abstain from bribing or participating in any corrupt practice in
order to secure the contract.

2 COMMITMENTS OF TRANSNET

Transnet commits to take all measures necessary to prevent dishonesty, fraud and corruption and to
observe the following principles:

2.1 Transnet hereby undertakes that no employee of Transnet connected directly or indirectly with the
sourcing event and ensuing contract, will demand, take a promise for or accept directly or through
interrrediaries any bribe, consideration, gift, reward, favour or any material or immaterial benefit
or any other advantage from the Bidder, either for themselves or for any person, organisation or
third party related to the contract in exchange for an advantage in the bidding process, bid
evaluation, contracting or implementation process related to any contract.

2.2 Transnet will, during the registration and bidding process treat all Bidders I Suppliers with equity,
transparency and fairness. Transnet wilt in particular, before and during the registration process,
provide to all Bidders I Suppliers the same inforrration and will not provide to any Bidders I
Suppliers confidential I additional information through which the Bidders I Suppliers could obtain
an advantage in relation to any bidding process.

2.3 Transnet further confirms that its employees will not favour any prospective bidder in any form
that could afford an undue advantage to a particular bidder during the tendering stage, and wilt
further treat all Bidders I Supplier participating in the bidding process.

2.4 Transnet will exclude from the bidding processsuch employeeswho have any personal interest in
the BiddersI Suppliers participating in the bidding process.

Private & Confidential
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Page30f9

3 OBLIGATIONS OF THE BIDDER I SUPPLIER
3.1 The Bidder I Supplier commits itself to take all measures necessary to prevent mrrupt practices,

unfair means and illegal activities during any stage of its bid or during any ensuing contract stage
in order to secure the contract or in furtherance to secure it and in particular the Bidder I Supplier
commits to the following:

a) The Bidder I Supplier will not, directly or through any other person or firm, offer, promise
or give to Transnet or to any of Transnet's employees involved in the bidding processor to
any third person any material or other benefit or payment, in order to obtain in exchange
an advantage during the bidding process; and

b) The Bidder I Supplier will not offer, directly or through intermediaries, any bribe, gift,
consideration, reward, favour, any material or immaterial benefit or other advantage,
commission, fees, brOkerage or inducement to any employee of Transnet, mnnected
directly or indirectiy with the bidding process, or to any person, organisation or third party
related to the contract in exchange for any advantage in the bidding, evaluation,
contracting and implementation of the mntract.

3.2 The acceptanceand giving of gifts may be permitted provided that:

a) the gift does not exceed R1 000 (one thousand Rand) in retail value;

b) many low retail value gifts do not exceedR 1 000 within a 12 month period;

c) hospitality packagesdo not exceed RS000 in value or many low value hospitality packages
do not cumulatively exceed RS000;

d) a Bidder I Supplier does not give a Transnet employee more than 2 (two) gifts within a 12
(twelve) month period, irrespective of value;

e) a Bidder I Supplier does not accept more than 1 (one) gift in excess of R7S0 (seven
hundred and fifty Rand) from a Transnet employee within a 12 (twelve) month period,
irrespective of value;

f) a Bidder I Supplier may under no circumstances, accept from or give to, a Transnet
employee any gift, business courtesy, including an invitation to a business meal and lor
drinks, or hospitality package, irrespective of value, during any bid evaluation process,
including a period of 12 (twelve) months after such tender has been awarded, as it may be
perceived as undue and improper influence on the evaluation process or reward for the
contract that has been awarded; and

g) a Bidder { Supplier may not offer gifts, goods or services to a Transnet employee at
artificially low prices, which are not available to the public at those prices.

3.3 The Bidder { Supplier will not mllude with other parties interested in the contract to preclude a
competitive bid price, impair the transparency, fairness and progress of the bidding process, bid
evaluation, contracting and implementation of the mntract. The Bidder { Supplier further mmmits
itself to delivering against all agreed upon conditions as stipulated within the contract.

3.4 The Bidder { Supplier will not enter into any illegal or dishonest agreement or understanding,
whether formal or informal with other Bidders {Suppliers. This applies in particular to
certifications, submissions or non-submission of documents or actions that are restrictive or to
introduce cartels into the bidding process.

3.5 The Bidder { Supplier will not commit any criminal offence under the relevant anti-corruption laws
of South Africa or any other country. Furthermore, the Bidder {Supplier will not use for illegitimate
purposes or for restrictive purposes or personal gain, or pass on to others, any information
provided by Transnet as part of the business reiationship, regarding plans, technical proposals and
businessdetails, including information mntained or transmitted electronically.

Private & Confidential
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Page 40f9

3.6 A Bidder / Supplier of foreign origin shall disclose the name and address of its agents or
representatives in South Africa, if any, involved directly or indirectly in the registration or bidding
process. Similarly, the Bidder / Supplier of South African nationality shall furnish the name and
address of the foreign principals, if any, involved directly or indirectly in the registration or bidding
process.

3.7 The Bidder / Supplier will not misrepresent facts or furnish false or forged documents or
information in order to influence the bidding process to the advantage of the Bidder / Supplier or
detriment of Transnet or other competitors.

3.8 The Bidder / Supplier shall furnish Transnet with a copy of its code of conduct, which code of
conduct shall reject the use of bribes and other dishonest and unethical conduct, as well as
compliance programme for the implementation of the code of conduct.

3.9 The Bidder / Supplier will not instigate third persons to commit offences outlined above or be an
accessoryto such offences.

4 INDEPENDENT BIDDING

4.1 For the purposes of that Certificate in relation to any submitted Bid, the Bidder declares to fully
understand that the word "competitor" shall include any individual or organisation, other than the
Bidder, whether or not affiliated with the Bidder, who:

a) has been requested to submit a Bid in responseto this Bid invitation;
b) could potentially submit a Bid in response to this Bid invitation, based on their

qualifications, abilities or experience; and
c) provides the same Goodsand Servicesas the Bidder and/or is in the same line of business

as the Bidder.

4.2 The Bidder has arrived at his submitted Bid independently from, and without consultation,
communication, agreement or arrangement with any competitor. However communication
between partners in a joint venture or consortium will not be construed as collusive bidding.

4.3 In particular, without limiting the generality of paragraph 5 above, there has been no consultation,
communication, agreement or arrangement with any competitor regarding:

a) prices;

b) geographical area where Goodsor Serviceswill be rendered [market allocation];

c) methods, factors or formulas used to caiculate prices;

d) the intention or decision to submit or not to submit, a Bid;

e) the submission of a Bid which does not meet the specifications and conditions of the RFP;
or

f) bidding with the intention of not winning the Bid.

4.4 In addition, there have been no consultations, communications, agreements or arrangements with
any competitor regarding the quality, quantity, specifications and conditions or delivery particulars
of the Goodsor Servicesto which his/her 8id relates.

4.5 The terms of the Bid as submitted have not been, and will not be, disclosed by the Bidder, directly
or indirectly, to any competitor, prior to the date and time of the official Bid opening or of the
awarding of the contract.

4.6 Biddersare aware that, in addition and without prejudice to any other remedy provided to combat
any restrictive practices related to bids and contracts, Bids that are suspiciouswill be reported to
the Competition Commissionfor investigation and possible imposition of administrative penalties in
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Page 5 of9

terms of section 59 of the Competition Act No 89 of 1998 and/or may be reported to the National
ProsecutingAuthority [NPA] for criminal investigation and/or may be restricted from conducting
business with the public sector for a period not exceeding 10 [ten] years in terms of the
Prevention and Combating of Corrupt Activities Act No 12 of 2004 or any other applicable
legislation.

4.7 Should the Bidder find any terms or conditions stipulated in any of the relevant documents quoted
in the RFP unacceptable, it should indicate which conditions are unacceptable and offer
altematives by written submission on its company letterhead, attached to its submitted Bid. Any
such submission shall be subject to review by Transnet's Legal Counsel who shall determine
whether the proposedaltemative(s) are acceptableor otherwise, as the casemay be.

5 DISQUAUFICATION FROMBIDDING PROCESS

5.1 If the Bidder / Supplier has committed a transgression through a violation of section 3 of this
Integrity Pact or in any other form such as to put its reliability or credibility as a Bidder / Supplier
into question, Transnet may reject the Bidder's / Supplier's application from the registration or
bidding processand remove the Bidder / Supplier from its database, if already registered.

5.2 If the Bidder / Supplier has committed a transgression through a violation of section 3, or any
material violation, such as to put its reliability or credibility into question. Transnet may after
following due procedures and at its own discretion also exclude the Bidder / Supplier from future
bidding processes. The imposition and duration of the exclusion will be determined by the severity
of the transgression. The severity will be determined by the circumstances of the case, which will
include amongst others the number of transgressions, the position of the transgressors within the
company hierarchy of the Bidder / Supplier and the amount of the damage. The exclusion will be
imposed for up to a maximum of 10 (ten) years. However, Transnet reserves the right to impose
a longer period of exclusion, depending on the gravity of the misconduct.

5.3 If the Bidder / Supplier can prove that it has restored the damage caused by it and has installed a
suitable corruption prevention system, or taken other remedial measures as the circumstances of
the case may require, Transnet may at its own discretion revoke the exclusion or suspend the
imposed penalty.

6 TRANSNET'S UST OF EXCLUDEDTENDERERS (BLACKLIST)

6.1 All the stipulations around Transnet's blacklisting process as laid down in Transnet's Supply Chain
Policyand Procurement ProceduresManual are included herein by way of reference. Below follows
a condensed summary of this blacklisting procedure.

6.2 Blacklisting is a mechanism used to exclude a company/person from future businesswith Transnet
for a specified period. The decision to blacklist is basedon one of the grounds for blacklisting. The
standard of proof to commence the blacklisting process is whether a "prima fad£!' (i.e. on the face
of it) case has been established.

6.3 Depending on the seriousness of the misconduct and the strategic importance of the
Goods/Services, in addition to blacklisting a company/person from future business,Transnet may
decide to terminate some or all existing contracts with the company/person as well.

6.4 A supplier or contractor to Transnet may not subcontract any portion of the contract to a
blacklisted company.

6.5 Grounds for blacklisting include: If any person/Enterprise which has submitted a Bid, concluded a
contract, or, in the capacity of agent or subcontractor, has been associated with such Bid or
contract:

Private & Confidential
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Page 60f9

a) Has, in bad faith, withdrawn such Bid after the advertised closing date and time for the

receipt of Bids;

b) has, after being notified of the acceptance of his Bid, failed or refused to sign a contract

when called upon to do so in terms of any condition forming part of the bid documents;

c) has carried out any contract resulting from such bid in an unsatisfactory manner or has

breachedany condition of the contract;

d) has offered, promised or given a bribe in relation to the obtaining or execution of the

contract;
e) has acted in a fraudulent or improper manner or in bad faith towards Transnet or any

Government Department or towards any public body, Enterpriseor person;

f) has made any incorrect statement in a certificate or other communication with regard to

the local Content of his Goods or his B-BBEEstatus and is unable to prove to the

satisfaction of Transnet that:

(i) he made the statement in good faith honestly believing it to be correct; and

(ii) before making such statement he took all reasonable steps to satisfy himself of its

correctness;

g) caused Transnet damage, or to incur costs in order to meet the contractor's requirements

and which could not be recovered from the contractor;

h) has litigated against Transnet in bad faith.

6.6 Grounds for blacklisting include a company/person recorded as being a company or person
prohibited from doing businesswith the public sector on National Treasury's database of Restricted
Suppliersor Register of Tender Defaulters.

6.7 Companies associated with the person/s guilty of misconduct (i.e. entities owned, controlled or
managed by such persons), any companies subsequently formed by the person(s) guilty of the
misconduct and/or an existing company where such person(s) acquires a controlling stake may be
considered for blacklisting. The decision to extend the blacklist to associated companies will be at
the sole discretion of Transnet.

7 PREVIOUS TRANSGRESSIONS

7.1 The Bidder / Supplier hereby declares that no previous transgressions resulting in a serious breach
of any law, including but not limited to, corruption, fraud, theft, extortion and contraventions of
the Competition Act 89 of 1998, which occurred in the last S (five) years with any other public
sector undertaking, government department or private sector company that could justify its
exclusion from its registration on the Bidder's/ Supplier's database or any bidding process.

7.2 If it is found to be that the Bidder / Supplier made an incorrect statement on this subject, the
Bidder / Supplier can be rejected from the registration process or removed from the Bidder /
Supplier database, if already registered, for such reason (refer to the 8reach of law Form
contained in the applicable RFXdocument.)

8 SANCTIONS FORVIOLATIONS

8.1 Transnet shall also take all or anyone of the following actions, wherever required to:
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Page 7 of9

a) Immediately exclude the Bidder I Supplier from the bidding process or call off the pre-contract
negotiations without giving any compensation the Bidder I Supplier. However, the proceedings
with the other BiddersI Suppliers may continue;

b) Immediately cancel the contract, if already awarded or signed, without giving any compensation to
the Bidder I Supplier;

c) Recoverail sums already paid by Transnet;
d) Encashthe advance bank guarantee and performance bond or warranty bond, if furnished by the

Bidder I Supplier, in order to recover the payments, already made by Transnet, along with
interest;

e) Cancelail or any other contracts with the Bidder I Supplier; and
f) Excludethe Bidder I Supplier from entering into any bid with Transnet in future.

9 CONFLICTS OF INTEREST

9.1 A confiict of interest includes, inter alia, a situation in which:
a) A Transnet employee has a personal financial interest in a bidding I supplying entity; and
b) A Transnet employee has private interests or personal considerations or has an affiliation or a

relationship which affects, or may affect, or may be perceived to affect his I her judgment in
action in the best interest of Transnet, or could affect the employee's motivations for acting in a
particular rnanner, or which could result in, or be perceived as favouritism or nepotism.

9.2 A Transnet employee uses his I her position, or privileges or information obtained while acting in
the capacity as an employee for:

a) Private gain or advancement; or
b) The expectation of private gain, or advancement, or any other advantage accruing to the

employee must be declared in a prescribed form.

Thus, confiicts of interest of any bid committee member or any person involved in the sourcing
processmust be declared in a prescribed form.

9.3 If a Bidder I Supplier has or becomesaware of a confiict of interest i.e. a family, businessand I or
social relationship between its owner(s) I member(s) I director(s) I partner(s) I shareholder(s) and
a Transnet employee I member of Transnet's Board of Directors in respect of a bid which will be
considered for the bid process, the Bidder I Supplier:

a) must disclose the interest and its general nature, in the Request for Proposal ("RFX") declaration
form; or

b) must notify Transnet immediately in writing once the circumstanceshas arisen.

9.4 The Bidder I Supplier shall not lend to or borrow any money from or enter into any monetary
dealings or transactions, directly or indirectly, with any committee member or any person involved
in the sourcing process, where this is done, Transnet shall be entitled forthwith to rescind the
contract and ail other contracts with the Bidder I Supplier.

10 MONITORING

10.1 Transnet will be responsiblefor appointing an independent Monitor to:
a) Conduct random monitoring of compliance to the provisions of this Integrity Pact for contracts

entered into between Transnet and the Bidder I Supplier for less than RIOO,OOO.OOO(one hundred
million Rand) in value;

b) Monitor compliance to the provisions of this Integrity Pact for contracts entered into between
Transnet and the Bidder I Supplier for greater than R100,OOO.000(one hundred million Rand) in
value; and

c) Investigate any ailegation of violation of any provisions of this Integrity Pact for contracts entered
into between Transnet and the Bidder I Supplier, irrespective of value.

10.2 The Monitor wiil be subjected to Transnet's Terms of Conditions of Contract for the Provision of
services to Transnet, as weil as to Transnet's Supplier Code of Conduct.
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11 EXAMINATIONOF FINANCIAL RECORDS, DOCUMENTATIONAND/OR ELECTRONICDATA

For the purpose of Monitoring, as stipulated above, the Monitor shall be entitled to:
a) Examine the financial records, documentation and or electronic date of the Bidder / Supplier I

Transnet. The Bidder I Supplier I Transnet shall provide all requested information I
documentation I data to the Monitor and shall extend all help possible for the purpose of such
examination.

12 DISPUTE RESOLUTION

12.1 Transnet recognises that trust and good faith are pivotal to its relationship with its Bidders I
Suppliers. When a dispute arises between Transnet and its Bidder I Supplier, the parties should
use their best endeavours to resolve the dispute in an amicable manner, whenever possible.
Litigation in bad faith negates the principles of trust and good faith on which commerciai
relationships are based. Accordingly, following a blacklisting processas mentioned in paragraph 6
above, Transnet will not do business with a company that litigates against it in bad faith or is
involved in any action that reflects bad faith on its part. Litigation in bad faith includes, but is not
limited to the following instances:

a) Vexatious proceedings: these are frivolous proceedings which have been instituted without
proper grounds;

b) Perjury: where a supplier make a false statement either in giving evidence or on an affidavit;
c) SCurrilous allegations: where a supplier makes allegations regarding a senior Transnet

employee which are without proper foundation, scandalous,abusive or defamatory; and
d) Abuse of court process: when a supplier abusesthe court processin order to gain a competitive

advantage during a bid process.

13 GENERAL

13.1 This Integrity Pact is governed by and interpreted in accordance with the laws of the Republic of
South Africa.

13.2 The actions stipulated in this Integrity Pact are without prejudice to any other legal action that
may follow in accordance with the provisions of the law relating to any civil or criminal
proceedings.

13.3 The validity of this Integrity Pact shall cover all the bidding processes and will be valid for an
indefinite period unless cancelled by either Party.

13.4 Should one or several provisions of this Integrity Pact turn out to be invalid the remainder of this
Integrity Pact remains valid.

13.5 Should a Bidder I Supplier be confronted with dishonest, frauduient or corruptive behaviour of one
or more Transnet employees, Transnet expects its Bidders I Suppliers to report this behaviour
directly to a senior Transnet official I employee or alternatively by using Transnet's "Tip-Off
Anonymous" hotline number 0800 003 056, whereby your confidentiality is guaranteed.

The Parties hereby declare that each of them has read and understood the clauses of this Integrity Pact
and shall abide by it. To the best of the Parties' knowledge and belief, the information provided in this
Integrity Pact is true and correct.

000000000
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Transnet General Bid Conditions - services
[March 2015]

1 DEFINmONS

Where the following words or phrases are used in this Agreement, such words or phrases shall have the

meaning assigned thereto in this clause, except where the context clearly requires otherwise:

1.1 Bid shall mean a Respondent's tendered response / proposal to a Transnet RFP or RFQ;

1.2 Bid Document(s) shall mean a reference to a Request for Proposal or Request for Quotation;

1.3 Business Day shall mean any day other than a Saturday, Sunday or public holiday;

1.4 Respondent(s) shall mean a respondent/bidder to a Bid Document;

1.5 RFP shall mean Request for Proposal;

1.6 RFQ shall mean Request for Quotation;

1.7 RFX shall mean RFP or RFQ, as the case may be;

1.8 Services shall mean the services required by Transnet as specified in its Bid Document;

1.9 Service Provider shall mean the successful Respondent;

1.10 Tax Invoice shall mean the document as required by Section 20 of the Value-Added Tax Act, 89 of

1991, as may be amended from time to time;

1.11 Transnet shall mean Transnet SOC Ltd, a State Owned Company; and

1.12 VAT shall mean Value-Added Tax in terms of the Value-Added Tax Act, 89 of 1991, as may be

amended from time to time.

2 GENERAL

All Bid Documents and subsequent contracts and orders shall be subject to the following general conditions

as laid down by Transnet and are to be strictly adhered to by any Respondent to this RFX.

3 SUBMISSION OF BID DOCUMENTS

3.1 A Bid, which shall hereinafter include reference to an RFP or RFQ, shall be submitted to Transnet no

later than the closing date and time specified in accordance with the directions issued in the Bid

Documents. Late Bids will not be considered.

3.2 Bids shall be delivered in a sealed envelope in accordance with the instructions indicated in the Bid

Documents with the Bid number and subject marked on the front of the envelope.

3.3 The Respondent's return address must be stated on the reverse side of the sealed envelope.

4 USE OF BID FORMS

4.1 Where special forms are issued by Transnet for the submission of Bids, Respondents are required to

submit their Bids by completion of the appropriate sections on such official forms and not in other

forms or documents bearing their own terms and conditions of contract. Non-compliance with this

condition may result in the rejection of a Bid.

4.2 Respondents must note that the original Bid forms must be completed for submission and not a

reprocessed copy thereof.
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Transnet General Bid Conditions - Services
[March2015]

4.3 Only if insufficient space has been allocated for a particular response maya Respondent submit

additional information under separate cover using its company's letterhead. This must be duly cross-

referenced in the RFX.

S BID FEES

5.1 A non-refundable fee may be charged for Bid Documents, depending on the administrative cost of

preparing and issuing such Bid Documents.

5.2 Only Respondentsthat have paid the Bid fee and provided proof of payment when submitting their

Bid will be considered.

6 VALIDITY PERIOD

6.1 Respondents must hold their Bid valid for acceptance by Transnet at any time within the recuested

validity period after the closing date of the bid.

6.2 Respondents may be requested to extend their validity period for a specified additional period. In

such instances, Respondents will not be allowed to change any aspect of their Bid, unless they are

able to demonstrate that the proposed change(s) is as a direct and unavoidable consecuence of

Transnet's extension of the validity period.

7 SITE VISIT I BRIEFING SESSION

Respondents may be recuested to attend a site visit where it is considered necessary to view the site prior

to the preparation of Bids, or where Transnet deems it necessary to provide Respondents with additional

information relevant to the compilation of their Bids. When such visits or sessions are indicated as

compulsory in the Bid Document, Respondentsare obliged to attend these meetings as failure to do so will

result in their disqualification.

B CLARIFICATION BEFORETHECLOSING DATE

Should clarification be required on any aspect of the RFX before the closing date, the Respondent must

direct such queries to the contact person identified in the Bid Document.

9 COMMUNICATION AFTERTHECLOSING DATE

After the closing date of a Bid [i.e. during the evaluation period] the Respondentmay only communicate with

the Chairpersonor secretary of the relevant Acquisition Council.

10 UNAUTHORISED COMMUNICATION ABOUT BIDS

Where Bids are submitted to the Secretary of an Acquisition Council, Respondents may at any time

communicate with the 5ecretary on any matter relating to its Bid but, in the absence of written authority

from the secretary, no communication on a question affecting the subject of a Bid shall take place between

Respondents or other potential service providers or any member of the Acquisition Councilor official of

Transnet during the period between the closing date for the receipt of the Bid and the date of the

notification of the successful Respondent(s). A Bid, in respect of which any such unauthorised

communication has occurred, may be disqualified.
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Transnet General Bid Conditions - Services
[Marcil 2015]

11 POST TENDER NEGOTIATIONS

Transnet reserves the right to conduct post tender negotiations with the preferred bidder or a shortlist of

preferred bidders. Should Transnet decide to conduct post tender negotiations, bidders wili be requested to

provide their best and final offers to Transnet based on such negotiations. A final evaluation will be

conducted in terms of SO/20 or 90/10 (whichever is applicable) and the contract will be negotiated and

awarded to the successful bidder(s).

12 RETURNABLEDOCUMENTS

All returnable documents listed in the RFX Documents must be submitted with Respondent's Bid. Failure to

submit mandatory returnable schedules / documents will result in disqualification. Failure to submit other

schedules / documents may result in disqualification.

13 DEFAULTSBY RESPONDENTS

If the Respondent, after it has been notified of the acceptance of its Bid fails to:

13.1 enter into a formal contract when called upon to do so within such period as Transnet may specify; or

13.2 accept an order in terms of the Bid;

13.3 furnish satisfactory security when called upon to do so for the fulfilment of the contract; or

13.4 comply with any condition imposed by Transnet,

Transnet may, in any such case, without prejudice to any other legal remedy which it may have, proceed to

accept any other Bid or, if it is necessary to do so, call for Bids afresh, and may recover from the defaulting

Respondent any additional expense incurred by Transnet in calling for new offers or in accepting a less

favourable offer.

14 CURRENCY

All monetary amounts referred to in a Bid response must be in Rand, the currency of the Republic of South

Africa (ZARj, save to the extent specifically permitted in the RFX.

15 PRICES SUBJECTTO CONFIRMATION

15.1 Prices which are quoted subject to confirmation will not be considered.

15.2 Firm prices quoted for the duration of any resulting order and/or contract will receive precedence over

prices which are subject to fluctuation if this is in Transnet's best interests.

16 ALTERATIONS MADE BYTHE RESPONDENTTO BID PRICES

All alterations made by the Respondent to its Bid price(s) prior to the submission of its Bid Documents must

be done by deleting the incorrect figures and words where required and by inserting the correct figures and

words against the items concerned. All such alterations must be initialled by the person who signs the Bid

Documents. Failure to observe this requirement may result in the particular item(s) concerned being

excluded in the matter of the award of the business.

17 EXCHANGEAND REMITTANCE

17.1 The Respondent should note that where the whole or a portion of the contract or order vaiue is to be

remitted overseas, Transnet shall, if requested to do so by the Service Provider, effect payment

'1'6
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Transnet General Bid Conditions - services
[March 2015]

overseasdirectly to the foreign principal of such percentage of the contract or order value as may be

stipulated by the Respondentin its Bid Documents.

17.2 It is Transnet's preference to enter into Rand-basedagreements. Transnet would request, therefore,

that the Respondent give favourable consideration to obtaining forward exchange cover on the

foreign currency portion of the Agreement at a cost that is acceptable to Transnet to protect itself

against any currency rate fluctuation risks for the duration of any resulting contract or order.

17.3 The Respondentwho desires to avail itself of the aforementioned facility must at the time of bidding

furnish the information called for in the Exchange and Remittance section of the Bid Documents and

also f~rnish full details of the principals to whom payment is to be made.

17.4 The South African ReserveBank's approval is required before any foreign currency payments can be

made to or on behalf of Respondents.

17.5 Transnet will not recognise any claim for adjustment of the order and/or contract price if the increase

in price arises after the date on which agreement on an overall Randcontract has been reached.

17.6 Transnet reserves the right to request a pro-forma invoice/tax invoice in order to ensure compliance

with the contract and Value-AddedTax Act no. 89 of 1991 [VATAct].

18 ACCEPTANCEOF BID

18.1 Transnet does not bind itself to accept the lowest priced or any Bid.

18.2 Transnet reservesthe right to accept any Bid in whole or in part.

18.3 Upon the acceptanceof a Bid by Transnet, the parties shall be bound by these General BidConditions

and any contractual terms and/or any schedule of "Special Conditions" or otherwise which form part

of the Bid Documents.

18.4 Where the Respondenthas been informed by Transnet per fax messageor email of the acceptanceof

its Bid, the acknowledgement of receipt transmitted shall be regarded as proof of delivery to the

Respondent.

19 NonCE TO UNSUCCESSFULRESPONDENTS

Unsuccessful Respondents shall be advised in writing that their Bids have not been accepted as soon as

possibleafter the closing date of the Bid. On award of businessto the successfulRespondentall unsuccessful

Respondentsshall be informed of the name of the successful Respondentand of the reason as to why their

Bids have not been successful.

20 TERMSAND CONDmONS OF CONTRACT

20.1 The Service Provider shall adhere to the Terms and Conditions of Contract issued with the Bid

Documents, together with any schedule of "Special Conditions" or otherwise which form part of the

Bid Documents.

20.2 Should the Respondent find any conditions unacceptable, it should indicate which conditions are

unacceptable and offer amendments/ alternatives by written submission on its company letterhead.

Any such submission shall be subject to review by Transnet's Legal Counsel who shall determine

whether the proposed amendments/ alternative(s) are acceptable or otherwise, as the case may be.

19
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Transnet General Bid Conditions - Services
[March2015]

21 CONTRACTDOCUMENTS

21.1 The contract documents will comprise these General Bid Conditions, the Terms and Conditions of

Contract and any scheduleof "Special Conditions" which form part of the Bid Documents.

21.2 The abovementioned documents together with the Respondent's Bid response will constitute the

contract between the parties upon receipt by the Respondent of Transnet's letter of award / intent,

subject to all additional amendments and/or special conditions thereto as agreed to by the parties.

21.3 Should Transnet inform the Respondent that a formal contract will be signed, the abovementioned

documents together with the Respondent's Bid response [and, if any, its covering letter and any

subsequent exchange of correspondence] as well as Transnet's Letter of Acceptance/Intent, shall

constitute a binding contract until the final contract is signed.

22 LAWGOVERNINGCONTRACT

The law of the Republic of South Africa shall govern the contract created by the acceptance of a Bid. The

domidlium citandi et executandi shall be a place in the Republic of South Africa to be specified by the

Respondent in its Bid at which all legal documents may be served on the Respondent who shall agree to

submit to the jurisdiction of the courts of the Republic of South Africa. A foreign Respondent shall,

therefore, state in its Bid the name of its authorised representative in the Republic of South Africa who is

empowered to sign any contract which may be entered into in the event of its Bid being accepted and to act

on its behalf in all matters relating to the contract.

23 IDENTIFICATION

If the Respondent is a company, the full names of the directors shall be stated in the Bid. If the Respondent

is a close corporation, the full names of the members shall be stated in the Bid. If the Respondent is a

partnership or an individual trading under a trade name, the full names of the partners or of such individual,

as the case may be, shall be furnished.

24 CONTRACTUALSECURITIES

24.1 The successful Respondent, when called upon to do so, shall provide security to the satisfaction of

Transnet for the due fulfilment of a contract or order. Such security shall be in the form of an

advanced payment guarantee [APG] and/or a performance bond [Performance Bond], as the case

may be, to be furnished by an approved bank, building society, insurance or guarantee corporation

carrying on businessin South Africa.

24.2 The security may be applied in whole or part at the discretion of Transnet to make good any loss or

damage which Transnet may incur in consequenceof a breach of the contract or any part thereof.

24.3 Such security, if required, shall be an amount which will be stipulated in the Bid Documents.

24.4 The successful Respondent shall be required to submit to Transnet or Transnet's designated official

the specified security document(s) within 30 [thirty] calendar days from the date of signature of the

contract. Failure to return the securities within the prescribed time shall, save where prior extension

has been granted, entitle Transnet without notice to the service Provider to cancel the contract with

immediate effect.

24.5 Additional costs incurred by Transnet necessitated by reason of default on the part of the Service

Provider in relation to the conditions of this clause 24 will be for the account of the Service Provider.
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Transnet General Bid Conditions - Services
[March2015]

2S DELETION OF ITEMS TO BEEXCLUDED FROM BID

The Respondent must delete items for which it has not tendered or for which the price has been included

elsewhere in its Bid.

26 VALUE-ADDED TAX

26.1 In respect of local services, i.e. services to be rendered in the Republic of South Africa, the prices

quoted by the Respondent are to be exclusive of VAT which must be shown separately at the

standard rate on the Tax Invoice.

26.2 In respect of foreign Services rendered:

a) the invoicing by a South African Service Provider on behalf of its foreign principal rendering

such service represents a Service rendered by the principal; and

b) the Service Provider's Tax Invoice(s) for the local portion only [i.e. the "commission" for the

services rendered locally] must show the VAT separately.

27 IMPORTANT NOTICE TO RESPONDENTS REGARDING PAYMENT

27.1 Method of Payment

a) The attention of the Respondent is directed to the Terms and Conditions of Contract which set

out the conditions of payment on which Bid price(s) shall be based.

b) However, in addition to the aforegoing the Respondent is invited to submit offers based on

altemative methods of payment and/or financing proposals.

c) The Respondent is required to give full particulars of the terms that will be applicable to its

alternative offer(s) and the financial merits thereof will be evaluated and taken into

consideration when the Bid is adjudicated.

d) The Respondent must, therefore, in the first instance, tender strictly in accordance with clause

27.1a) above. Failure to comply with clause 27.1a) above may preclude a Bid from further

consideration.

NOTE: The successful Respondent [the service Provider], where applicable, shall be required to

furnish a guarantee covering any advance payments, as set out in clause 24 above [Contractual

Securiuesj.

27.2 Conditional Discount

Respondentsoffering prices which are subject to a conditional discount applicable for payment within

a specific period are to note that the conditional period will be calculated from the date of receipt by
Transnet of the Service Provider's month-end statement reflecting the relevant Tax Invoice(s) for

payment purposes, provided the conditions of the order or contract have been fulfilled and the Tax

Invoice is correct in all respects in terms of the contract or order. Incomplete and/or incorrect Tax

Invoices shall be returned and the conditionai discount period will be recalculated from the date of

receipt of the correct documentation.
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Transnet General Bid Conditions - Services
[March2015]

28 DELIVERY REQUIREMENTS

28.1 Period Contracts

It will be a condition of any resuiting contract/order that the delivery period embodied therein will be

governed by the provisions of the Terms and Conditions of Contract.

28.2 Progress Reports

The Service Provider may be recuired to submit periodical progress reports with regard to the delivery

of the Services.

28.3 Emergency Demands as and when required

If, due to unforeseen circumstances, the rendering of the Servicescovered by the Bid are required at

short notice for immediate delivery, the Service Provider will be given first right of refusal for such

business. If it is unable to meet the desired critical delivery period, Transnet reserves the right to

purchase such services as may be required to meet the emergency outside the contract if immediate

delivery can be offered from any other source. The • Total or Partial Failure to Perform the Scope of

Services" section in the Terms and Conditions of Contract will not be applicable in these

circumstances.

29 SPECIFICATIONS AND COPYRIGHT

29.1 Specifications

The Respondent should note that, unless notified to the contrary by Transnet or a designated official

by means of an official amendment to the Bid Documents, it is required to tender for the Services

strictly in accordancewith the specificationssupplied by Transnet.

29.2 Copyright

Copyright in plans, drawings, diagrams, specifications and documents compiled by the Service

Provider for the purpose of contract work shall be governed by the Intellectual Property Rights section

in the Terms and Conditions of Contract.

30 BIDS BYOR ON BEHALFOF FOREIGN RESPONDENTS

30.1 Bids submitted by foreign principals may be forwarded directly by the principals or by its South

African representative or agent to the Secretary of the Acquisition Councilor to a designated official

of Transnet according to whichever officer is specified in the 8id Documents.

30.2 In the case of a representative or agent, written proof must be submitted to the effect that such

representative or agent has been duly authorised to act in that capacity by the principal. Failure to

submit such authorisation by the representative or agent shall disqualify the Bid.

30.3 When legally authorised to prepare and submit Bids on behalf of their principals not domiciled in the

Republic of South Africa, representatives or agents must compile the Bids in the names of such

principals and sign them on behalf of the latter.

30.4 South African representatives or agents of a successful foreign Respondent must when so required

enter into a formal contract in the name of their principals and must sign such contract on behalf of

the latter. In every such case a legal Power of Attorney from their principals must be furnished to

Transnet by the South African representative or agents authorising them to enter into and sign such

contract.

'3.;l
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Transnet General Bid Conditions - Services
[March2015]

a) Such Power of Attorney must comply with Rule 63 [Authentication of documents executed

outside the Republic for use within the Republic] of the Uniform Rules of Court: Rules

regulating the conduct of the proceedings of the several provincial and local divisions of the

Supreme Court of South Africa.

bJ The Power of Attorney must be signed by the principal under the same title as used in the Bid

Documents.

cJ If a Power of Attorney held by the South African representative or agent includes matters of a

general nature besides provision for the entering into and signing of a contract with Transnet,

a certified copy thereof should be furnished.

d) The Power of Attorney must authorise the South African representative or agent to choose the

damidlium citandi et executandias provided for in the Terms and Conditions of Contract.

30.5 If payment is to be made in South Africa, the foreign Service Provider [i.e. the principal, or its South

African agent or representative], must notify Transnet in writing whether, for payment by electronic

funds transfer [EFT]:

a) funds are to be transferred to the credit of the foreign Service Provider's account at a bank in

South Africa, in which casethe name and branch of such bank shall be furnished; or

bJ funds are to be transferred to the credit of its South African agent or representative, in which

case the name and branch of such bank shall be furnished.

31 CONFUCT WITH BID DOCUMENT

Should a conflict arise between these General Bid Conditions and the Bid Document issued, the conditions

stated in the Bid Document shall prevail.

32 TRANSNET'S UST OF EXCLUDEDTENDERERS (BLACKUST)

32.1 All the stipulations around Transnet's blacklisting process as laid down in Transnet's Supply Chain

Policy and Procurement Procedures Manual are included herein by reference. Below follows a

condensed summary of this blacklisting procedure.

32.2 Blacklisting is a mechanism used to exclude a company/person from future businesswith Transnet for

a specified period. The decision to blacklist is based on one of the grounds for blacklisting. The

standard of proof to commencethe blacklisting process is whether a "prima facie" (i.e. on the face of

it) case has been established.

32.3 Depending on the seriousnessof the misconduct and the strategic importance of the Goods/Services,

in addition to blacklisting a company/person from future business,Transnet may decide to terminate

some or all existing contracts with the company/person as well.

32.4 A supplier or contractor to Transnet may not subcontract any portion of the contract to a blacklisted

company.

32.5 Grounds for blacklisting include: If any person/Enterprise which has submitted a Bid, concluded a

contract, or, in the capacity of agent or subcontractor, has been associatedwith such Bid or contract:

aJ Has, in bad faith, withdrawn such Bid after the advertised closing date and time for the receipt

of Bids;

'83
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b) has, after being notified of the acceptance of his Bid, failed or refused to sign a contract when

called upon to do so in terms of any condition forming part of the bid documents;

c) has carried out any contract resulting from such bid in an unsatisfactory manner or has

breached any condition of the contract;

d) has offered, promised or given a bribe in relation to the obtaining or execution of the contract;

e) has acted in a fraudulent or improper manner or in bad faith towards Transnet or any

Government Department or towards any public body, Enterprise or person;

f) has made any incorrect statement in a certificate or other communication with regard to the

Serviceor his B-BBEEstatus and is unable to prove to the satisfaction of Transnet that:

(i) he made the statement in good faith honestly believing it to be correct; and

(ii) before making such statement he took all reasonable steps to satisfy himself of its

correctness;

g) caused Transnet damage, or to incur costs in order to meet the contractor's requirements and

which could not be recovered from the contractor;

h) has litigated against Transnet in bad faith.

32.6 Transnet recognizesthat trust and good faith are pivotal to its relationship with its suppliers. When a

dispute arises between Transnet and its supplier, the parties should use their best endeavours to

resolve the dispute in an amicable manner, whenever possible. Litigation in bad faith negates the

principles of trust and good faith on which commercial relationships are based. Accordingly, Transnet

will not do business with a company that litigates against it in bad faith or is involved in any action

that reflects bad faith on its part. Litigation in bad faith includes, but is not limited to the following

instances:

a) Vexatious proceedings. These are frivolous proceedings which have been instituted without

proper grounds;

b) Perjury. Where a supplier commits perjury either in giving evidence or on affidavit;

c) Scurrilous allegations. Where a supplier makes allegations regarding a senior Transnet employee

which are without a proper foundation, scandalous,abusive or defamatory.

d) Abuse of court process. When a supplier abuses the court process in order to gain a competitive

advantage during a bid process.

32.7 Where any person or Enterprise has been found guilty by a court of law, tribunal or other

administrative body of a serious breach of any law, during the preceding 5 Years, such

person/Enterprise may also be blacklisted. Serious breaches of the law would include but are not

limited to corruption, fraud, theft, extortion, or contraventions of the Competition Act 89 of 1998 (e.g.

collusive tendering). This process excludes minor convictions such as traffic offences or personal

disagreements between parties which have no bearing on the business operations of the person or

Enterprise.
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32.8 Grounds for blacklisting include a company/person recorded as being a company or person prohibited

from doing business with the public sector on National Treasury's database of Restricted Suppliers or

Register of Tender Defaulters.

32.9 Companies associated with the person/s guilty of misconduct (i.e. entities owned, controlled or

managed by such persons), any companies subsequently formed by the person(s) guilty of the

misconduct and/or an existing company where such person(s) acquires a controlling stake may be

considered for blacklisting. The decision to extend the blacklist to associated companies will be at the

sole discretion of Transnet.

32.10 Any person or enterprise or company against whom a decision to blacklist has been taken, may make

representations to the Chief Financial Officer of Transnet SOC Ltd, whose decision shall be final.
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