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(REGISTRATION NO.1990/000900/06) 

TRADING AS 

 TRANSNET FREIGHT RAIL 
 

 
 
 
 

ADDENDUM NO. 1 

TO THE  

SECONDARY AND GENERAL SPECIFICATIONS  

OF THE CONTRACT 
 
 
1) Where ever the word “Spoornet” appears in these specifications, please replace it with 

“Transnet Freight Rail”. 
 
 
2) Wherever reference is made to the E5(M.W.)(1996), the E5(Nov.1996) or E160 General 

Conditions of Contract, please refer to the Conditions of Contract of the TSC Contract. 
 
 

3) Where ever the words “Technical Officer” appear in these specifications, please replace with 
“Service Manager’s Deputy”. 

 
 

4) Wherever the word “Project Manager” appears in the specifications it must be replaced with 
“Service Manager”. 
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Transnet Freight Rail  E7/1 (July 1998) 
A Division of Transnet SOC Ltd   

 

 

 
 
 

 
 

 

 

 

 

 

 

 (REGISTRATION NO.1990/000900/06) 

TRADING AS TRANSNET FREIGHT RAIL 

 

 

 
 

 
 

 ADDENDUM NO. 1 TO THE E 7/1 (JULY 1998) 
 
 
 
 
 
 

SPECIFICATION FOR WORKS ON, OVER, UNDER OR ADJACENT TO RAILWAY LINES AND NEAR 

HIGH VOLTAGE EQUIPMENT. 
 

 
 
 
Clause 13 Blasting. 

 
Delete this clause in its entirety 

 
Clause 17 General. 

 
Sub-clause 17.1 

 
Include the words "on request only" after the word "contract" in the fourth line. 

 
Clause 27 Blasting. 

 
Delete this clause in its entirety 
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A contract between Transnet SOC Limited t/a Transnet Freight Rail 
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for 
 

CHEMICAL CONTROL OF VEGETATION BY MEANS OF HERBICIDES APPLIED BY A 
ROAD RAIL VEHICLE (RRV) ON TRANSNET PROPERTY IN THE GEOGRAPHICAL 
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 1 

 
 

TTrraannssnneett  SSuupppplliieerr  DDeeccllaarraattiioonn//AApppplliiccaattiioonn  

  
The Financial Director or Company Secretary  
 
Transnet Vendor Management has received a request to load your company on to the Transnet vendor database. 
Please furnish us with the following to enable us to process this request: 
 

1. Complete the “Supplier Declaration Form” (SDF) on page 2 of this letter 
2. Original cancelled cheque OR letter from the bank verifying banking details (with bank stamp)  
3. Certified copy of Identity document of Shareholders/Directors/Members (where applicable) 
4. Certified copy of certificate of incorporation, CM29 / CM9 (name change) 
5. Certified copy of share Certificates of Shareholders, CK1 / CK2 (if CC) 
6. A letter with the company’s letterhead confirming physical and postal addresses 
7. Original or certified copy of SARS Tax Clearance certificate and Vat registration certificate 

8. A signed letter from the Auditor / Accountant confirming most recent annual turnover and percentage black 
ownership in the company AND/OR BBBEE certificate and detailed scorecard from an accredited rating 

agency (SANAS member). 
 

NB:  ▪ Failure to submit the above documentation will delay the vendor creation process. 
▪ Where applicable, the respective Transnet business unit processing your application may request      further 
information from you. E.g. proof of an existence of a Service/Business contract between your business and 
the respective Transnet business unit etc. 

 
 
IMPORTANT NOTES: 
 

a) If your annual turnover is less than R5 million, then in terms of the DTI codes, you are classified as an 

Exempted Micro Enterprise (EME). If your company is classified as an EME, please include in your 
submission, a signed letter from your Auditor / Accountant confirming your company’s most recent annual 
turnover is less than R5 million and percentage of black ownership and black female ownership in the 
company AND/OR BBBEE certificate and detailed scorecard from an accredited rating agency (e.g. 
permanent SANAS Member), should you feel you will be able to attain a better BBBEE score. 

 
b) If your annual turnover is between R5 million and R35million, then in terms of the DTI codes, you are 

classified as a Qualifying Small Enterprise (QSE) and you claim a specific BBBEE level based on any 4 of the 
7 elements of the BBBEE score-card, please include your BEE certificate in your submission as confirmation 
of your status. 
NB: BBBEE certificate and detailed scorecard should be obtained from an accredited rating agency  

 (e.g. permanent SANAS Member). 
 

c) If your annual turnover is in excess of R35million, then in terms of the DTI codes, you are classified as a 

Large Enterprise and you claim a specific BEE level based on all seven elements of the BBBEE generic 
score-card. Please include your BEE certificate in your submission as confirmation of your status. 

 NB: BBBEE certificate and detailed scorecard should be obtained from an accredited rating agency 
 (permanent SANAS Member). 
 
d) To avoid PAYE tax being automatically deducted from any invoices received from you, you must also 

contact the Transnet person who lodged this request on your behalf, so as to be correctly classified in terms of 
Tax legislation.  

 
e) Unfortunately, No payments can be made to a vendor until the vendor has been registered, and no vendor 

can be registered until the vendor application form, together with its supporting documentation, has been 
received and processed. 

 
f) Please return the completed Supplier Declaration Form (SDF) together with the required supporting 

documents mentioned above to the Transnet Official who is intending to procure your company’s 
services/products in order that he/she should complete and Internal Transnet Departmental 
Questionnaire before referring the matter to the appropriate Transnet Vendor Master Office.  

 
Regards,  
Transnet Vendor/Supplier Management [please substitute this with your relevant Transnet department 
before sending this document out]  
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 2 

 
 
 
 

SSuupppplliieerr  DDeeccllaarraattiioonn  FFoorrmm  
 

Company Trading Name   

Company Registered Name  

Company Registration Number Or ID Number If A Sole Proprietor   

Form of entity  CC  Trust  Pty Ltd  Limited  Partnership  Sole Proprietor  

VAT number (if registered)  

  Company Telephone Number   

Company Fax Number  

Company E-Mail Address   

Company Website Address   

Bank Name  Bank Account Number  

 Postal 
Address   Code  

 Physical 
Address   Code  

  Contact Person   

Designation   

Telephone   

Email   
       Annual Turnover Range (Last Financial Year)  < R5 Million   R5-35 million   > R35 million   

Does Your Company Provide  Products   Services   Both   

Area Of Delivery  National   Provincial   Local   

Is Your Company A Public Or Private Entity  Public   Private   

Does Your Company Have A Tax Directive Or IRP30 Certificate  Yes   No   

Main Product Or Service Supplied (E.G.: Stationery/Consulting)   
 

BEE Ownership Details 

      
% Black Ownership  % Black women ownership  

% Disabled person/s 
ownership 

 

Does your company have a BEE certificate Yes  No  

What is your broad based BEE status (Level 1 to 9 / Unknown)  

How many personnel does the firm employ Permanent  Part time  
 

Transnet Contact Person  

Contact number  

Transnet operating division  
 

Duly Authorised To Sign For And On Behalf Of Firm / Organisation 

    Name  Designation  

Signature  Date  

 

Stamp And Signature Of Commissioner Of Oath 

    Name  Date  

Signature  Telephone No.  

 

NB:  Please return the completed Supplier Declaration Form (SDF) together with the required supporting 
documents mentioned above to the Transnet Official who is intending to procure your company’s 
services/products. 
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 3 

 
 
 

 
 
 
 

 

(Please tick as applicable) (* - Minimum requirements) 
 
   

2.1   Indicate the business sector in which your company is involved/operating:  

    Agriculture  Mining and Quarrying  

Manufacturing  Construction  

Electricity, Gas and Water  Finance and Business Services  

Retail, Motor Trade and Repair 
Services 

 Wholesale Trade, Commercial Agents and Allied Services  

Catering, accommodation and 
Other Trade 

 Transport, Storage and Communications  

Community, Social and 
Personal Services 

 Other (Specify)   

Principal Business Activity *  

Types of Services Provided  

Since when has the firm been 
in business? 

      

 

2.2  What is your company’s annual turnover (excluding VAT)? * 
          <R20k >R20k 

<R0.3m 
>R0.3m 
<R1m 

>R1m 
<R5m 

>R6m  
<R10m 

>R11m  
<R15m 

>R16m  
<R25m 

>R26m  
<R30m 

>R31m  
<R34m 

>R35m  

          

 

2.3 Where are your operating/distribution centres situated *  

   

   

   

   

   

 

3. VENDOR OWNERSHIP DETAIL 
 

(Please tick as applicable) (* - Minimum requirements) 
 

 

3.1 Did the firm previously operate under another name? * 
    YES  NO  

 

3.2 If Yes state its previous name:* 

  Registered Name  

Trading Name  
 
 
 
 
 
 

2. VENDOR TYPE OF BUSINESS 
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 4 

 
 
 
 
 
 

3.3 Who were its previous owners / partners / directors?* 

  SURNAME & INITIALS ID NUMBERS 

  

  

  

  

  
 

3.4 List Details of current partners, proprietors and shareholders by name, 
identity number, citizenship, status and ownership as relevant: * 

         SURNAME 
&  INITIALS 

IDENTITY 
NUMBER 

CITI- 
ZENSHIP 

 
HDI 

DIS -
ABLED 

GENDER DATE OF 
OWNERSHIP 

% 
OWNED 

% 
VOTING 

         

         

         

         

         
 

3.5 List details of current directors, officers, chairman, secretary etc.  
of the firm:  * 

         SURNAME 
     & INITIALS 

IDENTITY 
NUMBER 

TITLE DIS -
ABLED 

GENDER % OF TIME 
DEVOTED TO THE 

FIRM 

CONTACT 
NUMBER 

       

       

       

       

       
 

3.6 List details of firms personnel who have an ownership interest in  
another firm: * 

      SURNAME 
& INITIALS 

IDENTITY 
NUMBER 

NAME & ADDRESS 
OF OTHER FIRM 

TITLE IN OTHER 
FIRM 

% OWNED TYPE OF 
BUSINESS OF 
OTHER FIRM 

      

      

      

      

 

4. VENDOR DETAIL 
(Please tick as applicable) (* - Minimum requirements) 

 

4.1 How many personnel does the firm employ? * 
 

 BLACK WHITE COLOURED INDIAN OTHER TOTAL 

        Permanent       

 Part Time       
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 5 

 
 
 
 
 

4.1.1 In terms of above kindly provide numbers on women and disabled personnel? * 
 

 BLACK WHITE COLOURED INDIAN OTHER TOTAL 

 Women       

 Disabled       

 

4.2 
Provide Details of Contact Person/s Responsible for Broad Based Black Economic   
Empowerment (BBBEE) in the Company * 

    SURNAME INITIALS DESIGNATION TELEPHONE NO. 

    

    

    

 

4.2.1 
 Is your company a value adding supplier (i.e. registered as a vendor under the VAT Act of 1991, 
where NPAT + total labour cost > 25% of total revenue)? 

 

YES  NO  

 

4.2.2 Is your company a recipient of Enterprise Development Contributions?* 

    YES  NO  

 

4.2.3 May the above mentioned information be shared and included in Transnet Supplier Database for 
 future reference? * 

    YES  NO  

 

4.2.4 If you are successful in the tender/contract (where applicable) and this is awarded to your 
company /                 organisation, will this have a positive impact on your employment plans? * 

 

YES  NO  

 

4.2.5 If yes (above) kindly provide the following information: 
 

 BLACK WHITE COLOURED INDIAN OTHER TOTAL 

 Permanent       

 Part Time       

 

4.2.6  In terms of above  kindly provide numbers on woman and disabled personnel: 

        BLACK WHITE COLOURED INDIAN OTHER TOTAL 

 Women       

 Disabled       

 

4.2.7 Are any of your members/shareholders/directors ex employees of Transnet? 

    YES  NO  

 

4.2.8 Are any of your family members employees of Transnet? 

    YES  NO  

 

4.2.9 If Yes to points 4.2.7 & 4.2.8, list details of employees/ex-employees 

      SURNAME 
& INITIALS 

IDENTITY 
NUMBER 

NAME & ADDRESS 
OF OTHER FIRM 

TITLE IN OTHER 
FIRM 

% OWNED TYPE OF BUSINESS 
OF OTHER FIRM 
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 6 

 
 
 
 
 

 

IInntteerrnnaall  TTrraannssnneett  DDeeppaarrttmmeennttaall  QQuueessttiioonnnnaaiirree  ((ffoorr  ooffffiiccee  uussee  oonnllyy))  
  

 
 

 

Section 1: To be completed by the Transnet Requesting / Sourcing Department 

              TFR  TRE  TPT  TPL  TNPA  TRN  

          Create  Amend  Block  Unblock  Once-Off / Emergency 
Request 

 

Extend  Delete  Undele
te 

 

  Supplier’s trading name  

Supplier’s registered name  

Please indicate if the Supplier has a contract with sourcing Transnet OD Yes  No  

If yes please submit a copy of the letter of award  
 

a) What is being procured from the supplier? 

     i. Products only Yes  No  

ii. Services only Yes  No  

iii. Labour only Yes  No  

iv. Mix of services and products Yes  No  

v. Mix of services and labour Yes  No  
 

b) If your answer is YES to questions II, III, IV or V in paragraph a) above, please indicate whether the relevant PAYE 
questionnaires have been forwarded to the appropriate Transnet Operational Divisions’ decision making bodies  / 
Strategic Supply Management team for a directive /decision on tax withholding from payments to this supplier. 

 

Yes  No  
 

c) If your reply to (b) is “NO”, please furnish reasons :  

 
 

 

d)   Certification and Approval of proposed Vendor Creation/Unblocking/Other Changes by Transnet 
Official with Appropriate Delegated Authority  : 

 

 
 
I HEREBY CERTIFY THAT THE TRANSNET DETAILED PROCUREMENT PROCESS (DPP) / PROCUREMENT 

MECHANISM HAS IN ALL RESPECTS BEEN ADHERED TO AND I THEREFORE APPROVE THE PROPOSED 
VENDOR CREATION/APPROVAL/OTHER CHANGES TO BE EFFECTED ON THE VENDOR MASTER 
 

 
 

Name Grade Date Signature 

  Y Y Y Y M M D D  
 
 
 

Tel No:  Fax 
No: 

 
 
 
 
 
 
 
 
 

Section 2: To be completed by the BEE Department (this section is for Confirmation/Determining of  BEE Status) 

   NARROW BASED (NB)  BROADBASED (BBBEE) 

BEE O/S BWBE DPBE MR 
CONTB. 
LEVEL 

EME: 
<R5m 

QSE: 
>R5m <R35m 

LARGE: 
>R35m 

VALIDITY DATE 

    

 

     

    Name Grade Date Signature 

  Y Y Y Y M M D D  

  Y Y Y Y M M D D  
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Transnet Freight Rail 1 SPECIFICATION E4.B 
A Division of Transnet SOC Ltd (November 1996) 

 

   

 
 
 
 
 
 
 

 
 

 (REGISTRATION NO.1990/000900/06) 

TRADING AS TRANSNET Freight Rail 
 

MINIMUM COMMUNAL HEALTH REQUIREMENTS IN AREAS OUTSIDE THE 
JURISDICTION OF A LOCAL AUTHORITY: TEMPORARY FACILITIES FOR 

CONTRACTOR'S PERSONNEL 

 

1. CAMPS 

 

 1.1 Prior to the erection of any camp, the Contractor shall submit to the Technical Officer, for 
his approval, details of his proposals as to the site, water supply, sanitation, and size 
and type of buildings.  Where the site is on private land, the Contractor shall submit the 
written approval for the use of the site of the relevant statutory authority and of the owner 
and occupier of the land (as applicable).   

 

 1.2 Camps must not be erected on land infested with field rodents. 
 

 1.3 Adequate drainage shall be provided to carry off storm and waste water. 
 

 1.4 Buildings shall be built to a neat and orderly pattern. 
 

 1.5 All buildings shall have smooth, hard, impervious floors, graded to provide effective 
drainage and to permit washing. 

 

 1.6 Camps shall be maintained by the Contractor at his own expense in a clean and tidy 
condition.  The Contractor shall take such steps as the Technical Officer and 
landowner/occupier may demand to prevent the creation of a nuisance. 

 

 1.7 When so instructed by the Technical Officer, the Contractor shall, at his own expense, 
erect suitable screens between the camp and any public road, thoroughfare or railway 
line. 

 

 1.8 After removal of a camp, the Contractor shall, at his own expense, restore the site to its 
original condition to the satisfaction of the Technical Officer and of the landowner and 
occupier where the site is on private land.   

 

2. HOUSING 

 

 2.1 Every living room shall have cross ventilation, both constant and occasional.  Where 
only one window is provided, it shall not be in the same wall as the door. 
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Transnet Freight Rail 2 SPECIFICATION E4.B 
A Division of Transnet SOC Ltd (November 1996) 

 

   

 

 2.2 Dimensions of living rooms shall be sufficient to allow 3.5 square metres of floor area 
and 11 cubic metres of air space for each person over the age of 10 years.  The floor 
area of any living room shall not be less than 7,8 square metres. 

 

 2.3 Flat-roofed quarters shall have a minimum roof height of 3 metres above floor level.  For 
quarters with pitched roofs, the wall height shall be not less than 2,6 metres above the 
floor with a minimum height above floor of 3 metres at the top of the pitch. 

 

 2.4 Doors shall not be less than 2m x 0,75m and must be halved. 
 

 2.5 Windows of each living room shall have an area not less than one twelfth of the floor 
area and shall be capable of opening to at least half their full area.   

 

 2.6 In areas where malaria is prevalent, doors and windows must be fitted with gauze 
screens. 

  

 2.7 Cooking shelters shall comprise roofed structures, three sides of which shall be 
enclosed by a weatherproof material, approved by the Technical Officer to a height of at 
least 1m above ground level. 

 

2.7.1 Sleeping quarters shall not accommodate more than 8 persons per room.  
  

  2.7.2 Pegboards shall be carried on metal or concrete supports and shall be separated 
by partitions not less than 0,4 metres high extending to within 150mm of the end 
of the bunk.  Pegboards shall be removable for cleaning.   

 

3. WATER SUPPLY AND ABLUTION FACILITIES 

  

 3.1 The Contractor shall ensure that an adequate and conveniently situated supply of 
potable water is provided.   

 

 3.2 Separate buildings for ablution facilities shall be provided.  Where approval has been 
obtained for the housing of both males and females, separate facilities for each sex shall 
be provided.  The proportion shall be 1 cubicle for 20 persons. 

 

 3.3 Waste water shall be hygienically disposed of.   

 

4. SANITATION 

 

 4.1 Separate buildings for latrine facilities shall be provided.  Where housing are provided for 
both males and females, separate facilities for each sex shall be provided.  The 
proportions shall be at least one squatting seat for every 15 persons or less in the case 
of pit latrines, or one for every 10 persons or less in case of pail latrines.   

 

  Latrines shall be fly proof and sited at least 10 metres from any other building, and shall 
not face on any public road, thoroughfare, railway line or residential property.  Pits shall 
not be less than 2,5 metres deep and sited not less than 120 metres from nearest 
underground water source. 
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Transnet Freight Rail 3 SPECIFICATION E4.B 
A Division of Transnet SOC Ltd (November 1996) 

 

   

 

 4.2 Latrines shall be so constructed, situated and maintained, and night soil so disposed of 
as to prevent access by animals, breeding of flies, pollution of streams and domestic 
water supplies, and other nuisances.  Where a night soil removal service is operated by 
a competent authority, use of such service shall be obligatory, and the use of pit latrines 
and atria pits will not be permitted.   

 

 4.3 At least one refuse bin of adequate size with close fitting lid shall be provided for each 
building.  Refuse bins shall be emptied and cleaned out daily.   

 

 4.4 Labour shall be employed on camp sanitation duties on the following basis:-   
 

  4.4.1 Where the number of persons living at the camp is 20 or less  -  one unit. 
 

  4.4.2 For additional numbers over 20 living at the camp  -  one unit per 100 or part 
thereof.   

 

 4.5 Unless refuse is removed by a competent authority, it shall be disposed of in pits and 
covered over daily with a layer of earth or ash of sufficient thickness to prevent 
depredations by rodents and the breeding of flies.   

 

 4.6 Adequate measures shall be taken against all vermin and insects responsible for the 
spread of disease.  Any instructions of a competent health authority shall be carried out 
promptly and implicitly.   

 

 4.7 Buildings and bedboards shall be treated whenever necessary with an approved 
insecticide.   

 

 4.8 The Contractor shall permit and facilitate inspection of the camp and structures on the 
site by the staff of Transnet or any other competent authority, and shall comply with any 
reasonable request by such staff or any other competent authority to eliminate any 
unsanitary condition.   

 

 4.9 Any outbreak of infectious disease shall immediately be reported telephonically and 
confirmed in writing to the Technical Officer.   

 

 4.10 The keeping of animals of any sort is not permitted.   
 

 4.11 The Contractor shall have on hand at the camp the necessary tools, disinfectants and 
cleaning materials to maintain and clean the sanitary facilities.   

 

5. RATIONS 

 

 Rations, where supplied by the Contractor, shall be stored in a suitable and rodent proof 
building with sufficient shelving.   

 

P02b-06 (JLH) 
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E.4E Transnet (Jan 2004) 
 

1 

 

 TRANSNET LIMITED 
 

 (Registration no. 1990/000900/06) 

 

 SAFETY ARRANGEMENTS AND PROCEDURAL COMPLIANCE 

 WITH THE OCCUPATIONAL HEALTH AND SAFETY ACT 

 (ACT 85 OF 1993) AND APPLICABLE REGULATIONS 
 

1. General 
 

1.1 The Contractor and Transnet Limited (hereinafter referred to as “Transnet”) are 

individual employers, each in its own right, with their respective duties and 

obligations set out in the Occupational Health and Safety Act, Act 85 of 1993 (the 

Act) and applicable Regulations.   
 

1.2 The Contractor accepts, in terms of the General Conditions of Contract and in terms of 

the Act, his obligations as an employer in respect of all persons in his employ, other 

persons on the premises or the Site or place of work or on the work to be executed by 

him, and under his control.  He shall, before commencement with the execution of the 

contract work, comply with the provisions set out in the Act, and shall implement and 

maintain a Health and Safety Plan as described in the Construction Regulations, 2003 

and as approved by Transnet, on the Site and place of work for the duration of the 

Contract.   
 

1.3 The Contractor accepts his obligation to complying fully with the Act and applicable 

Regulations notwithstanding the omission of some of the provisions of the Act and the 

Regulations from this document. 
 

1.4 Transnet accepts, in terms of the Act, its obligations as an employer of its own 

employees working on or associated with the site or place of work, and the Contractor 

and Technical Officer or his deputy shall at all times, co-operate in respect of the 

health and safety management of the site, and shall agree on the practical 

arrangements and procedures to be implemented and maintained during execution of 

the Works.   
 

1.5 In the event of any discrepancies between any legislation and this specification, the 

applicable legislation will take precedence.  

 

2. Definitions  
 

2.1 In this Specification any word or expression to which a meaning has been assigned in 

the Construction Regulations, shall have the meaning so assigned to it, unless the 

context otherwise indicates: - 
 

2.2 The work included in this Contract shall for the purposes of compliance with the Act 

be deemed to be "Construction Work", which, in terms of the Construction 

Regulations, 2003 means any work in connection with: - 

 

(a) the erection, maintenance, alteration, renovation, repair, demolition or 

dismantling of or addition to a building or any similar structure; 
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E.4E Transnet (Jan 2004) 
 

2 

 

(b) the installation, erection, dismantling or maintenance of fixed plant where such 

work includes the risk of a person falling;  
 

(c) the construction, maintenance, demolition or dismantling of any bridge, dam, 

canal, road, railway, runway, sewer or water reticulation system or any similar 

civil engineering structure; or 
 

(d) the moving of earth, clearing of land, the making of an excavation, piling, or 

any similar type of work; 
 

2.3 “competent person” in relation to construction work, means any person having the 

knowledge, training and experience specific to the work or task being performed: 

Provided that where appropriate qualifications and training are registered as per the 

South African Qualifications Authority Act, 1995 these qualifications and training 

shall be deemed to be the required qualifications and training;   
 

2.4 “contractor” means principal contractor and “subcontractor” means contractor as 

defined by the Construction Regulations, 2003. 
 

2.5 “fall protection plan” means a documented plan, of all risks relating to working from 

an elevated position, considering the nature of work undertaken, and setting out the 

procedures and methods applied to eliminate the risk; 
 

2.6 “health and safety file” means a file, or other record in permanent form, containing 

the information required to be kept on site in accordance with the Act and applicable 

Regulations; 
 

2.7 “Health and Safety Plan ” means a documented plan which addresses the hazards 

identified and include safe work procedures to mitigate, reduce or control the hazards 

identified;  
 

2.8 “Risk Assessment” means a programme to determine any risk associated with any 

hazard at a construction site, in order to identify the steps needed to be taken to 

remove, reduce or control such hazard; 
 

2.9 “the Act” means the Occupational Health and Safety Act No. 85 of 1993. 

 

3. Procedural Compliance 
 

3.1 The Contractor who intends to carry out any construction work shall, before carrying 

out such work, notify the Provincial Director in writing if the construction work:- 
 

(a) includes the demolition of a structure exceeding a height of 3 metres; or 
 

(b) includes the use of explosives  to perform construction work; or 
 

(c) includes the dismantling of fixed plant at a height greater than 3m, 
 

and shall also notify the Provincial Director in writing when the construction work 

exceeds 30 days or will involve more than 300 person days of construction work and 

if the construction work:- 
 

(a) includes excavation work deeper than 1m; or 
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E.4E Transnet (Jan 2004) 
 

3 

 

(b) includes working at a height greater than 3 metres above ground or a landing. 
 

3.2 The notification to the Provincial Director shall be on a form similar to Annexure A of 

the Construction Regulations, 2003, also shown in Annexure 1 of this Specification.  

The Contractor shall ensure that a copy of the completed notification form is kept on 

site for inspection by an inspector, Technical Officer or employee. 
 

3.3 The Contractor shall, in accordance with the Act and applicable Regulations, make all 

the necessary appointments of competent persons in writing on a form similar to 

Annexure 2 of this Specification and deliver copies thereof to the Technical Officer.  

Copies should also be retained on the health and safety file. 
 

3.4 Subcontractors shall also make the above written appointments and the Contractor 

shall deliver copies thereof to the Technical Officer. 
 

3.5 In the case of a self-employed Contractor or any subcontractor who has the 

appropriate competencies and supervises the work himself, the appointment of a 

construction supervisor in terms of regulation 6.1 of the Construction Regulations, 

2003 will not be necessary.  The Contractor shall in such a case execute and sign a 

declaration, as in Annexure 3, by which he personally undertakes the duties and 

obligations of the "Chief Executive Officer" in terms of section 16(1) of the Act. 
 

3.6 The Contractor shall, before commencing any work, obtain from the Technical Officer 

an access certificate as in Annexure 4 executed and signed by him, permitting and 

limiting access to the designated site or place of work by the Contractor and any 

subcontractors under his control. 
 

3.7 Procedural compliance with Act and Regulations, as above, shall also apply to any 

subcontractors as employers in their own right.   The Contractor shall furnish the 

Technical Officer with full particulars of such subcontractors and shall ensure that 

they comply with the Act and Regulations and Transnet's safety requirements and 

procedures.  

 

4. Special Permits 
 

Where special permits are required before work may be carried out such as for 

hotwork, isolation permits, work permits and occupations, the Contractor shall apply 

to the Technical Officer or the relevant authority for such permits to be issued.  The 

Contractor shall strictly comply with the conditions and requirements pertaining to the 

issue of such permits.   

 

5. Health and Safety Programme 
 

5.1 The Tenderer shall, with his tender, submit a Health and Safety Programme setting out 

the practical arrangements and procedures to be implemented by him to ensure 

compliance by him with the Act and Regulations and particularly in respect of: - 
 

(i) The provision, as far as is reasonably practical, of a working environment that is 

safe and without risk to the health of his employees and subcontractors in terms 

of section 8 of the Act;   
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(ii) the execution of the contract work in such a manner as to ensure in terms of 

section 9 of the Act that persons other than those in the Contractor's 

employment, who may be directly affected by the contract work are not thereby 

exposed to hazards to their health and safety; 
 

(iii) ensuring, as far as is reasonably practical, in terms of section 37 of the Act that 

no employee or subcontractor of the Contractor does or omits to do any act 

which would be an offence for the Contractor to do or omit to do.   
 

5.2 The Contractor's Health and Safety Programme shall be based on a risk assessment in 

respect of the hazards to health and safety of his employees and other persons under 

his control that are associated with or directly affected by the Contractor's activities in 

performing the contract work and shall establish precautionary measures as are 

reasonable and practical in protecting the safety and health of such employees and 

persons.   
 

5.3 The Contractor shall cause a risk assessment contemplated in clause 5.2 above to be 

performed by a competent person, appointed in writing, before commencement of any 

Construction Work and reviewed during construction.  The Risk Assessments shall 

form part of the Health and Safety programme to be applied on the site and shall 

include at least the following: 
 

(a) The identification of the risks and hazards that persons may be exposed to; 
 

  (b) the analysis and evaluation of the hazards identified;  
 

(c) a documented Health and Safety Plan, including safe work procedures to 

mitigate, reduce or control the risks identified;   
 

(d) a monitoring and review plan.  
 

5.4 The Health and Safety Plan shall include full particulars in respect of: -   
 

(a)  The safety management structure to be instituted on site or place of work and 

the names of the Contractor's health and safety representatives and members of 

safety committees where applicable;   
 

(b) the safe working methods and procedures to be implemented to ensure the work 

is performed in compliance with the Act and Regulations; 
 

(c) the safety equipment, devices and clothing to be made available by the 

Contractor to his employees; 
 

(d) the site access control measures pertaining to health and safety to be 

implemented; 
 

(e) the arrangements in respect of communication of health and safety related 

matters and incidents between the Contractor, his employees, subcontractors 

and the Technical Officer with particular reference to the reporting of incidents 

in compliance with Section 24 and General Administrative Regulation 8 of the 

Act and with the pertinent clause of the General Conditions of Contract 

forming part of the Contract and  
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(f) the introduction of control measures for ensuring that the Safety Plan is 

maintained and monitored for the duration of the Contract.   
 

5.4 The Health and Safety programme shall be subject to the Technical Officer's approval 

and he may, in consultation with the Contractor, order that additional and/or 

supplementary practical arrangements and procedures be implemented and maintained 

by the Contractor or that different working methods or safety equipment be used or 

safety clothes be issued which, in the Technical Officer's opinion, are necessary to 

ensure full compliance by the Contractor with his obligations as an employer in terms 

of the Act and Regulations.  The Technical Officer or his deputy shall be allowed to 

attend meetings of the Contractor's safety committee as an observer. 
 

5.5 The Contractor shall take reasonable steps to ensure that each subcontractor’s Health 

and Safety Plan is implemented and maintained on the construction site:  Provided that 

the steps taken, shall include periodic audits at intervals mutually agreed to between 

the them, but at least once every month. 
 

5.6 The Contractor shall stop any subcontractor from executing any construction work, 

which is not in accordance with the Contractor’s, and/or subcontractor’s Health and 

Safety Plan for the site or which poses a threat to the health and safety of persons. 
 

5.7 The Contractor shall ensure that a copy of the Health and Safety Plan is available on 

site for inspection by an inspector, Technical Officer, agent, subcontractor, employee, 

registered employee organisation, health and safety representative or any member of 

the health and safety committee. 
 

5.8 The Contractor shall consult with the health and safety committee or, if no health and 

safety committee exists, with a representative group of employees, on the 

development, monitoring and review of the Risk Assessment. 
 

5.9 The Contractor shall ensure that all employees under his control are informed, 

instructed and trained by a competent person regarding any hazard and the related work 

procedures before any work commences, and thereafter at such times as may be 

determined in the Risk Assessment. 
 

5.10 The Contractor shall ensure that all subcontractors are informed regarding any hazard 

as stipulated in the Risk Assessment before any work commences, and thereafter at 

such times as may be determined in the Risk Assessment. 
 

5.11 The Contractor shall ensure that all visitors to a construction site undergoes health and 

safety induction pertaining to the hazards prevalent on the site and shall be provided 

with the necessary personal protective equipment. 

 

6. Fall Protection Plan 
 

6.1 In the event of the risk and hazard identification, as required in terms of clause 5.3 of 

this Specification, revealing risks relating to working from an elevated position the 

contractor shall cause the designation of a competent person, responsible for the 

preparation of a fall protection plan; 
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6.2 The Contractor shall implement, maintain and monitor the fall protection plan for the 

duration of Contract.  The Contractor shall also take such steps to ensure the 

continued adherence to the fall protection plan. 
 

6.3 The fall protection plan shall include:- 
 

(a) A Risk Assessment of all work carried out from an elevated position; 
 

(b) the procedures and methods to address all the identified risks per location; 
 

(c) the evaluation of the employees physical and psychological fitness necessary 

to work at elevated positions; 
 

(d) the training of employees working from elevated positions; and 
 

(e) the procedure addressing the inspection, testing and maintenance of all fall 

protection equipment. 

 

7. Hazards and Potential Hazardous Situations 
 

The Contractor and the Technical Officer shall immediately notify one another of any 

hazardous or potentially hazardous situations which may arise during performance of 

the Contract by the Contractor or any subcontractor and, in particular, of such hazards 

as may be caused by the design, execution and/or location and any other aspect 

pertaining to the contract work.   

 

8. Health and Safety File 
 

8.1 The Contractor shall ensure that a health and safety file is opened and kept on site and 

shall include all documentation required as per the Act and applicable regulations, and 

made available to an inspector, the Technical Officer, or subcontractor upon request.  
 

8.2 The Contractor shall ensure that a copy of the both his Health and Safety Plan as well 

as any subcontractor’s Health and Safety Plan is available on request to an employee, 

inspector, contractor or the Technical Officer. 
 

8.3 The Contractor shall hand over a consolidated health and safety file to the Technical 

Officer upon completion of the Construction Work and shall in addition to 

documentation mentioned in the Act and applicable Regulations include a record of all 

drawings, designs, materials used and other similar information concerning the 

completed structure. 
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 ANNEXURE 1 

 
OCCUPATIONAL HEALTH AND SAFETY ACT, 1993 

 

Regulation 3(1) of the Construction Regulations 
 

NOTIFICATION OF CONSTRUCTION WORK 

 

1(a) Name and postal address of principal contractor: 

_____________________________________________________________________ 
 

  (b)   Name and tel. no of principal contractor’s contact person: 

_____________________________________________________________________ 
 

2.    Principal contractor’s compensation registration number: _____________________________ 

 

3.(a)  Name and postal address of client:  

_____________________________________________________________________ 

 
  (b) Name and tel no of client’s contact person or agent:       

  _____________________________________________________________________ 
 

4.(a)    Name and postal address of designer(s) for the project: 

_____________________________________________________________________ 

 
   (b)    Name and tel. no of designer(s) contact person: 

         ____________________________________________________________________ 
 

5. Name and telephone number of principal contractor’s construction supervisor on site appointed 

in terms of regulation 6(1).  

_____________________________________________________________________ 
 

6. Name/s of principal contractor’s construction sub-ordinate supervisors on site appointed in 

terms of regulation 6(2).  

____________________________________________________________ 
 

7. Exact physical address of the construction site or site office:  

_____________________________________________________________________ 
 

8. Nature of the construction work: 

_____________________________________________________________________ 

  _____________________________________________________________________ 

  _____________________________________________________________________ 

  _____________________________________________________________________ 

  _____________________________________________________________________ 
 

9. Expected commencement date: _______________________ 

 

10. Expected completion date: ___________________________ 
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11. Estimated maximum number of persons on the construction site: _______________________ 

 

12. Planned number of contractors on the construction site accountable to the principle contractor: 

 ___________________ 
 

13. Name(s) of contractors already chosen. 

 ___________________ 

 ___________________ 

 ___________________ 

 ___________________ 

 ___________________ 

 ___________________ 

 ___________________ 
 

 

 

_______________________      _________________ 
 

Principal Contractor         Date 

 

 

 

_______________________      _________________ 
 

Client          Date 

 

 

* THIS DOCUMENT IS TO BE FORWARDED TO THE OFFICE OF THE DEPARTMENT 

OF LABOUR PRIOR TO COMMENCEMENT OF WORK ON SITE. 

 

* ALL PRINCIPAL CONTRACTORS THAT QUALIFY TO NOTIFY MUST DO SO EVEN 

IF ANOTHER PRINCIPAL CONTRACTOR ON THE SAME SITE HAD DONE SO PRIOR 

TO THE COMMENCEMENT OF WORK. 
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ANNEXURE 2 
 

(COMPANY LETTER HEAD) 
 

OCCUPATIONAL HEALTH AND SAFETY ACT, 1993 (ACT 85 OF 1993) : 

 

SECTION/REGULATION: __________________________________________ 

 

REQUIRED COMPETENCY: ________________________________________ 
 

 

In terms of ________________________________________    I, 

  

 

 

representing the Employer) do hereby appoint 

  

 

As the Competent Person on the premises at 

 

 

(physical address) to assist in compliance with the Act and the applicable Regulations. 

 

Your designated area/s is/are as follows :- 

 

 

 

 

 

 

 

 

 

Date :  ____________________________________ 

 

Signature :- ____________________________________ 

 

Designation :-  ____________________________________ 

 

 

  

ACCEPTANCE OF DESIGNATION 

 

 

I,  do hereby accept this Designation and acknowledge that I 

understand the requirements of this appointment. 

 

 

 

Date :  ____________________________________ 

 

Signature :- ____________________________________ 

 

Designation :-  ____________________________________ 
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ANNEXURE 3 

 

(COMPANY LETTER HEAD) 

 

 OCCUPATIONAL HEALTH AND SAFETY ACT, 1993 (ACT 85 OF 1993) : 
 

 DECLARATION 

 

 

 

 

In terms of the above Act  I,  am personally assuming the duties 

and obligations as Chief Executive  Officer, defined in Section 1 of the Act and in terms of Section 16(1),  I will, 

as far as is reasonably practicable, ensure that the duties and obligations of the Employer as contemplated in the 

above Act are properly discharged. 

 

 

 

 

 

Signature :- ____________________________________ 

 

Date :   ____________________________________ 
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ANNEXURE 4 

 

(LETTER HEAD OF BUSINESS DIVISION OR UNIT OF TRANSNET LIMITED) 

 

 SITE ACCESS CERTIFICATE 
 

 

 

Access to :  (Area)  

Name of Contractor/Builder :-  

Contract/Order No.:  

 

 

The contract works site/area described above are made available to you for the carrying out of associated works 

  

In terms of your contract/order with  

(company)  

 

 

Kindly note that you are at all times responsible for the control and safety of the Works Site, and for persons 

under your control having access to the site. 

 

 

As from the date hereof you will be responsible for compliance with the requirements of the Occupational Health 

and Safety Act, 1993 (Act 85 of 1993) as amended, and all conditions of the Contract pertaining to the site of the 

works as defined and demarcated in the contract documents including the plans of the site or work areas forming 

part thereof. 

 

 

 

Signed : ____________________________________  Date : _______________________ 

TECHNICAL OFFICER 

 

 

 

 

 

 

 ACKNOWLEDGEMENT OF RECEIPT 

 

 

Name of Contractor/Builder :-  I, 

 do hereby acknowledge and accept the duties 

and obligations in respect of the Safety of the site/area of Work in terms of the Occupational Health and 

Safety Act;  Act 85 of 1993. 

 

 

 

Name : ____________________________________  Designation : _______________________ 

 

 

 

Signature : _________________________________  Date :  _______________________ 
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 TRANSNET LIMITED 
 

 (Registration no. 1990/000900/06) 

 

 SAFETY ARRANGEMENTS AND PROCEDURAL COMPLIANCE 

 WITH THE OCCUPATIONAL HEALTH AND SAFETY ACT 

 (ACT 85 OF 1993) AND APPLICABLE REGULATIONS 
 

1. General 
 

1.1 The Contractor and Transnet Limited (hereinafter referred to as “Transnet”) are 

individual employers, each in its own right, with their respective duties and 

obligations set out in the Occupational Health and Safety Act, Act 85 of 1993 (the 

Act) and applicable Regulations.   
 

1.2 The Contractor accepts, in terms of the General Conditions of Contract and in terms of 

the Act, his obligations as an employer in respect of all persons in his employ, other 

persons on the premises or the Site or place of work or on the work to be executed by 

him, and under his control.  He shall, before commencement with the execution of the 

contract work, comply with the provisions set out in the Act, and shall implement and 

maintain a Health and Safety Plan as described in the Construction Regulations, 2003 

and as approved by Transnet, on the Site and place of work for the duration of the 

Contract.   
 

1.3 The Contractor accepts his obligation to complying fully with the Act and applicable 

Regulations notwithstanding the omission of some of the provisions of the Act and the 

Regulations from this document. 
 

1.4 Transnet accepts, in terms of the Act, its obligations as an employer of its own 

employees working on or associated with the site or place of work, and the Contractor 

and Technical Officer or his deputy shall at all times, co-operate in respect of the 

health and safety management of the site, and shall agree on the practical 

arrangements and procedures to be implemented and maintained during execution of 

the Works.   
 

1.5 In the event of any discrepancies between any legislation and this specification, the 

applicable legislation will take precedence.  

 

2. Definitions  
 

2.1 In this Specification any word or expression to which a meaning has been assigned in 

the Construction Regulations, shall have the meaning so assigned to it, unless the 

context otherwise indicates: - 
 

2.2 The work included in this Contract shall for the purposes of compliance with the Act 

be deemed to be "Construction Work", which, in terms of the Construction 

Regulations, 2003 means any work in connection with: - 

 

(a) the erection, maintenance, alteration, renovation, repair, demolition or 

dismantling of or addition to a building or any similar structure; 

"P
rev

iew
 C

op
y O

nly
"



E.4E Transnet (Jan 2004) 
 

2 

 

(b) the installation, erection, dismantling or maintenance of fixed plant where such 

work includes the risk of a person falling;  
 

(c) the construction, maintenance, demolition or dismantling of any bridge, dam, 

canal, road, railway, runway, sewer or water reticulation system or any similar 

civil engineering structure; or 
 

(d) the moving of earth, clearing of land, the making of an excavation, piling, or 

any similar type of work; 
 

2.3 “competent person” in relation to construction work, means any person having the 

knowledge, training and experience specific to the work or task being performed: 

Provided that where appropriate qualifications and training are registered as per the 

South African Qualifications Authority Act, 1995 these qualifications and training 

shall be deemed to be the required qualifications and training;   
 

2.4 “contractor” means principal contractor and “subcontractor” means contractor as 

defined by the Construction Regulations, 2003. 
 

2.5 “fall protection plan” means a documented plan, of all risks relating to working from 

an elevated position, considering the nature of work undertaken, and setting out the 

procedures and methods applied to eliminate the risk; 
 

2.6 “health and safety file” means a file, or other record in permanent form, containing 

the information required to be kept on site in accordance with the Act and applicable 

Regulations; 
 

2.7 “Health and Safety Plan ” means a documented plan which addresses the hazards 

identified and include safe work procedures to mitigate, reduce or control the hazards 

identified;  
 

2.8 “Risk Assessment” means a programme to determine any risk associated with any 

hazard at a construction site, in order to identify the steps needed to be taken to 

remove, reduce or control such hazard; 
 

2.9 “the Act” means the Occupational Health and Safety Act No. 85 of 1993. 

 

3. Procedural Compliance 
 

3.1 The Contractor who intends to carry out any construction work shall, before carrying 

out such work, notify the Provincial Director in writing if the construction work:- 
 

(a) includes the demolition of a structure exceeding a height of 3 metres; or 
 

(b) includes the use of explosives  to perform construction work; or 
 

(c) includes the dismantling of fixed plant at a height greater than 3m, 
 

and shall also notify the Provincial Director in writing when the construction work 

exceeds 30 days or will involve more than 300 person days of construction work and 

if the construction work:- 
 

(a) includes excavation work deeper than 1m; or 

"P
rev

iew
 C

op
y O

nly
"



E.4E Transnet (Jan 2004) 
 

3 

 

(b) includes working at a height greater than 3 metres above ground or a landing. 
 

3.2 The notification to the Provincial Director shall be on a form similar to Annexure A of 

the Construction Regulations, 2003, also shown in Annexure 1 of this Specification.  

The Contractor shall ensure that a copy of the completed notification form is kept on 

site for inspection by an inspector, Technical Officer or employee. 
 

3.3 The Contractor shall, in accordance with the Act and applicable Regulations, make all 

the necessary appointments of competent persons in writing on a form similar to 

Annexure 2 of this Specification and deliver copies thereof to the Technical Officer.  

Copies should also be retained on the health and safety file. 
 

3.4 Subcontractors shall also make the above written appointments and the Contractor 

shall deliver copies thereof to the Technical Officer. 
 

3.5 In the case of a self-employed Contractor or any subcontractor who has the 

appropriate competencies and supervises the work himself, the appointment of a 

construction supervisor in terms of regulation 6.1 of the Construction Regulations, 

2003 will not be necessary.  The Contractor shall in such a case execute and sign a 

declaration, as in Annexure 3, by which he personally undertakes the duties and 

obligations of the "Chief Executive Officer" in terms of section 16(1) of the Act. 
 

3.6 The Contractor shall, before commencing any work, obtain from the Technical Officer 

an access certificate as in Annexure 4 executed and signed by him, permitting and 

limiting access to the designated site or place of work by the Contractor and any 

subcontractors under his control. 
 

3.7 Procedural compliance with Act and Regulations, as above, shall also apply to any 

subcontractors as employers in their own right.   The Contractor shall furnish the 

Technical Officer with full particulars of such subcontractors and shall ensure that 

they comply with the Act and Regulations and Transnet's safety requirements and 

procedures.  

 

4. Special Permits 
 

Where special permits are required before work may be carried out such as for 

hotwork, isolation permits, work permits and occupations, the Contractor shall apply 

to the Technical Officer or the relevant authority for such permits to be issued.  The 

Contractor shall strictly comply with the conditions and requirements pertaining to the 

issue of such permits.   

 

5. Health and Safety Programme 
 

5.1 The Tenderer shall, with his tender, submit a Health and Safety Programme setting out 

the practical arrangements and procedures to be implemented by him to ensure 

compliance by him with the Act and Regulations and particularly in respect of: - 
 

(i) The provision, as far as is reasonably practical, of a working environment that is 

safe and without risk to the health of his employees and subcontractors in terms 

of section 8 of the Act;   
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(ii) the execution of the contract work in such a manner as to ensure in terms of 

section 9 of the Act that persons other than those in the Contractor's 

employment, who may be directly affected by the contract work are not thereby 

exposed to hazards to their health and safety; 
 

(iii) ensuring, as far as is reasonably practical, in terms of section 37 of the Act that 

no employee or subcontractor of the Contractor does or omits to do any act 

which would be an offence for the Contractor to do or omit to do.   
 

5.2 The Contractor's Health and Safety Programme shall be based on a risk assessment in 

respect of the hazards to health and safety of his employees and other persons under 

his control that are associated with or directly affected by the Contractor's activities in 

performing the contract work and shall establish precautionary measures as are 

reasonable and practical in protecting the safety and health of such employees and 

persons.   
 

5.3 The Contractor shall cause a risk assessment contemplated in clause 5.2 above to be 

performed by a competent person, appointed in writing, before commencement of any 

Construction Work and reviewed during construction.  The Risk Assessments shall 

form part of the Health and Safety programme to be applied on the site and shall 

include at least the following: 
 

(a) The identification of the risks and hazards that persons may be exposed to; 
 

  (b) the analysis and evaluation of the hazards identified;  
 

(c) a documented Health and Safety Plan, including safe work procedures to 

mitigate, reduce or control the risks identified;   
 

(d) a monitoring and review plan.  
 

5.4 The Health and Safety Plan shall include full particulars in respect of: -   
 

(a)  The safety management structure to be instituted on site or place of work and 

the names of the Contractor's health and safety representatives and members of 

safety committees where applicable;   
 

(b) the safe working methods and procedures to be implemented to ensure the work 

is performed in compliance with the Act and Regulations; 
 

(c) the safety equipment, devices and clothing to be made available by the 

Contractor to his employees; 
 

(d) the site access control measures pertaining to health and safety to be 

implemented; 
 

(e) the arrangements in respect of communication of health and safety related 

matters and incidents between the Contractor, his employees, subcontractors 

and the Technical Officer with particular reference to the reporting of incidents 

in compliance with Section 24 and General Administrative Regulation 8 of the 

Act and with the pertinent clause of the General Conditions of Contract 

forming part of the Contract and  
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(f) the introduction of control measures for ensuring that the Safety Plan is 

maintained and monitored for the duration of the Contract.   
 

5.4 The Health and Safety programme shall be subject to the Technical Officer's approval 

and he may, in consultation with the Contractor, order that additional and/or 

supplementary practical arrangements and procedures be implemented and maintained 

by the Contractor or that different working methods or safety equipment be used or 

safety clothes be issued which, in the Technical Officer's opinion, are necessary to 

ensure full compliance by the Contractor with his obligations as an employer in terms 

of the Act and Regulations.  The Technical Officer or his deputy shall be allowed to 

attend meetings of the Contractor's safety committee as an observer. 
 

5.5 The Contractor shall take reasonable steps to ensure that each subcontractor’s Health 

and Safety Plan is implemented and maintained on the construction site:  Provided that 

the steps taken, shall include periodic audits at intervals mutually agreed to between 

the them, but at least once every month. 
 

5.6 The Contractor shall stop any subcontractor from executing any construction work, 

which is not in accordance with the Contractor’s, and/or subcontractor’s Health and 

Safety Plan for the site or which poses a threat to the health and safety of persons. 
 

5.7 The Contractor shall ensure that a copy of the Health and Safety Plan is available on 

site for inspection by an inspector, Technical Officer, agent, subcontractor, employee, 

registered employee organisation, health and safety representative or any member of 

the health and safety committee. 
 

5.8 The Contractor shall consult with the health and safety committee or, if no health and 

safety committee exists, with a representative group of employees, on the 

development, monitoring and review of the Risk Assessment. 
 

5.9 The Contractor shall ensure that all employees under his control are informed, 

instructed and trained by a competent person regarding any hazard and the related work 

procedures before any work commences, and thereafter at such times as may be 

determined in the Risk Assessment. 
 

5.10 The Contractor shall ensure that all subcontractors are informed regarding any hazard 

as stipulated in the Risk Assessment before any work commences, and thereafter at 

such times as may be determined in the Risk Assessment. 
 

5.11 The Contractor shall ensure that all visitors to a construction site undergoes health and 

safety induction pertaining to the hazards prevalent on the site and shall be provided 

with the necessary personal protective equipment. 

 

6. Fall Protection Plan 
 

6.1 In the event of the risk and hazard identification, as required in terms of clause 5.3 of 

this Specification, revealing risks relating to working from an elevated position the 

contractor shall cause the designation of a competent person, responsible for the 

preparation of a fall protection plan; 
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6.2 The Contractor shall implement, maintain and monitor the fall protection plan for the 

duration of Contract.  The Contractor shall also take such steps to ensure the 

continued adherence to the fall protection plan. 
 

6.3 The fall protection plan shall include:- 
 

(a) A Risk Assessment of all work carried out from an elevated position; 
 

(b) the procedures and methods to address all the identified risks per location; 
 

(c) the evaluation of the employees physical and psychological fitness necessary 

to work at elevated positions; 
 

(d) the training of employees working from elevated positions; and 
 

(e) the procedure addressing the inspection, testing and maintenance of all fall 

protection equipment. 

 

7. Hazards and Potential Hazardous Situations 
 

The Contractor and the Technical Officer shall immediately notify one another of any 

hazardous or potentially hazardous situations which may arise during performance of 

the Contract by the Contractor or any subcontractor and, in particular, of such hazards 

as may be caused by the design, execution and/or location and any other aspect 

pertaining to the contract work.   

 

8. Health and Safety File 
 

8.1 The Contractor shall ensure that a health and safety file is opened and kept on site and 

shall include all documentation required as per the Act and applicable regulations, and 

made available to an inspector, the Technical Officer, or subcontractor upon request.  
 

8.2 The Contractor shall ensure that a copy of the both his Health and Safety Plan as well 

as any subcontractor’s Health and Safety Plan is available on request to an employee, 

inspector, contractor or the Technical Officer. 
 

8.3 The Contractor shall hand over a consolidated health and safety file to the Technical 

Officer upon completion of the Construction Work and shall in addition to 

documentation mentioned in the Act and applicable Regulations include a record of all 

drawings, designs, materials used and other similar information concerning the 

completed structure. 
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 ANNEXURE 1 

 
OCCUPATIONAL HEALTH AND SAFETY ACT, 1993 

 

Regulation 3(1) of the Construction Regulations 
 

NOTIFICATION OF CONSTRUCTION WORK 

 

1(a) Name and postal address of principal contractor: 

_____________________________________________________________________ 
 

  (b)   Name and tel. no of principal contractor’s contact person: 

_____________________________________________________________________ 
 

2.    Principal contractor’s compensation registration number: _____________________________ 

 

3.(a)  Name and postal address of client:  

_____________________________________________________________________ 

 
  (b) Name and tel no of client’s contact person or agent:       

  _____________________________________________________________________ 
 

4.(a)    Name and postal address of designer(s) for the project: 

_____________________________________________________________________ 

 
   (b)    Name and tel. no of designer(s) contact person: 

         ____________________________________________________________________ 
 

5. Name and telephone number of principal contractor’s construction supervisor on site appointed 

in terms of regulation 6(1).  

_____________________________________________________________________ 
 

6. Name/s of principal contractor’s construction sub-ordinate supervisors on site appointed in 

terms of regulation 6(2).  

____________________________________________________________ 
 

7. Exact physical address of the construction site or site office:  

_____________________________________________________________________ 
 

8. Nature of the construction work: 

_____________________________________________________________________ 

  _____________________________________________________________________ 

  _____________________________________________________________________ 

  _____________________________________________________________________ 

  _____________________________________________________________________ 
 

9. Expected commencement date: _______________________ 

 

10. Expected completion date: ___________________________ 
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11. Estimated maximum number of persons on the construction site: _______________________ 

 

12. Planned number of contractors on the construction site accountable to the principle contractor: 

 ___________________ 
 

13. Name(s) of contractors already chosen. 

 ___________________ 

 ___________________ 

 ___________________ 

 ___________________ 

 ___________________ 

 ___________________ 

 ___________________ 
 

 

 

_______________________      _________________ 
 

Principal Contractor         Date 

 

 

 

_______________________      _________________ 
 

Client          Date 

 

 

* THIS DOCUMENT IS TO BE FORWARDED TO THE OFFICE OF THE DEPARTMENT 

OF LABOUR PRIOR TO COMMENCEMENT OF WORK ON SITE. 

 

* ALL PRINCIPAL CONTRACTORS THAT QUALIFY TO NOTIFY MUST DO SO EVEN 

IF ANOTHER PRINCIPAL CONTRACTOR ON THE SAME SITE HAD DONE SO PRIOR 

TO THE COMMENCEMENT OF WORK. 
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ANNEXURE 2 
 

(COMPANY LETTER HEAD) 
 

OCCUPATIONAL HEALTH AND SAFETY ACT, 1993 (ACT 85 OF 1993) : 

 

SECTION/REGULATION: __________________________________________ 

 

REQUIRED COMPETENCY: ________________________________________ 
 

 

In terms of ________________________________________    I, 

  

 

 

representing the Employer) do hereby appoint 

  

 

As the Competent Person on the premises at 

 

 

(physical address) to assist in compliance with the Act and the applicable Regulations. 

 

Your designated area/s is/are as follows :- 

 

 

 

 

 

 

 

 

 

Date :  ____________________________________ 

 

Signature :- ____________________________________ 

 

Designation :-  ____________________________________ 

 

 

  

ACCEPTANCE OF DESIGNATION 

 

 

I,  do hereby accept this Designation and acknowledge that I 

understand the requirements of this appointment. 

 

 

 

Date :  ____________________________________ 

 

Signature :- ____________________________________ 

 

Designation :-  ____________________________________ 
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ANNEXURE 3 

 

(COMPANY LETTER HEAD) 

 

 OCCUPATIONAL HEALTH AND SAFETY ACT, 1993 (ACT 85 OF 1993) : 
 

 DECLARATION 

 

 

 

 

In terms of the above Act  I,  am personally assuming the duties 

and obligations as Chief Executive  Officer, defined in Section 1 of the Act and in terms of Section 16(1),  I will, 

as far as is reasonably practicable, ensure that the duties and obligations of the Employer as contemplated in the 

above Act are properly discharged. 

 

 

 

 

 

Signature :- ____________________________________ 

 

Date :   ____________________________________ 
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ANNEXURE 4 

 

(LETTER HEAD OF BUSINESS DIVISION OR UNIT OF TRANSNET LIMITED) 

 

 SITE ACCESS CERTIFICATE 
 

 

 

Access to :  (Area)  

Name of Contractor/Builder :-  

Contract/Order No.:  

 

 

The contract works site/area described above are made available to you for the carrying out of associated works 

  

In terms of your contract/order with  

(company)  

 

 

Kindly note that you are at all times responsible for the control and safety of the Works Site, and for persons 

under your control having access to the site. 

 

 

As from the date hereof you will be responsible for compliance with the requirements of the Occupational Health 

and Safety Act, 1993 (Act 85 of 1993) as amended, and all conditions of the Contract pertaining to the site of the 

works as defined and demarcated in the contract documents including the plans of the site or work areas forming 

part thereof. 

 

 

 

Signed : ____________________________________  Date : _______________________ 

TECHNICAL OFFICER 

 

 

 

 

 

 

 ACKNOWLEDGEMENT OF RECEIPT 

 

 

Name of Contractor/Builder :-  I, 

 do hereby acknowledge and accept the duties 

and obligations in respect of the Safety of the site/area of Work in terms of the Occupational Health and 

Safety Act;  Act 85 of 1993. 

 

 

 

Name : ____________________________________  Designation : _______________________ 

 

 

 

Signature : _________________________________  Date :  _______________________ 
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 TRANSNET LIMITED 
 

 (Registration no. 1990/000900/06) 

 

 SAFETY ARRANGEMENTS AND PROCEDURAL COMPLIANCE 

 WITH THE OCCUPATIONAL HEALTH AND SAFETY ACT 

 (ACT 85 OF 1993) AND APPLICABLE REGULATIONS 
 

1. General 
 

1.1 The Contractor and Transnet Limited (hereinafter referred to as “Transnet”) are 

individual employers, each in its own right, with their respective duties and 

obligations set out in the Occupational Health and Safety Act, Act 85 of 1993 (the 

Act) and applicable Regulations.   
 

1.2 The Contractor accepts, in terms of the General Conditions of Contract and in terms of 

the Act, his obligations as an employer in respect of all persons in his employ, other 

persons on the premises or the Site or place of work or on the work to be executed by 

him, and under his control.  He shall, before commencement with the execution of the 

contract work, comply with the provisions set out in the Act, and shall implement and 

maintain a Health and Safety Plan as described in the Construction Regulations, 2003 

and as approved by Transnet, on the Site and place of work for the duration of the 

Contract.   
 

1.3 The Contractor accepts his obligation to complying fully with the Act and applicable 

Regulations notwithstanding the omission of some of the provisions of the Act and the 

Regulations from this document. 
 

1.4 Transnet accepts, in terms of the Act, its obligations as an employer of its own 

employees working on or associated with the site or place of work, and the Contractor 

and Technical Officer or his deputy shall at all times, co-operate in respect of the 

health and safety management of the site, and shall agree on the practical 

arrangements and procedures to be implemented and maintained during execution of 

the Works.   
 

1.5 In the event of any discrepancies between any legislation and this specification, the 

applicable legislation will take precedence.  

 

2. Definitions  
 

2.1 In this Specification any word or expression to which a meaning has been assigned in 

the Construction Regulations, shall have the meaning so assigned to it, unless the 

context otherwise indicates: - 
 

2.2 The work included in this Contract shall for the purposes of compliance with the Act 

be deemed to be "Construction Work", which, in terms of the Construction 

Regulations, 2003 means any work in connection with: - 

 

(a) the erection, maintenance, alteration, renovation, repair, demolition or 

dismantling of or addition to a building or any similar structure; 
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(b) the installation, erection, dismantling or maintenance of fixed plant where such 

work includes the risk of a person falling;  
 

(c) the construction, maintenance, demolition or dismantling of any bridge, dam, 

canal, road, railway, runway, sewer or water reticulation system or any similar 

civil engineering structure; or 
 

(d) the moving of earth, clearing of land, the making of an excavation, piling, or 

any similar type of work; 
 

2.3 “competent person” in relation to construction work, means any person having the 

knowledge, training and experience specific to the work or task being performed: 

Provided that where appropriate qualifications and training are registered as per the 

South African Qualifications Authority Act, 1995 these qualifications and training 

shall be deemed to be the required qualifications and training;   
 

2.4 “contractor” means principal contractor and “subcontractor” means contractor as 

defined by the Construction Regulations, 2003. 
 

2.5 “fall protection plan” means a documented plan, of all risks relating to working from 

an elevated position, considering the nature of work undertaken, and setting out the 

procedures and methods applied to eliminate the risk; 
 

2.6 “health and safety file” means a file, or other record in permanent form, containing 

the information required to be kept on site in accordance with the Act and applicable 

Regulations; 
 

2.7 “Health and Safety Plan ” means a documented plan which addresses the hazards 

identified and include safe work procedures to mitigate, reduce or control the hazards 

identified;  
 

2.8 “Risk Assessment” means a programme to determine any risk associated with any 

hazard at a construction site, in order to identify the steps needed to be taken to 

remove, reduce or control such hazard; 
 

2.9 “the Act” means the Occupational Health and Safety Act No. 85 of 1993. 

 

3. Procedural Compliance 
 

3.1 The Contractor who intends to carry out any construction work shall, before carrying 

out such work, notify the Provincial Director in writing if the construction work:- 
 

(a) includes the demolition of a structure exceeding a height of 3 metres; or 
 

(b) includes the use of explosives  to perform construction work; or 
 

(c) includes the dismantling of fixed plant at a height greater than 3m, 
 

and shall also notify the Provincial Director in writing when the construction work 

exceeds 30 days or will involve more than 300 person days of construction work and if 

the construction work:- 
 

(a) includes excavation work deeper than 1m; or 
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(b) includes working at a height greater than 3 metres above ground or a landing. 
 

3.2 The notification to the Provincial Director shall be on a form similar to Annexure A of 

the Construction Regulations, 2003, also shown in Annexure 1 of this Specification.  

The Contractor shall ensure that a copy of the completed notification form is kept on 

site for inspection by an inspector, Technical Officer or employee. 
 

3.3 The Contractor shall, in accordance with the Act and applicable Regulations, make all 

the necessary appointments of competent persons in writing on a form similar to 

Annexure 2 of this Specification and deliver copies thereof to the Technical Officer.  

Copies should also be retained on the health and safety file. 
 

3.4 Subcontractors shall also make the above written appointments and the Contractor 

shall deliver copies thereof to the Technical Officer. 
 

3.5 In the case of a self-employed Contractor or any subcontractor who has the appropriate 

competencies and supervises the work himself, the appointment of a construction 

supervisor in terms of regulation 6.1 of the Construction Regulations, 2003 will not be 

necessary.  The Contractor shall in such a case execute and sign a declaration, as in 

Annexure 3, by which he personally undertakes the duties and obligations of the 

"Chief Executive Officer" in terms of section 16(1) of the Act. 
 

3.6 The Contractor shall, before commencing any work, obtain from the Technical Officer 

an access certificate as in Annexure 4 executed and signed by him, permitting and 

limiting access to the designated site or place of work by the Contractor and any 

subcontractors under his control. 
 

3.7 Procedural compliance with Act and Regulations, as above, shall also apply to any 

subcontractors as employers in their own right.   The Contractor shall furnish the 

Technical Officer with full particulars of such subcontractors and shall ensure that 

they comply with the Act and Regulations and Transnet's safety requirements and 

procedures.  

 

4. Special Permits 
 

Where special permits are required before work may be carried out such as for 

hotwork, isolation permits, work permits and occupations, the Contractor shall apply 

to the Technical Officer or the relevant authority for such permits to be issued.  The 

Contractor shall strictly comply with the conditions and requirements pertaining to the 

issue of such permits.   

 

5. Health and Safety Programme 
 

5.1 The Tenderer shall, with his tender, submit a Health and Safety Programme setting out 

the practical arrangements and procedures to be implemented by him to ensure 

compliance by him with the Act and Regulations and particularly in respect of: - 
 

(i) The provision, as far as is reasonably practical, of a working environment that is 

safe and without risk to the health of his employees and subcontractors in terms 

of section 8 of the Act;   
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(ii) the execution of the contract work in such a manner as to ensure in terms of 

section 9 of the Act that persons other than those in the Contractor's 

employment, who may be directly affected by the contract work are not thereby 

exposed to hazards to their health and safety; 
 

(iii) ensuring, as far as is reasonably practical, in terms of section 37 of the Act that 

no employee or subcontractor of the Contractor does or omits to do any act 

which would be an offence for the Contractor to do or omit to do.   
 

5.2 The Contractor's Health and Safety Programme shall be based on a risk assessment in 

respect of the hazards to health and safety of his employees and other persons under 

his control that are associated with or directly affected by the Contractor's activities in 

performing the contract work and shall establish precautionary measures as are 

reasonable and practical in protecting the safety and health of such employees and 

persons.   
 

5.3 The Contractor shall cause a risk assessment contemplated in clause 5.2 above to be 

performed by a competent person, appointed in writing, before commencement of any 

Construction Work and reviewed during construction.  The Risk Assessments shall 

form part of the Health and Safety programme to be applied on the site and shall 

include at least the following: 
 

(a) The identification of the risks and hazards that persons may be exposed to; 
 

  (b) the analysis and evaluation of the hazards identified;  
 

(c) a documented Health and Safety Plan, including safe work procedures to 

mitigate, reduce or control the risks identified;   
 

(d) a monitoring and review plan.  
 

5.4 The Health and Safety Plan shall include full particulars in respect of: -   
 

(a)  The safety management structure to be instituted on site or place of work and 

the names of the Contractor's health and safety representatives and members of 

safety committees where applicable;   
 

(b) the safe working methods and procedures to be implemented to ensure the work 

is performed in compliance with the Act and Regulations; 
 

(c) the safety equipment, devices and clothing to be made available by the 

Contractor to his employees; 
 

(d) the site access control measures pertaining to health and safety to be 

implemented; 
 

(e) the arrangements in respect of communication of health and safety related 

matters and incidents between the Contractor, his employees, subcontractors 

and the Technical Officer with particular reference to the reporting of incidents 

in compliance with Section 24 and General Administrative Regulation 8 of the 

Act and with the pertinent clause of the General Conditions of Contract 

forming part of the Contract and  
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(f) the introduction of control measures for ensuring that the Safety Plan is 

maintained and monitored for the duration of the Contract.   
 

5.4 The Health and Safety programme shall be subject to the Technical Officer's approval 

and he may, in consultation with the Contractor, order that additional and/or 

supplementary practical arrangements and procedures be implemented and maintained 

by the Contractor or that different working methods or safety equipment be used or 

safety clothes be issued which, in the Technical Officer's opinion, are necessary to 

ensure full compliance by the Contractor with his obligations as an employer in terms 

of the Act and Regulations.  The Technical Officer or his deputy shall be allowed to 

attend meetings of the Contractor's safety committee as an observer. 
 

5.5 The Contractor shall take reasonable steps to ensure that each subcontractor’s Health 

and Safety Plan is implemented and maintained on the construction site:  Provided that 

the steps taken, shall include periodic audits at intervals mutually agreed to between 

the them, but at least once every month. 
 

5.6 The Contractor shall stop any subcontractor from executing any construction work, 

which is not in accordance with the Contractor’s, and/or subcontractor’s Health and 

Safety Plan for the site or which poses a threat to the health and safety of persons. 
 

5.7 The Contractor shall ensure that a copy of the Health and Safety Plan is available on 

site for inspection by an inspector, Technical Officer, agent, subcontractor, employee, 

registered employee organisation, health and safety representative or any member of 

the health and safety committee. 
 

5.8 The Contractor shall consult with the health and safety committee or, if no health and 

safety committee exists, with a representative group of employees, on the development, 

monitoring and review of the Risk Assessment. 
 

5.9 The Contractor shall ensure that all employees under his control are informed, 

instructed and trained by a competent person regarding any hazard and the related work 

procedures before any work commences, and thereafter at such times as may be 

determined in the Risk Assessment. 
 

5.10 The Contractor shall ensure that all subcontractors are informed regarding any hazard 

as stipulated in the Risk Assessment before any work commences, and thereafter at 

such times as may be determined in the Risk Assessment. 
 

5.11 The Contractor shall ensure that all visitors to a construction site undergoes health and 

safety induction pertaining to the hazards prevalent on the site and shall be provided 

with the necessary personal protective equipment. 

 

6. Fall Protection Plan 
 

6.1 In the event of the risk and hazard identification, as required in terms of clause 5.3 of 

this Specification, revealing risks relating to working from an elevated position the 

contractor shall cause the designation of a competent person, responsible for the 

preparation of a fall protection plan; 
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6.2 The Contractor shall implement, maintain and monitor the fall protection plan for the 

duration of Contract.  The Contractor shall also take such steps to ensure the continued 

adherence to the fall protection plan. 
 

6.3 The fall protection plan shall include:- 
 

(a) A Risk Assessment of all work carried out from an elevated position; 
 

(b) the procedures and methods to address all the identified risks per location; 
 

(c) the evaluation of the employees physical and psychological fitness necessary to 

work at elevated positions; 
 

(d) the training of employees working from elevated positions; and 
 

(e) the procedure addressing the inspection, testing and maintenance of all fall 

protection equipment. 

 

7. Hazards and Potential Hazardous Situations 
 

The Contractor and the Technical Officer shall immediately notify one another of any 

hazardous or potentially hazardous situations which may arise during performance of 

the Contract by the Contractor or any subcontractor and, in particular, of such hazards 

as may be caused by the design, execution and/or location and any other aspect 

pertaining to the contract work.   

 

8. Health and Safety File 
 

8.1 The Contractor shall ensure that a health and safety file is opened and kept on site and 

shall include all documentation required as per the Act and applicable regulations, and 

made available to an inspector, the Technical Officer, or subcontractor upon request.  
 

8.2 The Contractor shall ensure that a copy of the both his Health and Safety Plan as well 

as any subcontractor’s Health and Safety Plan is available on request to an employee, 

inspector, contractor or the Technical Officer. 
 

8.3 The Contractor shall hand over a consolidated health and safety file to the Technical 

Officer upon completion of the Construction Work and shall in addition to 

documentation mentioned in the Act and applicable Regulations include a record of all 

drawings, designs, materials used and other similar information concerning the 

completed structure. 
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 ANNEXURE 1 

 
OCCUPATIONAL HEALTH AND SAFETY ACT, 1993 

 

Regulation 3(1) of the Construction Regulations 
 

NOTIFICATION OF CONSTRUCTION WORK 

 

1(a) Name and postal address of principal contractor: 

_____________________________________________________________________ 
 

  (b)   Name and tel. no of principal contractor’s contact person: 

_____________________________________________________________________ 
 

2.    Principal contractor’s compensation registration number: _____________________________ 

 

3.(a)  Name and postal address of client:  

_____________________________________________________________________ 

 
  (b) Name and tel no of client’s contact person or agent:       

  _____________________________________________________________________ 
 

4.(a)    Name and postal address of designer(s) for the project: 

_____________________________________________________________________ 

 
   (b)    Name and tel. no of designer(s) contact person: 

         ____________________________________________________________________ 
 

5. Name and telephone number of principal contractor’s construction supervisor on site appointed 

in terms of regulation 6(1).  

_____________________________________________________________________ 
 

6. Name/s of principal contractor’s construction sub-ordinate supervisors on site appointed in 

terms of regulation 6(2).  

____________________________________________________________ 
 

7. Exact physical address of the construction site or site office:  

_____________________________________________________________________ 
 

8. Nature of the construction work: 

_____________________________________________________________________ 

  _____________________________________________________________________ 

  _____________________________________________________________________ 

  _____________________________________________________________________ 

  _____________________________________________________________________ 
 

9. Expected commencement date: _______________________ 

 

10. Expected completion date: ___________________________ 
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11. Estimated maximum number of persons on the construction site: _______________________ 

 

12. Planned number of contractors on the construction site accountable to the principle contractor: 

 ___________________ 
 

13. Name(s) of contractors already chosen. 

 ___________________ 

 ___________________ 

 ___________________ 

 ___________________ 

 ___________________ 

 ___________________ 

 ___________________ 
 

 

 

_______________________      _________________ 
 

Principal Contractor         Date 

 

 

 

_______________________      _________________ 
 

Client          Date 

 

 

* THIS DOCUMENT IS TO BE FORWARDED TO THE OFFICE OF THE DEPARTMENT 

OF LABOUR PRIOR TO COMMENCEMENT OF WORK ON SITE. 

 

* ALL PRINCIPAL CONTRACTORS THAT QUALIFY TO NOTIFY MUST DO SO EVEN 

IF ANOTHER PRINCIPAL CONTRACTOR ON THE SAME SITE HAD DONE SO PRIOR 

TO THE COMMENCEMENT OF WORK. 
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ANNEXURE 2 
 

(COMPANY LETTER HEAD) 
 

OCCUPATIONAL HEALTH AND SAFETY ACT, 1993 (ACT 85 OF 1993) : 

 

SECTION/REGULATION: __________________________________________ 

 

REQUIRED COMPETENCY: ________________________________________ 
 

 

In terms of ________________________________________    I, 

  

 

 

representing the Employer) do hereby appoint 

  

 

As the Competent Person on the premises at 

 

 

(physical address) to assist in compliance with the Act and the applicable Regulations. 

 

Your designated area/s is/are as follows :- 

 

 

 

 

 

 

 

 

 

Date :  ____________________________________ 

 

Signature :- ____________________________________ 

 

Designation :-  ____________________________________ 

 

 

  

ACCEPTANCE OF DESIGNATION 

 

 

I,  do hereby accept this Designation and acknowledge that I 

understand the requirements of this appointment. 

 

 

 

Date :  ____________________________________ 

 

Signature :- ____________________________________ 

 

Designation :-  ____________________________________ 
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ANNEXURE 3 

 

(COMPANY LETTER HEAD) 

 

 OCCUPATIONAL HEALTH AND SAFETY ACT, 1993 (ACT 85 OF 1993) : 
 

 DECLARATION 

 

 

 

 

In terms of the above Act  I,  am personally assuming the duties 

and obligations as Chief Executive  Officer, defined in Section 1 of the Act and in terms of Section 16(1),  I will, 

as far as is reasonably practicable, ensure that the duties and obligations of the Employer as contemplated in the 

above Act are properly discharged. 

 

 

 

 

 

Signature :- ____________________________________ 

 

Date :   ____________________________________ 
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ANNEXURE 4 

 

(LETTER HEAD OF BUSINESS DIVISION OR UNIT OF TRANSNET LIMITED) 

 

 SITE ACCESS CERTIFICATE 
 

 

 

Access to :  (Area)  

Name of Contractor/Builder :-  

Contract/Order No.:  

 

 

The contract works site/area described above are made available to you for the carrying out of associated works 

  

In terms of your contract/order with  

(company)  

 

 

Kindly note that you are at all times responsible for the control and safety of the Works Site, and for persons 

under your control having access to the site. 

 

 

As from the date hereof you will be responsible for compliance with the requirements of the Occupational Health 

and Safety Act, 1993 (Act 85 of 1993) as amended, and all conditions of the Contract pertaining to the site of the 

works as defined and demarcated in the contract documents including the plans of the site or work areas forming 

part thereof. 

 

 

 

Signed : ____________________________________  Date : _______________________ 

TECHNICAL OFFICER 

 

 

 

 

 

 

 ACKNOWLEDGEMENT OF RECEIPT 

 

 

Name of Contractor/Builder :-  I, 

 do hereby acknowledge and accept the duties 

and obligations in respect of the Safety of the site/area of Work in terms of the Occupational Health and 

Safety Act;  Act 85 of 1993. 

 

 

 

Name : ____________________________________  Designation : _______________________ 

 

 

 

Signature : _________________________________  Date :  _______________________ 
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 TRANSNET LIMITED 
 

 (Registration no. 1990/000900/06) 

 

 SAFETY ARRANGEMENTS AND PROCEDURAL COMPLIANCE 

 WITH THE OCCUPATIONAL HEALTH AND SAFETY ACT 

 (ACT 85 OF 1993) AND APPLICABLE REGULATIONS 
 

1. General 
 

1.1 The Contractor and Transnet Limited (hereinafter referred to as “Transnet”) are 

individual employers, each in its own right, with their respective duties and 

obligations set out in the Occupational Health and Safety Act, Act 85 of 1993 (the 

Act) and applicable Regulations.   
 

1.2 The Contractor accepts, in terms of the General Conditions of Contract and in terms of 

the Act, his obligations as an employer in respect of all persons in his employ, other 

persons on the premises or the Site or place of work or on the work to be executed by 

him, and under his control.  He shall, before commencement with the execution of the 

contract work, comply with the provisions set out in the Act, and shall implement and 

maintain a Health and Safety Plan as described in the Construction Regulations, 2003 

and as approved by Transnet, on the Site and place of work for the duration of the 

Contract.   
 

1.3 The Contractor accepts his obligation to complying fully with the Act and applicable 

Regulations notwithstanding the omission of some of the provisions of the Act and the 

Regulations from this document. 
 

1.4 Transnet accepts, in terms of the Act, its obligations as an employer of its own 

employees working on or associated with the site or place of work, and the Contractor 

and Technical Officer or his deputy shall at all times, co-operate in respect of the 

health and safety management of the site, and shall agree on the practical 

arrangements and procedures to be implemented and maintained during execution of 

the Works.   
 

1.5 In the event of any discrepancies between any legislation and this specification, the 

applicable legislation will take precedence.  

 

2. Definitions  
 

2.1 In this Specification any word or expression to which a meaning has been assigned in 

the Construction Regulations, shall have the meaning so assigned to it, unless the 

context otherwise indicates: - 
 

2.2 The work included in this Contract shall for the purposes of compliance with the Act 

be deemed to be "Construction Work", which, in terms of the Construction 

Regulations, 2003 means any work in connection with: - 

 

(a) the erection, maintenance, alteration, renovation, repair, demolition or 

dismantling of or addition to a building or any similar structure; 
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(b) the installation, erection, dismantling or maintenance of fixed plant where such 

work includes the risk of a person falling;  
 

(c) the construction, maintenance, demolition or dismantling of any bridge, dam, 

canal, road, railway, runway, sewer or water reticulation system or any similar 

civil engineering structure; or 
 

(d) the moving of earth, clearing of land, the making of an excavation, piling, or 

any similar type of work; 
 

2.3 “competent person” in relation to construction work, means any person having the 

knowledge, training and experience specific to the work or task being performed: 

Provided that where appropriate qualifications and training are registered as per the 

South African Qualifications Authority Act, 1995 these qualifications and training 

shall be deemed to be the required qualifications and training;   
 

2.4 “contractor” means principal contractor and “subcontractor” means contractor as 

defined by the Construction Regulations, 2003. 
 

2.5 “fall protection plan” means a documented plan, of all risks relating to working from 

an elevated position, considering the nature of work undertaken, and setting out the 

procedures and methods applied to eliminate the risk; 
 

2.6 “health and safety file” means a file, or other record in permanent form, containing 

the information required to be kept on site in accordance with the Act and applicable 

Regulations; 
 

2.7 “Health and Safety Plan ” means a documented plan which addresses the hazards 

identified and include safe work procedures to mitigate, reduce or control the hazards 

identified;  
 

2.8 “Risk Assessment” means a programme to determine any risk associated with any 

hazard at a construction site, in order to identify the steps needed to be taken to 

remove, reduce or control such hazard; 
 

2.9 “the Act” means the Occupational Health and Safety Act No. 85 of 1993. 

 

3. Procedural Compliance 
 

3.1 The Contractor who intends to carry out any construction work shall, before carrying 

out such work, notify the Provincial Director in writing if the construction work:- 
 

(a) includes the demolition of a structure exceeding a height of 3 metres; or 
 

(b) includes the use of explosives  to perform construction work; or 
 

(c) includes the dismantling of fixed plant at a height greater than 3m, 
 

and shall also notify the Provincial Director in writing when the construction work 

exceeds 30 days or will involve more than 300 person days of construction work and 

if the construction work:- 
 

(a) includes excavation work deeper than 1m; or 
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(b) includes working at a height greater than 3 metres above ground or a landing. 
 

3.2 The notification to the Provincial Director shall be on a form similar to Annexure A of 

the Construction Regulations, 2003, also shown in Annexure 1 of this Specification.  

The Contractor shall ensure that a copy of the completed notification form is kept on 

site for inspection by an inspector, Technical Officer or employee. 
 

3.3 The Contractor shall, in accordance with the Act and applicable Regulations, make all 

the necessary appointments of competent persons in writing on a form similar to 

Annexure 2 of this Specification and deliver copies thereof to the Technical Officer.  

Copies should also be retained on the health and safety file. 
 

3.4 Subcontractors shall also make the above written appointments and the Contractor 

shall deliver copies thereof to the Technical Officer. 
 

3.5 In the case of a self-employed Contractor or any subcontractor who has the 

appropriate competencies and supervises the work himself, the appointment of a 

construction supervisor in terms of regulation 6.1 of the Construction Regulations, 

2003 will not be necessary.  The Contractor shall in such a case execute and sign a 

declaration, as in Annexure 3, by which he personally undertakes the duties and 

obligations of the "Chief Executive Officer" in terms of section 16(1) of the Act. 
 

3.6 The Contractor shall, before commencing any work, obtain from the Technical Officer 

an access certificate as in Annexure 4 executed and signed by him, permitting and 

limiting access to the designated site or place of work by the Contractor and any 

subcontractors under his control. 
 

3.7 Procedural compliance with Act and Regulations, as above, shall also apply to any 

subcontractors as employers in their own right.   The Contractor shall furnish the 

Technical Officer with full particulars of such subcontractors and shall ensure that 

they comply with the Act and Regulations and Transnet's safety requirements and 

procedures.  

 

4. Special Permits 
 

Where special permits are required before work may be carried out such as for 

hotwork, isolation permits, work permits and occupations, the Contractor shall apply 

to the Technical Officer or the relevant authority for such permits to be issued.  The 

Contractor shall strictly comply with the conditions and requirements pertaining to the 

issue of such permits.   

 

5. Health and Safety Programme 
 

5.1 The Tenderer shall, with his tender, submit a Health and Safety Programme setting out 

the practical arrangements and procedures to be implemented by him to ensure 

compliance by him with the Act and Regulations and particularly in respect of: - 
 

(i) The provision, as far as is reasonably practical, of a working environment that is 

safe and without risk to the health of his employees and subcontractors in terms 

of section 8 of the Act;   
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(ii) the execution of the contract work in such a manner as to ensure in terms of 

section 9 of the Act that persons other than those in the Contractor's 

employment, who may be directly affected by the contract work are not thereby 

exposed to hazards to their health and safety; 
 

(iii) ensuring, as far as is reasonably practical, in terms of section 37 of the Act that 

no employee or subcontractor of the Contractor does or omits to do any act 

which would be an offence for the Contractor to do or omit to do.   
 

5.2 The Contractor's Health and Safety Programme shall be based on a risk assessment in 

respect of the hazards to health and safety of his employees and other persons under 

his control that are associated with or directly affected by the Contractor's activities in 

performing the contract work and shall establish precautionary measures as are 

reasonable and practical in protecting the safety and health of such employees and 

persons.   
 

5.3 The Contractor shall cause a risk assessment contemplated in clause 5.2 above to be 

performed by a competent person, appointed in writing, before commencement of any 

Construction Work and reviewed during construction.  The Risk Assessments shall 

form part of the Health and Safety programme to be applied on the site and shall 

include at least the following: 
 

(a) The identification of the risks and hazards that persons may be exposed to; 
 

  (b) the analysis and evaluation of the hazards identified;  
 

(c) a documented Health and Safety Plan, including safe work procedures to 

mitigate, reduce or control the risks identified;   
 

(d) a monitoring and review plan.  
 

5.4 The Health and Safety Plan shall include full particulars in respect of: -   
 

(a)  The safety management structure to be instituted on site or place of work and 

the names of the Contractor's health and safety representatives and members of 

safety committees where applicable;   
 

(b) the safe working methods and procedures to be implemented to ensure the work 

is performed in compliance with the Act and Regulations; 
 

(c) the safety equipment, devices and clothing to be made available by the 

Contractor to his employees; 
 

(d) the site access control measures pertaining to health and safety to be 

implemented; 
 

(e) the arrangements in respect of communication of health and safety related 

matters and incidents between the Contractor, his employees, subcontractors 

and the Technical Officer with particular reference to the reporting of incidents 

in compliance with Section 24 and General Administrative Regulation 8 of the 

Act and with the pertinent clause of the General Conditions of Contract 

forming part of the Contract and  
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(f) the introduction of control measures for ensuring that the Safety Plan is 

maintained and monitored for the duration of the Contract.   
 

5.4 The Health and Safety programme shall be subject to the Technical Officer's approval 

and he may, in consultation with the Contractor, order that additional and/or 

supplementary practical arrangements and procedures be implemented and maintained 

by the Contractor or that different working methods or safety equipment be used or 

safety clothes be issued which, in the Technical Officer's opinion, are necessary to 

ensure full compliance by the Contractor with his obligations as an employer in terms 

of the Act and Regulations.  The Technical Officer or his deputy shall be allowed to 

attend meetings of the Contractor's safety committee as an observer. 
 

5.5 The Contractor shall take reasonable steps to ensure that each subcontractor’s Health 

and Safety Plan is implemented and maintained on the construction site:  Provided that 

the steps taken, shall include periodic audits at intervals mutually agreed to between 

the them, but at least once every month. 
 

5.6 The Contractor shall stop any subcontractor from executing any construction work, 

which is not in accordance with the Contractor’s, and/or subcontractor’s Health and 

Safety Plan for the site or which poses a threat to the health and safety of persons. 
 

5.7 The Contractor shall ensure that a copy of the Health and Safety Plan is available on 

site for inspection by an inspector, Technical Officer, agent, subcontractor, employee, 

registered employee organisation, health and safety representative or any member of 

the health and safety committee. 
 

5.8 The Contractor shall consult with the health and safety committee or, if no health and 

safety committee exists, with a representative group of employees, on the 

development, monitoring and review of the Risk Assessment. 
 

5.9 The Contractor shall ensure that all employees under his control are informed, 

instructed and trained by a competent person regarding any hazard and the related work 

procedures before any work commences, and thereafter at such times as may be 

determined in the Risk Assessment. 
 

5.10 The Contractor shall ensure that all subcontractors are informed regarding any hazard 

as stipulated in the Risk Assessment before any work commences, and thereafter at 

such times as may be determined in the Risk Assessment. 
 

5.11 The Contractor shall ensure that all visitors to a construction site undergoes health and 

safety induction pertaining to the hazards prevalent on the site and shall be provided 

with the necessary personal protective equipment. 

 

6. Fall Protection Plan 
 

6.1 In the event of the risk and hazard identification, as required in terms of clause 5.3 of 

this Specification, revealing risks relating to working from an elevated position the 

contractor shall cause the designation of a competent person, responsible for the 

preparation of a fall protection plan; 
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6.2 The Contractor shall implement, maintain and monitor the fall protection plan for the 

duration of Contract.  The Contractor shall also take such steps to ensure the 

continued adherence to the fall protection plan. 
 

6.3 The fall protection plan shall include:- 
 

(a) A Risk Assessment of all work carried out from an elevated position; 
 

(b) the procedures and methods to address all the identified risks per location; 
 

(c) the evaluation of the employees physical and psychological fitness necessary 

to work at elevated positions; 
 

(d) the training of employees working from elevated positions; and 
 

(e) the procedure addressing the inspection, testing and maintenance of all fall 

protection equipment. 

 

7. Hazards and Potential Hazardous Situations 
 

The Contractor and the Technical Officer shall immediately notify one another of any 

hazardous or potentially hazardous situations which may arise during performance of 

the Contract by the Contractor or any subcontractor and, in particular, of such hazards 

as may be caused by the design, execution and/or location and any other aspect 

pertaining to the contract work.   

 

8. Health and Safety File 
 

8.1 The Contractor shall ensure that a health and safety file is opened and kept on site and 

shall include all documentation required as per the Act and applicable regulations, and 

made available to an inspector, the Technical Officer, or subcontractor upon request.  
 

8.2 The Contractor shall ensure that a copy of the both his Health and Safety Plan as well 

as any subcontractor’s Health and Safety Plan is available on request to an employee, 

inspector, contractor or the Technical Officer. 
 

8.3 The Contractor shall hand over a consolidated health and safety file to the Technical 

Officer upon completion of the Construction Work and shall in addition to 

documentation mentioned in the Act and applicable Regulations include a record of all 

drawings, designs, materials used and other similar information concerning the 

completed structure. 
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 ANNEXURE 1 

 
OCCUPATIONAL HEALTH AND SAFETY ACT, 1993 

 

Regulation 3(1) of the Construction Regulations 
 

NOTIFICATION OF CONSTRUCTION WORK 

 

1(a) Name and postal address of principal contractor: 

_____________________________________________________________________ 
 

  (b)   Name and tel. no of principal contractor’s contact person: 

_____________________________________________________________________ 
 

2.    Principal contractor’s compensation registration number: _____________________________ 

 

3.(a)  Name and postal address of client:  

_____________________________________________________________________ 

 
  (b) Name and tel no of client’s contact person or agent:       

  _____________________________________________________________________ 
 

4.(a)    Name and postal address of designer(s) for the project: 

_____________________________________________________________________ 

 
   (b)    Name and tel. no of designer(s) contact person: 

         ____________________________________________________________________ 
 

5. Name and telephone number of principal contractor’s construction supervisor on site appointed 

in terms of regulation 6(1).  

_____________________________________________________________________ 
 

6. Name/s of principal contractor’s construction sub-ordinate supervisors on site appointed in 

terms of regulation 6(2).  

____________________________________________________________ 
 

7. Exact physical address of the construction site or site office:  

_____________________________________________________________________ 
 

8. Nature of the construction work: 

_____________________________________________________________________ 

  _____________________________________________________________________ 

  _____________________________________________________________________ 

  _____________________________________________________________________ 

  _____________________________________________________________________ 
 

9. Expected commencement date: _______________________ 

 

10. Expected completion date: ___________________________ 
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11. Estimated maximum number of persons on the construction site: _______________________ 

 

12. Planned number of contractors on the construction site accountable to the principle contractor: 

 ___________________ 
 

13. Name(s) of contractors already chosen. 

 ___________________ 

 ___________________ 

 ___________________ 

 ___________________ 

 ___________________ 

 ___________________ 

 ___________________ 
 

 

 

_______________________      _________________ 
 

Principal Contractor         Date 

 

 

 

_______________________      _________________ 
 

Client          Date 

 

 

* THIS DOCUMENT IS TO BE FORWARDED TO THE OFFICE OF THE DEPARTMENT 

OF LABOUR PRIOR TO COMMENCEMENT OF WORK ON SITE. 

 

* ALL PRINCIPAL CONTRACTORS THAT QUALIFY TO NOTIFY MUST DO SO EVEN 

IF ANOTHER PRINCIPAL CONTRACTOR ON THE SAME SITE HAD DONE SO PRIOR 

TO THE COMMENCEMENT OF WORK. 
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ANNEXURE 2 
 

(COMPANY LETTER HEAD) 
 

OCCUPATIONAL HEALTH AND SAFETY ACT, 1993 (ACT 85 OF 1993) : 

 

SECTION/REGULATION: __________________________________________ 

 

REQUIRED COMPETENCY: ________________________________________ 
 

 

In terms of ________________________________________    I, 

  

 

 

representing the Employer) do hereby appoint 

  

 

As the Competent Person on the premises at 

 

 

(physical address) to assist in compliance with the Act and the applicable Regulations. 

 

Your designated area/s is/are as follows :- 

 

 

 

 

 

 

 

 

 

Date :  ____________________________________ 

 

Signature :- ____________________________________ 

 

Designation :-  ____________________________________ 

 

 

  

ACCEPTANCE OF DESIGNATION 

 

 

I,  do hereby accept this Designation and acknowledge that I 

understand the requirements of this appointment. 

 

 

 

Date :  ____________________________________ 

 

Signature :- ____________________________________ 

 

Designation :-  ____________________________________ 
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ANNEXURE 3 

 

(COMPANY LETTER HEAD) 

 

 OCCUPATIONAL HEALTH AND SAFETY ACT, 1993 (ACT 85 OF 1993) : 
 

 DECLARATION 

 

 

 

 

In terms of the above Act  I,  am personally assuming the duties 

and obligations as Chief Executive  Officer, defined in Section 1 of the Act and in terms of Section 16(1),  I will, 

as far as is reasonably practicable, ensure that the duties and obligations of the Employer as contemplated in the 

above Act are properly discharged. 

 

 

 

 

 

Signature :- ____________________________________ 

 

Date :   ____________________________________ 
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ANNEXURE 4 

 

(LETTER HEAD OF BUSINESS DIVISION OR UNIT OF TRANSNET LIMITED) 

 

 SITE ACCESS CERTIFICATE 
 

 

 

Access to :  (Area)  

Name of Contractor/Builder :-  

Contract/Order No.:  

 

 

The contract works site/area described above are made available to you for the carrying out of associated works 

  

In terms of your contract/order with  

(company)  

 

 

Kindly note that you are at all times responsible for the control and safety of the Works Site, and for persons 

under your control having access to the site. 

 

 

As from the date hereof you will be responsible for compliance with the requirements of the Occupational Health 

and Safety Act, 1993 (Act 85 of 1993) as amended, and all conditions of the Contract pertaining to the site of the 

works as defined and demarcated in the contract documents including the plans of the site or work areas forming 

part thereof. 

 

 

 

Signed : ____________________________________  Date : _______________________ 

TECHNICAL OFFICER 

 

 

 

 

 

 

 ACKNOWLEDGEMENT OF RECEIPT 

 

 

Name of Contractor/Builder :-  I, 

 do hereby acknowledge and accept the duties 

and obligations in respect of the Safety of the site/area of Work in terms of the Occupational Health and 

Safety Act;  Act 85 of 1993. 

 

 

 

Name : ____________________________________  Designation : _______________________ 

 

 

 

Signature : _________________________________  Date :  _______________________ 
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 TRANSNET LIMITED 
 

 (Registration no. 1990/000900/06) 

 

 SAFETY ARRANGEMENTS AND PROCEDURAL COMPLIANCE 

 WITH THE OCCUPATIONAL HEALTH AND SAFETY ACT 

 (ACT 85 OF 1993) AND APPLICABLE REGULATIONS 
 

1. General 
 

1.1 The Contractor and Transnet Limited (hereinafter referred to as “Transnet”) are 

individual employers, each in its own right, with their respective duties and obligations 

set out in the Occupational Health and Safety Act, Act 85 of 1993 (the Act) and 

applicable Regulations.   
 

1.2 The Contractor accepts, in terms of the General Conditions of Contract and in terms of 

the Act, his obligations as an employer in respect of all persons in his employ, other 

persons on the premises or the Site or place of work or on the work to be executed by 

him, and under his control.  He shall, before commencement with the execution of the 

contract work, comply with the provisions set out in the Act, and shall implement and 

maintain a Health and Safety Plan as described in the Construction Regulations, 2003 

and as approved by Transnet, on the Site and place of work for the duration of the 

Contract.   
 

1.3 The Contractor accepts his obligation to complying fully with the Act and applicable 

Regulations notwithstanding the omission of some of the provisions of the Act and the 

Regulations from this document. 
 

1.4 Transnet accepts, in terms of the Act, its obligations as an employer of its own 

employees working on or associated with the site or place of work, and the Contractor 

and Technical Officer or his deputy shall at all times, co-operate in respect of the 

health and safety management of the site, and shall agree on the practical arrangements 

and procedures to be implemented and maintained during execution of the Works.   

 

1.5 In the event of any discrepancies between any legislation and this specification, the 

applicable legislation will take precedence.  

 

2. Definitions  
 

2.1 In this Specification any word or expression to which a meaning has been assigned in 

the Construction Regulations, shall have the meaning so assigned to it, unless the 

context otherwise indicates: - 
 

2.2 The work included in this Contract shall for the purposes of compliance with the Act 

be deemed to be "Construction Work", which, in terms of the Construction 

Regulations, 2003 means any work in connection with: - 

 

(a) the erection, maintenance, alteration, renovation, repair, demolition or 

dismantling of or addition to a building or any similar structure; 
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(b) the installation, erection, dismantling or maintenance of fixed plant where such 

work includes the risk of a person falling;  
 

(c) the construction, maintenance, demolition or dismantling of any bridge, dam, 

canal, road, railway, runway, sewer or water reticulation system or any similar 

civil engineering structure; or 
 

(d) the moving of earth, clearing of land, the making of an excavation, piling, or 

any similar type of work; 
 

2.3 “competent person” in relation to construction work, means any person having the 

knowledge, training and experience specific to the work or task being performed: 

Provided that where appropriate qualifications and training are registered as per the 

South African Qualifications Authority Act, 1995 these qualifications and training 

shall be deemed to be the required qualifications and training;   
 

2.4 “contractor” means principal contractor and “subcontractor” means contractor as 

defined by the Construction Regulations, 2003. 
 

2.5 “fall protection plan” means a documented plan, of all risks relating to working from 

an elevated position, considering the nature of work undertaken, and setting out the 

procedures and methods applied to eliminate the risk; 
 

2.6 “health and safety file” means a file, or other record in permanent form, containing 

the information required to be kept on site in accordance with the Act and applicable 

Regulations; 
 

2.7 “Health and Safety Plan ” means a documented plan which addresses the hazards 

identified and include safe work procedures to mitigate, reduce or control the hazards 

identified;  
 

2.8 “Risk Assessment” means a programme to determine any risk associated with any 

hazard at a construction site, in order to identify the steps needed to be taken to 

remove, reduce or control such hazard; 
 

2.9 “the Act” means the Occupational Health and Safety Act No. 85 of 1993. 

 

3. Procedural Compliance 
 

3.1 The Contractor who intends to carry out any construction work shall, before carrying 

out such work, notify the Provincial Director in writing if the construction work:- 
 

(a) includes the demolition of a structure exceeding a height of 3 metres; or 
 

(b) includes the use of explosives  to perform construction work; or 
 

(c) includes the dismantling of fixed plant at a height greater than 3m, 
 

and shall also notify the Provincial Director in writing when the construction work 

exceeds 30 days or will involve more than 300 person days of construction work and if 

the construction work:- 
 

(a) includes excavation work deeper than 1m; or 
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(b) includes working at a height greater than 3 metres above ground or a landing. 
 

3.2 The notification to the Provincial Director shall be on a form similar to Annexure A of 

the Construction Regulations, 2003, also shown in Annexure 1 of this Specification.  

The Contractor shall ensure that a copy of the completed notification form is kept on 

site for inspection by an inspector, Technical Officer or employee. 
 

3.3 The Contractor shall, in accordance with the Act and applicable Regulations, make all 

the necessary appointments of competent persons in writing on a form similar to 

Annexure 2 of this Specification and deliver copies thereof to the Technical Officer.  

Copies should also be retained on the health and safety file. 
 

3.4 Subcontractors shall also make the above written appointments and the Contractor 

shall deliver copies thereof to the Technical Officer. 
 

3.5 In the case of a self-employed Contractor or any subcontractor who has the appropriate 

competencies and supervises the work himself, the appointment of a construction 

supervisor in terms of regulation 6.1 of the Construction Regulations, 2003 will not be 

necessary.  The Contractor shall in such a case execute and sign a declaration, as in 

Annexure 3, by which he personally undertakes the duties and obligations of the "Chief 

Executive Officer" in terms of section 16(1) of the Act. 
 

3.6 The Contractor shall, before commencing any work, obtain from the Technical Officer 

an access certificate as in Annexure 4 executed and signed by him, permitting and 

limiting access to the designated site or place of work by the Contractor and any 

subcontractors under his control. 
 

3.7 Procedural compliance with Act and Regulations, as above, shall also apply to any 

subcontractors as employers in their own right.   The Contractor shall furnish the 

Technical Officer with full particulars of such subcontractors and shall ensure that they 

comply with the Act and Regulations and Transnet's safety requirements and 

procedures.  

 

4. Special Permits 
 

Where special permits are required before work may be carried out such as for 

hotwork, isolation permits, work permits and occupations, the Contractor shall apply 

to the Technical Officer or the relevant authority for such permits to be issued.  The 

Contractor shall strictly comply with the conditions and requirements pertaining to the 

issue of such permits.   

 

5. Health and Safety Programme 
 

5.1 The Tenderer shall, with his tender, submit a Health and Safety Programme setting out 

the practical arrangements and procedures to be implemented by him to ensure 

compliance by him with the Act and Regulations and particularly in respect of: - 
 

(i) The provision, as far as is reasonably practical, of a working environment that is 

safe and without risk to the health of his employees and subcontractors in terms 

of section 8 of the Act;   
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(ii) the execution of the contract work in such a manner as to ensure in terms of 

section 9 of the Act that persons other than those in the Contractor's employment, 

who may be directly affected by the contract work are not thereby exposed to 

hazards to their health and safety; 
 

(iii) ensuring, as far as is reasonably practical, in terms of section 37 of the Act that 

no employee or subcontractor of the Contractor does or omits to do any act 

which would be an offence for the Contractor to do or omit to do.   
 

5.2 The Contractor's Health and Safety Programme shall be based on a risk assessment in 

respect of the hazards to health and safety of his employees and other persons under his 

control that are associated with or directly affected by the Contractor's activities in 

performing the contract work and shall establish precautionary measures as are 

reasonable and practical in protecting the safety and health of such employees and 

persons.   
 

5.3 The Contractor shall cause a risk assessment contemplated in clause 5.2 above to be 

performed by a competent person, appointed in writing, before commencement of any 

Construction Work and reviewed during construction.  The Risk Assessments shall 

form part of the Health and Safety programme to be applied on the site and shall 

include at least the following: 
 

(a) The identification of the risks and hazards that persons may be exposed to; 
 

  (b) the analysis and evaluation of the hazards identified;  
 

(c) a documented Health and Safety Plan, including safe work procedures to 

mitigate, reduce or control the risks identified;   
 

(d) a monitoring and review plan.  
 

5.4 The Health and Safety Plan shall include full particulars in respect of: -   
 

(a)  The safety management structure to be instituted on site or place of work and 

the names of the Contractor's health and safety representatives and members of 

safety committees where applicable;   
 

(b) the safe working methods and procedures to be implemented to ensure the work 

is performed in compliance with the Act and Regulations; 
 

(c) the safety equipment, devices and clothing to be made available by the 

Contractor to his employees; 
 

(d) the site access control measures pertaining to health and safety to be 

implemented; 
 

(e) the arrangements in respect of communication of health and safety related 

matters and incidents between the Contractor, his employees, subcontractors 

and the Technical Officer with particular reference to the reporting of incidents 

in compliance with Section 24 and General Administrative Regulation 8 of the 

Act and with the pertinent clause of the General Conditions of Contract 

forming part of the Contract and  
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(f) the introduction of control measures for ensuring that the Safety Plan is 

maintained and monitored for the duration of the Contract.   
 

5.4 The Health and Safety programme shall be subject to the Technical Officer's approval 

and he may, in consultation with the Contractor, order that additional and/or 

supplementary practical arrangements and procedures be implemented and maintained 

by the Contractor or that different working methods or safety equipment be used or 

safety clothes be issued which, in the Technical Officer's opinion, are necessary to 

ensure full compliance by the Contractor with his obligations as an employer in terms 

of the Act and Regulations.  The Technical Officer or his deputy shall be allowed to 

attend meetings of the Contractor's safety committee as an observer. 
 

5.5 The Contractor shall take reasonable steps to ensure that each subcontractor’s Health 

and Safety Plan is implemented and maintained on the construction site:  Provided that 

the steps taken, shall include periodic audits at intervals mutually agreed to between the 

them, but at least once every month. 
 

5.6 The Contractor shall stop any subcontractor from executing any construction work, 

which is not in accordance with the Contractor’s, and/or subcontractor’s Health and 

Safety Plan for the site or which poses a threat to the health and safety of persons. 
 

5.7 The Contractor shall ensure that a copy of the Health and Safety Plan is available on 

site for inspection by an inspector, Technical Officer, agent, subcontractor, employee, 

registered employee organisation, health and safety representative or any member of the 

health and safety committee. 
 

5.8 The Contractor shall consult with the health and safety committee or, if no health and 

safety committee exists, with a representative group of employees, on the development, 

monitoring and review of the Risk Assessment. 
 

5.9 The Contractor shall ensure that all employees under his control are informed, 

instructed and trained by a competent person regarding any hazard and the related work 

procedures before any work commences, and thereafter at such times as may be 

determined in the Risk Assessment. 
 

5.10 The Contractor shall ensure that all subcontractors are informed regarding any hazard 

as stipulated in the Risk Assessment before any work commences, and thereafter at 

such times as may be determined in the Risk Assessment. 
 

5.11 The Contractor shall ensure that all visitors to a construction site undergoes health and 

safety induction pertaining to the hazards prevalent on the site and shall be provided 

with the necessary personal protective equipment. 

 

6. Fall Protection Plan 
 

6.1 In the event of the risk and hazard identification, as required in terms of clause 5.3 of 

this Specification, revealing risks relating to working from an elevated position the 

contractor shall cause the designation of a competent person, responsible for the 

preparation of a fall protection plan; 
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6.2 The Contractor shall implement, maintain and monitor the fall protection plan for the 

duration of Contract.  The Contractor shall also take such steps to ensure the continued 

adherence to the fall protection plan. 
 

6.3 The fall protection plan shall include:- 
 

(a) A Risk Assessment of all work carried out from an elevated position; 
 

(b) the procedures and methods to address all the identified risks per location; 
 

(c) the evaluation of the employees physical and psychological fitness necessary to 

work at elevated positions; 
 

(d) the training of employees working from elevated positions; and 
 

(e) the procedure addressing the inspection, testing and maintenance of all fall 

protection equipment. 

 

7. Hazards and Potential Hazardous Situations 
 

The Contractor and the Technical Officer shall immediately notify one another of any 

hazardous or potentially hazardous situations which may arise during performance of 

the Contract by the Contractor or any subcontractor and, in particular, of such hazards 

as may be caused by the design, execution and/or location and any other aspect 

pertaining to the contract work.   

 

8. Health and Safety File 
 

8.1 The Contractor shall ensure that a health and safety file is opened and kept on site and 

shall include all documentation required as per the Act and applicable regulations, and 

made available to an inspector, the Technical Officer, or subcontractor upon request.  
 

8.2 The Contractor shall ensure that a copy of the both his Health and Safety Plan as well 

as any subcontractor’s Health and Safety Plan is available on request to an employee, 

inspector, contractor or the Technical Officer. 
 

8.3 The Contractor shall hand over a consolidated health and safety file to the Technical 

Officer upon completion of the Construction Work and shall in addition to 

documentation mentioned in the Act and applicable Regulations include a record of all 

drawings, designs, materials used and other similar information concerning the 

completed structure. 
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 ANNEXURE 1 

 
OCCUPATIONAL HEALTH AND SAFETY ACT, 1993 

 

Regulation 3(1) of the Construction Regulations 
 

NOTIFICATION OF CONSTRUCTION WORK 

 

1(a) Name and postal address of principal contractor: 

_____________________________________________________________________ 
 

  (b)   Name and tel. no of principal contractor’s contact person: 

_____________________________________________________________________ 
 

2.    Principal contractor’s compensation registration number: _____________________________ 

 

3.(a)  Name and postal address of client:  

_____________________________________________________________________ 

 
  (b) Name and tel no of client’s contact person or agent:       

  _____________________________________________________________________ 
 

4.(a)    Name and postal address of designer(s) for the project: 

_____________________________________________________________________ 

 
   (b)    Name and tel. no of designer(s) contact person: 

         ____________________________________________________________________ 
 

5. Name and telephone number of principal contractor’s construction supervisor on site appointed 

in terms of regulation 6(1).  

_____________________________________________________________________ 
 

6. Name/s of principal contractor’s construction sub-ordinate supervisors on site appointed in 

terms of regulation 6(2).  

____________________________________________________________ 
 

7. Exact physical address of the construction site or site office:  

_____________________________________________________________________ 
 

8. Nature of the construction work: 

_____________________________________________________________________ 

  _____________________________________________________________________ 

  _____________________________________________________________________ 

  _____________________________________________________________________ 

  _____________________________________________________________________ 
 

9. Expected commencement date: _______________________ 

 

10. Expected completion date: ___________________________ 
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11. Estimated maximum number of persons on the construction site: _______________________ 

 

12. Planned number of contractors on the construction site accountable to the principle contractor: 

 ___________________ 
 

13. Name(s) of contractors already chosen. 

 ___________________ 

 ___________________ 

 ___________________ 

 ___________________ 

 ___________________ 

 ___________________ 

 ___________________ 
 

 

 

_______________________      _________________ 
 

Principal Contractor         Date 

 

 

 

_______________________      _________________ 
 

Client          Date 

 

 

* THIS DOCUMENT IS TO BE FORWARDED TO THE OFFICE OF THE DEPARTMENT 

OF LABOUR PRIOR TO COMMENCEMENT OF WORK ON SITE. 

 

* ALL PRINCIPAL CONTRACTORS THAT QUALIFY TO NOTIFY MUST DO SO EVEN 

IF ANOTHER PRINCIPAL CONTRACTOR ON THE SAME SITE HAD DONE SO PRIOR 

TO THE COMMENCEMENT OF WORK. 
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ANNEXURE 2 
 

(COMPANY LETTER HEAD) 
 

OCCUPATIONAL HEALTH AND SAFETY ACT, 1993 (ACT 85 OF 1993) : 

 

SECTION/REGULATION: __________________________________________ 

 

REQUIRED COMPETENCY: ________________________________________ 
 

 

In terms of ________________________________________    I, 

  

 

 

representing the Employer) do hereby appoint 

  

 

As the Competent Person on the premises at 

 

 

(physical address) to assist in compliance with the Act and the applicable Regulations. 

 

Your designated area/s is/are as follows :- 

 

 

 

 

 

 

 

 

 

Date :  ____________________________________ 

 

Signature :- ____________________________________ 

 

Designation :-  ____________________________________ 

 

 

  

ACCEPTANCE OF DESIGNATION 

 

 

I,  do hereby accept this Designation and acknowledge that I 

understand the requirements of this appointment. 

 

 

 

Date :  ____________________________________ 

 

Signature :- ____________________________________ 

 

Designation :-  ____________________________________ 
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ANNEXURE 3 

 

(COMPANY LETTER HEAD) 

 

 OCCUPATIONAL HEALTH AND SAFETY ACT, 1993 (ACT 85 OF 1993) : 
 

 DECLARATION 

 

 

 

 

In terms of the above Act  I,  am personally assuming the duties 

and obligations as Chief Executive  Officer, defined in Section 1 of the Act and in terms of Section 16(1),  I will, 

as far as is reasonably practicable, ensure that the duties and obligations of the Employer as contemplated in the 

above Act are properly discharged. 

 

 

 

 

 

Signature :- ____________________________________ 

 

Date :   ____________________________________ 
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ANNEXURE 4 

 

(LETTER HEAD OF BUSINESS DIVISION OR UNIT OF TRANSNET LIMITED) 

 

 SITE ACCESS CERTIFICATE 
 

 

 

Access to :  (Area)  

Name of Contractor/Builder :-  

Contract/Order No.:  

 

 

The contract works site/area described above are made available to you for the carrying out of associated works 

  

In terms of your contract/order with  

(company)  

 

 

Kindly note that you are at all times responsible for the control and safety of the Works Site, and for persons 

under your control having access to the site. 

 

 

As from the date hereof you will be responsible for compliance with the requirements of the Occupational Health 

and Safety Act, 1993 (Act 85 of 1993) as amended, and all conditions of the Contract pertaining to the site of the 

works as defined and demarcated in the contract documents including the plans of the site or work areas forming 

part thereof. 

 

 

 

Signed : ____________________________________  Date : _______________________ 

TECHNICAL OFFICER 

 

 

 

 

 

 

 ACKNOWLEDGEMENT OF RECEIPT 

 

 

Name of Contractor/Builder :-  I, 

 do hereby acknowledge and accept the duties 

and obligations in respect of the Safety of the site/area of Work in terms of the Occupational Health and 

Safety Act;  Act 85 of 1993. 

 

 

 

Name : ____________________________________  Designation : _______________________ 

 

 

 

Signature : _________________________________  Date :  _______________________ 
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TRANSNET SOC LIMITED 
 (Registration no. 1990/000900//06) 

 
 SAFETY ARRANGEMENTS AND PROCEDURAL COMPLIANCE  

 WITH THE OCCUPATIONAL HEALTH AND SAFETY ACT 

 (ACT 85 OF 1993) AND APPLICABLE REGULATIONS 
 

1. General 
 
1.1 The Contractor and Transnet SOC Limited (hereinafter referred to as “Transnet”) are 

individual employers, each in its own right, with their respective duties and obligations 
set out in the Occupational Health and Safety Act, Act 85 of 1993 (the Act) and 
applicable Regulations.   

 
1.2 The Contractor accepts, in terms of the General Conditions of Contract and in terms 

of the Act, his obligations as an employer in respect of all persons in his employ, other 
persons on the premises or the Site or place of work or on the work to be executed by 
him, and under his control.  He shall, before commencement with the execution of the 
contract work, comply with the provisions set out in the Act, and shall implement and 
maintain a Health and Safety Plan as described in the Construction Regulations, 
2003 and as approved by Transnet, on the Site and place of work for the duration of 
the Contract.   

 
1.3 The Contractor accepts his obligation to complying fully with the Act and applicable 

Regulations notwithstanding the omission of some of the provisions of the Act and the 
Regulations from this document. 

 
1.4 Transnet accepts, in terms of the Act, its obligations as an employer of its own 

employees working on or associated with the site or place of work, and the Contractor 
and Project Manager or his deputy shall at all times, co-operate in respect of the 
health and safety management of the site, and shall agree on the practical 
arrangements and procedures to be implemented and maintained during execution of 
the Works.   

 
1.5 In the event of any discrepancies between any legislation and this specification, the 

applicable legislation will take precedence.  
 

2. Definitions  
 
2.1 In this Specification any word or expression to which a meaning has been assigned in 

the Construction Regulations, shall have the meaning so assigned to it, unless the 
context otherwise indicates: - 
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2.2 The work included in this Contract shall for the purposes of compliance with the Act 

be deemed to be "Construction Work", which, in terms of the Construction 
Regulations, 2003 means any work in connection with: - 
 
(a) the erection, maintenance, alteration, renovation, repair, demolition or 

dismantling of or addition to a building or any similar structure; 
 
(b) the installation, erection, dismantling or maintenance of fixed plant where such 

work includes the risk of a person falling;  
 
(c) the construction, maintenance, demolition or dismantling of any bridge, dam, 

canal, road, railway, runway, sewer or water reticulation system or any similar 
civil engineering structure; or 

 
(d) the moving of earth, clearing of land, the making of an excavation, piling, or 

any similar type of work; 
 

2.3 “competent person” in relation to construction work, means any person having the 
knowledge, training and experience specific to the work or task being performed: 
Provided that where appropriate qualifications and training are registered as per the 
South African Qualifications Authority Act, 1995 these qualifications and training shall 
be deemed to be the required qualifications and training;   

 

2.4 “contractor” means principal contractor and “subcontractor” means contractor as 
defined by the Construction Regulations, 2003. 

 

2.5 “fall protection plan” means a documented plan, of all risks relating to working from 
an elevated position, considering the nature of work undertaken, and setting out the 
procedures and methods applied to eliminate the risk; 

 

2.6 “health and safety file” means a file, or other record in permanent form, containing 
the information required to be kept on site in accordance with the Act and applicable 
Regulations; 

 

2.7 “Health and Safety Plan ” means a documented plan which addresses the hazards 
identified and include safe work procedures to mitigate, reduce or control the hazards 
identified;  

 

2.8 “Risk Assessment” means a programme to determine any risk associated with any 
hazard at a construction site, in order to identify the steps needed to be taken to 
remove, reduce or control such hazard; 

 

2.9 “the Act” means the Occupational Health and Safety Act No. 85 of 1993. 
 

3. Procedural Compliance 
 
3.1 The Contractor who intends to carry out any construction work shall, before carrying 

out such work, notify the Provincial Director in writing if the construction work:- 
 

(a) includes the demolition of a structure exceeding a height of 3 metres; or 
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(b) includes the use of explosives  to perform construction work; or 
 

(c) includes the dismantling of fixed plant at a height greater than 3m, 
 
and shall also notify the Provincial Director in writing when the construction work 
exceeds 30 days or will involve more than 300 person days of construction work and 
if the construction work:- 
 
(a) includes excavation work deeper than 1m; or 
 
(b) includes working at a height greater than 3 metres above ground or a landing. 
 

3.2 The notification to the Provincial Director shall be on a form similar to Annexure A of 
the Construction Regulations, 2003, also shown in Annexure 1 of this Specification.  
The Contractor shall ensure that a copy of the completed notification form is kept on 
site for inspection by an inspector, Project Manager or employee. 

 
3.3 The Contractor shall, in accordance with the Act and applicable Regulations, make all 

the necessary appointments of competent persons in writing on a form similar to 
Annexure 2 of this Specification and deliver copies thereof to the Project Manager.  
Copies should also be retained on the health and safety file. 

 
3.4 Subcontractors shall also make the above written appointments and the Contractor 

shall deliver copies thereof to the Project Manager. 
 
3.5 In the case of a self-employed Contractor or any subcontractor who has the 

appropriate competencies and supervises the work himself, the appointment of a 
construction supervisor in terms of regulation 6.1 of the Construction Regulations, 
2003 will not be necessary.  The Contractor shall in such a case execute and sign a 
declaration, as in Annexure 3, by which he personally undertakes the duties and 
obligations of the "Chief Executive Officer" in terms of section 16(1) of the Act. 

 
3.6 The Contractor shall, before commencing any work, obtain from the Project Manager 

an access certificate as in Annexure 4 executed and signed by him, permitting and 
limiting access to the designated site or place of work by the Contractor and any 
subcontractors under his control. 

 
3.7 Procedural compliance with Act and Regulations, as above, shall also apply to any 

subcontractors as employers in their own right.   The Contractor shall furnish the 
Project Manager with full particulars of such subcontractors and shall ensure that they 
comply with the Act and Regulations and Transnet's safety requirements and 
procedures.  

 

4. Special Permits 
 

Where special permits are required before work may be carried out such as for 
hotwork, isolation permits, work permits and occupations, the Contractor shall apply 
to the Project Manager or the relevant authority for such permits to be issued.  The 
Contractor shall strictly comply with the conditions and requirements pertaining to the 
issue of such permits.   
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5. Health and Safety Programme 
 
5.1 The Tenderer shall, with his tender, submit a Health and Safety Programme setting 

out the practical arrangements and procedures to be implemented by him to ensure 
compliance by him with the Act and Regulations and particularly in respect of: - 

 
(i) The provision, as far as is reasonably practical, of a working environment that is 

safe and without risk to the health of his employees and subcontractors in terms 
of section 8 of the Act;   

 
(ii) the execution of the contract work in such a manner as to ensure in terms of 

section 9 of the Act that persons other than those in the Contractor's 
employment, who may be directly affected by the contract work are not thereby 
exposed to hazards to their health and safety; 

 
(iii) ensuring, as far as is reasonably practical, in terms of section 37 of the Act that 

no employee or subcontractor of the Contractor does or omits to do any act 
which would be an offence for the Contractor to do or omit to do.   

 
5.2 The Contractor's Health and Safety Programme shall be based on a risk assessment 

in respect of the hazards to health and safety of his employees and other persons 
under his control that are associated with or directly affected by the Contractor's 
activities in performing the contract work and shall establish precautionary measures 
as are reasonable and practical in protecting the safety and health of such employees 
and persons.   

 
5.3 The Contractor shall cause a risk assessment contemplated in clause 5.2 above to be 

performed by a competent person, appointed in writing, before commencement of any 
Construction Work and reviewed during construction.  The Risk Assessments shall 
form part of the Health and Safety programme to be applied on the site and shall 
include at least the following: 
 
(a) The identification of the risks and hazards that persons may be exposed to; 
 

  (b) the analysis and evaluation of the hazards identified;  
 
(c) a documented Health and Safety Plan, including safe work procedures to 

mitigate, reduce or control the risks identified;   
 
(d) a monitoring and review plan.  

 
5.4 The Health and Safety Plan shall include full particulars in respect of: -   
 

(a)  The safety management structure to be instituted on site or place of work and 
the names of the Contractor's health and safety representatives and members 
of safety committees where applicable;   

 
(b) the safe working methods and procedures to be implemented to ensure the 

work is performed in compliance with the Act and Regulations; 
 
(c) the safety equipment, devices and clothing to be made available by the 

Contractor to his employees; 
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(d) the site access control measures pertaining to health and safety to be 
implemented; 

 
(e) the arrangements in respect of communication of health and safety related 

matters and incidents between the Contractor, his employees, subcontractors 
and the Project Manager with particular reference to the reporting of incidents 
in compliance with Section 24 and General Administrative Regulation 8 of the 
Act and with the pertinent clause of the General Conditions of Contract 
forming part of the Contract and  

 
(f) the introduction of control measures for ensuring that the Safety Plan is 

maintained and monitored for the duration of the Contract.   
 
5.4 The Health and Safety programme shall be subject to the Project Manager's approval 

and he may, in consultation with the Contractor, order that additional and/or 
supplementary practical arrangements and procedures be implemented and 
maintained by the Contractor or that different working methods or safety equipment be 
used or safety clothes be issued which, in the Project Manager's opinion, are 
necessary to ensure full compliance by the Contractor with his obligations as an 
employer in terms of the Act and Regulations.  The Project Manager or his deputy 
shall be allowed to attend meetings of the Contractor's safety committee as an 
observer. 

 
5.5 The Contractor shall take reasonable steps to ensure that each subcontractor’s Health 

and Safety Plan is implemented and maintained on the construction site:  Provided 
that the steps taken, shall include periodic audits at intervals mutually agreed to 
between the them, but at least once every month. 

 
5.6 The Contractor shall stop any subcontractor from executing any construction work, 

which is not in accordance with the Contractor’s, and/or subcontractor’s Health and 
Safety Plan for the site or which poses a threat to the health and safety of persons. 

 
5.7 The Contractor shall ensure that a copy of the Health and Safety Plan is available on 

site for inspection by an inspector, Project Manager, agent, subcontractor, employee, 
registered employee organisation, health and safety representative or any member of 
the health and safety committee. 

 
5.8 The Contractor shall consult with the health and safety committee or, if no health and 

safety committee exists, with a representative group of employees, on the 
development, monitoring and review of the Risk Assessment. 

 
5.9 The Contractor shall ensure that all employees under his control are informed, 

instructed and trained by a competent person regarding any hazard and the related 
work procedures before any work commences, and thereafter at such times as may be 
determined in the Risk Assessment. 

 
5.10 The Contractor shall ensure that all subcontractors are informed regarding any hazard 

as stipulated in the Risk Assessment before any work commences, and thereafter at 
such times as may be determined in the Risk Assessment. 
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5.11 The Contractor shall ensure that all visitors to a construction site undergoes health 
and safety induction pertaining to the hazards prevalent on the site and shall be 
provided with the necessary personal protective equipment. 

 

6. Fall Protection Plan 
 

6.1 In the event of the risk and hazard identification, as required in terms of clause 5.3 of 
this Specification, revealing risks relating to working from an elevated position the 
contractor shall cause the designation of a competent person, responsible for the 
preparation of a fall protection plan; 

 
6.2 The Contractor shall implement, maintain and monitor the fall protection plan for the 

duration of Contract.  The Contractor shall also take such steps to ensure the 
continued adherence to the fall protection plan. 

 
6.3 The fall protection plan shall include:- 
 

(a) A Risk Assessment of all work carried out from an elevated position; 
 
(b) the procedures and methods to address all the identified risks per location; 

 
(c) the evaluation of the employees physical and psychological fitness necessary 

to work at elevated positions; 
 

(d) the training of employees working from elevated positions; and 
 

(e) the procedure addressing the inspection, testing and maintenance of all fall 
protection equipment. 

 

7. Hazards and Potential Hazardous Situations 
 

The Contractor and the Project Manager shall immediately notify one another of any 
hazardous or potentially hazardous situations which may arise during performance of 
the Contract by the Contractor or any subcontractor and, in particular, of such 
hazards as may be caused by the design, execution and/or location and any other 
aspect pertaining to the contract work.   

 

8. Health and Safety File 
 
8.1 The Contractor shall ensure that a health and safety file is opened and kept on site 

and shall include all documentation required as per the Act and applicable 
regulations, and made available to an inspector, the Project Manager, or 
subcontractor upon request.  

 
8.2 The Contractor shall ensure that a copy of the both his Health and Safety Plan as well 

as any subcontractor’s Health and Safety Plan is available on request to an 
employee, inspector, contractor or the Project Manager. 

 
8.3 The Contractor shall hand over a consolidated health and safety file to the Project 

Manager upon completion of the Construction Work and shall in addition to 
documentation mentioned in the Act and applicable Regulations include a record of 
all drawings, designs, materials used and other similar information concerning the 
completed structure. 

 

"P
rev

iew
 C

op
y O

nly
"



Transnet Freight Rail             E.4E Transnet (August 2006) 
A Division of Transnet SOC Ltd 

 

7 

ANNEXURE 1 

 
OCCUPATIONAL HEALTH AND SAFETY ACT, 1993 

 

Regulation 3(1) of the Construction Regulations 
 

NOTIFICATION OF CONSTRUCTION WORK 

 

1(a) Name and postal address of principal contractor: 

_____________________________________________________________________ 
 

  (b)   Name and tel. no of principal contractor’s contact person: 

_____________________________________________________________________ 
 

2.    Principal contractor’s compensation registration number: _____________________________ 

 

3.(a)  Name and postal address of client:  

_____________________________________________________________________ 

 
  (b) Name and tel no of client’s contact person or agent:       

  _____________________________________________________________________ 
 

4.(a)    Name and postal address of designer(s) for the project: 

_____________________________________________________________________ 

 
   (b)    Name and tel. no of designer(s) contact person: 

         ____________________________________________________________________ 
 

5. Name and telephone number of principal contractor’s construction supervisor on site appointed 

in terms of regulation 6(1).  

_____________________________________________________________________ 
 

6. Name/s of principal contractor’s construction sub-ordinate supervisors on site appointed in 

terms of regulation 6(2).  

____________________________________________________________ 
 

7. Exact physical address of the construction site or site office:  

_____________________________________________________________________ 
 

8. Nature of the construction work: 

_____________________________________________________________________ 

  _____________________________________________________________________ 

  _____________________________________________________________________ 

  _____________________________________________________________________ 

  _____________________________________________________________________ 
 

9. Expected commencement date: _______________________ 

 

10. Expected completion date: ___________________________ 
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11. Estimated maximum number of persons on the construction site: _______________________ 

 

12. Planned number of contractors on the construction site accountable to the principle contractor: 

 ___________________ 
 

13. Name(s) of contractors already chosen. 

 ___________________ 

 ___________________ 

 ___________________ 

 ___________________ 

 ___________________ 

 ___________________ 

 ___________________ 
 

 

 

_______________________      _________________ 
 

Principal Contractor         Date 

 

 

 

_______________________      _________________ 
 

Client          Date 

 

 

* THIS DOCUMENT IS TO BE FORWARDED TO THE OFFICE OF THE DEPARTMENT 

OF LABOUR PRIOR TO COMMENCEMENT OF WORK ON SITE. 

 

* ALL PRINCIPAL CONTRACTORS THAT QUALIFY TO NOTIFY MUST DO SO EVEN 

IF ANOTHER PRINCIPAL CONTRACTOR ON THE SAME SITE HAD DONE SO PRIOR 

TO THE COMMENCEMENT OF WORK. 
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ANNEXURE 2 
 

(COMPANY LETTER HEAD) 
 

OCCUPATIONAL HEALTH AND SAFETY ACT, 1993 (ACT 85 OF 1993) : 

 

SECTION/REGULATION: __________________________________________ 

 

REQUIRED COMPETENCY: ________________________________________ 
 

 

In terms of ________________________________________    I, 

  

 

 

representing the Employer) do hereby appoint 

  

 

As the Competent Person on the premises at 

 

 

(physical address) to assist in compliance with the Act and the applicable Regulations. 

 

Your designated area/s is/are as follows :- 

 

 

 

 

 

 

 

 

 

Date :  ____________________________________ 

 

Signature :- ____________________________________ 

 

Designation :-  ____________________________________ 

 

 

  

ACCEPTANCE OF DESIGNATION 

 

 

I,  do hereby accept this Designation and acknowledge that I 

understand the requirements of this appointment. 

 

 

 

Date :  ____________________________________ 

 

Signature :- ____________________________________ 

 

Designation :-  ____________________________________ 
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ANNEXURE 3 

 

(COMPANY LETTER HEAD) 

 

 OCCUPATIONAL HEALTH AND SAFETY ACT, 1993 (ACT 85 OF 1993) : 
 

 DECLARATION 

 

 

 

 

In terms of the above Act  I,  am personally assuming the duties 

and obligations as Chief Executive  Officer, defined in Section 1 of the Act and in terms of Section 16(1),  I will, 

as far as is reasonably practicable, ensure that the duties and obligations of the Employer as contemplated in the 

above Act are properly discharged. 

 

 

 

 

 

Signature :- ____________________________________ 

 

Date :   ____________________________________ 
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ANNEXURE 4 

 
(LETTER HEAD OF BUSINESS DIVISION OR UNIT OF TRANSNET SOC LIMITED) 

 

 SITE ACCESS CERTIFICATE 
 

 

Access to :  (Area)  

Name of Contractor/Builder :-  

Contract/Order No.:  

 

 

The contract works site/area described above are made available to you for the carrying out of associated works 

  

In terms of your contract/order with  

(company)  

 

 

Kindly note that you are at all times responsible for the control and safety of the Works Site, and for persons 

under your control having access to the site. 

 

 

As from the date hereof you will be responsible for compliance with the requirements of the Occupational Health 

and Safety Act, 1993 (Act 85 of 1993) as amended, and all conditions of the Contract pertaining to the site of the 

works as defined and demarcated in the contract documents including the plans of the site or work areas forming 

part thereof. 

 

 

 

Signed : ____________________________________  Date : _______________________ 

PROJECT MANAGER 

 

 

 

 

 

 ACKNOWLEDGEMENT OF RECEIPT 

 

 

Name of Contractor/Builder :-  I, 

 do hereby acknowledge and accept the duties 

and obligations in respect of the Safety of the site/area of Work in terms of the Occupational Health and 

Safety Act;  Act 85 of 1993. 

 

 

 

Name : ____________________________________  Designation : _______________________ 

 

 

 

Signature : _________________________________  Date :  _______________________ 
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SPECIFICATION FOR WORKS ON, OVER, UNDER OR ADJACENT TO RAILWAY LINES AND NEAR 

HIGH VOLTAGE EQUIPMENT 

 

 

 

 

(This Specification shall be used in Transnet Contracts) 
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1 DEFINITIONS 
 
 The following definitions shall apply : 
 
 Authorised Person.  A person whether an employee of Transnet or not, who has been specially 

authorised to undertake specific duties in terms of Spoornet's publication SAFETY 
INSTRUCTIONS: HIGH-VOLTAGE ELECTRICAL EQUIPMENT, and who holds a certificate or 
letter of authority to that effect. 

 
 Barrier.  Any device designed to restrict access to "live" high-voltage electrical equipment. 
 
 Bond.  A short conductor installed to provide electrical continuity. 
 
 Contractor.  Any person or organisation appointed by Transnet to carry out work on its behalf. 
 
 Dead.  Isolated and earthed. 
 
 Electrical Officer (Contracts).  The person appointed in writing by the responsible Electrical 

Engineer in Transnet as the person who shall be consulted by the Contractor in all electrical 
matters to ensure that adequate safety precautions are taken by the Contractor. 

 
 Executive Officer.  The person appointed by Transnet from time to time as the Executive Officer to 

act according to the rights and powers held by and obligations placed upon him in terms of the 
Contract. 

 
 High-Voltage.  A voltage normally exceeding 1 000 volts. 
 
 Live.  A conductor is said to be "live" when it is at a potential different from that of the earth or any 

other conductor of the system of which it forms a part. 
 
 Near.  To be in such a position that a person's body or the tools he is using or any equipment he is 

handling may come within 3 metres of live exposed high-voltage electrical equipment. 
 
 Occupation.  An authorisation granted by Transnet for work to be carried out under specified 

conditions on, over under or adjacent to railway lines. 
 
 Occupation Between Trains.  An occupation during an interval between successive trains. 
 
 Project Manager.  The person or juristic person appointed by Transnet from time to time as the 

Project Manager, to administer the Contract according to the powers and rights held by and 
obligations placed upon him in terms of the Contract. 

 
 Responsible Representative.  The responsible person in charge, appointed by a contractor, who 

has undergone specific training (and holds a certificate) to supervise staff under his control to work 
on, over, under or adjacent to railway lines and in the vicinity of high-voltage electrical equipment. 

 
 Supervisor.  The person or juristic person appointed by Transnet from time to time as the 

Supervisor, to administer the Contractor's performance and execution of the Works according to 
the powers and rights held by and obligations placed upon the Supervisor in terms of the Contract. 
  

 
 Total Occupation.  An occupation for a period when trains are not to traverse the section of line 

covered by the occupation. 
 
 Work on.  Work undertaken on or so close to the equipment that the specified working clearances 

to the live equipment cannot be maintained. 
 
 Work Permit.  A combined written application and authority to proceed with work on or near dead 

electrical equipment. 
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PART A - GENERAL SPECIFICATION 

 

2. AUTHORITY OF OFFICERS OF TRANSNET 

 

2.1 The Contractor shall co-operate with the officers of Transnet and shall comply with all instructions 

issued and restrictions imposed with respect to the Works which bear on the existence and 

operation of Transnet's railway lines and high-voltage equipment. 

 

2.2 Without limiting the generality of the provisions of 2.1, any duly authorised representative of 

Transnet, having identified himself, may stop the work if, in his opinion, the safe passage of trains 

or the safety of Transnet assets or any person is affected. CONSIDERATIONS OF SAFETY 

SHALL TAKE PRECEDENCE OVER ALL OTHER CONSIDERATIONS. 

 

3. CONTRACTOR'S REPRESENTATIVES 

 

3.1 The Contractor shall nominate Responsible Representatives of whom at least one shall be 

available at any hour for call-out in cases of emergency. The Contractor shall provide the 

Supervisor with the names, addresses and telephone numbers of the representatives. 

 

3.2 The Contractor guarantees that he has satisfied himself that the Responsible Representative is 

fully conversant with this specification and that he shall comply with all his obligations in respect 

thereof. 

 

4. OCCUPATIONS AND WORK PERMITS 

 

4.1 Work to be done during total occupation or during an occupation between trains or under a work 

permit shall be done in a manner decided by the Supervisor and at times to suit Transnet 

requirements. 

 

4.2 The Contractor shall organise the Works in a manner, which will minimise the number and duration 

of occupations and work permits required. 

 

4.3 Transnet will not be liable for any financial or other loss suffered by the Contractor arising from his 

failure to complete any work scheduled during the period of an occupation or work permit. 

 

4.4 The Contractor shall submit to the Supervisor, in writing, requests for occupations or work permits 

together with details of the work to be undertaken, at least 14 days before they are required.  

Transnet does not undertake to grant an occupation or work permit for any particular date, time or 

duration. 

 

4.5 Transnet reserves the right to cancel any occupation or work permit at any time before or during 

the period of occupation or work permit.  If, due to cancellation or change in date or time, the 

Contractor is not permitted to start work under conditions of total occupation or work permit at the 

time arranged, all costs caused by the cancellation shall be born by the Contractor except as 

provided for in clauses 4.6 to 4.8. 

 

4.6 When the Contractor is notified less than 2 hours before the scheduled starting time that the 

occupation or work permit is cancelled, he may claim reimbursement of his direct financial losses 

caused by the loss of working time up to the time his labour and plant are employed on other work, 

but not exceeding the period of the cancelled occupation or work permit. 
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4.7 When the Contractor is notified less than 2 hours before the schedule starting time, or during an 

occupation or work permit, that the duration of the occupation or work permit is reduced, he may 

claim reimbursement of his direct financial losses caused by the loss of working time due to the 

reduced duration of the occupation or work permit. 

 

4.8 Reimbursement the Contractor for any loss of working time in terms of 4.6 and 4.7, shall be subject 

to his claims being submitted within 14 days of the event with full details of labour and plant 

involved, and provided that the Supervisor certifies that no other work on which the labour and 

plant could be employed was immediately available. 

 

4.9 Before starting any work for which an occupation has been arranged, the Contractor shall obtain 

from the Supervisor written confirmation of the date, time and duration of the occupation. 

 

4.10 Before starting any work for which a work permit has been arranged, the Responsible 

Representative shall read and sign portion C of form No. T.1276 signifying that he is aware of the 

limits within which work may be undertaken. After the work for which the permit was granted has 

been completed, or when the work permit is due to be terminated, or if the permit is cancelled after 

the start, the same person who signed portion C shall sign portion D of the T.1276 form, thereby 

acknowledging that he is aware that the electrical equipment is to be made "live".  The Contractor 

shall advise all his workmen accordingly. 

 

5. SPEED RESTRICTIONS AND PROTECTION 

 

5.1 When speed restrictions are imposed by Transnet because of the Contractor's activities, the 

Contractor shall organise and carry out his work so as to permit the removal of the restrictions as 

soon as possible. 

 

5.2 When the Supervisor considers protection to be necessary the Contractor shall, unless otherwise 

agreed, provide all protection including flagmen, other personnel and all equipment for the 

protection of Transnet's and the Contractor's personnel and assets, the public and including trains. 

Transnet will provide training free of charge of the Contractor's flagmen and other personnel 

performing protection duties. The Contractor shall consult with the Supervisor, whenever he 

considers that protection will be necessary, taking into account the minimum permissible 

clearances set out in appendixes 1 to 4.   

 

5.3 The Contractor shall appoint a Responsible Representative to receive and transmit any instruction, 

which may be given by Transnet personnel providing protection. 

 

6. ROADS ON TRANSNET PROPERTY 

 

 The provision of clause 25 of the E.5, General Conditions of Contract, or clause 23 of the E.5 

(MW), General Conditions of Contract for Maintenance Works, shall apply to the use of existing 

roads on Transnet's property. 

 

7. CLEARANCES 

 

7.1 No temporary works shall encroach on the appropriate minimum clearances set out in Annexure 1 

BE97-01 Sheets 1,2, 3 and 5 of 5. 

 

8. STACKING OF MATERIAL 

 

8.1 The Contractor shall not stack any material closer than 3 m from the centre line of any railway line 

without prior approval of the Supervisor. 

 

9. EXCAVATION, SHORING, DEWATERING AND DRAINAGE 
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9.1 Unless otherwise approved by the Supervisor any excavation adjacent to a railway line shall not 

encroach on the hatched area shown in Figure 1. 

  
 

9.2 The Contractor shall provide at his own cost any shoring, dewatering or drainage of any excavation 

unless otherwise stipulated elsewhere in the Contract. 

 

9.3 Where required by the Supervisor, drawings of shoring for any excavation under or adjacent to a 

railway line shall be submitted and permission to proceed obtained, before the excavation is 

commenced. 

 

9.4 The Contractor shall prevent ingress of water to the excavation but where water does enter, he 

shall dispose of it as directed by the Supervisor. 

 

9.5 The Contractor shall not block, obstruct or damage any existing drains either above or below 

ground level unless he has made adequate prior arrangements to deal with drainage. 

 

10. FALSEWORK FOR STRUCTURES 

 

10.1 Drawings of falsework for the construction of any structure over, under or adjacent to any railway 

line shall be submitted to the Supervisor and his permission to proceed obtained before the 

falsework is erected.  Each drawing shall be given a title and a distinguishing number and shall be 

signed by a registered professional engineer certifying that he has checked the design of the 

falsework and that the drawings are correct and in accordance with the design. 

 

10.2 After the falsework has been erected and before any load is applied, the Contractor shall submit to 

the Supervisor a certificate signed by a registered professional engineer certifying that he has 

checked the falsework and that it has been erected in accordance with the drawings. Titles and 

numbers of the drawings shall be stated in the certificate. Notwithstanding permission given by the 

Supervisor to proceed, the Contractor shall be entirely responsible for the safety and adequacy of 

the falsework. 

 

11. PILING 

 

11.1 The Supervisor will specify the conditions under which piles may be installed on Transnet property. 

 

12. UNDERGROUND SERVICES 

 

12.1 No pegs or stakes shall be driven or any excavation made before the Contractor has established 

that there are no underground services, which may be damaged thereby. 

 

12.2 Any damage shall be reported immediately to the Supervisor, or to the official in charge at the 

nearest station, or to the traffic controller in the case of centralised traffic control. 

 

13. BLASTING 

 

13.1 The provisions of clause 23 of the E.5, General Conditions of Contract or clause 21 of the E.5 

(MW), General Conditions of Contract for Maintenance Work, shall apply to all blasting operations 

undertaken in terms of the Contract.   

 

13.2 The Contractor shall provide proof that he has complied with the provisions of clauses 10.17.1 to 
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10.17.4 of the Explosives Regulations (Act 26 of 1956 as amended). 

 

13.3 Blasting within 500m of a railway line will only be permitted during intervals between trains. A 

person appointed by the Supervisor, assisted by flagmen with the necessary protective equipment, 

will be in communication with the controlling railway station. 

 Only this person will be authorised to give the Contractor permission to blast, and the Contractor 

shall obey his instructions implicitly regarding the time during which blasting may take place. 

 

13.4 The flagmen described in 13.3, where provided by Transnet, are for the protection of trains and 

Transnet property only, and their presence does not relieve the Contractor in any manner of his 

responsibilities in terms of Explosives Act or Regulations, or any obligation in terms of this 

Contract. 

 

13.5 The person described in 13.3 will record in a book provided and retained by Transnet the dates and 

times - 

 

 (i) when each request is made by him to the controlling station for permission to blast; 

 

 (ii) when blasting may take place; 

 

 (iii) when blasting actually takes place; and 

 

 (iv) when he advises the controlling station that the line is safe for the passage of trains. 

 

13.6 Before each blast the Contractor shall record in the same book, the details of the blast to be 

carried out.  The person appointed by the Supervisor and the person who will do the blasting 

shall both sign the book whenever an entry described in 13.5 is made. 

 

13.7 The terms of clause 27 hereof shall be strictly adhered to. 

 

14. RAIL TROLLEYS 

 

14.1 The use of rail trolleys or trestle trolleys on a railway line for working on high voltage equipment 

will be permitted only if approved by the Supervisor and under the conditions stipulated by him. 

 

14.2 All costs in connection with such trolley working requested by the Contractor shall, unless 

otherwise agreed, be borne by the Contractor, excluding the costs of any train protection 

services normally provided free of charge by Transnet. 

 

15. SIGNAL TRACK CIRCUITS 

 

15.1 Where signal track circuits are installed, the Contractor shall ensure that no material capable of 

conducting an electrical current makes contact between rails of a railway line/lines. 

 

15.2 No signal connections on track-circuited tracks shall be severed without the Supervisor's 

knowledge and consent. 

 

16. PENALTY FOR DELAYS TO TRAINS 

 

16.1 If any trains are delayed by the Contractor and the Supervisor is satisfied that the delay was 

avoidable, a penalty will be imposed on the Contractor of R5 000 per hour or part thereof for the 

period of delay, irrespective of the number of trains delayed. 
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 PART B - ADDITIONAL SPECIFICATION FOR WORK NEAR HIGH-VOLTAGE 

ELECTRICAL EQUIPMENT 

 

17. GENERAL 

 

17.1 This specification is based on the contents of Spoornet's publication SAFETY 

INSTRUCTIONS, HIGH-VOLTAGE ELECTRICAL EQUIPMENT, as amended, a copy of which 

will be made available on loan to the Contractor for the duration of the contract.  These 

instructions apply to all work near live high-voltage equipment maintained and/or operated by 

Transnet, and the onus rests on the Contractor to ensure that he obtains a copy. 

 

17.2 The Contractor's attention is drawn in particular to the contents of Part I, Sections 1 and 2 of the 

Safety Instructions : High-Voltage Electrical Equipment. 

 

17.3 The Safety Instructions : High-Voltage Electrical Equipment cover the minimum safety 

precautions which must be taken to ensure safe working on or near high-voltage electrical 

equipment, and must be observed at all times. Should additional safety measures be 

considered necessary because of peculiar local conditions, these may be ordered by and at the 

discretion of the Electrical Officer (Contracts). 

 

17.4 This specification must be read in conjunction with and not in lieu of the Safety Instructions : 

High-Voltage Electrical Equipment. 

 

17.5 The Contractor shall obtain the approval of the Electrical Officer (Contracts) before any work is 

done which causes or could cause any portion of a person's body or the tools he is using or any 

equipment he is handling, to come within 3 metres of any live high-voltage equipment. 

 

17.6 The Contractor shall regard all high-voltage equipment as live unless a work permit is in force. 

 

17.7 Safety precautions taken or barriers erected shall comply with the requirements of the Electrical 

Officer (Contracts), and shall be approved by him before the work to be protected is undertaken 

by the Contractor. The Contractor shall, unless otherwise agreed, bear the cost of the provision 

of the barriers and other safety precautions required, including the attendance of Transnet staff 

where this is necessary. 

 

17.8 No barrier shall be removed unless authorised by the Electrical Officer (Contracts). 

 

18. WORK ON BUILDINGS OR FIXED STRUCTURES 

 

 Before any work is carried out or measurements are taken on any part of a building, fixed 

structure or earthworks of any kind above ground level situated within 3 metres of live high-

voltage equipment, the Electrical Officer (Contracts) shall be consulted to ascertain the 

conditions under which the work may be carried out. 

 

18.2 No barrier erected to comply with the requirements of the Electrical Officer (Contracts) shall be 

used as temporary staging or shuttering for any part of the Works. 

 

18.3 The shuttering for bridge piers, abutments, retaining walls or parapets adjacent to or over any 

track may be permitted to serve as a barrier, provided that it extends at least 2,5 metres above 

any working level in the case of piers, abutments and retaining walls and 1,5 metres above any 

working level in the case of parapets. 
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19. WORK DONE ON OR OUTSIDE OF ROLLING STOCK, INCLUDING LOADING OR 

UNLOADING 

 

19.1 No person shall stand, climb or work whilst on any platform, surface or foothold higher than the 

normal unrestricted places of access, namely - 

 

 (i) the floor level of trucks; 

 

 (ii) external walkways on diesel, steam and electric locomotives, steam heat vans, etc. and 

 

 (iii) walkways between coaches and locomotives. 

 

 When in these positions, no person may raise his hands or any equipment or material he is 

handling above his head. 

 

19.2 In cases where the Contractor operates his own rail mounted equipment, he shall arrange for 

the walkways on this plant to be inspected by the Electrical Officer (Contracts) and approved, 

before commencement of work. 

 

19.3 The handling of long lengths of material such as metal pipes, reinforcing bars, etc should be 

avoided, but if essential they shall be handled as nearly as possible in a horizontal position 

below head height. 

 

19.4 The Responsible Representative shall warn all persons under his control of the danger of being 

near live high-voltage equipment, and shall ensure that the warning is fully understood. 

 

19.5 Where the conditions in 19.1 to 19.3 cannot be observed the Electrical Officer (Contracts), shall 

be notified.  He will arrange for suitable Safety measures to be taken.  The Electrical Officer 

(Contracts), may in his discretion and in appropriate circumstances, arrange for a suitable 

employee of the Contractor to be specially trained by Spoornet and at its costs, as an 

Authorised Person to work closer than 3 metres from live overhead conductors and under such 

conditions as may be imposed by the Senior responsible Electrical Engineer in Transnet. 

 

20. USE OF EQUIPMENT 

 

20.1 Measuring Tapes and Devices 

 

20.1.1 Measuring tapes may be used near live high-voltage equipment provided that no part of any 

tape or a person's body comes within 3 metres of the live equipment. 

 

20.1.2 In windy conditions the distance shall be increased to ensure that if the tape should fall it will not 

be blown nearer than 3 metres from the live high-voltage equipment. 

 

20.1.3 Special measuring devices longer than 2 metres such as survey staves and rods may be used if 

these are of non-conducting material and approved by the responsible Electrical Engineer  in 

Transnet, but these devices must not be used within 3 metres of live high-voltage equipment in 

rainy or wet conditions. 

 

20.1.4 The assistance of the Electrical Officer (Contracts) shall be requested when measurements 

within the limits defined in 20.1.1 to 20.1.3 are required. 

 

20.1.5 The restrictions described in 20.1.1 to 20.1.3 do not apply on a bridge deck between permanent 

parapets nor in other situations where a barrier effectively prevents contact with the live high-

voltage equipment. 

 

20.2 Portable Ladders 
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20.2.1 Any type of portable ladder longer then 2 metres may only be used near live high-voltage 

equipment under the direct supervision of the Responsible Representative. He shall ensure that 

the ladder is always used in such a manner that the distance from the base of the ladder to any 

live high-voltage equipment is greater than the fully extended length of the ladder plus 3 metres. 

Where these conditions cannot be observed, the Electrical Officer (Contracts) shall be advised, 

and he will arrange for suitable safety measures to be taken. 

 

21. CARRYING AND HANDLING MATERIAL AND EQUIPMENT 

 

21.1 Pipes, scaffolding, iron sheets, reinforcing bars and other material, which exceeds 2 metres in 

length, shall be carried completely below head height near live high-voltage equipment. For 

maximum safety two or more persons so as to maintain it as nearly as possible in a horizontal 

position should carry such material. The utmost care must be take to ensure that no part of the 

material comes within 3 metres of any live high-voltage equipment. 

 

21.2 Long lengths of wire or cable shall never be run out in conditions where a part of a wire or cable 

can come within 3 metres of any live high-voltage equipment unless the Electrical Officer 

(Contracts) has been advised and has approved appropriate safety precautions. 

 

21.3 The presence of overhead power lines shall always be taken account of especially when 

communications lines or cables or aerial cables, stay wires, etc. are being erected above 

ground level. 

 

22. PRECAUTIONS TO BE TAKEN WHEN ERECTING OR REMOVING POLES, ANTENNAE, 

TREES ETC. 

 

22.1 A pole may be handled for the purpose of erection or removal near high-voltage equipment 

under the following conditions: 

 

 (i) If the distance between the point at which the pole is to be erected or removed and the 

nearest live high-voltage equipment is more than the length of the pole plus 3 metres, the 

work shall be supervised by the Responsible Representative. 

 

 (ii) If the distance described in (i) is less than the length of the pole plus 3 metres, the 

Electrical Officer (Contracts) shall be consulted to arrange for an Authorised Person to 

supervise the work and to ensure that the pole is earthed where possible.  The pole shall 

be kept in contact with the point of erection, and adequate precautions shall be taken to 

prevent contact with live high-voltage equipment. 

 

22.2 The cost of supervision by an Authorised Person and the provision of earthing shall, unless 

otherwise agreed, be borne by the Contractor. 

 

22.3 The provisions of clauses 22.1 and 22.2 shall also apply to the erection or removal of columns, 

antennae, trees, posts, etc. 

 

23. USE OF WATER 

 

23.1 No water shall be used in the form of a jet if it can make contact with any live high-voltage 

equipment or with any person working on such equipment. 

 

24. USE OF CONSTRUCTION PLANT 

 

24.1 "Construction plant" entails all types of plant including cranes, piling frames, boring machines, 

excavators, draglines, dewatering equipment and road vehicles with or without lifting equipment. 
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24.2 When work is being undertaken in such a position that it is possible for construction plant or its 

load to come within 3 metres of live high-voltage equipment, the Electrical Officer (Contracts) 

shall be consulted. He will arrange for an Authorised Person to supervise the work and to 

ensure that the plant is adequately earthed. The Electrical Officer (Contracts) will decide 

whether further safety measures are necessary. 

 

24.3 The cost of any supervision by an Authorised Person and the provision of earthing shall, unless 

otherwise agreed, be borne by the Contractor. 

 

24.4 When loads are handled by cranes, non-metallic rope hand lines shall be used, affixed to such 

loads so as to prevent their swinging and coming within 3 metres of live high-voltage equipment. 

 

24.5 Clauses 24.1 to 24.4 shall apply mutatis mutandis to the use of maintenance machines of any 

nature.   

 

25. WORK PERFORMED UNDER DEAD CONDITIONS UNDER COVER OF A WORK PERMIT 

 

25.1 If the Responsible Representative finds that the work cannot be done in safety with the high-

voltage electrical equipment live, he shall consult the Electrical Officer (Contracts) who will 

decide on the action to be taken. 

 

25.2 If a work permit is issued the Responsible Representative shall - 

 

 (i) before commencement of work ensure that the limits within which work may be carried out 

have been explained to him by the Authorised Person who issued the permit to him, and 

that he fully understands these limits. 

  

 (ii) sign portion C of the permit before commencement of work; 

 

 (iii) explain to all persons under his control the limits within which work may be carried out, and 

ensure that they fully understand these limits; 

 

 (iv) care for the safety of all persons under his control whilst work is in progress; and 

 

 (v) withdraw all personnel under his control from the equipment on completion of the work 

before he signs portion D of the work permit. 

 

26. TRACTION RETURN CIRCUITS IN RAILS 

 

26.1 DANGEROUS CONDITIONS CAN BE CREATED BY REMOVING OR SEVERING ANY 

BOND. 

 

26.2 Broken rails with an air gap between the ends, and joints, at which fishplates are removed 

under "broken bond" conditions, are potentially lethal. The rails on either side of an air gap 

between rail ends on electrified lines shall not be touched simultaneously until rendered safe by 

Transnet personnel. 

 

26.3 The Contractor shall not break any permanent bonds between rails or between rails and any 

structure. He shall give the Supervisor at least 7 days written notice when removal of such 

bonds is necessary. 

 

26.4 No work on the track which involves interference with the traction return rail circuit either by 

cutting or removing the rails, or by removal of bonds shall be done unless the Electrical Officer 

(Contracts) is consulted. He will take such precautions as may be necessary to ensure 

continuity of the return circuit before permitting the work to be commenced. 
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27. BLASTING 

 

27.1 The Contractor shall obtain the permission of the Electrical Officer (Contracts) before blasting, 

and shall give at least 14 days notice of his intention to blast. 

 

27.2 No blasting shall be done in the vicinity of electrified lines unless a member of Transnet's 

electrical personnel is present. 

 

27.3 The terms of clause 13 hereof shall be strictly adhered to. 

 

28. HIGH-VOLTAGE ELECTRICAL EQUIPMENT NOT MAINTAINED AND/OR OPERATED BY 

TRANSNET 

 

 Where the work is undertaken on or near high-voltage electrical equipment which is not 

maintained and/or operated by Transnet, the Occupational Health and Safety Act No. 85 of 

1993, and Regulations and Instructions, or the Mines Health and Safety Act (Act 29 of 1996), 

shall apply. 

 Such equipment includes: - 

 

 (i) Eskom and municipal equipment; 

  

 (ii) the Contractor's own power supplies; and 

  

 (iii) electrical equipment being installed but not yet taken over from the Contractor.
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C1.1 FORM OF OFFER AND ACCEPTANCE (TSC) 
 
OFFER 

 
The Employer, identified in the Acceptance signature block, has solicited offers to enter into a contract for 
the procurement of: 
 
The chemical control of vegetation by means of herbicides applied by an ROAD RAIL VEHICLE (RRV) 
on Transnet property in the geographical area controlled by the Infrastructure Depot: Saldanha  

 
The Tenderer, identified in the Offer signature block, has examined the documents listed in the Tender Data 
and addenda thereto as listed in the Returnable Schedules, and by submitting this Offer has accepted the 
Conditions of Tender. 
 
By the representative of the Tenderer, signing this part of this Form of Offer and Acceptance, the Tenderer 
offers to perform all of the obligations and liabilities of the Contractor under the contract including compliance 
with all its terms and conditions according to their true intent and meaning for an amount to be determined in 
accordance with the conditions of contract identified in the Contract Data.  The representative, when signing 
this part of the Form of Offer and Acceptance, shall be deemed to be duly authorised by a Resolution of the 
Board of Directors/Certificate of Partners, a certified copy to be included in the Returnable Documents. 
 

The offered total of the Prices exclusive of VAT is  R 

Value Added Tax @ 14% is R 

The offered total of the Prices inclusive of VAT is R 

(in words)  

If Option E or F (Cost reimbursable or management contract) applies, replace table with following sentence: “The offered prices are the 
Actual Cost plus the fee contained tin the Contract Data”. 
 

This Offer may be accepted by the Employer by signing the Acceptance part of this Form of Offer and 
Acceptance and returning one copy of this document including the Schedule of Deviations (if any) to the 
Tenderer before the end of the period of validity stated in the Tender Data, or other period as agreed, 
whereupon the Tenderer becomes the party named as the Contractor in the conditions of contract identified 
in the Contract Data. 
 
Signature(s) 
 

   

Name(s) 
 

   

Capacity 
 

   

For the 
Tenderer: 

 
 
(Insert name and address of organisation) 

Name of 
witness 

    

Signature of 
witness 

   
Date 

 

 

Tenderer’s CIDB registration number (if any):   
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ACCEPTANCE 

 
By signing this part of this Form of Offer and Acceptance, the Employer identified below accepts the 
Tenderer’s Offer.  In consideration thereof, the Employer shall pay the Contractor the amount due in 
accordance with the conditions of contract identified in the Contract Data.  Acceptance of the Tenderer’s 
Offer shall form an agreement between the Employer and the Tenderer upon the terms and conditions 
contained in this agreement and in the contract that is the subject of this agreement. 
 
The terms of the contract, are contained in:  
 

Part C1  Agreements and Contract Data, (which includes this Form of Offer and Acceptance) 
 
Part C2  Pricing Data 
 
Part C3  Service Information  
 
Part C4  Site Information 
 

and drawings and documents (or parts thereof), which may be incorporated by reference into the above 
listed Parts. 
 
Deviations from and amendments to the documents listed in the Tender Data and any addenda thereto as 
listed in the Tender Schedules as well as any changes to the terms of the Offer agreed by the Tenderer and 
the Employer during this process of offer and acceptance, are contained in the Schedule of Deviations 
attached to and forming part of this Agreement.  No amendments to or deviations from said documents are 
valid unless contained in this Schedule. 
 
The Tenderer shall within two weeks of receiving a completed copy of this agreement, including the 
Schedule of Deviations (if any), contact the Employer’s agent (whose details are given in the Contract Data) 
to arrange the delivery of any securities, bonds, guarantees, proof of insurance and any other documentation 
to be provided in terms of the conditions of contract identified in the Contract Data at, or immediately after, 
the date this agreement comes into effect.  Failure to fulfil any of these obligations in accordance with those 
terms shall constitute a repudiation of this agreement. 
 
Notwithstanding anything contained herein, this agreement comes into effect on the date when the Tenderer 
receives one fully completed original copy of this document, including the Schedule of Deviations (if any).  
Unless the Tenderer (now Contractor) within five working days of the date of such receipt notifies the 
Employer in writing of any reason why he cannot accept the contents of this agreement, this agreement shall 
constitute a binding contract between the Parties. 
 
Signature(s) 
 

   

Name(s)  
 

  

Capacity    

for the 
Employer 

Transnet SOC Limited trading as Transnet Freight Rail, Carlton Centre, 150 
Commissioner Street, Johannesburg, 2000 

Name of 
witness 

    

Signature of 
witness 

   
Date 

 

 
 
Note: If a Tenderer wishes to submit alternative tenders, use another copy of this Form of Offer and Acceptance. 
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Part C1: Agreements & Contract Data  Form of Offer and Acceptance 

 

 
SCHEDULE OF DEVIATIONS  

Note: 
1. To be completed by the Employer prior to award of contract.  This part of the Offer & Acceptance 

would not be required if the contract has been developed by negotiation between the Parties and is 
not the result of a process of competitive tendering. 

2. The extent of deviations from the tender documents issued by the Employer prior to the tender 
closing date is limited to those permitted in terms of the Conditions of Tender. 

3. A Tenderer’s covering letter must not be included in the final contract document.  Should any matter 
in such letter, which constitutes a deviation as aforesaid be the subject of agreement reached during 
the process of Offer and Acceptance, the outcome of such agreement shall be recorded here and 
the final draft of the contract documents shall be revised to incorporate the effect of it. 

4. Any other matter arising from the process of offer and acceptance either as a confirmation, 
clarification or change to the tender documents and which it is agreed by the parties become an 
obligation of the contract, shall also be recorded here. 

 

No. Subject Details 

1   

2   

3   

4   

5   

6   

7   

 
By the duly authorised representatives signing this Schedule of Deviations below, the Employer and the 
Tenderer agree to and accept this Schedule of Deviations as the only deviations from and amendments to 
the documents listed in the Tender Data and any addenda thereto listed in the Tender Schedules, as well as 
any confirmation, clarification or changes to the terms of the Offer agreed by the Tenderer and the Employer 
during this process of Offer and Acceptance.   
 
It is expressly agreed that no other matter whether in writing, oral communication or implied during the period 
between the issue of the tender documents and the receipt by the Tenderer of a completed signed copy of 
this Form shall have any meaning or effect in the contract between the parties arising from this Agreement.   
 
______________________________________________________________________________________ 
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C1.2 Contract Data (TSC) 
 
Part one - Data provided by the Employer 

 
Please read the relevant clauses in the conditions of contract before you enter data.  The number of the 
principal clause is shown for each statement however other clauses may also use the same data.   
 
Rows containing the statement and data for options in the core clauses and for main & secondary option 
clauses, according to the options chosen, are identified by shading in the left-hand column.   
 
Completion of this data in full, according to the Options chosen, is essential to create a complete contract. 
 

Clause Statement Data 

PART 1 General  

 The conditions of contract are the core 
clauses and the clauses for main Option:  

 
A:  Priced contract with price list 

 dispute resolution Option W1: Dispute resolution procedure 

 and secondary Options 
 
of the NEC3 Term Service Contract 
(June 2005) 

X1:       Price adjustment for inflation 
 
X13:      Performance bond 
 
X17:      Low service damages 
 
X18: Limitation of liability  
 
Z:  Additional conditions of contract 

10.1 The Employer is (name): Transnet Freight Rail, A Division of Transnet 
SOC Ltd. 

 Address 49
th
 Floor, Carlton Centre, 150 Commissioner 

Street, Johannesburg 

 Tel No. (011) 3082435 

 Fax No. (011) 3082430 

10.1 The Service Manager is (name):  Mr Jan Homan 

 Address Table 2/34, Inyanda House 3, Parktown 

 Tel (011) 583-0206 

 Fax  

 e-mail Jan.Homan@transnet.net 

11.2(2) The Affected Property is Open lines and yard areas in the geographical 
area controlled by the Infrastructure Depot: 
Saldanha as listed in the Price List. 

11.2(13) The service is  The chemical control of all vegetation by means 
of herbicides applied by an on-track mechanised 
method on Transnet property.  
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11.2(14) The following matters will be included in 
the Risk Register 

i. The shortage of wagons, locomotives and 
locomotive driver crews may disrupt 
logistics on railway lines. 

ii. Staged trucks and rolling stock in yards 
hindering herbicide applications. 

iii. Indiscriminate herbicide usage causing 
damage to vegetation on adjacent 
properties. 

iv. The contractor shall take the presence of 
drainage works within yards and adjacent 
area into account and shall ensure that no 
waterborne movement of herbicides is 
possible. 

v. Work on railway track near live OHTE 
electrical equipment holds a danger of 
electrocution for workers. 

vi. Working on a railway lines adjacent to lines 
on which rail traffic continue to run holds 
the risk of injury or death to workers. 

vii. Dry vegetation at or near most worksites is 
a fire hazard. 

viii. Limited availability of water suitable for 
herbicidal application. TFR water 
replenishing points could be up to 200km 
apart. 

ix. Road vehicle accessibility to the work site 
via service roads is not always possible. 

11.2(15) The Service Information is in  Part C3 : Service Information (Works 
Information) 

12.2 The law of the contract is the law of  The Republic of South Africa subject to the 
jurisdiction of the Courts of South Africa. 

13.1 The language of this contract is  English 

13.3 The period for reply is 2 weeks 

PART 2 The Contractor’s main responsibilities Refer to part C3 

PART 3 Time  

30.1 The starting date is 
 
The service period is 

The Contract date 
 
As stated in the service information. 

PART 4 Testing and defects No data is required for this section of the 
conditions of contract. 

PART 5 Payment  

51.1 The currency of this contract is the  South African Rand (ZAR). 
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51.2 The period within which payments are 
made is 

Payment will be made 30 days from submission 
of invoice. The assessment interval is a calendar 
month. 

51.4 The interest rate is  
 

2% Per annum above the prime lending rate of 
the Standard Bank of South Africa Ltd as 
determined from time to time. 

PART 6 Compensation events No data is required for this section of the 
conditions of contract. 

PART 7 Use of Equipment Plant and Materials No data is required for this section of the 
conditions of contract. 

 

PART 8 Risks and insurance  

 
The Employer provides these insurances 

 
8.3.1   
 

(a) The minimum limit of indemnity for insurance in respect of loss of or damage to property 
(except the works, Plant and Materials and Equipment) and liability for bodily injury to or 
death of a person (not an employee of the Contractor) caused by activity in connection with 
this contract for any one event is whatever the Contractor deems desirable in addition to 
that provided by the Employer. 

 
(b) The minimum limit of indemnity for insurance in respect of death of or bodily injury to 

employees of the Contractor arising out of and in the course of their employment in 
connection with this contract for any one event is that which is prescribed by the 
Compensation for Occupational Injuries and Diseases Act No. 130 of 1993 as 
amended. 

 
Indemnities and insurance 

 
i. The Contractor shall take every precaution not to cause damage to property or injury to any 

person as a result of his execution of the work. 
 
ii. Transnet will insure in the joint names of Transnet Freight Rail and the Contractor against all 

legal liabilities which may arise from the accidental death of or injury to third party persons 
and/or accidental loss of, or damage to third party property in the course of the Contractor's 
execution of the Work. 

 
iii. The insurance policy will be for an indemnity limit as stated in the policy and will be maintained 

in force during the entire period of the Contract. 
 
iv. The Contractor shall in the case of a liability arising out of a negligent act or omission on the 

part of the Contractor be responsible for payment of the amount(s) stated in the policy as 
being the deductible. 

 
v. The insurance to be provided in terms of clause 83.1(ii) will have a cross liabilities cover in 

respect of which each party shall be separately indemnified in respect of claims made by any 
one of them against the other as though a separate policy has been issued to each of them. 

 
vi. The Contractor shall insure against loss of or damage to his own machinery, tools, equipment, 

materials and site establishments and any consequential financial losses arising from such 
damage.  This insurance is to be maintained in force during the entire period of the Contract.  
The Contractor shall likewise arrange his own insurances in respect of motor vehicle liabilities 
and employer's common law liabilities of the Contractor.   
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PART 9 Termination Refer to part C3 

Dispute Resolution: Option W1 

W1.1 The Adjudicator is (Name) Will be mutually agreed upon by the parties if a 
dispute arises. 

W1.2(3) The Adjudicator nominating body is:  The Association of Arbitrators (Southern Africa) 

W1.4(2) The tribunal is:  Arbitration 

W1.4(5) The arbitration procedure is  The Rules for the Conduct of Arbitrators of the 
Association of Arbitrators (Southern Africa) 

 The place where arbitration is to be held 
is 

Johannesburg 

 The person or organisation who will 
choose an arbitrator  
- if the Parties cannot agree a choice 

or 
- if the arbitration procedure does not 

state who selects an arbitrator, is 

The Chairman of the Association of Arbitrators 
(Southern Africa) 

 

DATA FOR SECONDARY OPTION CLAUSES  
 
1 OPTION X1:  PRICE ADJUSTMENT FOR INFLATION: 

 
1.1. A contract price adjustment factor to be determined in accordance with the formula described in 2.1.2 

will be applied to allow for all increases or decreases in costs, from any cause whatsoever, which may 
occur after the closing date of the submission of tenders and before the date of completion. The 
factor shall be rounded off to six decimal places. 

 
1.2. The contract price adjustment factor shall be -   

 1) - 
Do

Dt
 . + 

Mo

Mt
 . + 

Po

Pt
 . + 

Lo

Lt
 ( x 05070005020.0)1( −  

   where x = 0,15 and 
  

Lo, Po, Mo and Do are respectively labour, machinery,     material and diesel fuel indices ruling for 

the calendar month four (4) months prior to closing date of the tender; 
 

Lt, Pt, Mt and Dt are respectively labour, machinery, material and diesel fuel indices ruling for the 

calendar month four (4) months prior to the date of measurement. 
 

1.3. The indices to be used shall be those for the Consumer Price Index and Production Price Index as 
obtained from the monthly Statistical News Release published by STATS South Africa.  

o Lo and Lt shall be the labour indices for Metropolitan Areas (P0141.1 Table 7.1). 

o Po and Pt shall be the average of the price indices of Non-Electrical Machinery multiplied by 

an equalizing factor of 1.00866 and Transport Equipment in the ratio of 1:1 (P0142.1 Table 8 

item 2.16 and 2.21 respectively).. 

o Mo and Mt shall be the price indices of Chemical and Chemical herbicides used in table 8 of 

the PO142.1 item 2.11 Basic Chemicals 

o Do and Dt shall be the price indices of "Diesel Oil –Coast & Witwatersrand" (P0142.1 Table 

12). 
 

1.4. When the value of an index at the time of calculation is not known the latest available index shall be 
used and any correction necessary shall be made by addition or subtraction in subsequent monthly 

"P
rev

iew
 C

op
y O

nly
"



   
Transnet Freight Rail                                                                Contract No: SIW10025 

A division of Transnet SOC Ltd  (Vegetation Control Saldanha)  

 

Part C1  Part C1.2 Part 1 
Agreements and Contract Data  Contract Data provided by the Employer 
 

Page 5

payment certificates. 
1.5. The amounts to be added to or subtracted from the monthly payment certificates shall be calculated 

by multiplying the amount certified for payment for that month (but excluding amounts not subject to 
price adjustment) by the contract price adjustment factor for that month. 

 
1.6. Adjustment to measurements of previous months' quantities will be included in calculation of the 

amount certified for payment and will therefore be subject to the price adjustment factor of the current 
measurement month. 

 
1.7.  Any additions to or deductions from the amount payable, brought about by the application of the 

contract price adjustment factor, shall be deemed to have made full allowance for all increases or 
decreases in cost from any cause whatsoever, including all overhead costs as well as any increases 
and decreases therein, and profit. 

 
1.8. Value added tax shall be excluded from individual payment item rates and price adjustment indices as 

it will be added to the total of the month's measurement, after price adjustment have been made in 
terms hereof. 

  
1.9. The Price Adjustment Factor calculated at the completion of the works is used for calculating price 

adjustment after this date. 
 

2. OPTION X13: PERFORMANCE BOND: 

 
2.1. Transnet Freight Rail requires a Performance Bond of 10% of the total value of the Contract as            

security for the due and faithful performance by the Contractor of all the duties and obligations resting 
upon and assumed by him in terms of the Contract. 

 
2.2. The Performance Bond is to be returned to the Contractor upon completion of the contract                                                                                                           

after certification from the Service Manager that all contract requirements have been met. 
 

3. OPTION X17: LOW SERVICE DAMAGES: 

 
3.1. REMEDIAL WORK 

 
3.1.1. The Contractor shall carry out remedial work to all worklots where control has not been achieved, 

prior to the official inspections taking place.  Such remedial work shall include the removal of dry 
or dead growth with any dimensions in excess of 150mm and forming a nuisance or hazard to 
Transnet Freight Rail operations, from the treated worklots. 

 
3.1.2. The Service Manager’s Deputy may, at any time after the first measurement order the Contractor 

to carry out remedial action, to commence within 2 weeks after being so ordered. Prior to the 
commencement of this proposed remedial action an envisaged remedial work program must be 
submitted to the Service Manager’s Deputy for his/her approval. Failing to do so the Service 
Manager’s Deputy may arrange for such action to be carried out by others at the cost of the 
Contractor. 

 
3.1.3. Hoeing (skoffel) will not be allowed on its own as a remedial action. 

 
3.1.4. Fire may not be used as a method of vegetation control or as a method of remedial action. 

 
3.2. OVERALL CONTROL 

 
3.2.1. The overall standard of control to be achieved by the Contractor over the contract area, defined 

as “Overall Control” and expressed as a percentage, will be determined by application of the 
following formula; 
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            100 x
treated Worklots

rejected) Worklots - treated (Worklots
 = Control Overall  

 

 
3.2.2. The standard of “Overall Control” (service level table) to be provided on each district by the 

Contractor shall be: 

  

YEAR 

 

 

1 

 

2 and 

Consecutive 

years 

Minimum % of the total work, which shall comply, 

with the standard of control for individual work-lots. 

 

80 

 

90 

 
3.2.3. Failure by the Contractor to achieve the standard of “Overall Control” shall constitute a material 

breach of contract by the Contractor, which will entitle the Employer to act in terms of clause 
91(Core Clauses) of the TSC General Conditions of Contract. 

4. OPTION X18: LIMITATION OF LIABILITIES 

4.1 The Contractor's liability to the Employer for indirect or consequential loss is limited to 10% of the 
total contract value or R 1,000,000.00 (One million Rand), whichever is the higher amount. 

4.2 For any one event, the Contractor’s liability to the Employer for loss of or damage to the 
Employer's property is limited to the deductable in terms of the Employers arranged insurance as 
set out in the contract. 

4.3 The Contractor's liability for Defects due to his design of an item of Equipment is limited to R 
1,000,000.00 (One million Rand). 

4.4 The Contractor's total liability to the Employer for all matters arising under or in connection with 
this contract, other than the excluded matters, is limited to 10% of the total value of the contract at 
time of contract award or R 1,000,0000 (One million Rand) whichever is the higher amount. 

4.5 The end of liability date is two months after the end of the service period. 
 
Option Z - Additional conditions of contract 
 
Z1.1 DAY  

Day is a calendar day and where a specific number of days is allowed in the Contract for the 
performance of any act or is stipulated for the extinction of any right or the duration of any event or 
circumstance, public holidays and the annual Christmas break from 20 December to 4 January (both 
days included) is excluded from the calculation of the number of days concerned. 

 
Z1.2 ASSIGNMENT & CESSION (See clause Z3) 

 
Z1.3 NON-WAIVER 

No grant by the Employer or the Contractor to the other of any concession, waiver, condonation or 
allowance is, in respect of any specific event or circumstance other than that in respect of which the 
grant was made to constitute a waiver of the rights of the grantor in terms of the Contract or an 
estoppel of the grantor’s right to enforce the provision of the Contract. 

 
Z1.4 LIMITATION OF THE AUTHORITY OF THE SERVICE MANAGER 

The Service Manager is authorised to agree increases to the contract value to a maximum of R 
2,000,000.00 or 10% of the contract amount (excluding VAT) whichever is the lesser amount without 

referring it to the management of the Employer. If referral to management is necessary, a period of 8 
weeks over and above any times allowed in the Contract is to be provided. 

 
Z1.5 SERVICE MANAGER’S DEPUTY means the person appointed by the Service Manager to 

administer the Contractor’s performance and execution of Works according to the powers and rights 
held by and obligations placed upon the Service Manager’s Deputy in terms of the Contract and the 
appointment. 
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Z1.6 BACKGROUND INTELLECTUAL PROPERTY means all Intellectual Property introduced and 

required by either Party to give effect to their obligations under this Agreement owned in whole or in 
part by or licensed to either Party or their affiliates prior to the Commencement Date or developed 
after the Commencement Date otherwise pursuant to this Agreement. 

 

Z1.7 CONFIDENTIAL INFORMATION means any information or other data, whether in written, oral, 

graphic or in any other form such as in documents, papers, memoranda, correspondence, 
notebooks, reports, drawings, diagrams, discs, articles, samples, test results, prototypes, designs, 
plans, formulae, patents, or inventor’s certificates, which a Party discloses or provides to the other 
Party (intentionally or unintentionally, or as a result of one Party permitting the representative of the 
other Party to visit any of its premises), or which otherwise becomes known to a Party, and which is 
not in the public domain and includes, without limiting the generality of the term –  

(a) information relating to methods of operation, data and plans of the disclosing Party; 

(b) the contents of this Agreement; 

(c) private and personal details of employees or clients of the disclosing Party or any other 
person where an onus rests on the disclosing Party to maintain the confidentiality of such 
information; 

(d) any information disclosed by either Party and which is clearly marked as being confidential 
or secret; 

(e) information relating to the strategic objectives and planning of the disclosing Party relating to 
its existing and planned future business activities; 

(f) information relating to the past, present and future research and development of the 
disclosing Party; 

(g) information relating to the business activities, business relationships, products, services, 
customers, clients and Subcontractors of the disclosing Party where an onus rests on the 
disclosing Party to maintain the confidentiality of such information; 

(h)  information contained in the software and associated material and documentation belonging 
to the disclosing Party; 

(i) technical and scientific information, Know-How and trade secrets of a disclosing Party 
including inventions, applications and processes; 

(j) Copyright works; 

(k) commercial, financial and marketing information; 

(l) data concerning architecture, demonstrations, tools and techniques, processes, machinery 
and equipment of the disclosing Party; 

m) plans, designs, concepts, drawings, functional and technical requirements and specifications 
of the disclosing Party; 

(n) information concerning faults or defects in goods, equipment, hardware or software or the 
incidence of such faults or defects; and information concerning the charges, Fees and / or 
costs of the disclosing Party or its authorised Subcontractors, or their methods, practices or 
service performance levels actually achieved; 

 
Z1.8 FOREGROUND INTELLECTUAL PROPERTY” means all Intellectual Property developed by either 

Party pursuant to this Agreement; 
 
Z1.9 “INTELLECTUAL PROPERTY” means Patents, Designs, Know-How, Copyright and Trade Marks 

and all rights having equivalent or similar effect which may exist anywhere in the world and includes 
all future additions and improvements to the Intellectual Property. 

 
Z1.10 “TRADE MARKS” mean registered Trade Marks and trade mark applications and includes any sign 

or logo, or combination of signs and/or logos capable of distinguishing the goods or services of one 
undertaking from those of another undertaking. 
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Z1.11 INTELLECTUAL PROPERTY RIGHTS 

 Title to Confidential Information  

a) Transnet will retain all right, title and interest in and to its Confidential Information and 
Background Intellectual Property and the Supplier acknowledges that it has no claim of any 
nature in and to the Confidential Information and Background Intellectual Property that is 
proprietary to Transnet. For the avoidance of doubt, all the Supplier’s Background 
Intellectual Property shall remain vested in the Supplier. 

b) Transnet shall grant to the Supplier an irrevocable royalty free non-exclusive license to use 
Transnet’s Background Intellectual Property only for the Permitted Purpose. This license 
shall not permit the Supplier to sub-license to other parties. 

c) The Supplier shall grant to Transnet an irrevocable, royalty free, non-exclusive license to 
use the Supplier’s Background Intellectual Property for the Permitted Purpose. This license 
shall not permit Transnet to sub-license to other parties. 

The Supplier shall grant Transnet access to the Supplier’s Background Intellectual Property on terms 
which shall be bona fide negotiated between the Parties for the purpose of commercially exploiting 
the Foreground Intellectual Property, to the extent that such access is required. 

 

Z1.12 TITLE TO INTELLECTUAL PROPERTY 

a) All right, title and interest in and to Foreground Intellectual Property prepared conceived or 
developed by the Supplier, its researchers, agents and employees shall vest in Transnet and 
the Supplier acknowledges that it has no claim of any nature in and to the Foreground 
Intellectual Property. The Supplier shall not at any time during or after the termination or 
cancellation of this Agreement dispute the validity or enforceability of such Foreground 
Intellectual Property, or cause to be done any act or anything contesting or in any way 
impairing or tending to impair any part of that right, title and interest to any of the Foreground 
Intellectual Property and shall not counsel or assist any person to do so. 

b) Transnet shall be entitled to seek protection in respect of the Foreground Intellectual 
Property anywhere in the world as it shall decide in its own absolute discretion and the 
Supplier shall reasonably assist Transnet in attaining and maintaining protection of the 
Foreground Intellectual Property. 

c) Where the Foreground Intellectual Property was created by the Supplier or its researchers, 
agents and employees and where Transnet elects not to exercise its option to seek 
protection or decides to discontinue the financial support of the prosecution or maintenance 
of any such protection, Transnet shall notify the Supplier who shall have the right of first 
refusal to file or continue prosecution or maintain any such applications and to maintain any 
protection issuing on the Foreground Intellectual Property. 

d)   No consideration shall be paid by Transnet to the Supplier for the assignment of any 
Foreground Intellectual Property from the Supplier to Transnet, over and above the sums 
payable in terms of this Agreement. The Supplier undertakes to sign all documents and do 
all things as may be necessary to effect, record and perfect the assignment of the 
Foreground Intellectual Property to Transnet. Subject to anything contrary contained in this 
Agreement and/or the prior written consent of Transnet (which consent shall not be 
unreasonably be withheld), the Supplier shall under no circumstances be entitled as of right, 
or to claim the right, to use Transnet’s Background Intellectual Property and/or Foreground 
intellectual Property. 

 

Z1.13 TITLE TO IMPROVEMENTS 

Any improvements, developments, adaptations and/or modifications to the Foreground Intellectual 
Property, and any and all new inventions or discoveries, based on or resulting from the use of 
Transnet’s Background Intellectual Property and/or Confidential Information shall be exclusively 
owned by Transnet. The Supplier shall disclose promptly to Transnet all such improvements, 
developments, adaptations and/or modifications, inventions or discoveries.  

The Supplier hereby undertakes to sign all documents and do all things as may be necessary to 
effect, record and perfect the assignment of such improvements, developments, adaptations and/or 
modifications, inventions or discoveries to Transnet and the Supplier shall reasonably assist 
Transnet in attaining, maintaining or documenting ownership and/or protection of the improved 
Foreground Intellectual Property. 
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Z1.14 UNAUTHORISED USE OF CONFIDENTIAL INFORMATION 

The Supplier shall not authorise any party to act on or use in any way any Confidential Information 
belonging to Transnet whether or not such party is aware of such Confidential Information, and shall 
promptly notify Transnet of the information if it becomes aware of an party so acting, and shall 
provide Transnet the information with such assistance as Transnet reasonably requires, at 
Transnet’s cost and expense, to prevent such third party from so acting  

 

Z1.15 UNAUTHORISED USE OF INTELLECTUAL PROPERTY 

The Supplier agrees to notify Transnet in writing of any conflicting uses of, and applications of 
registrations of Patents, Designs and Trade Marks or any act of infringement, unfair competition or 
passing off involving the Intellectual Property of Transnet of which the Supplier acquires knowledge 
and Transnet shall have the right, as its own option, to proceed against any party infringing its 
Intellectual Property. 

a) It shall be within the discretion of Transnet to determine what steps shall be taken against 
the infringer and the Supplier shall co-operate fully with Transnet, at Transnet’s cost, in 
whatever measure including legal action to bring any infringement of illegal use to an end. 

b) The Supplier shall cooperate to provide Transnet promptly with all relevant ascertainable 
facts. 

c) If proceedings are commenced by Transnet alone, Transnet shall be responsible for all 
expenses but shall be entitled to all damages or other award arising out of such 
proceedings. If proceedings are commenced by both Parties, both Parties will be 
responsible for the expenses and both Parties shall be entitled to damages or other award 
arising out of proceedings. 

 

Z1.16 CONFIDENTIALITY 

 The Parties hereby undertake the following, with regard to Confidential Information - 

a) not to divulge or disclose to any person whomsoever in any form or manner whatsoever, 
either directly or indirectly, any Confidential Information of the other, without the prior written 
consent of such other Party, other than when called upon to do so in accordance with a 
statute, or by a court having jurisdiction, or by any other duly authorised and empowered 
authority or official, in which event the Party concerned shall do what is reasonably possible 
to inform the other of such a demand and each shall assist the other in seeking appropriate 
relief or the instituting of a defensive action to protect the Confidential Information 
concerned; 

b) not to use, exploit, permit the use of, directly or indirectly, or in any other manner whatsoever 
apply the Confidential Information, disclosed to it as a result of this Agreement, for any 
purpose whatsoever other than for the purpose for which it is disclosed or otherwise than in 
strict compliance with the provisions in this Agreement; 

c)    not to make any notes, sketches, drawings, photographs or copies of any kind of any part of 
the disclosed Confidential Information, without the prior written consent of such other Party, 
except when reasonably necessary for the purpose of this Agreement, in which case such 
copies shall be regarded as Confidential Information; 

d)   not to de-compile, disassemble or reverse engineer any composition, compilation, concept 
application, item, component de-compilation, including software or hardware disclosed and 
shall not analyze any sample provided by Transnet, or otherwise determine the composition 
or structure or cause to permit these tasks to be carried out except in the performance of its 
obligations pursuant to this Agreement: 

i. not to exercise less care to safeguard Transnet Confidential Information than the 
Party exercises in safeguarding its own competitive, sensitive or Confidential 
Information; 

ii. Confidential Information disclosed by either Party to the other or by either Party to 
any other party used by such Party in the performance of this Agreement, shall be 
dealt with as “restricted” or shall be dealt with according to any other appropriate 
level of confidentiality relevant to the nature of the information concerned, agreed 
between the Parties concerned and stipulated in writing for such information in such 
cases; 
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iii. the Parties shall not make or permit to be made by any other person subject to their 
control, any public statements or issue press releases or disclose Confidential 
Information with regard to any matter related to this Agreement, unless written 
authorization to do so has first been obtained from the Party first disclosing such 
information; 

iv. each Party shall be entitled to disclose such aspects of Confidential Information as 
may be relevant to one or more technically qualified employees or consultants of the 
Party who are required in the course of their duties to receive the Confidential 
Information for the Permitted Purpose provided that the employee or consultant 
concerned has a legitimate interest therein, and then only to the extent necessary 
for the Permitted Purpose, and is informed by the Party of the confidential nature of 
the Confidential Information and the obligations of the confidentiality to which such 
disclosure is subject and the Party shall ensure such employees or consultants 
honour such obligations; 

v. each Party shall notify the other Party of the name of each person or entity to whom 
any Confidential Information has been disclosed as soon as practicable after such 
disclosure; 

vi. each Party shall ensure that any person or entity to which it discloses Confidential 
Information shall observe and perform all of the covenants the Party has accepted in 
this Agreement as if such person or entity has signed this Agreement. The Party 
disclosing the Confidential Information shall be responsible for any breach of the 
provisions of this Agreement by the person or entity; and 

vii. Each Party may by written notice to the other Party specify which of the Party’s 
employees, officers or agents are required to sign a non-disclosure undertaking. 

viii. a Party can demonstrate that such information is already in the public domain or 
becomes available to the public through no breach of this Agreement by that Party, 
or its Personnel. 

ix. was rightfully in a Party’s possession prior to receipt from the other Party, as proven 
by the first-mentioned Party’s written records, without an infringement of an 
obligation or duty of confidentiality; or 

x. can be proved to have been rightfully received by a Party from a third party without a 
breach of a duty or obligation of confidentiality; or 

xi. is independently developed by a Party as proven by its written records. 

 

e) This clause Z1.16 shall survive termination for any reason of this Agreement and shall 
remain in force and effect from the Commencement Date of this Agreement and 5 (five) 
years after the termination of this Agreement. Upon termination of this Agreement, all 
documentation furnished to the Supplier by Transnet pursuant to this Agreement shall be 
returned to Transnet including, without limitation all corporate identity equipment including 
dies, blocks, labels, advertising matter, printing matter and the like. 

 
Z1.17 FORCE MAJEURE 
 

a) Neither Party shall have any claim against the other Party arising from any failure or delay in 
the performance of any obligation of either Party under this Agreement caused by an act of 
force majeure such as acts of God, fire, flood, war, strike, lockout, industrial dispute, 
government action, laws or regulations, riots, terrorism or civil disturbance, defaults, delays 
or discontinuance on the part of independent contractors, suppliers, or other circumstances 
or factors beyond the reasonable control of either Party, and to the extent that the 
performance of obligations of either Party hereunder is delayed by virtue of the foregoing, 
any period stipulated for any such performance shall be reasonably extended. 
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b)  Each Party will take all reasonable steps by whatever lawful means that are available, to 
resume full performance as soon as practicable and will seek agreement to modification of 
the relevant provisions of this Agreement in order to accommodate the new circumstances 
caused by the act of force majeure. If a Party fails to agree to such modifications proposed 
by the other Party within 90 (ninety) days of the act of force majeure first occurring, either 
Party may thereafter terminate this Agreement with immediate notice. 

 
Z1.18 EQUALITY AND DIVERSITY 

a. The Supplier will not victimise, harass or discriminate against any employee of either Party 
to this Agreement or any applicant for employment with either Party to this Agreement due to 
their gender, race, disability, age, religious belief, sexual orientation or part-time status. This 
provision applies, but is not limited to employment, upgrading, work environment, demotion, 
transfer, recruitment, recruitment advertising, termination of employment, rates of pay or 
other forms of compensation and selection for training. 

 
b. Both Parties to this Agreement undertake that they will not, and shall procure that its 

employees, agents and Subcontractors will not breach any applicable discrimination 
legislation and any amendments and re-enactments thereof. 

 
Z2  THE CONTRACTOR'S GENERAL OBLIGATIONS 

Z2.1 The following information in addition to Core Clause 2 of the Schedule of Options will apply: 
 
Z2.1.1 The Contractor's general obligations under the Contract comprise: - 

• Chemical control of vegetation by means of herbicides applied by a Road Rail Vehicle (RRV) 
as stipulated in the Particular Specifications and 

 

• The provision of all labour, Service Manager’s Deputy personnel and specialised tradesman 
required to undertake the duties and functions required in terms of the Contract and 
everything, whether of a temporary or permanent nature, required for performance of the Work 
and services to be provided in terms of the Contract.  

  
Z2.1.2 Transnet Freight Rail shall, in the case of a breach of contract by the Contractor in terms of clause 

Z10, have a lien over the Contractor's machines and accessory tools and equipment and all 
temporary buildings of the Contractor used for carrying out the Work. 

  
Z2.1.3 The clause headings in these conditions of contract are not deemed to be part thereof and will not be 

taken into consideration in the interpretation of the Contract. 
 
Z2.1.4 Any grant by Transnet Freight Rail or the Contractor (the Grantor), or by any of the persons 

authorised to act on their behalf to the other, of any concession, waiver, condonation or allowance 
shall not, in respect of any specific event or circumstance other than that in respect of which the 
grant was made, constitute a waiver of the rights of the grantor in terms of the Contract or an 
estoppel of the grantor's right to enforce the provisions of the Contract. 

 
Z2.1.5 Value-added tax in terms of the Value-added Tax Act No. 89 of 1991 shall be dealt with as follows: - 

• In Tendering; Value-added tax shall not be included in the tendered rates and prices. In 
payment; Value-added tax shall not be reflected on monthly contract payment certificates, but 
paid separately on the presentation of a tax invoice by the Contractor.  The value of the work 
reflected on the tax-invoice must correspond with the netto amount indicated on the contract 
payment certificate. 

• Changes to the VAT rate will be dealt with in terms of sections 67 and 67A of the Act. 
 
Z3 CESSION, ASSIGNMENT AND SUBCONTRACTING 

 
Z3.1 Neither the Contractor nor the Employer may, without the written consent of the other, cede or 

assign the Contract or any part thereof or any obligation under the Contract or cede any right or 
benefit there under. 
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Z3.2 The Contractor shall not enter into any subcontract without the prior written approval of the 
Service Manager which approval shall not unreasonably be withheld.  The subcontractor, in 
respect of whom approval is so granted and his employees or workmen shall for all the 
intentions and purposes of the Contract, be deemed to be workmen of the Contractor, as 
provided in clause Z3.1 hereof. 

 

Z3.3 Approval given in terms of clauses Z3.1 and Z3.2 hereof shall not relieve the Contractor of any 
responsibility, duty or obligation imposed upon him by the Contract, and the Contractor shall in 
particular be and remain solely liable and responsible for all acts, omissions, negligence or breaches 
of contract on the part of the assignee or any of his employees, and for all acts, omissions or 
negligence of any subcontractor or any of his employees. 

 
Z4 SUFFICIENCY OF TENDER 

Z4.1 The Contractor shall be deemed to have satisfied himself before tendering as to the correctness and 
sufficiency of his tender and of the rates and prices stated in the Price List. These rates shall be 
sufficient to cover his obligations under the Contract and everything necessary for the proper 
performance of the Work and services specified here in. 

 
Z5 ACCESS, RIGHTS-OF-WAY AND CAMPSITES 

 
Z5.1 Where entry onto Transnet Freight Rail's property is restricted, permission to enter will be given only 

for the performing the Work and services included in the Contract and will be subject to the terms 
and conditions laid down by Transnet Freight Rail. 

 
Z5.2 The Contractor shall arrange for campsites, workplaces and access thereto as well as for any 

right-of-way over private property to the place of the Work, and for access within the boundaries of 
Transnet Freight Rail's property. The owners of private property to be traversed shall be approached 
and treated with tact and courtesy by the Contractor, who shall, if necessary, obtain a letter of 
introduction to such property owners from the Service Manager’s Deputy. 

 
Z5.3 The Contractor shall be responsible for the closing of all gates on roads and tracks used by him or 

his employees.  Except with the prior approval of the Service Manager’s Deputy and the owner or 
occupier of any private land to be traversed, the Contractor shall not cut, lower, damage, remove or 
otherwise interfere with any fence or gate which is either on Transnet Freight Rail's property or on 
private property and which restricts access to the Work.  

 
Z5.4 Where such approval has been given, the Contractor shall prevent entry of animals or unauthorised 

persons onto Transnet Freight Rail's or private property and shall make the fences safe against 
trespass at the close of each day's work. 

 
Z5.5 The Contractor shall take all reasonable steps to confine the movement of vehicles and plant to the 

approved right-of-way to minimise damage to property, crops and natural vegetation. 
 
Z5.6 When access is no longer required and before completion of the Work, the Contractor shall repair, 

restore or replace any fence or gate damaged during execution of the Work and services to the 
satisfaction of the Service Manager’s Deputy.  

 
Z6 WORKMEN 

 
Z6.1 All persons employed by the Contractor to carry out the Contract shall be competent, responsible 

and of good character. 
 
Z6.2 If, in the opinion of the Service Manager’s Deputy, any person employed by the Contractor is 

inefficient, negligent, disrespectful or objectionable, the Service Manager’s Deputy may, after 
consultation with the Contractor, instruct that such person be removed from the Contract Work. 

 
Z6.3 During the currency of the Contract, the Contractor shall not approach any employee of Transnet 

Freight Rail with a view to offering him employment in any capacity whatsoever. 
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Z6.4 The Contractor shall, upon request, provide the Service Manager’s Deputy with a weekly statement 
of the number of persons employed on the Work each day by the Contractor and any sub-contractor, 
the capacity in which employed, the total number of hours worked in that week for each grade of staff 
separately and details of any incentive or bonus payment schemes introduced.  The statement shall 
be supported by documentary evidence when so required by the Service Manager’s Deputy. 

 
Z6.5 The Contractor shall ensure that all staff transported on on-track machines and Transnet Freight Rail 

wagons or coaches, shall at all times be transported in a safe and responsible way. Only authorised 
staff shall be transported. 

 
Z6.6 The attention of the Contractor is directed to the requirements of safety legislation and regulations 

with regard to storage and transport of dangerous substances, accommodation and transport of 
people. 

 
Z6.7 Staff shall only be allowed to travel on a train or machine in approved accommodation or cabin 

facilities. 
 
Z7 HOUSING OF EMPLOYEES 
 

Z7.1 The Contractor shall, where necessary, make his own arrangements for suitable housing of his 
employees.  Where temporary housing is permitted by the Service Manager’s Deputy on Transnet 
Freight Rail land the Contractor shall provide suitable sanitation, lighting and portable water supplies. 

 
Z7.2 The Contractor may, where available and subject to the approval of the Service Manager’s Deputy, 

use Transnet Freight Rail campsites and sanitary services.  The Contractor may in such case use 
Transnet Freight Rail waste disposal service if available at such campsite. 

 
Z7.3 Fouling of the area inside or outside Transnet Freight Rail's boundaries must be prevented. The 

Contractor may be called upon by the Service Manager’s Deputy to dispose of any foul or waste 
matter generated by the Contractor. 

 
Z8 HOURS OF WORK 
 

Z8.1 The Contractor shall conform to the hours of duty laid down by the Service Manager’s Deputy. When 
required, the Contractor shall work either overtime or shifts, on paid public holidays, Saturdays or 
Sundays.  The machinery will not be required to work more than 6 shifts in any 7-day period or 11 
shifts in any 14-day period. 

 
Z8.2 Work shall not be suspended for rain or inclement weather unless otherwise agreed by the Service 

Manager’s Deputy. Before the end of each day's work the Contractor will be advised in writing of the 
commencement time and duration of the following day's occupation(s).  The duration of the 
occupation will be subject to train operating conditions. 

 
Z8.3 The Contractor may be required to work SPLIT occupations as defined in clause 3.10 of the Service 

Information when a 2 hour period will be allowed between occupation periods for servicing of the 
machines. 

 
Z8.4 The Contractor will be allowed sufficient time on-track to calibrate and adjust the machine as part of 

the preventive maintenance of the machine.  This time will be outside the scheduled occupation 
periods and will not be included in any of the contract measurements. 

 
Z9 COMPLIANCE WITH STATUTES AND SAFETY RULES 

Z9.1 The Contractor shall comply with all applicable legislation and the Transnet safety requirements.  
The cost of such compliance shall be borne by the Contractor and shall be deemed to have been 
allowed for in the rates and prices in the Contract. 

 
Z9.2 The Contractor shall, in particular, comply with the following Acts: - 

The Compensation for Occupational Injuries and Diseases Act, (Act 130 of 1993); The Contractor 
shall produce proof of his registration and good standing with the Compensation Commissioner in 
terms of the Act. 
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• The Occupational Health and Safety Act (Act 85 of 1993); The Contractor is in terms of 
section 37(2) of Act 85 of 1993, deemed to be an employer in his own right with duties as 
prescribed in the Act and agrees to ensure that all work will be performed or machinery and 
plant used in accordance with the provisions of the Act in respect of all persons in his 
employ, other persons on the premises or the site or place of the Work or on the Work to be 
executed by him and under his control in terms of the Contract. The agreements in this 
Contract and all documents attached or referred to, form an integral part of the 
arrangements and procedures stipulated in the aforementioned section. 

 

•     the Contractor shall comply with the current Transnet Specification E.4E, Safety 
Arrangements and Procedural Compliance with the Occupational Health and Safety Act, Act 
85 of 1993 and Regulations as applicable, and shall, before commencement with the 
execution of the Contract, submit to the Service Manager’s Deputy, documentary proof of his 
procedural compliance with the Act and particulars of his Health and Safety Policy and 
Programme to be implemented on the Work in accordance with Specification E.4E. 

 

•     The Contractor's Health and Safety Policy and Programme will be subject to the agreement 
of the Service Manager’s Deputy, who may order supplementary and/or additional safety 
arrangements and/or different safe working methods to ensure compliance by the Contractor 
with his obligations as an employer in terms of the Act. 

 

•    The Contractor shall comply with the current Specification for Work On, Over, Under or 
Adjacent to Railway Lines and near High Voltage Equipment - E7/1, where applicable, and 
shall take particular care of the safety of his employees working on or in close proximity to a 
railway line during track occupations as well as under normal operational conditions. 

 

•     He shall also comply with all other safety requirements, regulations and guidelines of 
Transnet applicable to the nature of Work carried out under the Contract and shall obtain the 
particulars thereof from the Service Manager’s Deputy. 

 

•     In addition to compliance with clause Z9.2 hereof, the Contractor shall report all incidents 
contemplated by Section 24 of the Act in writing to the Service Manager’s Deputy.  Any 
incident resulting in the death of or injury to any person on the WORK shall be reported 
within 24 hours of its occurrence and any other incident shall be reported within 48 hours of 
its occurrence. 

 

•    The term "safety rules" is used in a generic sense and refers to all Transnet arrangements, 
procedures and requirements, pertaining to safety, specified or incorporated by reference 
in the contract documents, such as the Specification for Work On, Over, Under or Adjacent 
to Railway Lines and near High Voltage Equipment, E7/1, the Electrical Safety Instructions 
- High Voltage Equipment. (Copies of these documents are available for inspection at the 
offices of Transnet Freight Rail. 

 
Z10 BREACHES AND REMEDIES 

Z10.1   Should the Contractor commit any breach or default of any kind mentioned in clause Z10.2 hereof, the 
Employer may exercise, subject to the provisions as stated in Option W1 as well as clause Z10.3, for 
and on behalf of Transnet, immediately, in whole or in part and consecutively or concurrently, all or any 
of the options, rights and powers set out in clause Z10.3 hereof. 

Z10.2 Breaches or defaults entitling the Employer to act in terms of clause Z10.3 hereof shall be the 
following: 

Z10.2.1 insolvency of the Contractor or an act of insolvency comprising inter alia, the following: 

Z10.2.1.1 liquidation or sequestration of the Contractor's estate (provisionally or finally); or 

Z10.2.1.2 the Contractor publishing a notice of surrender of his estate as insolvent; or  

Z10.2.1.3 the Contractor entering into a compromise with the general body of his creditors; or 

Z10.2.1.4 the Contractor having an execution levied on his goods. 

Z10.2.2 material breach of the Contract by the Contractor comprising inter alia; 

Z10.2.2.1 the abandonment or repudiation of the Contract;  

Z10.2.2.2 suspension of progress of the Work without contractual cause; 
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Z10.2.2.3 assigning of the Contract without the consent in writing of the Employer having first being obtained 

Z10.2.2.4 subcontracting any part of the Contract without the Service Manager's approval; 

Z10.2.2.5 failing to provide the performance bond in terms of option X13 hereof; 

Z10.2.2.6 failing to satisfy any judgment or arbitrator's award entered against him within 7 days after such 
judgment or award is so entered; or to satisfy any attachment order against property within 3 days 
of its issue; 

Z10.2.2.7 failure, after he has been notified in terms of Option X17 clause 4.1.3 to achieve the specified 
output and/or availability of the machinery; or to rectify defective performance; or  

Z10.2.2.8 conviction of the Contractor or any of his employees in a court of law for any offence which 
adversely affects the interests of Transnet 

 
Z10.3    In the event of any breach or default mentioned in clause Z10.2 hereof, the Employer may exercise 

any of the following options, rights and powers: - 
 
Z10.3.1 To cancel the Contract and to invoke the lien over the Contractor's machines, equipment, tools and 

temporary buildings and any indemnities or safeguards in favour of Transnet in terms of the Contract. 
 
Z10.3.2 To take over full possession and control of the whole or any portion of the Work and the Contractor's 

machinery equipment, tools and material used thereon, and control of any or all of the Contractor's 
employees (with or without accepting any liability for arrear salaries or wages, or for any contracts of 
personal service) and to continue and complete the Work, by employment of such of the Contractor's 
employees and using such of his site establishment, temporary buildings, machinery equipment tools 
and materials, as is necessary in the discretion of the Service Manager, all for the account of and at the 
cost and risk of the Contractor. 

 
Z10.3.3 To remove and dismiss any person employed by the Contractor and, for the account of and at the cost 

and risk of the Contractor, to engage or appoint any other person under such conditions and to pay him 
such salary or wage as the Service Manager may deem fit. 

 
Z10.3.4 To obtain from any source whatsoever, at the cost of the Contractor, tools, equipment and material as 

are necessary, in the opinion of the Service Manager, for the proper completion of the Contract. 
 
Z10.3.5 To dismiss the Contractor from any further control of the execution of the Contract, and thereafter to 

take over full control of and to utilise the whole or any portion of the machinery, equipment, tools and 
material belonging to the Contractor, and to employ any person other than the Contractor to complete 
the Contract, in each case for the account of and at the risk and cost of the Contractor, after or without 
offering such work for tender and without the interference or intervention in any way by the Contractor.  
After the said work has been completed by such other person and such other person has been paid 
therefore, the Service Manager shall issue the Final Certificate when so authorised by the Employer.  

 
Z10.3.6 To reduce, in the case where the Contractor's defective workmanship and/or performance is accepted 

by Transnet, any one or all of the rates and prices in the Contract by the amounts of Transnet's losses 
or the costs of rectifying the defective workmanship and/or performance of the Contractor, or by the 
amounts that the Contract Work is reduced in value as a consequence of the deficiencies.   

 
Z10.4 Should any money as shown by the final certificate be due by the Contractor to Transnet, the 

Contractor and/or his guarantor shall forthwith pay such money to Transnet, failing which Transnet may 
recover the said amount from the Contractor. 

 
Z10.5 All wages, salaries, costs, expenses and damages paid, incurred or sustained by Transnet for which 

the Contractor is liable in terms of the Contract, shall be paid by the Contractor on demand or shall be 
recovered from monies owing to the Contractor or by legal action in a court of appropriate jurisdiction. 

 
Z10.6 In any action taken or instituted by Transnet in terms of clauses Z10.1 to Z10.4 hereof or any clause of 

the Contract read alone or in conjunction with these clauses, a certificate issued by the Service 
Manager shall be deemed to be proof of any amount due by the Contractor to Transnet or by Transnet 
to the Contractor. 
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Z10.7  No action taken or instituted by Transnet in terms of clauses Z10.1 to Z10.4 hereof or any clause of the 

Contract read alone or in conjunction with these clauses shall prejudice or detract from Transnet's right 
to recover damages for any other breach or default committed by the Contractor in respect of the Con-
tract. The remedies provided under clauses Z10.3 and Z10.4 hereof are additional to any other rights, 
claims or remedies that Transnet may have in law or under the Contract against the Contractor. 

Z10.8  Availability during annual builder’s holidays 

 This contract shall include for allowing the normal annual 3-week builder’s holiday during December 
provided that the contractor shall be on standby for normal production if required based on a 48-hour 
notice period by TFR 
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C1.2 CONTRACT DATA  
 
 
 
 

Part two – Data provided by the Contractor 

 

 Completion of the data in full, according to the Options chosen, is essential to 
create a complete contract. 
 

Statements given in all 
contracts 

• The Contractor is 

 Name .....................................................................................................................

 Address..................................................................................................................

 ...............................................................................................................................

 …………………………………………………………………………………………. 

 

• The direct fee percentage is ……………………………………………………. %. 

• The subcontracted fee percentage is ………………………………………….. %. 

• The key persons are 

 (1) Name............................................................................................................. 

Job ................................................................................................................ 

Responsibilities ............................................................................................. 

Qualifications................................................................................................. 

Experience ....................................................................................................  

 (2) Name............................................................................................................. 

Job ................................................................................................................ 

Responsibilities ............................................................................................. 

Qualifications................................................................................................. 

Experience .................................................................................................... 

...................................................................................................................... 
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• The following matters will be included in the Risk Register 

 ............................................................................................................................ 

 ............................................................................................................................ 

 ............................................................................................................................ 

Optional statements  

If the Contractor is to provide Service Information for his plan 

• The Service Information for the Contractor's plan is in ....... .……………….…

 

 

 

If a plan is identified in the Contract Data 

• The plan identified in the Contract Data is …… .......................................... 

 

If Option A, C or E is used 

• The price list is ............................................................................................ 

 

If Option A or C is used 

• The tendered total of the Prices is .............................................................. 
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   C1.3 FORMS OF SECURITIES  
 
 
 

 

"P
rev

iew
 C

op
y O

nly
"



Transnet Freight Rail  RFP No SIW10025 
A Division of Transnet SOC Ltd                                                     

Part C1  C1.4 

Agreement and Contract Data  Adjudicator’s Contract 
 

 

 

 

 

 

 

 
 
 

 

PART C1.4:  

ADJUDICATOR’S CONTRACT DATA 
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www.neccontract.com   copyright nec 2005        5 

CONTRACT DATA 
 
 
Statements given in 

all  contracts 

• The contract between the Parties is To be advised………………….. 

• The period of retention is ...N/A............. weeks. 

• The law of the contract is the law of the Republic of South Africa 

• The language of this contract is English…………………………. 

• The amount of the advanced payment is N/A..................................... 

• The Adjudicator’s fee is...To be advised..............per hour. 

• The interest rate is 2% per annum above the prime lending rate of the 

Standard Bank of South Africa Ltd.  

• The currency of this contract is ZAR………………………………….………………. 

• The Adjudicator’s appointment terminates on (To be advised)…………….……… 

Optional statements If the period for payment of invoices is not three weeks 

• The period for payment of invoices is .four..........…........weeks. 

If additional conditions of contract are required 

• The additional conditions of contract are 

To be advised ........................................................................................... 

 ...................................................................................................................... 

 ...................................................................................................................... 

 ...................................................................................................................... 
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PART C2 Pricing Data 
 

 
 
C2. PRICING INSTRUCTIONS 

 

C2.1 GENERAL 

 
C2.1.1 Measurement and payment shall be in accordance with relevant provisions of clause 8 of 

each of the SANS 1200 Standardised Specifications for Civil Engineering Construction 
referred to in the Service Information. 

 
C2.1.2 The units of measurement described in these Price List are metric units. Abbreviations used 

in the Price List are as follows: 
 

%  = percentage 
h  = hour 
ha  = hectare 
kg  = kilogram 
kl  = kilolitre 
km  =  kilometre 
l  = litre 
m  = metre 
No.  = number 
Prov sum = Provisional sum 
Sum  =  Lump sum 
W/day  = Work day 
R/only  = Rate only 
Worklot = area totalling 300m2 

 
C2.1.3 For the purpose of this Price List, the following words shall have the meanings assigned to 

them: 
 

Unit: The unit of measure for each item of work as defined in the COLTO 
Standard specification. 

 
Quantity: The number of units of works for each item. 
 
Rate:  The agreed payment per unit measurement. 
 
Amount: The product of the quality and the agreed rate for an item. 
 

C2.1.4 No allowance is made for waste on items in the Price List. 
 

C2.1.5 It will be assumed that the prices included in the Price List are based on Acts, Ordinances, 
regulations, By-laws, International Standards and National Standards that were published 
28 day before the closing date for tenders. 
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C2.1.6 Such prices and rates cover all costs and expenses that may be required for the execution 

of the works described in accordance with the provisions of the Service Information, and 
shall cover the cost of all general risks, liabilities and obligations set forth or implied in the 
Contract Data, as well as overhead charges and profit. 

 
C2.1.7 The quantities set out in the Price List are estimated and may be more or less than stated.  

The Contractor shall submit with his/her tender a complete and detailed priced Price List 
(prepared in black ink) for the Works.  

 
C2.1.8 Each item shall be priced by the Tenderer. If the Contractor has omitted to price any items 

in the Price List, the cost of the work included in such items will be held to be spread over 
and included in the prices given in the other items of work. 

  
C2.1.9 Payment for this contract shall be based on the Price List and the payment will be made in 

accordance with the rates tendered in the Price List. 
 

C.2.1.10 The absence of stated quantities in the Price List is no guarantee that none will be 
required. Reasonable prices should therefore be inserted for every item as these prices 
may be considered in adjudication of tenders.  

 
The short descriptions of the items in the Price List are for identification purposes only.  

 
Items classified as “provisional worklots” in the Price List indicate that there is no certainty 
about the amount of work, which will be required.  In this contract the provisional items, 
where applicable, are for the treatment of areas, which are not necessarily treated annually.’  
These areas will be measured per provisional worklot as defined in Part C3 Service 
Information C3.5.1.4.2., or stated in the Price List and the standard of control for individual 
worklots shall apply. 

 

C2.2 MEASUREMENT AND PAYMENT 

 

C2.2.1 Payment will be based on the numbers of worklots treated as instructed by the Supervisor 
and to which the Contractor successfully applied the vegetation control measures and has 
achieved the standard of control defined in Service Information clause C3.5.3. 

 
C2.2.2 No payment will be made for rejected worklots where control achieved does not meet the 

standards of control specified. 
 
C.2.2.3 Measurement and payment for the work completed will be made in [3] stages. 
 
C2.2.4 After completion of the initial spraying of the entire contract area the Supervisor or his 

deputy and the Contractor will measure the work performed (number of worklots sprayed).  
The Contractor will thereafter receive payment at [50%] of the rates tendered for all of the 
completed work. 
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C2.2.5 A second measurement and evaluation will be made concurrent with the first official 

inspection conducted in accordance with Service Information clause C3.3.4.4. The 
Contractor will thereafter receive payment at [25%] of the rates tendered for all worklots 
where control as specified has been achieved or clear signs are evident that control is in 
the process of being achieved. 

 
C.2.2.6 A third measurement and evaluation will be made concurrent with the second official 

inspection conducted in accordance with Service Information clause C3.3.4.5. The 
Contractor will thereafter receive payment at [25%] of the rates tendered for all worklots 
where control has been achieved. 

 
C2.2.7 A fourth measurement and evaluation will be made concurrent with the third official 

inspection conducted in accordance with Service Information clause C3.3.4.6. The 
Contractor will thereafter receive payment at [25%] / [30%] / [20%] of the rates tendered 
for all worklots where control has been achieved. 
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SERVICE INFORMATION 

"P
rev

iew
 C

op
y O

nly
"



Transnet Freight Rail  Contract No. SIW10025 

A Division of Transnet SOC Limited  (OREX Lines + Yards) 

 

Part C3 Page 2 of 15    C3 
Service Information                             
 

PART C3 
 

SERVICE  INFORMATION 
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C3.1.4. LOCATION OF THE WORKS 
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C3.1. DESCRIPTION OF THE WORKS 
 
C3.1.1. EMPLOYERS OBJECTIVE 
 
C3.1.1.1. The essence of the contract is that Transnet Freight Rail requires the control of living 

vegetation and the management of dead remains of previously living vegetation, to the 
extent that areas treated in terms of the contract are free from any form of vegetation (dead 
or otherwise) which may obstruct, hinder or interfere with operational activities, or have the 
potential to damage equipment or facilities, on tracks or other areas included in the contract. 

 
C3.1.1.2. The ways and means by which the above-mentioned results are obtained are the 

responsibility of the Contractor. Transnet Freight Rail, however, shall have the right to 
monitor the materials and activities of the Contractor to ascertain that all procedures and 
herbicidal applications are in accordance with his/her tender, the relevant legislation and are 
conducive to the achievement of long-term control of vegetation. Such right of monitoring 
shall be entirely without prejudice to Transnet Freight Rail and shall in no way relieve the 
Contractor of his/her responsibility for satisfactory control of vegetation. 

 
C3.1.1.3. Failure to comply with the minimum performance proposed by the Contractor in his/her 

tender may form the basis for non-payment for work done, pending the achievement of 
control as defined and/or termination or cancellation of the contract. 

 
C3.1.1.4. The Contractor must obtain his/her own information regarding the extent, occurrence and 

the species of the vegetation over the work area. He/she must also determine the best 
method to control the vegetation. 
 

C3.1.1.5. The contract will only be awarded to a tenderer who has the required experience in the 
application of herbicides in Southern Africa as stipulated in terms of the Fertilizers, Farm 
Feeds, Agricultural Remedies and Stock Remedies Act, Act 36 of 1947. 

 
C3.1.2. OVERVIEW OF THE WORKS  
 

The contract covers the control of vegetation on open lines (On-Track) and in yard areas 
including declared weeds and declared invader plants, by means of chemical herbicides on 
Transnet property, to the extent that areas treated chemically or otherwise in terms of this 
contract are rendered and maintained free from obstructing vegetation as defined for the 
periods specified herein. 
 

C3.1.3. EXTENT OF THE WORKS 
 

The service information briefly consists of the following: 
• The control of vegetation, including declared weeds and declared invader plants by 

means of chemical herbicides of mainly lines as indicated in the Price List. 
• The execution of the works shall include any work arising from or incidental to the 

service information or required of the Contractor for the proper completion of the 
contract in accordance with the true meaning and detail of the contract documents. 

• The Contractor shall obtain his/her own information regarding species occurrence and 
extent of vegetation to be controlled in order to comply with the required standards. 

 
C3.1.3.1. The extent of the work consists of mainly lines as indicated in the Price List. 
 
C3.1.3.2. The performance due by the Contractor shall include any work arising from or incidental to 

the above or required of the Contractor for the proper completion of the contract in 
accordance with the true meaning and intent of the contract documents. 

 
C3.1.3.3. The Contractor shall obtain his/her own information regarding species, occurrence and 

extent of vegetation to be controlled in order to comply with the required standards. 
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C3.1.4.    LOCATION OF THE WORKS 
 
The location of the works is as indicated in the Prices List and is in the geographical area controlled 
by the Depot Engineer Saldanha. 
 
C3.1.4.1. The Service Manager will provide one-copy schematic diagrams to the successful tenderer, 

indicating the areas to be treated. 
 

C3.1.5.    DURATION OF CONTRACT 
The work provides for the control of vegetation for commencing on the date of notification of 
acceptance of tender with Transnet Freight Rail for a period of 24 months.  

 

"P
rev

iew
 C

op
y O

nly
"



Transnet Freight Rail  Contract No. SIW10025 

A Division of Transnet SOC Limited  (OREX Lines + Yards) 

 

Part C3 Page 5 of 15    C3.2 
Service Information General Maintenance
                        

 

C3.2. GENERAL MAINTENANCE ASPECTS 
 
C3.2.1.  WORK SPECIFICATIONS 
 
C3.2.1.1. Standard Specifications. 

The following standard Specifications will be applicable to this contract: 

• SANS 1200A – General 

• SABS Code of Practices no 0206-1983”Safety procedures for the disposal of 
surplus pesticides and associated toxic waste.” 

 
C3.2.1.2. Generic Specifications: 

The following Generic Specifications will be applicable to this contract: 

• Transnet generic specifications. 

• E4E (August 2006): Safety arrangements and procedural compliance with the 
Occupational Health and Safety Act, Act 85 of 1993 and regulations. 

• E7/1 (July 1998); Specifications for works on, over, under or adjacent to railway 
lines and near high voltage equipment. 

 
C3.2.2. PLANT AND MATERIAL 
 

C3.2.2.1. Any plant and/or equipment provided to the Contractor at the beginning of the contract shall 
be returned to Transnet Freight Rail in the same condition, normal wear and tear accepted.  
Any loss or damage shall be made good by the Contractor, or the value thereof will be 
deducted from moneys falling due to him/her. 

 
C3.2.2.2. The contractor may use a rail mounted vehicle (Road Rail Vehicle) which can be off – 

tracked at level crossings. In view of the operating constraints and as further described in 
C3.3.3.10, on-track time for herbicidal application will be severely restricted. 

 
C3.2.2.3. The Contractor shall provide written certification of compliance with specification of any 

materials (chemical) or equipment supplied by him / her. 
 

C3.2.3. CONSTRUCTION EQUIPMENT 
 

All equipment (Road Rail Vehicle and water tankers) necessary to execute the works shall 
be supplied by the contractor.  
 
The following apply only in the event of approval for the use of on-track spraying 
equipment being granted by the Service Manager or his Deputy: 
 

• All track gauges are 1 065 mm. 
 

• All on-track spraying equipment (Hi Rail type / RRV) will be subjected to Transnet 
Freight Rail Safety Tests.  All self propelled spraying units must pass a “BRAKE 
TEST”, prior to the commencement of spraying actions. Certificate of approval will be 
issued, and the brake test carried out by, Transnet Freight Rail Infrastructure 
mechanical staff. 

 

• Any on-track (RRV) equipment used by the Contractor will be accompanied by a 
 Transnet Freight rail official who will be in charge of all operating arrangements 
 whilst spraying units are on track. No equipment will be allowed on any rail 
 when a Transnet Freight Rail Official is not present. 
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C3.2.4.  EXISTING SERVICES 
 

C3.2.4.1. Reinstatement of services and property damaged during execution of the work. 
 

C3.2.4.2. Any damages caused by the Contractor to Transnet property and services shall be 
rectified by the Contractor at his own cost and to the full satisfaction of the Service 
Manager’s Deputy. 

 

C3.2.5. SITE ESTABLISHMENT 
 

C3.2.5.1. SERVICES AND FACILITIES PROVIDED BY THE EMPLOYER: 
 

C3.2.5.1.1. In the case of a contract for vegetation control the following will be provided free of 
charge: 

  

C3.2.5.1.2. Water as required from Transnet Freight Rail’s existing points of supply; such 
water may be untreated, chemically treated or borehole water. The Contractor shall 
be responsible for all work and equipment needed to fill the water trucks or spray 
units from the water point provided and to ensure that the water is suitable for its 
intended use. These water points may be up to 200km apart.  

 

C3.2.5.1.3. Road vehicle accessibility via service roads to the work site is not always possible. 
 

C3.2.5.1.4. Inspections of the areas of work by motor trolley may be arranged with the Service 
Manager’s Deputy, but will have to coincide with normal track inspections carried out 
by the inspection /technical staff of the Depot. The Service Manager’s Deputy shall 
be given timeous notice (4 calendar weeks) of the Contractor’s intention to inspect. 

  

C3.2.5.1.5. Any plant and/or equipment provided to the Contractor at the beginning of the 
contract shall be returned to Transnet Freight Rail in the same condition, normal 
wear and tear accepted.  Any loss or damage shall be made good by the Contractor, 
or the value thereof will be deducted from moneys falling due to him/her. 

 
C3.2.5.2. TO BE PROVIDED BY THE CONTRACTOR 
 

C3.2.5.2.1. In addition to all labour materials, plant, equipment and incidentals needed to 
complete the work, the Contractor shall provide all accommodation and toilet 
facilities for his/her employees.  

 

C3.2.5.2.2. The contractor shall be responsible for all work and equipment needed to fill the 
spray units from Transnet Freight Rail’s or other water points and to ensure that the 
water is suitable for its intended use. It will be required of the contractor to obtain 
water and the transport thereof to the spray units at his / her own cost. 

  

C3.2.5.2.3. The Contractor shall provide safe and secure storage facilities for all herbicides or 
chemicals brought onto and in use on the site.  Such facilities shall be capable of 
ensuring that unauthorised persons or animals cannot gain access to such 
chemicals. 

 

C3.2.5.2.4. The Contractor shall provide at his/her own cost any security measures he/she may 
deem necessary for safe and effective execution of the work within the contract area. 

 

C3.2.5.2.5. The personnel of the contractor shall at all times, while on Transnet Freight Rail 
property and during vegetation control operations, wear reflective safety jackets.  
These jackets must either be yellow or light blue and preferably bear the name of the 
contractor’s company.  Should the contractor wish to use another colour this must 
first be cleared with the Service Manager’s Deputy or his/her deputy.  

 

C3.2.5.2.6. An effective safety procedure to be followed by all personnel on any Transnet Freight 
Rail work site shall be compiled by the Contractor and implemented before any work 
commences. The procedure shall be updated whenever the need arises and any 
changes shall be communicated to all employees on a work site before work 
proceeds. 
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C3.3. MANAGEMENT OF THE WORKS 
 
C3.3.1. SITE MEETINGS 
 

The Contractor shall attend site meetings when required. These meetings will be held 
under the chairmanship of the Service Manager’s Deputy. These meetings will be 
conducted to monitor progress and discuss contractual issues when required. A register 
will be kept of attendance and a minute of the proceedings will be recorded and distributed 
afterwards. When sub-contractors are required to attend, the Contractor shall ensure their 
attendance. 

 
C3.3.2. SITE BOOKS 
 
C3.3.2.1. A Site Instruction Book, A4 size, with triplicate pages shall be provided by the Contractor. 

The format for written communication on site shall be the Site Instruction Book. The site 
instruction shall have numbered sheet for receiving and recording instructions by the 
Employer’s representative and shall be clearly marked “Site Instruction Book”. 

 
C3.3.2.2. A Daily Diary Book with triplicate pages shall be provided by the Contractor and be 

available on site at all times. The number of staff and plant on site for every day shall be 
recorded. The hours of actual work and the accurate amount of work measured per item 
as in the Price List completed for each day shall also be recorded and signed off by both 
Transnet Freight Rail (TFR) and the Contractor at the end of each day. This site diary shall 
also serve as a daily record of all relevant information concerning herbicide application and 
site conditions prevailing on site and as required in terms of section 16 of Act 36 of 1947. 

 
C3.3.2.3. Only persons authorised in writing by the Service Manager or Contractor may make entries 

in the site books. 
  
C3.3.3. PROGRAMME OF WORK 
 
C3.3.3.1. The Contractor shall undertake the planning and programming of the entire vegetation 

control operation and shall submit to the Service Manager’s Deputy for approval full 
particulars thereof within 2 weeks from the date of notification by Transnet Freight Rail of the 
acceptance of his/her tender or the commencement of the annual rainy reason as the case 
may be. 

 
C3.3.3.2. The particulars to be provided in respect of the Contractor’s vegetation control programme 

shall include but not be limited to the following: 
 
C3.3.3.3. An assessment, based on a proper site investigation of the nature and types of vegetation to 

be controlled in the contract area, 
 
C3.3.3.4. The appropriate methods and procedures to be implemented by him/her to achieve the 

standards of vegetation control required in terms of the contract, 
 
C3.3.3.5. The chemicals to be applied, design mixes, rates of application and the timing and number 

of applications. 
 
C3.3.3.6. The methods and procedures to be implemented in mixing of chemicals pertaining to health 

and safety, quality control, protection of third parties and security, 
 
C3.3.3.7. The Contractor shall conduct regular site investigations and monitoring procedures for the 

purpose of: 
 • Ascertaining the nature of weed infestation and factors that could influence the work; 
 • monitoring the standard of weed control achieved; 

"P
rev

iew
 C

op
y O

nly
"



Transnet Freight Rail  Contract No. SIW10025 

A Division of Transnet SOC Limited  (OREX Lines + Yards) 

 

Part C3 Page 8 of 15    C3.3 
Service Information  Management
                            

 • identifying any damage or hazards which may have been caused by the weed control 
operation, and 

 • planning of timeous execution of remedial work where control is not being achieved. 
 
C3.3.3.8. The Contractor’s programme shall allow for commencement with the initial application of 

chemicals at the appropriate timing, i.e. coinciding with the initial rainy season, for achieving 
maximum success and for completion in the shortest possible time, but not later than six 
weeks after commencement of the initial application. 

 
C3.3.3.9. The programme shall be based on the quantities and numbers of worklots shown in the 

Price List.   
 
C3.3.3.10. In addition to the annual programme provided the Contractor shall submit daily working 

programmes to the Service Manager’s Deputy, 7 days in advance of the next working week, 
indicating the specific areas where the Contractor will be working each day of the week. Due 
to rigorous operating schedules on-track spraying time could be restricted to as little as two 
hours between trains and even this cannot be guaranteed at all times. Failure by the 
Contractor to submit a daily programme and/or deviating from it without notifying the Service 
Manager’s Deputy, preventing him/her from monitoring the Contractor’s performance, may 
result in payment for such work being withheld. 

 
C3.3.4. PERFORMANCE MONITORING AND EVALUATION / INSPECTIONS 
 
C3.3.4.1. The Contractor shall at all times be responsible for supervision of the work and for follow-

up inspections to monitor the successful control achieved over areas of completed 
application. He/she shall immediately take appropriate remedial action in areas where the 
specified standards of control are not achieved. 

 
C3.3.4.2. The Service Manager’s Deputy shall at any time during the application periods carry out 

inspections of the Contractor’s performance methods and procedures.  He/she may at any 
time take samples of the chemicals applied and arrange for the testing thereof. Where 
test-samples fail to conform to the specifications the costs of testing will be recovered from 
the Contractor and he/she may be ordered by the Service Manager’s Deputy to re-treat 
entire worklots or sections where such chemicals were applied. 

 
C3.3.4.3. The Service Manager’s Deputy will during each growth season carry out [two / three] 

official inspections of the work for the purpose of measuring progress and evaluating 
whether control, as defined, has been achieved. The inspections shall be performed 
visually and the Contractor shall be present or forfeit his/her right to dispute the 
measurements and evaluation of the Service Manager’s Deputy. 

 
C3.3.4.4. The first inspection shall be done at, or within [20] weeks after completion of the 

Contractor’s initial spraying programme and after he/she has notified the Service 
Manager’s Deputy that he/she has inspected the work and that control has been achieved. 
This inspection may be brought forward but not by more than four (4) weeks. 

 
C3.3.4.5. The second inspection of the season will be carried out at, or within [36] weeks after 

completion of the Contractor’s initial spraying programme and after he/she has notified the 
Service Manager’s Deputy that he/she has inspected the work and that control has been 
achieved. This inspection may be brought forward but not by more than four (4) weeks. 

 
C3.3.4.6. The third inspection of the season will be carried out at, or within [36] weeks after 

completion of the Contractor’s initial spraying programme and after he/she has notified the 
Service Manager’s Deputy that he/she has inspected the work and that control has been 
achieved. This inspection may be brought forward but not by more than four (4) weeks. 
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C3.3.4.7. During each of these inspections the worklots treated will each be measured and 
evaluated. A worklot that does not comply with the specified level of control will be 
recorded as a “rejected worklot”.  

 
C3.3.4.8. The rejection of worklots that do not comply with the standard of control for individual 

worklots will be final and valid for that inspection in that particular year. 
 

The rejection by the Service Manager’s Deputy of work performance may be contested by 
the Contractor only at the time and place of rejection. 
 
The rejection of a worklot at a particular inspection shall remain final for that inspection for 
payment purposes, notwithstanding the fact that the Contractor may execute further 
remedial work in order to achieve control at further and final inspections. 

 
C3.3.4.9. In the case where the Service Manager’s Deputy and the Contractor fail to agree on 

whether a worklot has failed, the worklot shall be recorded as a “disputed worklot” and the 
Contractor shall prepare an appropriate record of all disputed worklots in order that such 
disputes may be resolved by way of the disputes resolution procedures stipulated in the 
Core Clauses (W1) of the TSC. 
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C3.4. ENVIRONMENTAL REQUIREMENTS 

 

C3.4.1. COMPLIANCE WITH STATUTES 
 
C3.4.1.1. The Contractor’s procedures for the procurement, storage, handling, transportation, 

application and general use of chemicals shall comply with all applicable legislation, Codes 
of Practice and Local, Regional or Provincial Authorities, including but not restricted to: 

 
 a) The Fertilizers, Farm Feeds, Agricultural Remedies and Stock Remedies Act (Act 36 of 

1947) as amended. 
 b) The Hazardous Substance Act (Act 15 of 1973) as amended. 
 c) The Water Act (Act 54 of 1956) and the Water Amendment Act (Act 96 of 1984)(where 

applicable). 
 d) The Environmental Conservation Act (Act 73 of 1989). 

e) SABS Code of Practice No. 0206-1985 “Safety procedures for the disposal of surplus 
pesticide and associated toxic waste”. 

f) Conservation of Agricultural resources Act (Act 43 of 1983) as amended. 
g) Common law of nuisance. 
h) Mountain Catchment Area Act (Act 63 of 1970). 
i) The National Veld and Forest Fire Act (Act 101 of 1989) 

 
C3.4.1.2. The Contractor’s authorised representative on site shall be a registered Pest Control 

Operator, specialising in the field of industrial weed control and registered in terms of the 
Fertilisers, Farm Feeds Agricultural Remedies and Stock Remedies Act, Act 36 of 1947 as 
amended.  A registered Pest Control Operator shall be in direct control of work taking place 
on site. 

 
 In the event of work taking place on numerous sites at the same time, the contractor must 

ensure that there is a registered Pest Control Operator on each site. 
 
C3.4.2. DAMAGE TO FAUNA AND FLORA 
 
C3.4.2.1. The Contractor shall ensure that his/her employees at all times exercise care and 

consideration for the fauna and flora within and adjacent to the area to be sprayed. 
  
C3.4.2.2. The Contractor shall not apply any chemicals of an explosive, inflammable, highly volatile or 

corrosive nature, which may damage crops vegetation or property or be hazardous to 
humans or animals.  The Contractor shall assume full responsibility for the efficiency and 
safety of whatever chemicals are used. 

 
C3.4.2.3. Dumping or polluting of any kind will not be permitted.  This stipulation is also applicable to 

the washing out of tanks and equipment containing harmful chemicals and pollutants. 
 
 The Contractor shall institute and maintain procedures for the safe disposal of all chemicals 

and residual materials originating from the execution of the works. 
 
 Containers and residual material shall not be disposed of on Transnet Freight Rail property 

or as part of Transnet Freight Rail refuse. 
 
C3.4.2.4. The Contractor shall take particular note of environmentally sensitive areas and shall plan 

and execute his/her work with the utmost care and responsibility. 
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C3.5. PARTICULAR SPECIFICATIONS 
 
 This part covers the techniques, types and use of spraying equipment, required standards of 

workmanship, inspections, measurement, payment, and acceptability of the works in respect 
of the control of vegetation required in terms of the contract. 

 
C3.5.1. DEFINITIONS 
 

C3.5.1.1. Service Manager’s Deputy. Any person appointed by the Employer to deputise for him / her 
in supervising and carrying out the contract. 

 
C3.5.1.2. CONTROL 
 

C3.5.1.2.1. Control is achieved when all existing or potential growth of vegetation is permanently 
impaired or destroyed by the application and effects of chemical herbicides, to the 
extent that: 

 

• The constituent parts of all plants occurring within the area of treatment 
(worklots) cease to exist as living organisms or entities; and 

• the development of new growth of plants from dormant seeds is effectively 
counteracted or suppressed, for at least the growing season of the year in 
question; and 

• there are no dead or dry remains of any vegetation within the treated area 
(worklot), which may constitute a hazard, danger, or hindrance to Transnet 
Freight Rail personnel, equipment trucks or operations. 

 
C3.5.1.2.2. Control constitutes a process or situation where the destruction of vegetation on 

treated areas occurs on an on-going basis and not only at the time of measurement 
and payment inspections. 

 
C3.5.1.3. WORKLOTS 
 

C3.5.1.3.1. A WORKLOT is a subdivision of any area on which the Contractor shall control 
vegetation.  

 

• In the case of running lines and loops (irrespective of the method of work) a 
worklot will consist of a 1 m wide strip, starting 1,5 m from the track centreline, and 
500 m long (i.e. an area of 500 m² measured parallel to the centre line of the track).  
Vegetation control could be required on the left or right or both sides of the track.  
Should spray patterns partially overlap on multiple lines the full width of the worklot 
will be measured independently and the Contractor will receive the benefit of any 
overlap which may occur.  
 

• On open lines all worklots are identifiable by the kilometre markers next to the 
rail-way line at regular 500 metre intervals. 

 

• In the case of yards and areas, where the spray train or spray unit cannot be 
programmed for vegetation control, a worklot will be areas of 500 m² each. 

 

• Worklots in yards, depots/areas are not demarcated individually.  The  number of 
worklots within any area to be treated is calculated by dividing the  total surface area 
by the surface area of a single worklot i.e. 500 square metres. 
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• In yards, depots/areas where control is required worklots may be irregular in 
shape. For inspection and payment purposes, worklots shall be physically measured 
where necessary.  In such instances the Service Manager’s Deputy shall decide in 
advance and advise the Contractor accordingly, of the method of measurement to be 
adopted in any particular area. 

 

• In yards, depots/areas worklots will normally be measured parallel to the main 
direction of the track work present, or parallel to the main axis of any other area.  
Worklots will not be measured individually in different directions but will form part of a 
pattern of continuous and parallel worklots covering, in the most effective manner 
possible, the surface of any particular area. 

 
C3.5.1.3.2. A provisional worklot is any area or combination of areas totalling a maximum of 

500m² in the case of open lines and 500m2 in the case of yards, which is not 
necessarily intended to be controlled annually. With the exception of the stipulation 
that provisional worklots may not necessarily be treated annually (or at all), all other 
conditions of the contract applicable to a worklot shall apply mutatis mutandis to 
provisional worklots. 

 
However, if any provisional worklot has been sprayed under this contract the 
previous year and the same worklot is again sprayed the next year, payment for 
the second and consecutive years sprayed would be at the normal rate 
applicable for that area and the work would be considered as additional work to 
the Price List. 

 
C3.5.1.3.3. Formation is the finished earthworks surface upon which the track is laid. 
 
C3.5.1.3.4. Ballast means that part normally consisting of crushed stone, gravel, ash or muck, (the 

material placed on the formation to support the track superstructure). 
 
C3.5.1.3.5. Declared weeds means category 1 plants and declared invader plants means category 

2 and 3 plants proclaimed under the Conservation of Agricultural Resources Act, Act 
No. 43 of 1983, including amendments (GN Regulation 1048 of 25/05/1984 amended 
by GN Regulation 280 of 30/03/2001) thereto. 

 
C3.5.1.3.6. Spraying means the even and uniform application of chemical herbicides at the rate 

specified and applies to liquid, granular or any other formulation. 
 
C3.5.2. METHOD OF VEGETATION CONTROL 
 

C3.5.2.1. The Contractor’s methods and program shall provide rapid and effective control in all areas.  
Techniques, programming and chemicals employed shall therefore be directed at this aim.  
The Contractor shall carry out immediate treatment of growth in all instances where rapid 
and effective control is not achieved during any period of the contract. 

 
C3.5.2.2. A mechanised method capable of applying chemicals effectively and speedily is required. 

Due to safety considerations and operational requirements the sole use of hand 
teams with knapsack sprayers along open lines will not be considered. 

 
C3.5.2.3. Where a chemical approach to vegetation control is adopted, hoeing (skoffel) will not be 

allowed as method of achieving control.  Herbicides which act as a scorching agent (e.g. 
with Paraquat or similar active ingredient) are incapable of meeting the definition of control 
and shall not be used.  Scorching of canopy growth only shall not constitute control of 
vegetation as defined.  Slashing of dead material to below the height specified in C3.5.3.3 
will be permitted. 
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C3.5.2.4. Vegetation control in terms of the contract will normally be required in respect of open lines 
and in yard areas.  The type of herbicides and the methods of application to be employed 
are as specified T2.1 (Returnable Documents) and are subject to the approval of, and 
monitoring by the Service Manager’s Deputy. 

 
C3.5.2.5. The Service Manager’s Deputy’s approval shall first be obtained for use of other herbicides. 
 
C3.5.2.6. Application methods shall, however, be entirely in accordance with the manufacturer’s 

specifications and recommendations for safe and effective use of the herbicides or herbicide 
mixtures concerned. 

 
C3.5.2.7. Any deviation from the method of work submitted as per T2.1 (Returnable Documents) by 

the Contractor shall be subject to the approval of the Service Manager’s Deputy. 
 
C3.5.3. STANDARDS OF WORKMANSHIP 
 
C3.5.3.1. Standard of vegetation control for individual worklots. 
 
C3.5.3.2. Vegetation control shall be such that there is no live vegetation growth (including creepers) 

exceeding 150mm in any dimension, occurring in the worklot, nor more than fifteen (15) live 
plants of any lesser size. 

 
 This excludes overhanging canopy growth of plants: - 
 
 (a) with rootstock established entirely outside the worklot. 
 
 (b) with rootstock established on the boundary of the worklot, provided that: 
  • control was achieved over the remainder of the worklot. 
  • a clear spray line is visible, showing that herbicide was effectively applied over 

the entire surface of the worklot. 
  • the Contractor took the presence of such growth into account and that the 

choice of herbicides and chemical use was adjusted accordingly. 
  • The boundary concerned is not the boundary of an adjoining worklot. 
 
 This exception does not apply in the case of creeping grasses (e.g. Cynodon) with nodal 

rooting within the worklot even though such growth may originate from a plant outside the 
worklot. 

 
C3.5.3.3. In addition, there shall be no dry or dead remains of vegetation within the worklot greater 

than 150mm in height and of a density such that it constitutes a hazard, hindrance or danger 
to Transnet Freight Rail operations, trucks or equipment in the area. 

 
 The evaluation to what density of dry or dead growth constitutes a hazard, hindrance or 

obstruction shall be made by the Service Manager’s Deputy. 
 
C3.5.3.4. MANUAL REMOVAL OF VEGETATION 
 

 No felling or hoeing of vegetation will be allowed during the two months preceding final 
inspection. Herbicides may not be applied 2 weeks preceding final inspection for a season or 
a year’s program. All lots where such hoeing and felling or herbicides application were done 
will be rejected. 

 
 For this contract, the Contractor should timeously acquaint him/herself with the existing 

conditions of the sites and ensure that his/her tender prices for the first year only, includes 
all work necessary to achieve the required control, e.g. slashing and removal of debris before 
or just after spraying.  The intention to slash and remove should be cleared with the Service 
Manager’s Deputy prior to work starting. 
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C3.6. GENERAL SPECIFICATIONS 
 
C3.6.1. GENERAL  
 
C3.6.1.1. E4E (August 2006) – Safety Arrangements and Procedural Compliance with the 

Occupational Health and Safety Act. 
 
C3.6.1.2. Specification E7/1 (Jul 1998): Specification for works on, over, under or adjacent to railway 

lines and near high voltage 
 
C3.6.2. HEALTH AND SAFETY 
 
C3.6.2.1. The Contractor shall at all time comply with safety rules, regulations and legislation, as 

well as Transnet Freight Rail (TFR) Safety Guidelines for Infrastructure (Latest Edition).  
 
C3.6.2.2. The Contractor shall at all times comply with the Basic Conditions of Employment Act as 

well as all other relevant labour legislation. The Contractor must conduct his own formal 
risk assessment to identify all risks. The Contractor is to clearly indicate in his tender 
submission the processes and procedures he intends implementing to mitigate the total of 
all these risks: e.g. 

• Working with herbicides 

• live OHTE 

• Executing work on one line while a normal train service is running on 
adjacent line/s 

• Sanitation and refuse disposal as a threat to the environment. 

 

C3.6.2.3. The Contractor shall be responsible to ensure the use of only technically competent 
trained staff on all types of work. The contractor will have to ensure that the contractor’s 
personnel operating his/her own locomotives, haulage equipment, road rail vehicles or any 
other track vehicles on Transnet Freight Rail lines undergo a Transnet Freight Rail 
Operating course and also receive a certificate of track section competency. This cost is to 
be borne by the contractor. 

 
C3.6.2.4. The Contractor shall ensure that all workers are appropriately equipped and wearing 

Personal Protective Equipment (PPE) and that Safety Talks are conducted and noted in 
the Site Diary before the start of every shift. 

 
C3.6.2.5. The Contractor shall be responsible to ensure that site staff are always competently 

trained with regards to Electrical Awareness Training. 
 
C3.6.2.6. The Contractor shall be responsible to ensure that workers working on machines (high risk 

areas), operators, machine fitters, area Service Manager’s Deputies and contract 
‘supervisors’ site staff are always competently trained with regards to PWC Electrical 
Educational Training. 

 
C3.6.2.7. The Contractor shall also be responsible to ensure that contract managers in charge of 

sites are always competently trained with regards to COM Competency Electrical Training 
(to follow PWC Training). 

 
C3.6.2.8. Non-compliance with safety requirements will result in an immediate suspension of work 

without payment. 
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C3.6.2.9. Where training is required by the Contractor and Transnet Freight Rail (TFR) is committed 
to provide training, the Contractor shall qualify his tender as to what and how many staff, 
training will be required for. After award of the contract, the Contractor shall then arrange 
with the appropriate Transnet Freight Rail (TFR) representative, through the Service 
Manager’s Deputy, for this training / testing. 

 
The following training shall be arranged for the following Contractors staff: 

 
Course 

 
Objective 

 
Duration & trainer 

 
Grade to attend 

A)   Awareness 
(Electrical) 

To inform all 
Contractors staff 
working near a 
machine and on the 
line on electrified 
sections of the 
dangerous situations 
of high voltage 
OHTE 

Two hour on-the-job lecture 
and training. 
Accredited Electrical trainer / 
Depot’s Electrical Supervisor 
 

• All workers and 
staff working on 
the contract 

B) COM 
Competency 

(Electrical) 
(To follow A)  

Work permits safe 
working procedures 
under the direct 
supervision of a 
responsible 
representative. 

Lecture room training = 0,25 d 
On-the-job training = 0,25 d 
Criterion test = 0,5 days 
Total = 1 day 
Accredited Electrical trainer 

Supervisor 
(Responsible 
person in charge at 
machine working) 

 
� The electrical awareness training must be arranged for beforehand on-the-job. 
 
� The electrical educational and competency training may be arranged for at either a depot’s 

lecture room’s (Transnet Freight Rail (TFR) property), or at a venue of the Contractors choice 
(Contractors cost). 
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PART C4: SITE INFORMATION 
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Part C4 

 

 

 

 

Site Information 

 

 

 

4 Site Information 

 

4.1 Extent of the works 

The Contractor would be required to chemically control vegetation by means 
of herbicides applied by a Road Rail Vehicle (RRV) on Transnet property in 
the geographical area controlled by the Infrastructure Depot, Saldanha for a 
period of 24 months. 

4.2 Location of the works 

The location of works will be as indicated in the Price List. 
The Employer will provide one-copy schematic diagrams to the successful 
Tenderer, indicating areas to be treated. 
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CONTENTS 
 
 
    
Item no. Description        Page 

 
4.1 EXTENT OF THE WORKS      1 
 
4.2 LOCATION OF THE WORKS     1 
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PART T1: TENDERING PROCEDURES 
 

T1.2 TENDER DATA 

 
The conditions of tender are the Standard Conditions of Tender as contained in Annex 
F of the CIDB Standard for Uniformity in Construction Procurement. (See 
www.cidb.org.za). 
 
The Standard Conditions of Tender make several references to the Tender Data for 
details that apply specifically to this tender. The Tender Data shall have precedence in 
the interpretation of any ambiguity or inconsistency between it and the standard 
conditions of tender.  Each item of data given below is cross-referenced to the clause in 
the Standard Conditions of Tender to which it mainly applies. 

 
F.1.1 The employer is Transnet SOC Limited trading as Transnet Freight Rail. 
 
F.1.2 The tender documents issued by the employer comprise: 
  
 Part T1: Tendering Procedures   

T1.1 Tender notice and invitation to tender 

T1.2 Tender data 

Part T2: Returnable Documents 

T2.1 List of Returnable Documents 

T2.2 Returnable Schedules 

Part C1: Agreements and Contract Data  

C1.1 Form of Offer and Acceptance 

C1.2 Contract data 

C1.3 Performance Bond 

C1.4 Adjudicator’s Contract Data 

Part C2: Pricing Data 

C2.1 Pricing Instructions 

C2.2 Price List  

Part C3: Scope of Work 

C3 Service Information 

Part C4: Site information 

C4 Site information 
 
F.1.4 The employer’s agent is:  

Name : Mr. Jan Homan 

Address : Table 2 / 34 

   Inyanda House 3 

    Corner of St David’s and Girton Roads 
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F.2.1.1 Only those tenderers who are registered with the CIDB, or are capable of being so prior 

to the evaluation of submissions, in a contractor grading designation equal to or higher 
than a contractor grading designation determined in accordance with the sum tendered 
for a 8CE class of construction work, are eligible to submit tenders. 

 
Joint ventures are eligible to submit tenders provided that: 
1. every member of the joint venture is registered with the CIDB; 
2. the lead partner has a contractor grading designation in the 8CE class of  
construction work; and 

3. the combined contractor grading designation calculated in accordance with the 
Construction Industry Development Regulations is equal to or higher than a 
contractor grading designation determined in accordance with the sum tendered for 
a 8CE class of construction work. 

 
F.2.7 The arrangements for a compulsory site/discussion meeting are as stated in Part T1.1 

Tender Notice and Invitation to Tender. 
 
Confirmation of attendance to be notified at least one full working day in advance to: 

Name : Mr. Neill Mitchell 

Tel : 011 584 0627 

Fax : 011 774 9836 

E-mail : Neill.mitchell@transnet.net 

Tenderers must sign the attendance list in the name of the tendering entity. Addenda 
will be issued to and tenders will be received only from those tendering entities 
appearing on the attendance list. 

 
F.2.12 If a tenderer wishes to submit an alternative tender offer, the only criteria permitted for 

such alternative tender offer is that it demonstrably satisfies the Employer’s standards 
and requirements, the details of which may be obtained from the Employer’s Agent.  

 
Calculations, drawings and all other pertinent technical information and characteristics 
as well as modified or proposed Pricing Data must be submitted with the alternative 
tender offer to enable the Employer to evaluate the efficacy of the alternative and its 
principal elements, to take a view on the degree to which the alternative complies with 
the Employer’s standards and requirements and to evaluate the acceptability of the 
pricing proposals. Calculations must be set out in a clear and logical sequence and 
must clearly reflect all design assumptions.  Pricing Data must reflect all assumptions in 
the development of the pricing proposal.  
 
Acceptance of an alternative tender offer will mean acceptance in principle of the offer.  
It will be an obligation of the contract for the tenderer, in the event that the alternative is 
accepted, to accept full responsibility and liability that the alternative offer complies in all 
respects with the Employer’s standards and requirements.  
 
The modified Pricing Data must include an amount equal to 5% of the amount tendered 
for the alternative offer to cover the Employer’s costs of confirming the acceptability of 
the detailed design before it is constructed. 
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F.2.13.3 Parts of each tender offer communicated on paper shall be submitted as an original, 
plus one copy. 

 
F.2.13.5 The employer’s address for delivery of tender offers and identification details to be 

shown on each tender offer package are:  
If delivered by hand, to be deposited in the Transnet Freight Rail Acquisition Council 
tender box which is located in the foyer on the ground floor, Inyanda house, 21 
Wellington Road, Parktown, Johannesburg and addressed as follows: 

 
 i) The Chairperson 

 Transnet Freight Rail Acquisition Council  
 Inyanda House 
 21 Wellington Road 
 Parktown 
 Johannesburg 
 2001 
 
It should also be noted that the above tender box is accessible to the public 24 hours per 
day, 7 days a week. The measurements of the "tender slot" are 500mm Long x 100mm 
wide, and Tenderers must please ensure that tender documents/files are not larger than 
the above dimensions. Tenders, which are too bulky (i.e. more than 100mm thick) must be 
split into two or more files, and placed in separate envelopes.  

 
          ii) If posted, the envelope must be addressed to: 
   
  The Chairperson 

 Transnet Freight Rail Acquisition Council  
 P O Box 4244 
 Johannesburg 
 2000   
  

and must be despatched in time for sorting by the Post Office to reach the 
Post Office Box indicated above, before the closing time of the tender. In the 
event of the late receipt of a tender, the Tenderer’s franking machine 
impression will not be accepted as proof that the tender was posted in time. 

 
iii) Identification details 
 

Tenders must be submitted before the closing hour on the date as shown in 
F2.15 below, and must be enclosed in a sealed envelope which must have 
inscribed on the outside: 

 (a) Tender No 

 (b) Description of work 

 (c) Closing date of tender 
      

F.2.13.6 A two-envelope procedure will not be followed.  
 
F.2.15 The closing time for submission of tender offers is as stated in the Tender Notice and 

Invitation to Tender. 
 
F.2.15 Telephonic, telegraphic, facsimile or e-mailed tender offers will not be accepted. 
 
F.2.16 The tender offer validity period is 12 weeks. 
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F.2.23 The tenderer is required to submit the following certificates with his tender: 
A original and valid Tax clearance certificate issued by the South African Revenue 
Service and BBBEE certificate issued by an outside accredited authority. 

 
F.3.4 The time and location for opening of the tender offers are: 

Time 10:15 on the closing date of tender. 

Location: TableG66 & 69, West Wing, Ground Floor, Inyanda House, 21 Wellington 

Road, Parktown, Johannesburg 

 
F.3.11.1 The procedure for the evaluation of responsive tenders is Method 4 
 

The score for quality is to be calculated using the following formula: 
 
WQ = W2 x SO/MS 
 
Where W2 is the percentage score given to quality and equals 60  

 
SO is the score for quality allocated to the submission under consideration 

 
MS is the maximum possible score for quality in respect of a submission 
 
The score for financial offer is calculated using Formula 2 (option 2)  
 
Where W1 is the percentage score given to financial offer and equals 100 minus W2. 
 
The score for quality and financial offer is to be combined, before the addition of the 
score for preference, as follows: 
 
WC = W3 x (1+(S-Sm)) 
                            Sm 
Where W3 is the number of tender evaluation points for quality and financial offer 

and equals: 
 

90 where the financial value, VAT inclusive, of all responsive tenders 
received have a value in excess of R 2,000,000.00  
 
S is the sum of score for quality and financial offer of the submission under 
consideration 

 
Sm is sum of the score for quality and financial offer of the submission 
scoring the highest number of points   

 
Up to 100 minus W3 tender evaluation points will be awarded to Tenderers who 
complete the preferencing schedule and who are found to be eligible for the preference 
claimed. 
 

F.3.11.3 Only those Tenderers who score a minimum score of 60 points in respect of the 
following quality criteria are eligible to submit tenders. 
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Description of quality criteria and sub criteria 
Maximum number of tender 

evaluation points 

Detail Method of Process 20 

Risk, Safety and Environment Plan 10 

Compliance to Specifications 35 

Previous Performance  5 

Technical/Quality criteria: 

Sufficient resources  30 

   

Relevant References/previous performance 35 

Competitive Pricing 30 

Commercial: 

Financial Capacity 35 

   

ED proposal submission 40 

Quality 20 

Job creation 20 

Enterprise Development: 

Jobs maintained 20 

   

 

Total evaluation points for quality (WQ) 100 

 
Criteria to be evaluated on the following scales:  
a) Non-compliance    = 0 
 A detrimental response/answer/solution = 20 
 Less than acceptable    = 40 
 Acceptable response/answer/solution = 60 
 Above acceptable    = 80 
 Excellent     = 100 

 
F.3.13.1 Tender offers will only be accepted if: 

a) The Tenderer has in his or her possession an original valid Tax Clearance 
Certificate issued by the South African Revenue Services or has made 
arrangements to meet outstanding tax obligations. 

 
b) The Tenderer is not in arrears for more than 3 months with municipal rates and 
taxes and municipal service charges; 

 
c) The Tenderer or any of its directors is not listed on the Register of Tender 
Defaulters in terms of the Prevention and Combating of Corrupt Activities Act of 
2004 as a person prohibited from doing business with the public sector. 

 
d) The Tenderer has not:  

i) abused the Employer’s Supply Chain Management System; or 

ii) failed to perform on any previous contract and has been given a written 
notice to this effect; and 

 
e) has completed the Compulsory Enterprise Questionnaire and there are no conflicts 

  of interest which may impact on the Tenderers ability to perform the contract in the 
  best interests of the employer or potentially compromise the tender process. 
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Transnet Freight Rail                     RFP No SIW10025 
A Division of Transnet SOC Limited 

Part T1 Page 6 T1.2 
Tendering procedures  Tender Data 

 
f) The Tenderer must meet the legal requirements in terms of herbicide application as 

   spelt out in the Fertilizers, Farm Feeds and Agricultural Remedies and Stock  
   Remedies Act, Act 36 of 1947, i.e.,  

i)   have sufficient Pest Control Operators to supervise the Works 

ii) That herbicidal products proposed are legally compliant for the intended use 
  as specified in the Works. 
 
Open tender to engage new entrants. Advertising in the local media to encourage more 
Entrants/Tenderers. The Tenderer is to submit a proposal of how to fulfil the 
requirement to include disadvantaged people in participating in the economy in a 
sustainable manner by providing them with basic needs/ or skills within the “scope area” 
 
Tender will be disqualified if all returnable documents and schedules are not 
returned. 
 

 
F.3.18 The number of copies of the signed contract to be provided by the employer is one.  
 

The additional conditions of tender are: 
 

1 The Tenderer is deemed to have satisfied himself before tendering as to the 
correctness and sufficiency of his tender for the Works and of the rates and 
prices stated in the priced Price List in the Works Information.  The rates and 
prices (except in so far as otherwise provided in the Tender) collectively 
cover full payment for the discharge of all his obligations under the Contract 
and all matters and things necessary for the proper completion of the works.  

 
2 Notwithstanding what is stated in Pricing Data, Tenderers are required to 
tender for all the areas quoted in the Price List. 

 
3 Transnet Freight Rail may conclude one or more contracts as a result of this 
tender.  

 
4 The tenders shall be completed in black ink only. 
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Introduction 
 
 
 
TRANSNET SOC LIMITED insure all Projects / Contracts on a Principal Controlled Insurance Programme 
basis (including the Assembly and/or Erection of Plant and Machinery) in respect of Contract Works and 
Contractors Public Liability. 
 
 
 
 

Philosophy of the programme 
 
 
 Transnet SOC Limited and its Operating Divisions and Specialist Units wish to control the risk 

exposures in this regard. 

 Transnet SOC Limited, as a large organization, bulk-buys - resulting in preferential rates and cover. 

 Simplified administration. 

 Eliminates potential problems which usually occur when individual Contractors are responsible to 
arrange separate insurance. 

 Includes the Contractor and/or Subcontractors as an insured party. 

 
 
 

 
 
� It is therefore important that Tender and eventual Contract documents 

reflect the fact that Transnet as the Principal (i.e. the Employer) arranges 
certain covers which incorporates cover on behalf of Contractor’s 

�  and / or Subcontractor’s. 
 
� The concept does not relieve the contracting parties of their 

responsibilities for, amongst others, care of the works and liabilities to 
third parties 
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Insurance Responsibilities 
 
 

1. Cover arranged by Transnet as the Principal (Employer) 
 

 1.1 Insurance Cover Applicable To All Contracts 
 
 1.1.1 Contract Works Cover Covering fortuitous physical loss or damage to the 

works, temporary works and materials for incorporation 
into the works whilst in transit and whilst at the contract 
site. 

 
   Limited to R100,000,000 any one contract. (Inclusive 

of VAT) 

 
 1.1.2 Contractors Public  Covering legal liability arising out of or connection with 

  Liability Cover the performance of the works on the contract site or 

sites designated by the Principal for purposes of the 
performance of the contract. 

 
   Limited to R10,000,000 any one occurrence. 
 

 1.1.3 Riot / Strike Cover Provided by: 

  (Contract Works) 
   SASRIA (South African Special Risks Insurance 

Association) in respect of risks with RSA. 
 
   NASRIA (Namibian Special Risks Insurance 

Association) in respect of risks within Namibia. 
 
 

1.2 Additional Insurances (Optional) 
 

 1.2.1 Marine Transit Cover Covering imports until delivered and checked on site. 

  
 1.2.2 Project Delay Cover Covering consequential financial exposures due to 

delays following indemnifiable loss or damage to the 
works. 

 

1.2.3 Removal of Lateral  
  Support Covering legal liability incurred in respect removal of or 

weakening of or interference with support to land or 
property or buildings adjacent to, on or in the vicinity of 
the Contract site. 

 
   Limit of indemnity R25,000,000 any one occurrence. 
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� The above information (including limits of insurance purchased) should 

be clearly spelt out in Tender and eventual Contract documentation 
including the deductible (excess) which are applicable and the fact that 
Contractor’s and/or Subcontractor’s are responsible for the deductible. 

 
 
 

2. Cover to be arranged by Contractor’s/Subcontractor’s 
  
 All Contractor’s/Subcontractor’s still remain fully responsible to arrange insurance in respect of the 

following: 
 

 As prescribed by the Compensation for Occupational Injuries and Diseases Act No. 130 of 1993 
as amended. 

 Employers Common Law Liability. 

 Own plant, machinery, equipment and tools. 

 Motor Vehicles Liability. 

 Professional Indemnity (Defective Design). 

 
 
� This should also be clearly spelt out in Tender and eventual Contract 

documentation. 

 
 

 

3. Cover to be arranged by Consulting Engineers, Architects & Other 
Professionals 

 
 Professional Indemnity (defects in Design, Plan or Specification). 
 
 Please ensure that Professional Service Providers do not contract out of their liability in this regard.  

(Please refer to Transnet Group Insurance for recommendation and approved limits). 
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Summary of Cover 
 

General 
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Summary of Cover 
 
 

The Insured Parties 
 
 Transnet SOC Limited and / or its Affiliated / Subsidiary / Associated Companies as Principal or 

Employer. 

 All Contractor’s undertaking work for or on behalf of the Principal in execution of the Contract. 

 All Subcontractor’s employed by the Contractor and all other Subcontractor’s (whether nominated or 
otherwise) engaged in the fulfillment of the Contractor. 

 To the extent required by any Contract or Agreement suppliers manufacturers vendors or other 
persons engaged on the contract sites but only to the extent of loss damage or liability originating at 
the Contract Site (other than while the Property Insured is in transit) arising out of the performance of 
their Contract Site obligations. 

 

Cover 
 
 Contract Works – as detailed herein. 

 Contractors Public Liability – as detailed herein. 

 

Insured Contracts 
 

 All contracts up to a maximum value of R100,000,000 (Inclusive of VAT)any one contract. 

 Limited to a maximum contract period of 36 months followed by a maximum Defects Liability / 
Maintenance period of 12 months. 

 
 

Excluded Contracts 
 
 Where the contract value exceeds R100,000,000 (Inclusive of VAT) 

 Where the contracted duration of the contract exceeds 36 months. 

 Where contracted Defects Liability / Maintenance period exceeds 12 months.  

 Contracts involving harbor wet risks*, dams, tunneling, mining, shaft sinking, underground work, 
quarrying, alterations to water courses being River Diversions or Coffer Dams. 

 Contracts outside of the territorial limits. 

 

* NOTE 

Harbor Wet Risks defined as:-  

“Harbor Wet Risks shall mean all work entailing or involving work in or upon water whether partially or fully 
submerged such as but not limited to quay walls, seawalls, caissons, breakwaters, jetties, piers, deepening 
widening and dredging of ports and other off shore risks” 
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 Contracts involving construction and erection of Petrochemical Plant(s) but this exclusion is limited 
to contracts involving Petrochemical Manufacturing Plant such as Sasol and the like 

 On an existing airport runway or airstrip or in or on any aircraft. 

 

Contract Site 
 
Any location upon which the Insured Contract(s) is to be executed or carried out as more fully defined in the 
Insured Contract(s) documents together with so much of the surrounding area as may be designated for the 
performance of the Insured Contract(s). 
 
 

Territorial Limits 
 
The Republic of South Africa and to the extent permitted by the applicable Insurance Acts the territories of 
Lesotho, Namibia, Swaziland, Botswana, Zimbabwe and Mozambique. 
 
N.B. 
In terms of local legislation enacted in some of the above territories it is required that insurance cover be 
placed within their local markets. It is therefore important that the Broker be advised timeously (prior to 
Tender documents being issued) should any contracts, whether as Principal or Contractor, take place in any 
of the above territories. 
 
If Contracts are to take place in any territories not listed above, the Broker also needs to be advised of same 
at feasibility stage. 
 
 

Cover Limitations / Warranties 
 

Unsealed / Unprimed Base Course 
 
 Unsealed / unprimed base course – cover limited to a maximum of 5,000 metres. 

 

Open Trench 
 
 Open trench – cover limited to a maximum indemnity of 5,000 metres. 

 
 
� It is essential that the above limitations are brought to the 

attention of Contractor’s. Where this restriction is not practical, 
specific arrangements for cover can be made with Underwriters. 
They will, however, require detailed underwriting information and 
an additional premium may be charged. 
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Laid Pipes 

 Pipes with a diameter not exceeding 500mm, and all pipes intended for the transportation of 
Petroleum Products or Fuel Gasses irrespective of diameter, are to be end capped on the termination 
of each days work to avoid ingress of mud silt water debris detritus and the like. 

 Pipes with a diameter exceeding 500mm are to be capped on the termination of each days work with 
steel mesh to allow ingress of water to avoid floatation but avoiding ingress of large debris or detritus. 

 
NB If above not conformed with cover is forfeited. 
 

Rail Track Re-Profiling  

 

 - The maximum speed of any grinding unit shall not exceed 11.00km per hour. 

 - All Guards, Curtains, Spark Deflectors are to be in place and correctly positioned prior to the 
commencement of each grind. 

 - Maximum grinding distance in any one execution shall not exceed 10,000 metres. 

 - Any changes in prevailing weather conditions must be recorded and appropriate remedial action 
taken. 

 - The Insured Parties are to comply with all Fire Fighting requirements as set out in the Project 
Specification For Track Maintenance With An On Track Grinding / Profiling Machine and any 
amendments / deviations to this Project Specification are to be advised to the Insurer prior to work 
being undertaken. 

 
NB If above not conformed with cover is forfeited. 
 
 
 

 
� It is essential that the above Warranties are brought to the 

attention of Contractor’s.  
 

 

 

 

Used Plant – Basis of Loss Settlement 

Insured property which has operated under service conditions prior to attachment of cover:- 

 Up to 5 years  – cost of repair / reinstatement / replacement. 

 In excess of 5 years - agreed value (calculated on basis of each life year (or part thereof) on 
present day New Replacement Value reduced proportionally over 20 years 
subject to residual of 20%). 
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Claims Reporting 
 
 All incidents that could give rise to claim under the Principal Controlled Insurances, 

HAVE TO BE reported to the Broker / Insurer within a 90 (Ninety) day period. 

 Failing this, all benefits in terms of the Policy shall be voidable from date of 
occurrence. 
 

 All claims must be registered in terms of requirements applicable to Risk Console 
unique claim number condition. 

 

 

 
� It is essential that the above Condition is brought to the attention 

of Contractors in Tender / Contract Documents. 
 

 

 

 

 
Rating Structure 
 
 The rates include both Contract Works and Contractors Public Liability cover per current policy limits, 

terms and conditions. 

 Minimum premium requirement are:- Track Re-profiling  R8,000 

   Burning of Fire Breaks  R8,000 

   Chemical Vegetation Control  R4,000 

   Vegetation Rehabillitation  R4,000 

   Ballast Tamping  R4,000 

   Geotechnical & Exploratory  R4,000 

   All Other  R6,000 

   SASRIA  R   500 

    (Above are inclusive of VAT) 

 To extend the contract period beyond 36 months will attract an additional premium. 

 (See Administrative Procedures herein). 
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Summary of Cover 
 

Contract Works Insurance 
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1. Contract Works Insurance 
 

Synopsis of Cover  
 
Fortuitous Physical loss of or damage: 
 
 During dismantling of property in connection with the Insured Contracts. 

 Whilst in transit, including loading and unloading, or whilst temporarily stored at any premises en route 
to or from The Contract Site within the Territorial Limits; 

 During the preparation of The Contract Site and thereafter until the Property Insured has been officially 
accepted by the Employer and becomes his responsibility by means of a Notice of Completion 
Certificate or similar evidence of legal transfer of risk in the whole or permanent works under the 
Insured Contract to the Employer; 

 Where testing and commissioning of Property Insured is conducted by the Employer “completion” for 
purposes of this insurance to occur only after successful completion of all testing and commissioning 
of the whole of the permanent works under the Insured Contract; 

 Where the permanent property insurance arranged by the Employer indemnify the Insured for 
completed portions of the Property Insured prior to completion of the whole of the permanent works 
under the Insured Contract, this insurance in respect of such completed portions of the Property 
Insured shall cease except as provided below; 

 Work uncompleted or outstanding in terms of any certificate of completion, certificate of handover or 
similar document shall continue to be insured until its completion and the inception of the Contractual 
Defects Liability or Maintenance Period (as may be described in the Insured Contract) for such 
uncompleted or outstanding work where after the provisions of (g) below shall apply in respect of such 
work; 

 During the Contractual Defects Liability or Maintenance Period (as may be described in the Insured 
Contract) pertaining to any part of the permanent works but only in respect of loss or damage: 

 i) arising from a cause occurring prior to commencement of such period of maintenance or defects 
liability period 

 ii) arising from any act or omission of the Insured their Servants, Agents, Suppliers or 
Subcontractors in pursuance of the Insured’s obligations. 

 
 for which the Insured Contractor is responsible under the Contract. 
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Contract Period Limitation 
 
 

Maximum Contract period 36 months  

Maximum Defects Liability / Maintenance Period 12 Months 

 

 
 
 

Limits of indemnity 
 
 

Contract Works (Any One Contract) R100,000,000 

Work done on Marine vessels  R10,000,000 

Surrounding Property R10,000,000 

Surrounding Property – Worked Upon R50,000,000 

Surrounding Property – Watercraft R10,000,000 

Removal to Gain Access R1,000,000 

Documentation R100,000 

Debris Removal R2,500,000 

Claims Preparation Costs R500,000 

Maximum testing / commissioning period 60 days 

Maximum un-sealed / un-primed base course limitation  5,000 metres 

Maximum open trench limitation 5,000 metres 
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Deductibles 
 
The deductible (excess) is the amount which the Contractor and/or Sub-Contractor is responsible for and this 
obligation must be reflected in the Tender and/or Contract Documents and the responsibility for same made 
clear. 
 
The deductibles apply to each and every occurrence and in respect of all Contracts. 
 
The deductibles are: 
 
Loss or damage arising out of major perils (where the term shall include storm, rain, tempest, 
wind, flood, theft and / or malicious damage, subsidence,  
collapse, earthquake, testing, commissioning R 25,000 
 
Loss or damage arising from any other cause R 15,000 
 
Removal of Debris R 25,000 
 
Loss or damage to Surrounding Property R 25,000 
 
Loss or damage to Surrounding Property – Worked Upon R 75,000 
 
Loss or damage to Documentation R   5,000 
 
Road Reserve / Servitude R250,000 
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All Contracts Entailing Trenching and / or Layer Works 
 
Following additional Deductibles apply over and above the aforestated deductibles: - i.e. in excess of 1,000 
metres 
 
Up to a maximum of 3,000metres 20% of loss / minimum R50,000 
 
Up to a maximum of 5,000metres 20% of loss / minimum R100,000 
 
 
 
 

 
� It is essential that this is brought to the attention of Contractor’s. 

Where this restriction is not practical, specific arrangements for 
cover can be made with underwriters. They will, however, require 
detailed underwriting information and an additional premium may 
be charged. 

 
 
 

Property Insured 
 
The actual Contract Works and all material intended for incorporation into the Works (including Free Issue 
Material* the value of which has to be included in the Contract Value declared) and Temporary Works. 
 
 
N.B. 

Temporary works does not include mobile plant, constructional aids, equipment, structures or 
works (not being part of the permanent works) which are not intended to be removed from the 
Contract Site on completion of the Contract (other than scaffolding shuttering and formwork as well 
as construction equipment specifically designed and/or constructed for the Insured Contract and 
which is not intended for immediate re-use on another contract) or have no residual value at 
completion of the Contract (other than scrap value), solely due to their specialised nature. 
 

* Note: Where Transnet for the purposes of the Contract issues materials 'free of charge' to the Contractor 
such materials shall be and remain the property of the Transnet. Free Issue Material shall mean any material 
provided by or on Transnet's behalf which is to be used in the provision of the Service or incorporated into the 
Contract. 
 

Main Exceptions 
 
 
 The amount of the policy deductible. 

 Loss or damage of money or the like. 

 Aircraft, waterborne vessels or craft. 

 Construction plant, tools or equipment. 

 Losses by disappearance / shortage discovered by taking of routine inventory. 

 Defective material workmanship design plan or specification (but resultant damage covered). 
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 Cost of re-design, improvement, betterment or alteration. 

 Consequential loss. 

 Liquidated damages or penalties for delay in connection with guarantee or performance or efficiency. 
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 Air transit (unless in territorial limits). 

 Ocean transit or whilst in storage thereafter (unless immediately inspected by an independent party 
after offloading from vessel). 

 During the Contractual Defects Liability or Maintenance Period (as may be described in the Insured 
Contract) pertaining to any part of the permanent works but only in respect of loss or damage: 

 i) arising from a cause occurring prior to commencement of such period of maintenance or defects 
liability period 

 ii) arising from any act or omission of the Insured his Servants or Agents, in the course of the work 
carried out in pursuance of the Insured’s obligations with regard to maintenance under the 
Contract. 

 Wear, tear, gradual deterioration rust, corrosion or oxidation and normal up-keep. 

 Electrical or mechanical breakdown or explosion to machinery or plant which has operated under load 
conditions prior to commencement of the Insured Contract or which has occurred after the Testing / 
Commissioning Period specified in the Policy. 

 Damage to any property insured due to ingress of mud, silt, water, debris unless pipe ends have been 
sealed on termination of each days work by means of end caps as prescribed in the policy. 

 Damage to any unsealed / unprimed or base course in excess of limitations as stated in the policy. 

 Damage to any open trench in excess of the limitations as stated in the policy. 

 War, asbestos and nuclear risks. 

 Sinking (whether partial or in whole) of any watercraft arising out of or in consequence of any work 
undertaken below the load line ( international load line / plimsoll line). 
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Summary of Cover 
 

Contractors Public Liability Insurance 
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2. Contractors Public Liability Insurance 
 

Insured Contracts 
 

 All contracts up to a maximum value of R100,000,000 (Inclusive of VAT) any one contract. 

 Limited to a maximum contract period of 36 months followed by a maximum Defects Liability / 
Maintenance period of 12 months. 

 

Synopsis of Cover 
 
Legal Liability to pay as compensation for and in consequence of: 
 
 Accidental death of or injury to or illness or disease contracted by any person. 

 

 Accidental loss of / or physical damage to tangible property. 

 
Occurring during the period of insurance and arising out of or in connection with the performance of the 
Insured Contract(s). 
 
 First Party Property* Extension will apply to the Lateral Support policy extensions. 

 

* Note: Coverage for the insured's personal and real property. 
 

Type Of Contract 
 
All Contracts undertaken including:- 
 
 Chemical Vegetation Control 

 Vegetation Rehabilitation 

 Ballast Tamping 

 Rail Track Re-profiling including the contract works 

 Burning of Fire Breaks 

 Geotechnical and Exploratory Works 

 

 

N.B. 

The above noted contract types attract specific differentiated rates and are insured by way of a separate 
policy. 
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Limits Of Indemnity 
 

Contractors Public Liability R10,000,000 any one occurrence / unlimited for 
the Period of Insurance 

Removal of Lateral Support R25,000,000 unlimited for the Period of Insurance 
(provided on request only 

Statutory Legal Defence Costs R500,000 any one occurrence 

Arrest / Assault / Defamation R500,000 any one occurrence 

Emergency Medical Expenses R500,000 any one occurrence 

Prevention of Access R500,000 any one occurrence 

Trespass / Nuisance R500,000 any one occurrence 

Claims Preparation Costs R500,000 any one occurrence 

 
 

Deductibles 
 
The deductible (excess) is the amount which the Contractor and/or Sub-Contractor is responsible for and this 
obligation must be reflected in the Tender and/or Contract Documents and the responsibility for same made 
clear. 
 
The deductibles apply to each and every occurrence and in respect of all Contracts. 
 
The deductibles are: 
 
 Loss of or damage to public utilities R25,000 

 Spread of fire R250,000 

 Spread of fire – track re-profiling R250,000 

 Loss of or damage to any other property R25,000 

 Loss of or damage arising from removal of lateral support R25,000 

 Loss of or damage arising from the burning of fire breaks R250,000 

  Loss of or damage arising out of vegetation control  R250,000 
`  including but not limited to the use of pesticides 
 and or herbicides 
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Main Exceptions 
 
 The amount of the policy deductible. 

 Death or injury to own employees. 

 Motor vehicle liabilities under legislation or as defined in Multi-lateral Motor Vehicles Accident Fund 
No. 93 of 1989 as amended. 

 Claims in connection with ownership or use of aircraft or watercraft. 

 Property belonging to the Insured or in his care custody and control (as defined in the Policy). 

 Property forming part of Contract Works. 

 Liquidated damages or penalties for delays or in respect of performance or efficiency guarantees. 

 Liability arising out of defects in workmanship materials design plan or specification in any part of the 
Property insured. 

 Arising from or in connection with design plan or specification. 

 Gradual pollution and contamination. 

 Sudden unintended and unforeseen seepage, pollution or contamination including the cost of 
removing, nullifying or cleaning up in respect of both ocean and harbour going watercraft outside of 
dry dock. 

 After completion and handover (inclusive of the contractual Defects / Maintenance period). 

 Punitive damages. 

  Ownership hiring or leasing of any airport or airstrip. 

 War, asbestos and nuclear risks. 

 

Cover Limitations / Warranties 
 

Rail Track Re-Profiling  

 - The maximum speed of any grinding unit shall not exceed 11.00km per hour. 

 - All Guards, Curtains, Spark Deflectors are to be in place and correctly positioned prior to the 
commencement of each grind. 

 - Maximum grinding distance in any one execution shall not exceed 10,000 metres. 

 - Any changes in prevailing weather conditions must be recorded and appropriate remedial action 
taken. 

 - The Insured Parties are to comply with all Fire Fighting requirements as set out in the Project 
Specification For Track Maintenance With An On Track Grinding / Profiling Machine and any 
amendments / deviations to this Project Specification are to be advised to the Insurer prior to work 
being undertaken. 

 
NB: Failure to thoroughly pre-plan and document the safety measures to be adopted with specific regards tp 

the incidence of fires being initiated during the execution of the work will invalidate indemnity provided in 
respect of fire arising out of track re-profiling works. 
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� It is essential that this requirement is brought to the attention of 

Contractor’s. Where this restriction is not practical, specific 
arrangements for cover can be made with underwriters. They will, 
however, require detailed underwriting information and an 
additional premium may be charged. 

 
 
 

Other Limitations 
 

 Indemnity for removal of lateral support is limited to R25,000,000. 

 If a higher limit of indemnity is required, the Employers Insurance Broker’s personnel needs to be 
advised and underwriting information will need to be provided in advance (i.e prior to Tender stage) 
and this will entail an additional premium. 
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Administrative Procedures 
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Administrative Procedures 
 

Arranging Insurance cover 
 
The Operating Divisions and Specialist Units must 
 
Prior to the commencement of each Contract:- 
 
 Complete the Declaration Form per Part A as per Annexure 1 herein. 

 Date and sign the Declaration Form. 

 Submit the Declaration Form to the Broker. 

 In addition, if the Declaration is being submitted after the commencement date, a separate 
letter is required stating that, after specific enquiry, The Insured is not aware of any incidents 
which may give rise to claim/s under this policy. (No Known Incidents Declaration). 

On receipt of late declarations which are not accompanied by a “No Known Incidents 
Declaration”, the Insurance declaration will not be accepted and no cover will be in force. 

 Record the Declaration on the Contract Monthly Register and submit this Register at the end of each 
month to Transnet Group Insurance and the Broker. 

On receipt of the Declaration Form the Broker will submit it to the Insurer and the following documents will be 
issued and provided to the Operating Divisions and Specialist Units:- 
 
 An Insurance Certificate and a SASRIA Coupon evidencing cover. 

 A Debit Note in respect of the premiums due (based on agreed rates). 

NB In terms of SASRIA Regulations, where the Contract Value exceeds R2 million, the physical 
address of the contract is mandatory.  If no physical address i.e. where Track is being worked 
upon, the start and end points are required. 

Prior to the expiry of each Declarations estimated completion date:- 
 
 Confirm to the Broker that the contract will be completed on time. 

 On completion submit to the Broker a Declaration of the final contract value per Part B as per 
Annexure 1 herein. 

NB If the original completion date is not going to be achieved, the period of insurance on the Declaration 
document will need to be extended and the Broker needs to be notified prior to original completion 
date. 

 The Operating Divisions and Specialist Units (prior to the expiry date of the certificate period) has 
to advise the Broker in writing to extend the period of insurance and provide the new estimated 
completion date. 

NB If a completion date needs to be extended and the Broker is not advised prior to the original 
completion date, all SASRIA cover will cease on the originally declared completion date as 
there is no hold covered arrangement with SASRIA. 

 
 A new SASRIA Coupon will then only be issued for the extension period from the date when 

the Insurer is advised in writing by the Broker. 
 
 Under these circumstances the new SASRIA Coupon will be subject to an additional premium, 

subject to the minimum premium. 
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This process needs to be followed by the Operating Divisions and Specialist Units until the time of 
completion is achieved. 
 
Once the Contract has been completed:- 
 
 The Operating Divisions and Specialist Units have to declare the final contract value to the Broker per 

Part B as per Annexure 1 herein. 

 The deposit premium will then be adjusted accordingly. 

 
 

Failure by the Operating Divisions and Specialist Units to conform to the above 
procedure will result in cover being voided. 
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Contracts that require specific arrangements 
 
All contracts that fall outside the scope of this Principal Controlled Insurance Programme have to be advised 
to the Broker prior to Tender and specific “One Off” cover will need to be negotiated. These will be: 
 
 Where the Contract Value exceeds R100,000,000 (Inclusive of VAT) 

 Where the Contracted period exceeds 36 months. 

 Where the Contracted Defects Liability Maintenance period exceeds 12 months. 

 Other excluded Contracts as described on Page 8 /9 herein. 

 Contracts involving harbor wet risks*, dams, tunneling, mining, quarrying, shaft sinking, underground 
work, alterations to water courses being river diversions or coffer dams. 

 Contracts outside of the Territorial Limits. 

 
In this regard contact the Employers Insurance Broker’s personnel as detailed on Page 33 herein. 
 
Contracts where cover limitations will be exceeded or where cover warranties cannot be complied with need 
to be discussed with the Employers Insurance Broker’s personnel prior to contract award date to enable the 
Broker to make specific arrangements with Underwriters.  This will however require detailed Underwriting 
Information and an additional premium may be charged. 
 
 
 

 
� In order to ensure that Contractor’s and site staff are aware of 

procedures a copy of this Procedure Manual must be supplied to 
the contract administrators and each Contractor on award of 
contract.. 

 
 
 

* Note: Harbour Wet Risks shall mean all work entailing or involving work in or upon water whether 
partially or fully submerged such as but not limited to quay walls, wharfs seawalls, caissons, 
breakwaters, jetties, piers, deepening or widening and dredging of ports and other off-shore risks 
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Important Considerations 
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Important Considerations 
 
Cognizance must be taken of the following important considerations:- 
 
 For contracts involving assembly or erection of plant and machinery or repairs maintenance or 

overhaul thereto, THE FULL NEW REPLACEMENT VALUE OF THE PLANT/MACHINERY involved 
must be declared AND NOT ONLY THE CONTRACT VALUE, for example.: 

� Cranes (repairs or final assembly) 

� Machinery being moved 

� Maintenance or new works on existing Portnet Vessels whilst moored or in dry dock. 

 

 Specific arrangements are in place to cover certain contracts where the exposure to own damage 
(damage to the works) is nil or negligible, but where a high third party liability exposure exists.  For 
example: 

� Chemical control of vegetation 

� Vegetation rehabilitation 

� Ballast tamping 

� Re-profiling of Track  

� Burning of Fire Breaks 

� Geotechnical and Exploratory Works 

 Contracts of this nature must be clearly identified on the Declaration Form. 

 

 Contract value must include the replacement value of any Free Issue Material provided. 

 

 VAT must be added to all contract value declarations in order to comply with local legislation. 

 

 All policy limits and deductibles are Vat inclusive. 
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Claims Procedure 
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Claims Procedure 
 
In the event of any incident or occurrence, which is likely, to give rise to a claim under the Insurance 
arranged by the Principal the following procedures shall be adhered to in addition to any statutory or other 
requirements contained in the Contract. 
 
All incidents that could give rise to claim under the Principal Controlled Insurances, HAVE TO BE reported to 
the Broker / Insurer within a 90 (Ninety) day period from date of loss. 
 
IMMEDIATELY advise Aon Construction & Engineering Risks 
(Attention Sandra Botha).   
 
At the same time complete the Incident Advice Form (Annexure 2 herein) and submit to Aon 
Construction & Engineering Risks. 
 
 Losses involving theft or malicious damage must be reported to the police and a police reference 

number obtained and recorded. 

 The Employer, Contactor(s) or Sub-Contractor(s) shall allow free access to Insurers’ Loss Adjuster(s) 
and / or Employer’s Insurance Broker for the purpose of investigation and assessing the loss or 
damage. 

 The Employer, Contractor(s) shall not deal direct with the Insurers other than by co-operating with 
their Loss Adjuster(s) and / or the Employers Insurance Broker. 

 No Admission of Liability shall be made by the Employer, Contractor(s) or Sub-Contractor(s) in the 
event of damage, loss or injury to third party property or persons. 

 Letters from claimants should be passed to Aon Construction & Engineering Risks as soon as 
possible via the Employer if necessary.  

 In the event of immediate repairs being necessary in the interest of safety, the Contractors may with 
the Employer’s permission proceed with such repairs.  

 The Employer shall immediately advise Sandra Botha at Aon Construction & Engineering Risks. 

 Other than in the circumstances described above the Contractor shall not proceed with the making 
good of any loss without the prior authorization of the Employer who shall advise the Insurer’s 
appointed Loss Adjuster(s) and Sandra Botha of Aon Construction & Engineering Risks. 

 Upon commencement of the making good of any loss, the Contractor shall keep separate records of 
the costs involved in making good such loss and these records must be authenticated by the Employer 
for submission to the Insurer’s or their Loss Adjuster(s).  Such records shall include, inter alia, the 
entire cost of labour, materials, transport and equipment. 

 The basis upon which the Insurers will indemnify loss or damage is the cost of repair or replacement of 
the loss or damage including, inter alia, transport and overheads. 

 On completion of the making good of any loss the records of the costs involved having been 
authenticated by the Employer shall be sent to the Insurer’s via their Loss Adjuster(s) and copied to 
Aon Construction & Engineering Risks (Mrs. Sandra Botha) for processing. 
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 Upon the amount of the loss or damage being agreed upon by the Insurer’s Loss Adjuster(s) and the 
Contractor, an “Agreement of Loss” form will be signed by the Contractor and Employer. 

 The amount agreed upon by the Insurers, the Contractor and the Employer shall be paid by the 
Insurers to the Employer net of the deductible, who will arrange for the payment to be made to the 
Contractor as appropriate after deduction of the first amount payable. 

 
 
 
 
 

 
� All incidents which could give rise to a claim under the insurances 

arranged by the Principal / Employer must be notified to the 
Broker without delay, per the procedures set out above 
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Aon South Africa Personnel 
 

Construction and Engineering Division 
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Aon South Africa Personnel 
 
Construction and Engineering Division 
 
 
 
 
 
Aon South Africa personnel are at all times available for advice,  please feel free to contact :- 
 
 
▪ George Davis 
 Senior Accounts Executive 
 Tel No. (011) 944 7103 
 Fax No. (086) 505 9558 
 E-Mail george_davis@aon.co.za 
 
 
▪ Judy Bath 
 Account Administrator 
 Tel No. (011)944 7053 
 Fax No. (086)505 9553 
 E-Mail judy_bath@aon.co.za 
 
 
▪ Sandra Botha 
 Claims Manager 
 Tel No. (011)944-7118 
 Fax No. (086)556 7169 
 E-Mail sandra_botha@aon.co.za 
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Annexure 1 
 
 
 

 Transnet Principal Controlled Construction Insurance 
Programme Contract Award Declaration (Part A) And 
Contract Completion Declaration (Part B) 
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TRANSNET PRINCIPAL CONTROLLED INSURANCE PROGRAMME 
CONTRACT DECLARATION 

CONTRACT NUMBER…………………………………………………………… 
PURCHASE ORDER NUMBER………………………………………………… 

 

Send to 
Aon South Africa (Pty) Ltd From (Operating Unit/Specialist Div)……………………….. 
Construction and Engineering Postal Address    …………………………………………….. 
PO Box 1874       ……………………………………………. 
Parklands    ..........................................................  
2121   Represented by  ..........................................................  
Attention : Judy Bath E-Mail Address  ..........................................................  
Tel No.   (011) 944-7053 Tel No.  ..........................................................  
Fax No.   086 505 9553 Fax No.  ..........................................................  
E-Mail:   judy_bath@aon.co.za 
 
 

PART A – CONTRACT AWARD INFORMATION 
 

TYPE OF CONTRACT 
MARK WITH AN ‘X’ IF 
APPLICABLE: 

 
LONG TERM MAINTENANCE  /  MULTIPLE WORKS 
CONTRACT with a SERVICE LEVEL AGREEMENT  

 
 

 
OTHER 

 
 

 
 

NAME OF CONTRACTOR 

 

CONTRACT AWARD DATE 

 

CONTRACT COMMENCEMENT DATE 

 

EXPECTED CONTRACT COMPLETION DATE 

 

DESCRIPTION OF CONTRACT WORKS 

 
 
 

PHYSICAL ADDRESS WHERE CONTRACT IS TAKING PLACE (COMPULSARY FOR ALL CONTRACTS R2M AND OVER) 
 
 

MAINTENANCE PERIOD (MONTHS) 
 

CONTRACT VALUE AT AWARD  
 

 IF PLANT AND MACHINERY INCLUDE REPLACEMENT VALUE 
 

ESTIMATED VALUE OF FREE ISSUED SUPPLIED TO CONTRACTOR 

 

DOES THIS CONTRACT ENTAIL WORK IN RESPECT OF THE FOLLOWING CATEGORIES WHERE THE EXPOSURE TO OWN 
DAMAGE (DAMAGE TO WORKS) IS NIL OR NEGLIGIBLE 
 
[I] CHEMICAL CONTROL OF VEGETATION YES/NO 
[II] VEGETATION REHABILITATION YES/NO 
[III] BALLAST TAMPING YES/NO 
[IV] TRACK RE-PROFILING YES/NO 
[V]        BURNING OF FIRE BREAKS                                                                                                                                    YES/NO  
[VI]       GEOTECHNICAL AND EXPLORATORY WORKS                                                                                                    YES/NO 

 
OPTIONAL INSURANCE REQUIRED 

 
[I] IS REMOVAL OF LATERAL SUPPORT COVER REQUIRED? YES/NO 
[II] DOES THIS CONTRACT EVIDENCE AN EXPOSURE WHICH CAN BE COVERED BY 
 PROJECT DELAY INSURANCE? YES/NO 
[III] WILL THE EMPLOYER/CONTRACTOR/SUB-CONTRACTOR MAKE ANY DIRECT IMPORTS OF 
 REQUIREMENTS FOR THE CONTRACT THAT REQUIRE MARINE IMPORT INSURANCE? YES/NO 
 
IF SO DETAILS NEED TO BE PROVIDED TO THE BROKER SO THAT THIS FORM OF COVER CAN BE ARRANGED 
 
 
 
 
 
 
 
SIGNATURE ……………………………………………………                                            DATE:  ……………………………………………… 
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TRANSNET PRINCIPAL CONTROLLED INSURANCE PROGRAMME 
CONTRACT COMPLETION DECLARATION 

 
ORIGINAL CONTRACT NO. …………….. 
PURCHASE ORDER NO. ………………… 

 
 
 
 
 
 
 

 

PART B – CONTRACT COMPLETION DECLARATION 
 

CONTRACT NUMBER 
 

TITLE OF CONTRACT 
 

CONTRACT COMPLETION DATE 
 

ENDORSEMENT/CERTIFICATE NUMBER 
 

EXPIRY OF MAINTENANCE PERIOD 
 

FINAL CONTRACT VALUE 
 

ACTUAL VALUE OF FREE ISSUE SUPPLIED TO CONTRACTOR 
 

 
 
 
 
 
 
 
 
 
 
 
SIGNATURE:……………………………………………                                  DATE:…………………………………………………………….. 
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Annexure 2 
 
 
 
 

Incident Advice Form 
 
 
 
 

ALL INCIDENTS HAVE TO BE REPORTED WITHIN 90 DAYS OF OCCURRENCE 
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TRANSNET PRINCIPAL CONTROLLED INSURANCE PROGRAMME 
 
 

INCIDENT ADVICE FORM 
TRANSNET UNIQUE CLAIM NUMBER ………………………………..... 

 
 

Send to 
Aon South Africa (Pty) Ltd 
Construction and Engineering 
PO Box 1874 
Parklands  From  ..........................................................  
2121   Represented by  ..........................................................  
Attention : Sandra Botha   
Tel No.   (011)  944 7118 Tel No.  ..........................................................  
Fax No.   (086) 556 7169 Fax No.  ..........................................................  
E-Mail:   Sandra_botha@aon.co.za 
 

PRINCIPAL (PER CONTRACT DOCUMENT 
 

CONTRACT NUMBER 
 

ORIGINAL DECLARATON NO. 
 

TITLE OF CONTRACT 
 

ORIGINAL CONTRACT COMMENCEMENT DATE 
 

DATE OF LOSS OR DAMAGE 
 

DATED REPORTED TO SITE AGENT 
 

REPORTED BY 
 

REPORTED TO BY 
 

DATE 
 

LOCALITY OF INCIDENT 
 

DETAILS OF HOW THE LOSS OR DAMAGE OCCURRED 
 

DETAILS AND NATURE OF LOSS OR DAMAGE TO CONTRACT WORKS / TO THIRD PARTY PROPERTY 
 

DETAILS OF OTHER DEATH OR INJURY TO PARTIES 
 

ESTIMATED COST (SEPARATE RECORDS OF ALL COSTS MUST BE KEPT) 
 

WHO OR WHAT APPEARS TO BE RESPONSIBLE FOR THE CAUSE OF THE LOSS / DAMAGE 
 

PERSON WHOM ASSESSOR SHOULD CONTACT DESIGNATION: 
 

TELEPHONE (LANDLINE) CELLPHONE NO. 
 
E-MAIL ADDRESS 

 
 
 
 
 

ALL INCIDENTS HAVE TO BE REPORTED WITHIN 90 DAYS OF OCCURRENCE 
 
 
 
 
 
 
 
SIGNED BY: ………………………………………………………… SIGNATURE: ………………………………………….. 
 
 
 
COMPANY: ………………………………………………………. DATE: ………………………………………………….. 
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Annexure 3 
 
 
 
 

Annual Contract Works & Contractors Public Liability 
And Lateral Support Policy Wording 

 
 

"P
rev

iew
 C

op
y O

nly
"



 

Aon Transnet-PCI-Procedure Manual 2010                                                          -36 -                                                                       

 

 
 
 

 
 

 

 

 

 

 

 

 

Annexure 4 
 
 
 
 

Annual Contractors Public Liability Policy Wording 
 
 

 In respect of Contracts entailing:- 
 
 

■ Chemical Vegetation Rehabilitation 
 

■ Vegetation Rehabilitation 
 

■ Ballast Tamping 
 

■ Rail Track Re-Profiling 
 

■ Burning of Fire Breaks 
 

■ Geotechnical and Exploratory Works 
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Transnet Freight Rail

A Division of Transnet SOC Ltd
Contract No SIW10025

 

Year 2 Optional Year

ITEM LOCATION/DESCRIPTION WORKLOTS RATE AMOUNT WORKLOTS RATE AMOUNT WORKLOTS RATE AMOUNT

1 Winter District :

km 0 - km 373,5 (All loops

inclusive)

1.1 Loop 1 0   0   0   

1.2 Loop 2 5   5   5   

1.3 Loop 3 0   0   16   

1.4 Loop 4 6   6   6   

1.5 Loop 5 0   0   17   

1.6 Loop 6 10   10   10   

1.7 Loop 7(A) 0 0 31

1.8 Loop 8 10 10 10

1.11 Salkor A Yard Extension 56   56   56   

1.12 Harbour line doubling 33   33   33   

1.13 New Salkor North Yard 163  163  163  

1.13 Signal Cabins and signal boxes 1   1   1   

Loops 1 to 8    

   

2 Summer District :

km 373,5 - km 861,509 (All

loops inclusive)    

2.1 Loop 9 0   0   17   

2.2 Loop 10 0   0   0   

2.3 Loop 11 0   0   17   

2.4 Loop 12 5   5   5   

2.5 Loop 13 0   0   14   

2.6 Loop 14 5   5   5   

2.7 Loop15 0   0   25   

2.8 Loop 16 6   6   6   

2.9 Loop 17 0   0   16   

2.10 Loop 18 5   5   5   

2.11 Loop 19 0   0   19   

2.13 Signal Cabins and signal boxes 2   2   2   

Loops 9 to Erts(Incl)       

TOTALS 307  307  479  

  

  

NOTE: ONE WORKLOT = 500m².

SPECIAL CONDITIONS OF CONTRACT AND SPECIFICATIONS

SCHEDULE OF PROVISIONAL QUANTITIES AND PRICES

Year 1

Contract 

Part C2: Pricing Data

1
C2.2

Bill of Quantites

"P
rev

iew
 C

op
y O

nly
"



Transnet Freight Rail

A Division of Transnet SOC Ltd
Contract No SIW10025

Year 2 Optional Year

ITEM LOCATION/DESCRIPTION WORKLOTS RATE AMOUNT WORKLOTS RATE AMOUNT WORKLOTS RATE AMOUNT

1 Winter District : km 0 - km 373,5 (All loops inclusive)

1.1 Loop 0 to Loop 1(L1 Exp incl) 195   195   195   

1.2 Loop 1 to Loop 2 223   223   223   

1.3 Loop 2 to Loop 3 213   213   213   

1.4 Loop 3 to Loop 4 195   195   195   

1.5 Loop 4 to Loop 5 184   184   184   

1.6 Loop 5 to Loop 6 217   217   217   

1.7 Loop 6 to Loop 7 255 255 255

1.8 Loop 7 to Loop 8 164 164 164

1.9 Junction Loop 4 to West Cape 15 15 15

1.10 OHT Feeder Stations Saldanha, 3 3 3

Loop 4and Loop 8

1.11 Salkor Yard + Langeenheid 871   871   871   

Yard + Perway Yard & B Yard +    

Ballast-, Ystervark- & Diesel lines

1.12 Harbour line to turnout srj. H22 27   27   27   

1.13 Material Camps, Signal Cabins 18   18   18   

and - boxes Loops 1 to 8    

   

Year 2 Optional Year

ITEM LOCATION/DESCRIPTION WORKLOTS RATE AMOUNT WORKLOTS RATE AMOUNT WORKLOTS RATE AMOUNT

2 Summer District :km 373,5 - km 861,509 (All loops inclusive)

2.1 Loop 8 to Loop 9 173   173   173   

2.2 Loop 9 to Loop 10 179   179   179   

2.3 Loop 10 to Loop 11 161   161   161   

2.4 Loop 11 to Loop 12 218   218   218   

2.5 Loop 12 to Loop 13 187   187   187   

2.6 Loop 13 to Loop 14 179   179   179   

2.7 Loop 14 to Loop15 189   189   189   

2.8 Loop 15 to Loop 16 182   182   182   

2.9 Loop 16 to Loop 17 182   182   182   

2.10 Loop 17 to Loop 18 227   227   227   

2.11 Loop 18 to Loop 19 172   172   172   

2.12 Loop 19 to km 861,5 119   119   119   

2.13 Gamagarra junction line 33 33 33

2.14 OHT Feeder Stations Loop 12, 3 3 3

Loop 16 and Erts

2.15 Material Camps, Signal Cabins 23   23   23   

and - boxes Loop 9 to Erts       

2.16 Erts Marshalling Yard 266   266   266   

2.17 New Exchange Yard(+Expansion) 289 289 289

2.18 Balloon, sidings and side tracks 190   190   190   

2.19 Perway Material Yard Erts 20   20   20   

TOTALS 5572  5572  5572  

  

  

NOTE: ONE WORKLOT = 500m².

Year 1

Year 1

WEST ZONE

ON TRACK + YARD VEGETATION CONTROL

OREX

PRICE LIST

Contract 

Part C2: Pricing Data

1
C2.2

Bill of Quantites
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Transnet Freight Rail             RFP No SIW10025  
A Division of Transnet SOC Ltd                                             

Part C2    C.2 
Pricing Data                                                                                                                            Index 

 

 
 
 
 

Part C2 
 
 
 
 

PRICING DATA 
 
 
 
 

INDEX 
 

 

Section  Description 

 

C2.1  Pricing Instructions 

 

C2.2  Price List 
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Transnet Freight Rail  Contract No. SIW10025 
A Division of Transnet SOC Ltd      

Tender Page 1 of 2 T2.2 
Part T2: Returnable documents  Returnable Schedules  

   

RFP DECLARATION FORM 
 

RFP FOR THE PROVISION OF 

[---------------------------------------------------------------------] 

FOR A PERIOD OF [---------------------] 

 

NAME OF COMPANY: _______________________________________________________ 

 

We ___________________________________________________________ do hereby certify that: 

 

1. Transnet has supplied and we have received appropriate responses to any/all questions (as 
applicable) which were submitted by ourselves for bid clarification purposes; 

2. we have received all information we deemed necessary for the completion of this Request for 
Proposal (RFP); 

3. at no stage have we received additional information relating to the subject matter of this RFP from 

Transnet sources, other than information formally received from the designated Transnet 
contact(s) as nominated in the RFP documents; 

4. we are satisfied, insofar as our company is concerned, that the processes and procedures adopted 
by Transnet in issuing this RFP and the requirements requested from bidders in responding to this 

RFP have been conducted in a fair and transparent manner; and 

5. furthermore, we acknowledge that a direct relationship exists between a family member and/or an 

owner / member / director / partner / shareholder (unlisted companies) of our company and an 

employee or board member of  the Transnet Group as indicated below: [Respondent to indicate if 
this section is not applicable] 

 
FULL NAME OF OWNER/MEMBER/DIRECTOR/ 

PARTNER/SHAREHOLDER:      ADDRESS: 

________________________________________________________________________________ 

________________________________________________________________________________ 

________________________________________________________________________________ 

 

Indicate nature of relationship with Transnet: 

________________________________________________________________________________ 

________________________________________________________________________________ 

________________________________________________________________________________ 

________________________________________________________________________________ 

[Failure to furnish complete and accurate information in this regard may lead to the disqualification 

of your response and may preclude a Respondent from doing future business with Transnet]"P
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Transnet Freight Rail  Contract No. SIW10025 
A Division of Transnet SOC Ltd      

Tender Page 2 of 2 T2.2 
Part T2: Returnable documents  Returnable Schedules  

   

6. We declare, to the extent that we are aware or become aware of any relationship between 
ourselves and Transnet (other than any existing and appropriate business relationship with 

Transnet) which could unfairly advantage our company in the forthcoming adjudication process, 

we shall notify Transnet immediately in writing of such circumstances. 

7. We accept that any dispute pertaining to this bid will be resolved through the Ombudsman 

process and will be subject to the Terms of Reference of the Ombudsman. The Ombudsman 
process must first be exhausted before judicial review of a decision is sought. (Refer “Important 

Notice to Respondents” overleaf). 

8. We further accept that Transnet reserves the right to reverse a tender award or decision based on 

the recommendations of the Ombudsman without having to follow a formal court process to have 

such award or decision set aside. 

 

SIGNED at ___________________________ on this _____ day of _________________ 20____ 

 

For and on behalf of AS WITNESS: 

…………………………………………………………………………  

duly authorised thereto  

Name: Name: 

Position: Position: 

Signature: Signature: 

Date:  

Place:  

 

IMPORTANT NOTICE TO RESPONDENTS 

• Transnet has appointed a Procurement Ombudsman to investigate any material complaint in 
respect of RFP’s exceeding R 5,000,000.00 (five million S.A. Rands) in value. Should a 

Respondent have any material concern regarding an RFP process which meets this value 
threshold, a complaint may be lodged with Transnet’s Procurement Ombudsman for further 

investigation. 

• It is incumbent on the Respondent to familiarise himself/herself with the Terms of Reference 

for the Transnet Procurement Ombudsman, details of which are available for review at 

Transnet’s website www.transnet.net. 

• An official complaint form may be downloaded from this website and submitted, together with 

any supporting documentation, within the prescribed period, to 

procurement.ombud@transnet.net 

• For transactions below the R 5,000,000.00 (five million S.A. Rand) threshold, a complaint may 

be lodged with the Chief Procurement Officer of the relevant Transnet Operating Division. 

• All Respondents should note that a complaint must be made in good faith. If a complaint is 
made in bad faith, Transnet reserves the right to place such a bidder on its List of Excluded 

Bidders. 
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Transnet Freight Rail   
A Division of Transnet SOC Ltd  RFP No SIW10025 

Tender Document   
Tender Cover  
   

 
 
 

 
 
 

 
 
 
 
 
 

NEC3 Term Service Contract (TSC) 
 
 
 

Transnet SOC Limited 
(REGISTRATION NO.1990/000900/06)  

trading as  

Transnet Freight Rail 

 

Tender No. SIW10025 
 

TENDER FOR THE CHEMICAL CONTROL OF VEGETATION BY 
MEANS OF HERBICIDES APPLIED BY A ROAD RAIL VEHICLE 
(RRV) ON TRANSNET PROPERTY IN THE GEOGRAPHICAL 
AREA CONTROLLED BY THE INFRASTRUCTURE DEPOT: 

SALDANHA 

 

 

 

OPENS:  Mon, 30 May 2011 

CLOSES: Tue, 21 June 2011 (10h00) 
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Transnet Freight Rail  RFP No. SIW10025 
A Division of Transnet SOC Ltd  Chemical control of vegetation 

Part T1 Page 1 of 4 T1.1 
Tendering procedures  Tender Notice and Invitation to Tender 
 
 
 
 
 
 

 

 

PART T1: TENDERING PROCEDURES 
 

T1.1 TENDER NOTICE AND INVITATION TO TENDER 
 

RFP NO. SIW10025 
 

Transnet Limited trading as Transnet Freight Rail invites tenders for chemical control of vegetation 
by means of herbicides applied by a Road Rail Vehicle (RRV) on Transnet property in the 
geographical area controlled by the Infrastructure Depot: Saldanha 

 
Tenderers need not have a CIDB contractor grading.  . 
 
The physical address for collection of tender documents is: Transnet Freight Rail, Tender Advice 
Centre, Ground floor, Inyanda House 1, 21 Willington Road, Parktown  
 
Tender documents may be collected during working hours after 09:00 on 30 May 2011 and will only 
be available until 15:00 on 06 June 2011. 
 

Payment of an amount of R 250-00 (per set) is to be made to Transnet Freight Rail at the 
Standard Bank, account number 203158598, branch code 4805. The deposit slip must reflect 
the RFP No. SIW10025 and the Company name. The official Bank receipt(s) franked with the 
official Bank stamp to be provided with the collection of a tender document.  
This amount is not refundable.  
No tenders will be sold after 15:00 on Monday, 06 June 2011 

 

Queries relating to the administrative issues of these documents may be addressed to: 

 
Mr. Neill Mitchell      

Tel No. 011 584 0627 

Fax no. 011 774-9836    

E mail: Neill.mitchell@transnet.net 
 
Or 
 
Mrs. Sarah Assegaai 
Tel. No. 011 5840668 
E-mail: Sarah.assegaai@transnet.net 
 
A compulsory clarification meeting with representatives of the Employer will take place at 
Bombela Boardroom, Ground Floor, Inyanda House 2, 15 Girton Road, Parktown, 
Johannesburg on Tuesday, 07 June 2011 starting at 10h00.  Tenderers without a valid tender 
document in their possession will not be allowed to attend the compulsory site/clarification meeting. 
 

Transnet reserves the right to accept the whole or any part of a tender.  Transnet also reserves the 
right to negotiate terms and conditions with all, or a short-listed group of contenders, or the preferred 
Tenderer, should it be deemed necessary. 
 

This tender closes punctually at 10:00 hrs on Tuesday, 21 June 2011. 
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Transnet Freight Rail  RFP No. SIW10025 
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Part T1 Page 2 of 4 T1.1 
Tendering procedures  Tender Notice and Invitation to Tender 
 
 
 
 
 
 

 

 

Tenders may only be submitted on the tender documentation that is issued. Telegraphic, 
telephonic, facsimile and late tenders will not be accepted. 
 

Tenderers are warned that a tender will be liable to disqualification should any attempt be made by 
a Tenderer either directly or indirectly to canvass any officer(s) or employees of Transnet SOC 
Limited in respect of a tender between the date the tender is submitted and the date of the award.  
A Tenderer may, however, at any time communicate with the Chairperson of the Transnet Freight 
Rail Acquisition Council, at telephone no. 011 5449486 on any matter relating to his tender.   
 

Envelopes must not contain documents relating to any tender other than that shown on the envelope. 
No slips are to be attached to the tender documents. Any additional conditions must be embodied in an 
accompanying letter. Alterations, additions or deletions must not be made by the Tenderer to the actual 
tender documents. Tenders submitted by Tenderers must be neatly bound and the inclusion of 
loose documents must be avoided. 
 

Requirements for sealing, addressing, delivery, opening and assessment of tenders are stated in 
the Tender Data. 
 

Compliance of tender(s) with Transnet's requirements is the sole responsibility of the Tenderer and 
any costs incurred in subsequent modifications to or replacement of equipment accepted by 
Transnet SOC Limited in good faith on the grounds of certified compliance with specified standards 
by the contractor and in fact found to be inadequate in such respects, will be to the relevant 
Tenderer's account 
 

BROAD-BASED BLACK ECONOMIC EMPOWERMENT (“BBBEE”)  

TRANSNET fully endorses and supports the South African Government’s Broad-Based Black 
Economic Empowerment Programme and it is strongly of the opinion that all business enterprises 
have an equal obligation to redress the imbalances of the past. TRANSNET would therefore prefer 
to do business with business enterprises who share these same values and who are prepared to 
contribute to meaningful BBBEE initiatives (including and not limited to enterprise development, 
subcontracting and Joint Ventures) as part of their tender response.   

Transnet would accordingly allow a “preference” in accordance with the 10% preference system, as 
per the Preferential Procurement Policy Framework Act 5 of 2000 (as amended) to companies who 
provide a BBBEE accreditation Certificate. All procurement and disposal transactions in excess of R 
30,000 will be evaluated accordingly. All transactions below R 30,000 will as far as possible be 
earmarked for EME’s. 

TRANSNET consequently urges Respondents (Large enterprises and QSE’s – see below) to have 
themselves duly accredited by any one of the Accreditation Agencies approved by SANAS (South 
African National Accreditation System, under the auspices of the DTI). 

In terms of Government Gazette No. 32467, Notice No. 810 dated 31 July 2009, as from 1 
February 2010 only BBBEE certificates issued by Accredited Verification Agencies of 
Verification Agencies that are in possession of a valid pre-assessment letter from South 
African National Accreditation System will be valid. 

However accreditation certificates issued by non-accredited verification agencies before 01 
February 2010 and which are still within their one (1) year validity period will still be 
acceptable, until their expiry date provided that the accreditation was done in accordance 
with the latest codes (i.e. those promulgated on 9 February 2007). 
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BBBEE Accreditation Certificates issued after the published date i.e. 01 February 2010, by a 
Verification Agency not approved by SANAS, will NOT be acceptable as from 01 February 
2010. 

Enterprises will be rated by such Accreditation Agencies based on the following: 

(a) Large Enterprises (i.e. annual turnover >R35 million): 

� Rating level based on all 7 (seven) elements of the BBBEE scorecard 

� Enterprises to provide BBBEE certificate and detailed scorecard (to be renewed 
annually) 

(b) Qualifying Small Enterprises – QSE (i.e. annual turnover >R5 million but <R35 
million):  

� Rating based on any 4 (four) of the elements of the BBBEE scorecard 

� Enterprises to provide BBBEE certificate and detailed scorecard (to be renewed 
annually) 

(c) Exempted Micro Enterprises – EME (i.e. annual turnover <R5m are exempted from 
being  rated or verified):  

� Automatic BBBEE Level 4 rating, irrespective of race ownership, i.e. 100% BBBEE 
recognition 

� Black ownership >50% or Black Women ownership >30% automatically qualify as Level 
3 BBBEE rating, i.e. 110% BBBEE recognition 

� EME’s should provide documentary proof of annual turnover (i.e. audited financials) plus 
proof of Black ownership if Black ownership >50% or Black Women ownership >30% (to 
be renewed annually) from their Auditors / Accounting Officers 

In addition to the above, Respondents who wish to enter into a Joint Venture (JV) or subcontract 
portions of the contract to BBBEE companies must state in their Tenders / Proposals the 
percentage of the total contract value which would be allocated to such BBBEE companies, should 
they be successful in being awarded any business. A rating certificate in respect of such BBBEE 
JV-partners and/or sub-contractors, as well as a breakdown of the distribution of the 
aforementioned percentage allocation must also be furnished with the tender response to enable 
Transnet to evaluate / adjudicate on all tenders received on a fair basis. 

Each Respondent is required to furnish proof of its BBBEE status (Certificate and Detailed 
Scorecard) and ensure that the documentation is valid at the date of Tender Submission as 
stipulated above to TRANSNET. 

Failure to submit your BBBEE Certificate and Detailed Scorecard will result in a score of zero 
being allocated for BBBEE evaluation. 

Turnover:  Indicate your company’s most recent annual turnover: 
 

 R………………………………………………………….. 
 

• If annual turnover <R5m, please attach auditors / accounting officers letter confirming annual 
turnover and percentage black ownership as well as Black Women ownership 

• If annual turnover >R5m please attach BBBEE certificate and detailed scorecard from an 
accredited rating agency.  
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The DTI has created an online B-BBEE Registry (http://www.dti.gov.za) in order to provide a 
central and standardized source of the B-BBEE status of all entities, and to facilitate the flow of this 
information amongst entities by providing a Unique Profile Number (UPN) per each listing. Existing 
and prospective suppliers are therefore urged to list their B-BBEE status on the DTI Registry. 
Hence, entities verified by DTI, will receive the following benefits: 

-  Their BBBEE status will be verified and confirmed by the DTI, before listing on the Registry 
-  Listing on the Registry will provide suppliers the option to market themselves on the DTI B-

BBEE Opportunities Network. This is a search engine that is designed to help businesses find 
B-BBEE compliant entities who match specific requirements in terms of the nature of 
services/goods provided, region, B-BBEE status or other search criteria. 

Transnet supports this DTI initiative and will use the DTI Registry to verify prospective and existing 
suppliers’ BBBEE credentials.  

Kindly provide Transnet with your DTI B-BBEE UNIQUE PROFILE NUMBER with all tender 
submissions. 

 

DTI BBBEE UNIQUE PROFILE NUMBER:   
 

…………………………….…………………… 
 

Failure to submit your BBBEE information in terms of the above-mentioned clauses will result in a 
score of zero being allocated for BBBEE evaluation. 
 

Suppliers and Tenderers are requested to duly complete the Supplier Declaration Form (SDF) and 
provide all the relevant supporting attachments as requested. Failure to provide the following may 
disqualify your tender submission:- 
1. Duly completed SDF 
2. Current tax clearance certificate 

The Supplier and Tenderer shall furnish proof of the above to Transnet. 

Transnet at its sole discretion may decide to allow certain price preferences in order to uplift the 
historically disadvantaged in terms of the PPPFA (Act 5 of 2000). 
 

Transnet insists on honesty and integrity beyond reproach at all times and will not tolerate any form 
of improper influencing, bribery, corruption, fraud, or any other unethical conduct on the part of 
bidders/ Transnet employees.  If, in the opinion of Transnet’s Chief Operating Officer, a 
tenderer/contractor/ supplier has or has caused to be promised, offered or given to any Transnet 
employee, any bribe, commission, gift, loan, advantage or other consideration, Transnet shall be 
entitled to revoke the tender / contract by following its internal policies that govern the Exclusion 
process.  In such an event Transnet will be entitled to place any Tenderer/Contractor/Supplier who 
has contravened the provisions of Transnet’s business ethics on its List of Excluded Tenderers.  
This List will also be distributed to all other State Owned Enterprises and Government Departments.  
 

Transnet invites its valued suppliers to report any allegations of fraud, corruption or other unethical 
activities to Transnet Tip-offs Anonymous, at any of the following addresses/contract numbers :-  
 

• Toll free anonymous hotline – 0800 003 056 

• Email – Transnet@tip-offs.com 

• Fax number – 0800 007 788 

• Freepost DN 298, Umhlanga Rocks, 4320 
 
CONFIDENTIALITY IS GUARANTEED. 
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Transnet Freight Rail 
A Division of Transnet SOC Ltd             Tender No. SIW10025 

 

Tender PAGE 1 T2.1 
Part T2: Returnable documents  List of Returnable Documents 

 

 
 

PART T2: RETURNABLE DOCUMENTS 
 

 

T2.1 LIST OF RETURNABLE DOCUMENTS 

 
 

The Tenderer must complete the following returnable documents:  
(Tender will be disqualified if all returnable documents and schedules are not returned) 

 
 
1 Returnable Schedules required for tender evaluation purposes  

 
 

No 
Returnable schedules  
(All are to be submitted) 

To be included 
in the contract 

1 Record of Addenda to Tender documents Yes  

2 Certificate of authority for joint ventures (where applicable) Yes  

3 Labour Payment Schedule Yes  

4 Proposed amendments and qualifications Yes  

5 Contractual Safety Clauses and Questionnaire Yes  

6 RFP Declaration Form Yes  

7 Curriculum Vitae of key personnel  No 

8 Certificate of Attendance at Site/Clarification Meeting  No 

9 Compulsory Enterprise Questionnaire  No 

10 Schedule of Subcontractors  No 

11 Schedule of Plant and Equipment  No 

12 Schedule of the Tenderer’s Experience  No 

13 Supplier Declaration form (version 7)  No 

 
 
 
 
 
 
 
 
 

Deleted: 9

Deleted: 10

Deleted: 11

Deleted: 2

Deleted: ¶
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Transnet Freight Rail 
A Division of Transnet SOC Ltd             Tender No. SIW10025 

 

Tender PAGE 2 T2.1 
Part T2: Returnable documents  List of Returnable Documents 

 

 
2  Other documents required for tender evaluation purposes 

 

No 
Returnable Documents 
(All are to be submitted) 

To be included 
in the contract 

1 
Safety Plan in accordance with the Construction Regulations of 2003 
and Transnet’s E4E 

Yes  

2 Environmental Management Plan Yes  

3 Form of Intent to provide performance bond Yes  

4 Certificate of Authority for Signatory (Resolution by Board) Yes  

5 Approach paper and work plan Yes  

6 Statement of compliance with requirements of the Scope of work Yes  

7 

Method and detail of process including –  

• List of registered herbicides to be used in the work, supported by 
full specimen labels. 

• Application rates of herbicides to be applied 

• Product mixtures 

• Water usage per hectare 

• Detail and function of personnel to carry out operation 

• Work rates  of the unit(s) per day List of support resources to carry 
out operation 

Yes 

 

8 
Certified copies of latest Pest Control Operators registration certificates 
of the supervisory staff. 

Yes 
 

9 Letter of Good Standing with the Compensation Commissioner  No 

10 Quality Assurance Plan  No 

11 Proposed Organization and Staffing including quantity of personnel to 
be trained in aspects of safety 

 No 

12 BBBEE rating certificate with detailed scorecard  No 

13 Certified Copy of Financial Statements (for the past 3 years) including 
Balance sheets 

 No 

14 Certified Copy of Share Certificates CK1 & CK2  No 

15 Certified copy of certificate of incorporation and CM29 and CM9  No 

16 Certified Copy of Identity Documents of 
Shareholders/Directors/members (where applicable)  

 No 

17 Cancelled Cheque  No 

18 Current and original Tax clearance certificate  No 

19 Vat registration certificate  No 

20 Copy of BEE Policy/BEE Plan/Employment Policy/Procurement Policy  No 

 

3 Other documents that will be incorporated into the contract  
 

3.1 C1.1 Form of Offer and Acceptance 
 

3.2 C1.2 Contract Data (Part 1 and 2) 
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3.3 C2.2 Price List 
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Transnet Freight Rail  RFP No. SIW10025 
A Division of Transnet SOC Ltd      

Tender  T2.2 
Part T2: Returnable documents  Returnable Schedules  

   
 

 
 
 
 

T2.2 RETURNABLE SCHEDULES 

 
 
 

 

• Record of Addenda to Tender Documents 

• Certificate of Authority for Joint Ventures 

• Labour Payment Schedule 

• Proposed amendments and qualifications 

• Contractual Safety Clauses and Questionnaire 

• RFP Declaration Form 

• Curriculum Vitae of key personnel 

• Certificate of Attendance at Site Meeting 

• Compulsory Enterprise Questionnaire 

• Schedule of Subcontractors 

• Schedule of Plant and Equipment  

• Schedule of Tenderers experience 

• Supplier Declaration Form (Version 7) 
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Record of Addenda to Tender Documents 
 

We confirm that the following communications received from the Employer before the submission of this tender 
offer, amending the tender documents, have been taken into account in this tender offer: 

 Date Title or Details 

1.    

2.    

3.    

4.    

5.    

6.    

7.    

8.    

9.    

10.    

Attach additional pages if more space is required. 

Signed  Date  

Name  Position  

Tenderer  
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Certificate of Authority for Joint Ventures 

 
 

This Returnable Schedule is to be completed by joint venture. 
 
 

We, the undersigned, are submitting this tender offer in Joint Venture and hereby authorise 
Mr/Ms…………………………., authorised signatory of the 
company………………………………………………………………, acting in the capacity of lead partner, to 
sign all documents in connection with the tender offer and any contract resulting from it on our behalf. 
 
 

NAME OF FIRM ADDRESS DULY              ATHORISED 
SIGNATURE 

Lead partner   
 
 
 
 
 
Signature…………………. 
Name…………………….. 
Designation 

   
 
 
 
 
 
Signature…………………. 
Name…………………….. 
Designation 

   
 
 
 
Signature…………………. 
Name…………………….. 
Designation 
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Tender  T2.2 
Part T2: Returnable documents  Returnable Schedules  

   
 

 
 

TRANSNET SOC LIMITED 
(REGISTRATION No. 1990/000900/06) 

TRADING AS TRANSNET FREIGHT RAIL 

 
 
 

LABOUR PAYMENT SCHEDULE 
 

 
 

TENDERERS ARE REQUIRED TO COMPLETE THE FOLLOWING SCHEDULE: 

 
DAY LABOUR (IF REQUIRED)  
 
Skilled      Hour _________________ 
 
Unskilled     Hour _________________ 
 
Labourer     Hour _________________ 
 
Driver/Operator     Hour _________________ 
 
% Profit on Material             __________________ 

 

TRANSPORT AND MACHINERY    RUNNING  STANDING 

1. Light vehicle up to 1 ton ______________  ________________  

2. 5 Ton vehicle ______________  ________________  

3. 10 Ton vehicle with crane ______________  ________________  

4. Crane ______________  ________________  

5. Scaffolding ______________  ________________  

6. Generator ______________  ________________  

7. Other equipment: 
_________________________________ 
_________________________________ 
_________________________________ 
 
8. Full details of any other charges: 
_________________________________ 
_________________________________ 
_________________________________ 

 
TENDERER:  ____________________ 
 
DATE: ___________________ 
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FOREIGN EXCHANGE RATE INFORMATION REQUIRED TO BE FURNISHED BY 
TENDERERS. 
 
 
1. Particulars of the exchange rate on which prices are based: 
 

_____________________________(Foreign currency) equals R___________(South 
African currency) 

 
 Note: Tenderers who offer imported material shall base their tenders on the selling 

rate of exchange that ruling on the last working day of the month prior to the 
closing date of tenders. 

 
2.  The percentage of the tender prices which is to be remitted by the Tenderers from 

South Africa to another country is _______% of the f.o.b. /c. and f. /f.o.r. in bond price 
(delete those not applicable). 

 
 Note: (a) The percentage quoted above will be deemed to apply even though a portion 

only of the item(s) tendered for is accepted. 
 

 (b) Adjustment in respect of variation in exchange rate will be allowed only on 
the percentage of the tendered price quoted above. 

 
3.   The tendered price shall be computed at the rate of exchange stated by the Tenderer in 

paragraphs 1 and 2 above as applied to the percentage of the tendered price quoted. 
 
4.    Transnet Freight Rail will accept for its account, in respect of such percentage of the 

tendered price as will be affected by the rate of exchange, any variation between the 
rate mentioned in paragraph 1 above, and the rate ruling at the date when payment for 
the goods is made by Transnet Freight Rail; provided that if the Contractor is required to 
remit the whole or portion of the contract price to another country in payment for goods 
or portion thereof prior to receiving payment from Transnet Freight Rail, the date(s) of 
such remittance(s) shall be deemed to be the date(s) of payment by Transnet Freight 
Rail for the purposes of this paragraph. 

 
5.  In the absence of a specific indication by the Contractor at the time of tendering that the 

proviso to paragraph 3 will apply, it will be assumed that the Contractor desires the 
adjustment to be effected by reference to the date on which actual payment is made by 
Transnet Freight Rail. 

 
6. (a) The Contractor shall, if so required, furnish documentary proof to establish that the 

percentage of the contract price specified by him in paragraph 2 has actually been 
remitted to another country and the rate of exchange at which that was done. 

   (b) Whenever the Contractor is required to remit the whole or portion of the contract 
price, to another country as contemplated in the proviso to paragraph 2 above, he shall 
notify Transnet Freight Rail forthwith and furnish documentary evidence of such 
remittance and of the rate of exchange at which that was done. 

 
 
 
 
7.   Invoices in respect of goods supplied must reflect the amount remitted or to be remitted 

to another country and the amount to be retained in South Africa. 
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8.   The contractor shall take out forward cover for all imported materials and services within 

14 days of award of the contract.  Proof shall be submitted to the Project 
Manager/Manager in charge of the contract.  The cost of forward cover shall be 
invoiced separate from the contract invoices and shall not be included in the tender 
price. 

 
 
 
 
 
 
 

________________________ 
 
SIGNATURE OF TENDERER 
 
 
DATE:__________________ 
 
 
 
 
 
WITNESSES: 
 
1.__________________________ 
 
 
2.__________________________ 

 
 
 
 
 ADDRESS:  ___________________________________ 
 
            ___________________________________ 
 
            ___________________________________ 
 
            ___________________________________ 
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Proposed amendments and qualifications 
 

The Tenderer should record any deviations or qualifications he may wish to make to the tender 
documents in this Returnable Schedule. Alternatively, a Tenderer may state such deviations and 
qualifications in a covering letter to his tender and reference such letter in this schedule. 
 
The Tenderer’s attention is drawn to clause F.3.8 of the Standard Conditions of Tender referenced in the 
Tender Data regarding the employer’s handling of material deviations and qualifications. 
 

Page Clause or 
item 

Proposal 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

  

 

 

Signed  Date  

Name  Position  

Tenderer  "P
rev

iew
 C

op
y O

nly
"



Transnet Freight Rail  
A Division of Transnet SOC Ltd                                   Contract No: SIW10025 

Tender  T2.2 
Part T2: Returnable documents  Returnable Schedules  

   

Preferencing schedule where direct preferences are granted in respect of targeted 
enterprise status 
 

1 Definitions  
 

The following definitions shall apply to this schedule:  
……………………………… 
 
1 Conditions associated with the granting of preferences 
 
The tenderer, who being a Targeted Enterprise undertakes to: 

1) not subcontract more than …%  of the Contract Price to non-Targeted Enterprises; 
2) remain a  Targeted Enterprise for the duration of the Contract; 
3) accept the sanctions set out in Section 3 below should conditions 1 or 2 be breached;  
4) complete the Tender Preference Claim Form contained in Section 4 below; and  
5) complete a Targeted  Declaration Affidavit  and submit this with the tender. 
 

3  Sanctions relating to breaches of preferencing conditions 

 
The sanctions for breaching the preferencing conditions are: 

1)    termination of the Contract; or  
2)   a financial penalty payable to the Employer equal to 1,25 times the number of tender 

evaluation points awarded in respect of the preference claimed, multiplied by the 
Contract Price exclusive of VAT, divided by 100. 

 
4 Tender preference claim in respect of enterprise status or structure of the tendering 
entity 

 
I/we apply on behalf of my/our firm for the following preference:  
 

 
The undersigned, who warrants that he / she is duly authorised to do so on behalf of the firm or 
sole proprietor confirms that he / she understands the conditions under which such preferences 
are granted and confirms that the Tenderer satisfies the conditions pertaining to the granting of 
tender preferences. 

 
Signature : 
...............................................................................................................................………. 
 
Name : 
.......................................................................................................................................……… 
 
Duly authorised to sign on behalf of : 
 
 ............................................................................................……… 
 
Telephone : ......................................................................   

 
Fax :  ................................................................................ 
 
Date : ............................................................................... 

Category of Targeted 
Enterprise 

Percentage of maximum 
tender evaluation points 
provided for in the 
Preferential Procurement 
Policy Framework Act (Act 
5 of 2000) 

Preference claimed for 
Targeted Enterprise 
status 
(Y=yes) 

   

   

   

Guidance 
notes 

 
Insert 
definitions for 
Targeted 
Enterprises 
 
Insert 
percentage 
(typically 
between 20 
and 25%) 
 
 
 
 
Insert factor 
≥1,0(typically 
1,25 to 1,5  
 
 
 
 
Insert category 
description and 
percentage of 
maximum 
tender 
evaluation 
points tender 
schedule in 
table. 
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 Preferencing schedule where preferences are granted in respect of HDI equity 
 

1  Definitions 
 

The following definitions shall apply to this schedule:  
 
Equity ownership: The percentage of an enterprise or business owned by individuals or, in respect of a company, 

the percentage of the company’s shares that are owned by individuals, who are actively involved in the management 
of an enterprise or business and exercise control over the enterprise, commensurate with their degree of ownership at 
the closing date of the tender. 
 
Note:   All claims for HDI equity ownership by an HDI will be considered according to the following criteria: 

- equity within private companies will be based on the percentage of equity ownership; 
- preference points will not be awarded to public companies and tertiary institutions; 
- equity claims for a trust will only be allowed in respect of those persons who are both trustees and beneficiaries 

and who are actively involved in the management of the Trust; and. 
- a consortium or Joint Venture may, based on the percentage of the contract value managed or executed by their 

HDI members, be entitled to equity ownership. 

 
Historically disadvantaged individual (HDI): A natural person who, due to the apartheid policy that had been in 

place had no franchise in national elections prior to the introduction of the Constitution of the RSA, 1983 (Act 110 of 
1983) or the Constitution of the RSA, 1993 (Act 200 of 1993) (the interim Constitution) 
 
2   Conditions associated with the granting of preferences 

 
The tenderer who claims a preference, undertakes to: 

1) not subcontract more than 25%  of the Net Amount of the Contract to a person who is not an HDI or does not 
qualify for such preference; 

2) maintain a HDI equity ownership of not less than that  upon which the preference is based upon for the 
duration of the Contract; 

3) accept the sanctions set out in Section 3 below should conditions 1 or 2 be breached;  
4) complete the Tender Preference Claim in respect of Enterprise Status or Structure in the Tendering Entity 

contained in Section 4 below; and  
5) complete the Declaration with regard to Equity Ownership contained in section 5 below. 
  

3   Sanctions relating to breaches of preferencing conditions 

 
The sanctions for breaching the preferencing conditions are: 

1)    termination of the Contract; or  
2)   a financial penalty payable to the Employer equal to 1,25 times the number of tender evaluation points 

awarded in respect of the preference claimed, multiplied by the Contract Price exclusive of VAT, divided by 
100. 

 
4  Tender preference claim in respect of enterprise status or structure of the tendering entity 

 
Number of preference points = NOP x EP / 100 
 
NOP =   maximum tender evaluation points provided for in the Preferential Procurement Policy Framework Act (Act 5 

of 2000)  
EP    =    the percentage of equity ownership by an HDI within the business enterprise 
 

I/we apply on behalf of my/our firm for a preference based on an HDI equity ownership percentage of   ………….%       
 
5    Declaration with regard to equity ownership 

 
5.1 How long has the Company been in existence?. . . . . . . . . . . . . . . . . . . . . . . . . . . . .  
 
5.2 Describe principal business activities: 
 
. . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .  
. . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .  
. . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .  
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5.3 List all shareholders by name, identity number, citizenship, HDI status, ownership, as relevant 
 
Name Position occupied in 

enterprise 
ID number Date RSA 

or TBVC 
Citizenship 
obtained 

Percentage 
owned by 
HDIs 

     

     

     

     

     

     

     

     

     

     

     

     

     

 
5.4 How many permanent staff members does the Tenderer employ? …………………… 
 
The undersigned, who warrants that he / she is duly authorised to do so on behalf of the firm or sole proprieter 
confirms that he / she understands the conditions under which such preferences are granted and confirms that the 
Tenderer satisfies the conditions pertaining to the granting of tender preferences. 
 

 
Signature : ...............................................................................................................................………. 
 
Name : .......................................................................................................................................……… 
 
Duly authorised to sign on behalf of : ............................................................................................……… 
 
Telephone : ......................................................................   
 
Fax :  ................................................................................ 
 
Date : ............................................................................... 
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Sample preferencing schedule where preferences are granted in respect of the direct participation of targeted 
enterprises and / or labour 

 

1 Definitions 

 
The following definitions shall apply to this schedule: 
…………………………………. 
 
2    Conditions associated with the granting of preferences 
 
The Tenderer, undertakes to: 

1) engage one or more…….…..in accordance with the provisions of the SANS 1914- 
……..as varied in Section 3 hereunder; 

2) deliver  to the Employer, within 5 working days of being requested in writing to do so, 
a completed Joint Venture Disclosure Form (Annex D of SANS 1914-1) and  a Joint 
Venture Agreement, should a joint venture be proposed at prime contract level with 
Targeted Partners to satisfy Contract Participation Goal undertakings (deliver  to the 
Employer, within 5 working days of being requested in writing to do so, a Targeted 
Enterprise Declaration Affidavit in respect of all Targeted Enterprises engaged at 
prime contract level to satisfy Contract Participation Goal undertakings  

3) accept the sanctions set out in Section 4 below should such conditions be breached;  
4) complete the Tender Preference Claim Form contained in Section 5 below; and 
5) complete the Supporting Contract Participation Goal Calculation contained in this 

schedule. 

3  Variations to the targeted construction procurement specification SANS 1914- ….. 

 
The variations to SANS 1914-……… are set out below.  Should any requirements of the 
variations conflict with requirements of SANS 1914-, the requirements of the variations shall 
prevail. 

………………………….. 

 

4   Sanctions  

 
In the event that the Tenderer fails to substantiate that any failure to achieve the Contract 
Participation Goal relating to the granting of a preference was due to quantitative under runs, 
the elimination of items, or any other reason beyond the Contractor’s control which may be 
acceptable to the Employer, it  shall be liable to pay to the Employer a financial penalty 
calculated in the following manner: 

 
P = 0,15 x (D – Do) x NA   

    (100) 
 
where D = tendered Contract Participation Goal percentage. 

Do      =  the Contract Participation Goal which the Employer’s 
representative based on the credits passed, certifies as being 
achieved upon completion of the Contract. 

 NA = Net Amount 
 P = Rand value of penalty payable 
 
5 Tender preference claim in respect of enterprise status or structure of the tendering 
entity 

 
I / we hereby tender a Contract Participation Goal of ……….% in order to claim a preference. 
 
 

Guidance notes 

 

Insert definition for 
Targeted 
Enterprises and / or 
Targeted Labour.  

 

Insert targeted 
enterprises / 
targeted labour (or 
both) and insert 
appropriate SANS  
part number in 1). 
Adjust wording to 2) 
to reflect 
documentation that 
is required or delete 
if not required.. 
 
 

Insert SANS part 
number.   

Insert SANS part 
number and title as 
relevant. 

 

Insert variations if 
any. If none, insert 
“There are no 
variations”. 
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The undersigned, who warrants that he / she is duly authorised to do so on behalf of the firm 
or sole proprietor confirms that he / she understands the conditions under which such 
preferences are granted and confirms that the Tenderer satisfies the conditions pertaining to 
the granting of tender preferences. 

 
Signature : 
...............................................................................................................................………. 
 
Name : 
.......................................................................................................................................……… 
 
Duly authorised to sign on behalf of : 
............................................................................................……… 
 
Telephone : ......................................................................   
 
Fax :  .........................................................................    Date : 
....................................................................... 
 
Supporting contract participation goal calculation 

 
……………………………………………………………………………………………. 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
Insert Annex A: 
Tendered goal 
calculation from 
relevant part of SANS 
1914 
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Curriculum Vitae of Key Personnel 
 

Name: Date of birth: 

Profession: Nationality: 

Qualifications: 

Professional registration number: 

Name of employer (firm): 

Current Position: Years with the firm: 

Employment record:  (list in chronological order starting with earliest work experience) 
 
 
 
 
 
 
 
 
 
 
 
 
 

A. Experience record pertinent to required service 

 
 
 
 
 
 
 
 
 
 
 

Certification: 
 
I, the undersigned, certify that to the best of my knowledge and belief, this data correctly describes 
me, my qualifications and my experience. 
 
 
_________________________________   ________________________ 
[Signature of person named in schedule]     Date 
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Certificate of Attendance at Clarification Meeting 

 
 
This is to certify that 
 
____________________________________________________________________ (Tenderer) 
 
of 
____________________________________________________________________ (address) 
 
____________________________________________________________________ 
 
was represented by the person(s) named below at the compulsory meeting held for all Tenderers at 
_______________________ (location) on _________________ (date), starting at______________ 
We acknowledge that the purpose of the meeting was to acquaint ourselves with the Site of the 
Works and/or matters incidental to doing the work specified in the tender documents in order for us to 
take account of everything necessary when compiling our rates and prices included in the tender. 
 
Particulars of person(s) attending the meeting: 
 
 
Name:       _____________________________ Signature   ____________________ 
 
Capacity:   _____________________________  
 
Name:       _____________________________ Signature   ____________________ 
 
Capacity:   _____________________________ 
 
 
Attendance of the above persons at the meeting is confirmed by the Employer’s representative, namely: 

 
 
 
Name:  _____________________________ Signature _____________________ 
 
 
Capacity: _____________________________ Date and time _________________ 
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Compulsory Enterprise Questionnaire   

 

The following particulars must be furnished. In the case of a joint venture, separate enterprise questionnaires in 
respect of each partner must be completed and submitted. 

Section 1:    Name of enterprise:  . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .  . . . . . . .  

Section 2:    VAT registration number, if any: . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .  

Section 3:    CIDB registration number, if any: . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .  

Section 4:    Particulars of sole proprietors and partners in partnerships 

Name* Identity number* Personal income tax number* 

   

   

   

* Complete only if sole proprietor or partnership and attach separate page if more than 3 partners 

Section 5:    Particulars of companies and close corporations 

Company registration number . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .  

Close corporation number . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .  

Tax reference number . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .  

Section 6:   Record in the service of the state 

Indicate by marking the relevant boxes with a cross, if any sole proprietor, partner in a partnership or director, 
manager, principal shareholder or stakeholder in a company or close corporation is currently or has been within the 
last 12 months in the service of any of the following:  
 

� a member of any municipal council 

� a member of any provincial legislature 

� a member of the National Assembly or the 
National Council of Province 

� a member of the board of directors of any 
municipal entity 

� an official of any municipality or municipal 
entity 

�   an employee of any provincial department, national or 
provincial public entity or constitutional institution 
within the meaning of the Public Finance 
Management Act, 1999 (Act 1 of 1999) 

�   a member of an accounting authority of any national     
or provincial public entity 

�    an employee of Parliament or a provincial legislature 
 

 

If any of the above boxes are marked, disclose the following: 
 

Status of service 
(tick appropriate column) 

Name of sole proprietor, 
partner, director, manager, 
principal shareholder or 
stakeholder  

Name of institution, public office, board 
or organ of state and position held 

Current Within last 
12 months 

    

    

    

    

    

    

*insert separate page if necessary 
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Section 7:   Record of spouses, children and parents in the service of the state 

Indicate by marking the relevant boxes with a cross, if any spouse, child or parent of  a  sole proprietor, partner in a 
partnership or director, manager, principal shareholder or stakeholder in a company or close corporation is currently 
or has been within the last 12 months been in the service of any of the following: 
 

� a member of any municipal council 

� a member of any provincial legislature 

� a member of the National Assembly or 
the National Council of Province 

� a member of the board of directors of 
any municipal entity 

� an official of any municipality or 
municipal entity 

 

�   an employee of any provincial department, national or 
provincial public entity or constitutional institution 
within the meaning of the Public Finance 
Management Act, 1999 (Act 1 of 1999) 

�   a member of an accounting authority of any national     
or provincial public entity 

�    an employee of Parliament or a provincial legislature 

 

Status of service 
(tick appropriate 
column) 

Name of spouse, child or 
parent 

Name of institution, public office, board 
or organ of state and position held 

Current Within last 
12 months 

    

    

    

    

    

*insert separate page if necessary 

 

The undersigned, who warrants that he / she is duly authorised to do so on behalf of the enterprise:   
i)   authorizes the Employer to obtain a tax clearance certificate from the South African Revenue  Services that my / 

our tax matters are in order;  
ii)  confirms that the neither the name of the enterprise or the name of any partner, manager, director or other 

person, who wholly or partly exercises, or may exercise, control over the enterprise appears on the Register of 
Tender Defaulters established in terms of the Prevention and Combating of Corrupt Activities Act of 2004;  

iii) confirms that no partner, member, director or other person, who wholly or partly exercises, or may exercise, 
control over the enterprise appears,  has within the last five years been convicted of fraud or corruption; 

iv) confirms that I / we are not associated, linked or involved with any other tendering entities submitting tender 
offers and have no other relationship with any of the Tenderers or those responsible for compiling the scope of 
work that could cause or be interpreted as a conflict of interest; and 

iv)  confirms that the contents of this questionnaire are within my personal knowledge and are to the best of my 
belief both true and correct. 

Signed  Date  

Name  Position  

Enterprise 
name 

 

 

 "P
rev

iew
 C

op
y O

nly
"



Transnet Freight Rail  
A Division of Transnet SOC Ltd                                   Tender No. SIW10025 

Tender  T2.2 
Part T2: Returnable documents  Returnable Schedules  

   

Schedule of Proposed Subcontractors  
    

We notify you that it is our intention to employ the following Subcontractors for work in this contract.  

If we are awarded a contract we agree that this notification does not change the requirement for us to submit the 
names of proposed Subcontractors in accordance with requirements in the contract for such appointments.  If there 
are no such requirements in the contract, then your written acceptance of this list shall be binding between us. 

We confirm that all team supervisors of subcontractors who are contracted to control vegetation are registered as 
Pest Control Operators, specializing in the field of industrial weed control, in terms of Act 36 of 1947 (Farm Feeds 
Agricultural and Stock Remedies Act). 

 Name and address of proposed 
Subcontractor 

Nature and extent of work Previous experience with 
Subcontractor. 

1.    

2.    

3.    

4.    

5.  
 
 
 
 
 
 
 
 

  

Signed  Date  

Name  Position  

Tenderer  
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Schedule of Plant and Equipment  
 

The following are lists of major items of relevant Equipment that I/we presently own or lease and will have available 
for this contract or will acquire or hire for this contract if my/our tender is accepted. 
  
(a) Details of major Equipment that is owned by and immediately available for this contract.   
 

Quantity Description, size, capacity, etc. 

 
 
 
 
 
 

 
 
 
 
 

 

Attach additional pages if more space is required. 

 

(b) Details of major Equipment that will be hired, or acquired for this contract if my/our tender is acceptable. 

 

Quantity Description, size, capacity, etc. 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

Attach additional pages if more space is required. 

  

 

Signed  Date  

Name  Position  

Tenderer  
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Schedule of the Tenderer’s Experience 

 
The following is a statement of similar work successfully executed by myself/ourselves: 

Employer, contact 
person and telephone 

number 

 
Description of contract 

Value of work 

Inclusive of VAT 
(Rand) 

Date 

Completed 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

 
 
 
 

  

 
 
Signed ________________________ Date  ______________________ 
 
 
Name _________________________ Position  ______________________ 
 
 
Tenderer  _______________________________________________________________ 
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TRANSNET SOC LIMITED / CONTRACTORS / SUB-CONTRACTORS 
 
CONTRACTUAL SAFETY CLAUSES WHICH WILL FORM PART OF ANY RESULTING 
CONTRACT 
 
The parties agree on the following arrangements according to section 37 (2) of the Occupational Health 
and Safety Act, 1993 (Act 85 of 1993) to ensure compliance by the mandatory with provisions of the Act. 
 
1) That the contractor is an “employer” in his own right as defined in section 1 of Act 85 of 1993 and 

that he must fulfil all his obligations as an employer in terms of the Act. 
 
2) The contractor shall comply with the requirements of Act 85 of 1993 in its entirety. 
 
3) Where special permits are required, such as electrical switching, hot work permits, etc. the 

contractor shall obtain them from a person designated by Transnet SOC Limited for this purpose, 
and all requirements of the contractor must rigidly comply with the permit. 

 
4) The contractor shall conduct a risk assessment of the work to be performed by a competent person 

prior to the commencement of work, to identify risks and hazards that persons may be exposed to, 
analyse and evaluate identified hazards. 

 
5) The contractor shall have a documented Health and Safety Plan based on the risks and hazards 

identified before commencement of work. 
 
6) The Health and Safety Plan shall include the following: 
 

6.1 The safety management structure to be instituted with all appointments in terms of the Act and 
Regulations 

6.2 The safe working methods and procedures to be implemented to ensure work are performed 
in compliance to the Act. 

6.3 The safety equipment, devices and clothing to be made available by the contractor to his 
employees. 

6.4 The site access control measures pertaining to health and safety to be implemented. 
6.5 Control measures for ensuring that the Health and Safety Plan is maintained and monitored 

for the duration of the contract. 
 
7) The contractor shall ensure that all work is performed under the close supervision of a person 

trained to understand the hazards associated with the work performed and who has authority to 
ensure that the necessary precautionary measures are implemented. 

 
8) The contractor must appoint a Health and Safety Co-ordinator to liaise with Transnet SOC Limited 

on matters pertaining to occupational health and safety. 
 
9) The appointed Safety Co-ordinator must liaise at least once a week with the* Health and Safety 

Section / Risk Manager /Occupational Risk Manager of Transnet SOC Limited. 
 
10) The contractor shall furnish the* Health and Safety Section/ Risk Manager/ Occupational Risk 

Manager of Transnet SOC Limited immediately with full particulars of any sub-contractor which he 
may involve in the contract in order that the sub-contractor himself can be made aware of all the 
clauses in this contract pertaining to health and safety. 
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11) The contractor shall stop any subcontractor from executing work which is not in accordance with the 
Health and Safety Plan or which poses a threat to health and safety of persons. 

 
12) The contractor shall ensure that all his employees and visitors undergoes health and safety 

induction pertaining to the hazards prevalent, proof of such training must be kept on file. 
 
13) In the event where the risk assessment reveals the risk relating to working from an elevated 

position the contractor shall cause the designation of a competent person, responsible for the 
preparation of a Fall Protection Plan.  

 
14) The Fall Protection Plan shall include: 
 

14.1  A risk assessment of all work carried out from an elevated position 
14.2  Procedures and methods to address all the identified risks per location 
14.3 Evaluation of employee’s physical and psychological fitness necessary to work at elevated 

position. 
14.4 The training of employees working from an elevated position. 
14.5  Procedure addressing the inspection, testing and maintenance of all fall protection equipment. 

 
15) The contractor shall advise the * Health and Safety Section / Risk Manager/ Occupational Risk 

Manager of Transnet SOC Limited of any hazardous situations which may arise from work being 
performed either by the contractor or his sub-contractor. 

 
16) Copies of all appointments required by the act must be given to * Health and Safety Section / Risk 

Manager / Occupational Risk Manager of Transnet SOC Limited. 
 
17) The contractor shall ensure that a Health and Safety File is available which shall include all 

documentation as required by the Act, copy of his and his subcontractors Risk Assessment and 
Health and Safety Plan. 

 
18) All incidents referred to in Section 24 of the Act involving the contractor and his subcontractor on 

Transnet SOC Ltd premises, shall be reported as prescribed. Transnet SOC Ltd hereby obtains an 
interest in the issue of any investigation, formal inquiry conducted in terms of Section 31 and 32 of 
the Act into any incident involving the contractor, his subcontractor, any person or machinery under 
his control on Transnet SOC Ltd premises. 

 
19) No alcohol or any other intoxicating substance shall be allowed on Transnet SOC Ltd premises. 

The contractor shall not allow anyone under or suspected to be under the influence of alcohol or 
any other intoxicating substance on Transnet SOC Ltd premises. 

 
20) Contractor to ensure its employees undergo medical surveillance as required by legislation 
 
21) Contractor will be required to provide monthly safety performance reports and statistics 
 
22) A letter of good standing in terms of Section 80 (Employer to register with the Compensation 

Commissioner) of the Compensation for Occupational Injuries and Disease Act 1993 (Act 130 of 
1993) must also be furnished. 

 
23) All clauses in the contract pertaining health and safety form an integral part of the contract and if not 

complied with may be construed as breach of contract. 
 

*As applicable      
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Tenderer OH & S Management System Questionnaire 

This questionnaire forms part of TFR tender evaluation process and is to be completed by all Tenderer’s 
and submitted with their tender offer.  The objective of the questionnaire is to provide an overview of the 
status of the Tenderer’s OH&S management system.  Tenderers will be required to verify their responses 
noted in their questionnaire by providing evidence of their ability and capacity in relevant matters. TFR 
will verify accuracy of this information during the physical visit as part of the tender evaluation. 

 

The information provided in this questionnaire is an accurate summary of the company's occupational health and 
safety management system. 

Company Name: 

Signed: Name: 

Position: Date: 

Tender Description: 

Tender Number: 

Tenderer OH&S Management System Questionnaire Yes No 

1. OH&S Policy and Management     

- Is there a written company health and safety policy? 
- If yes provide a copy of the policy 

    

- Does the company have an OH&S Management system e.g NOSA, OHSAS, IRCA 
System etc  
- If yes provide details 

    

- Is there a company OH&S Management System, procedures manual or plan? 
- If yes provide a copy of the content page(s) 

    

- Are health and safety responsibilities clearly identified for all levels of 
Management and employees? 
- If yes provide details 

    

2. Safe Work Practices and Procedures     

- Are safe operating procedures or specific safety instructions relevant to its 
operations available? 
- If yes provide a summary listing of procedures or instructions 

    

- Is there a register of injury document? 

If yes provide a copy 
    

- Are Risk Assessments conducted and appropriate techniques used? 

- If yes provide details 
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3. OH&S Training     

Describe briefly how health and safety training is conducted in your company: 

 

 

 

 

 

    

- Is a record maintained of all training and induction programs undertaken for 
employees in your company? 
- If yes provide examples of safety training records 

    

4. Health and Safety Workplace Inspection     

- Are regular health and safety inspections at worksites undertaken? 

-If yes provide details        
    

- Is there a procedure by which employees can report hazards at workplaces? 

- If yes provide details 
    

5. Health and Safety Consultation     

- Is there a workplace health and safety committee?     

- Are employees involved in decision making over OH&S matters? 

- If yes provide details           
    

- Are there employee elected health and safety representatives? 
- Comments 

    

6. OH&S Performance Monitoring     

- Is there a system for recording and analysing health and safety performance 
statistics including injuries and incidents? 

- If yes provide details           

    

- Are employees regularly provided with information on company health and safety 
performance? 

- If yes provide details 

    

Is company registered with workmen’s compensation and up to date? 

- If yes provide proof of letter of good standing 
  

- Has the company ever been convicted of an occupational health and safety 
offence? 
- If yes provide details 
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Safety Performance Report 
 

Monthly DIFR for previous months 
 
 

Previous 
Year 

No of 
Disabling 
Injuries 

Total 
Number of 
employees 

DIFR per 
month 

January    

February    

March    

April    

May    

June    

July    

August    

September    

October    

November    

December    

 
 
DIFR = Number of Disabling injuries x 200000 divided by number of man hours worked for 
the period 
 
 
 
_______________________ 
Signed 
(Tenderer) 
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Transnet aims to achieve the best value for money when 
buying or selling goods and obtaining services. This, however, 
must be done in an open and fair manner that supports and 
drives a competitive economy. Underpinning our process 
are several acts and policies that any supplier dealing with 
Transnet must understand and support. 

These are:

 >>  Transnet Procurement Policy - A guide for tenderers;
 >>  Section 217 of the Constitution - the five pillars 

of Public PSCM (Procurement and Supply Chain 
Management): fair, equitable, transparent, competitive 
and cost effective;

 >>  The Public Finance Management Act (PFMA);
 >>  The Broad Based Black Economic Empowerment Act 

(BBBEE); and
 >>  The Anti-Corruption Act.

This code of conduct has been compiled to formally apprise 
Transnet Suppliers of Transnet’s expectations regarding 
behaviour and conduct of its Suppliers.

Prohibition of Bribes, Kickbacks, Unlawful 
Payments, and Other Corrupt Practices

Transnet is in the process of transforming itself into a self-
sustaining State Owned Enterprise, actively competing in 
the logistics industry. Our aim is to become a world class, 
profitable, logistics organisation.As such, our transformation 
is focused on adopting a performance culture and to adopt 
behaviours that will enable this transformation.

Transnet will not participate in corrupt practices. Therefore, 
it expects its suppliers to act in a similar manner.

 >>  Transnet and its employees will follow the laws of this 
country and keep accurate business records that reflect 
actual transactions with, and payments to, our suppliers. 

Suppliers Code of Conduct
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 >>  Employees must not accept or request money 
or anything of value, directly or indirectly, 
from suppliers. 

   Employees may not recieve anything that is 
calculated to:

–  Illegally influence their judgement or conduct 
or to influence the outcome of a sourcing
activity; 

–  Win or retain business or to influence any act 
or decision of any person involved in sourcing 
decisions; gain an improper advantage.

 >>  There may be times when a supplier is 
confronted with fraudulent or corrupt 
behaviour of Transnet employees. We expect 
our suppliers to use our “Tip-offs Anonymous” 
Hotline to report these acts - 0800 003 056.

Transnet is firmly committed to free and 
competitive enterprise.

 >>  Suppliers are expected to comply with all 
applicable laws and regulations regarding 
fair competition and antitrust practices

 >>  Transnet does not engage non-value adding 
agents or representatives solely for the 
purpose of increasing BBBEE spend (fronting).

Transnet’s relationship with suppliers requires 
us to clearly define requirements, to exchange 
information and share mutual benefits.

 >>  Generally, suppliers have their own business 
standards and regulations. Although Transnet 
cannot control the actions of our suppliers, 
we will not tolerate any illegal activities. "P
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TIP-OFFS ANONYMOUS HOTLINE

0800 003 056

These include, but are not limited to:

–  Misrepresentation of their product (origin 
of manufacture, specifications, intellectual 
property rights, etc);

–  Collusion;
–  Failure to disclose accurate information 

required during the sourcing activity (ownership
financial situation, BBBEE status, etc.);

–  Corrupt activities listed above; and harassment, 
intimidation or other aggressive actions towards 
Transnet employees.

 >>  Suppliers must be evaluated and approved before 
any materials, components, products or services 
are purchased from them. Rigorous due diligence 
must be conducted and the supplier is expected 
to participate in an honest and straight forward 
manner.

 >>  Suppliers must record and report facts accurately, 
honestly and objectively. Financial records must 
be accurate in all material respects.

Conflict of Interest

A conflict of interest arises when personal interests 
or activities influence (or appear to influence) the 
ability to act in the best interests of Transnet. 
Examples are:

 >>  Doing business with family members.
 >>  Having a financial interest in another company in 

our industry.

Show that you support good business practice by logging onto 

www.transnet-suppliers.net and completing the form. 

This will allow us to confirm that you have received, and agree to, the terms and conditions set out in our Suppliers Code of Conduct."P
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