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lRANSNEr

TRANSNET FREIGHT RAIL, a division of

TRANSNET SOC LTD

Registration Number 1990/000900/30

[Hereinafter referred to as Transnet]

REQUEST FOR QUOTATION (RFQ] No 53146

CHEMICAL CONTROL OF GEGETATION IN YARDS BY MEANS OF HERBICIDES

FOR KIMBERLEY SOUTH FOR A PERIOD OF 2 YEARS

FOR DELIVERY TO:

ISSUE DATE:

CLOSING DATE:

CLOSING TIME:

SITE MEETING:

RAIL NETWORK KIMBERLEY SOUTH

22 AUGUST 2014

16 SEPTEMBER 2014

10:00
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section 1
NOTICE TO BIDDERS

Quotations which must be completed as indicated in Section 2 of this RFQ are to be submitted as follows:

METHOD:

CLOSING VENUE:

Hand delivery/courier

The Tender box, room 1, Supply Chain Services Office, Real Estate Management

Building, Austen Street,Beaconsfield,KimberleY,8315

1 Responses to RFQ

Responses to this RFQ [Quotations] must not include documents or reference relating to any other

quotation or proposal. Any additional conditions must be embodied in an accompanying letter.

2 Broad-Based Black Economic Empowerment [B-BBEE]

Transnet fully endorses and supports the Government's Broad-Based Black Economic Empowerment

Programme and it would therefore prefer to do business with local business enterprises who share these

same values. Transnet will accordingly allow a "preference" to companies who provide a valid B-BBEE

Verification Certificate. All procurement transactions will be evaluated accordingly.

2.1 B-BBEEScorecard and Rating

As prescribed in terms of the Preferential Procurement Policy Framework Act (PPPFA), Act 5 of

2000 and its Regulations, Respondents are to note that the following preference point system is

applicable to all bids:

• the 90/10 system for requirements with a Rand value mnore than R1 000 000 (all

applicable taxes included).

• Bidders are to note that if the 90/10 preference point system is stipulated in this RFP and

if all Bids received exceed R1 000000.00, the RFPmust be cancelled.

The value of this bid is estimated to be above R 1 000 000.00 (all applicable taxes included) and

therefore the 90/10 system shall be applicable.

When Transnet invites prospective suppliers to submit Proposals for its various expenditure

programmes, it requires Respondents to have their B-BBEE status verified in compliance with the

Codes of Good Practice issued in terms of the Broad Based Black Economic Empowerment Act No.

53 of 2003.

The Department of Trade and Industry recently revised the Codes of Good Practice on 11 October

2013 [Government Gazette No. 36928]. The Revised Codes will replace the Black Economic

Empowerment Codes of Good Practice issued on 9 February 2007. The Revised Codes provide for

a one year transitional period starting 11 October 2013. During the transitional period, companies

may elect to be measured in terms of the Revised Codes or the 2007 version of the Codes. After

the first year of the implementation of the Revised Codes, B-BBEE compliance will be measured in

terms of the Revised Codes without any discretion. Companies which are governed by Sector-

specific Codes will be measured in terms of those Sector Codes.
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As such, Transnet will accept B-BBEE certificates issued based on the Revised Codes. Transnet will

also continue to accept B-BBEE certificates issued in terms of the 2007 version of the Codes

provided it was issued before 10 October 2014. Thereafter, Transnet will only accept B-BBEE

certificates issued based on the Revised Codes.

Respondents are required to complete Annexure A [the B-BBEE Preference Point Claim Form] and

submit it together with proof of their B-BBEE Status as stipulated in the Claim Form in order to

obtain preference points for their B-BBEE status.

Note: Failure to submit a valid and original B-BBEE certificate or a certified copy

thereof at the Closing Date of this RFQ will result in a score of zero being allocated for

B-BBEE.

[Refer clause 19 below for Returnable Documents required}

3 Communication

a) Respondents are warned that a response will be liable for disqualification should any attempt be

made by a Respondent either directly or indirectly to canvass any officer(s) or employee of

Transnet in respect of this RFQ between the closing date and the date of the award of the

business.

b) A Respondent may, however, before the closing date and time, direct any written enquiries

relating to the RFQ to the following Transnet employee:

Name: Miss P.Ratshimbilani 053 838 3115 Email: portia.ratshimbilani@transnet.net

Respondents may also, at any time after the closing date of the RFQ, communicate with Christopher

Williams on any matter relating to its RFQ response:

Telephone 0538383477 Email Christopher.williams@transnet.net

4 Tax Clearance

The Respondent's original and valid Tax Clearance Certificate must accompany the Quotation. Note that

no business shall be awarded to any Respondent whose tax matters have not been declared by SARS to

be in order.

5 VAT Registration

The valid VAT registration number must be stated here: [if applicable]

6 Legal Compliance

The successful Respondent shall be in full and complete compliance with any and all applicable national

and local laws and regulations.

7 Changes to Quotations

Changes by the Respondent to its submission will not be considered after the closing date and time.

8 Pricing

All prices must be quoted in South African Rand on a fixed price basis, excluding VAT.

3
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9 PricesSubject to Confirmation

Prices quoted which are subject to confirmation will not be considered.

10 Negotiations

Transnet reserves the right to undertake post-tender negotiations with selected Respondents or any

number of short-listed Respondents.

11 BindingOffer

Any Quotation furnished pursuant to this Request shall be deemed to be an offer. Any exceptions to this

statement must be clearly and specifically indicated.

12 Disclaimers

Transnet is not committed to any course of action as a result of its issuance of this RFQ and/or its receipt

of a Quotation in response to it. Please note that Transnet reserves the right to:

• modify the RFQ's goods / service(s) and request Respondents to re-bid on any changes;

• reject any Quotation which does not conform to instructions and specifications which are detailed

herein;

• disqualify Quotations submitted after the stated submission deadline;

• not necessarily accept the lowest priced Quotation;

• reject all Quotations, if it so decides;

• place an order in connection with this Quotation at any time after the RFQ's closing date;

• award only a portion of the proposed goods / service/s which are reflected in the scope of this RFQ;

• split the award of the order/s between more than one Supplier/Service Provider; or

• make no award at all.

Transnet reserves the right to award business to the highest scoring bidder/s unless objective criteria

justify the award to another bidder.

13 Transnet's supplier integrity pact

Transnet's Integrity Pact requires a commitment from suppliers and Transnet that they will not engage in

any corrupt and fraudulent practices, anti-competitive practices; and act in bad faith towards each other.

The Integrity Pact also serves to communicate Transnet's Gift Policy as well as the remedies available to

Transnet where a Respondent contravenes any provision of the Integrity Pact.

Respondents are required to familiarise themselves with the contents of the Integrity Pact which is

available on the Transnet Internet site [www.transnet.netjTenders/Pages/default.aspx] or on request.

Furthermore, Respondents are required to certify that they have acquainted themselves with all the

documentation comprising the Transnet Integrity Pact and that they fully comply with all the terms and

conditions stipulated in the Transnet Supplier Integrity Pact as follows:

YES NO
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Should a Respondent need to declare previous transgressions or a serious breach of law in the preceding

5 years as required by Annexure A to the Integrity Pact, such declaration must accompany the

Respondent's bid submission.

14 Evaluation Criteria

Transnet will utilise the following criteria [not necessarily in this order] in choosing a

Supplier/Service Provider, if so required:

Criterion/Criteria Explanation

Administrative Completeness of response and returnable documents

responsiveness

Substantive Prequalification criteria, if any, must be met and whether the Bid materially

responsiveness complies with the scope and/or specification given.

• Indicate any technical prequalification criteria

Final weighted • Pricing and price basis [firm] - whilst not the sole factor for consideration,

evaluation based competitive pricing and overall level of unconditional discounts1 will be critical

on 80/20 • B-BBEE status of company - Preference points will be awarded to a bidder for

preference point attaining the B-BBEE status level of contribution in accordance with the table

system as indicated in Annexure A.

indicated in

paragraph Error!

Reference source

not found.

15 Validity Period

Transnet desires a validity period of a MINUMUM of 30 [thirty] days from the closing date of this RFQ.

This RFQ is valid until _

16 Banking Details

BANK: _

BRANCH NAME / CODE: _

ACCOUNT HOLDER: _

ACCOUNT NUMBER: _

1 Only unconditional discounts will be taken into account during evaluation. A discount which has been offered

conditionally will, despite not being taken into account for evaluation purposes, be implemented when payment is

effected.

5

"P
RE

VI
EW

 C
OP

Y 
ON

LY
"



17 Company Registration

Registration number of company / c.c.
Registeredname of company / c.c.

18 Disclosure of Prices Quoted

Respondents must indicate here whether Transnet may disclose their quoted prices and conditions to

other Respondents:

YESDNOD

19 Returnable Documents

Returnable Documents means all the documents, Sections and Annexures, as listed in the tables

below.

a) Respondentsare required to submit with their Quotations the Returnable Documents, as detailed

below.

Failure to provide all these Returnable Documents at the Closing Date and time of this

RFQ may result in a Respondent's disqualification, Respondents are therefore urged to

ensure that all these Documents are returned with their Quotations.

All Sections, as indicated in the footer of each page, must be signed, stamped and dated by the

Respondent. Pleaseconfirm submissionof these Returnable Documents by so indicating [Yes or No]

in the table below:

Submitted
Returnable Documents [Yes or

No]

SECTlON 1 : Notice to Bidders

- Valid and original B-BBEE Verification Certificate or certified copy thereof
[Large Enterprises and QSEs]

Note: failure to provide a valid B-BBEE Verification Certificate at the closing
date and time of the RFQ will result in an automatic score of zero for
preference

------------------------------------------------------------------------------------------------------
- Valid and original B-BBEE certificate/sworn affidavit or certified copy thereof

from auditor, accounting officer or SANAS accredited Verification Agency
[EMEs]

Note: failure to provide a valid B-BBEE Verification Certificate at the closing
date and time of the RFQ will result in an automatic score of zero being
allocated for preference

- In the case of Joint Ventures, a copy of the Joint Venture Agreement or
written confirmation of the intention to enter into a Joint Venture Agreement

- Original valid Tax Clearance Certificate [Consortia / Joint Ventures must
submit a separate Tax Clearance Certificate for each party]

SECTlON 2 : Quotation Form

SECTlON 3: Vendor Application Form------------------------------------------------------------------------------------------------------
• Original cancelled cheque or bank verification of banking details------------------------------------------------------------------------------------------------------
• Certified copies of IDs of shareholder/directors/members [as applicable]------------------------------------------------------------------------------------------------------
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;- Submitted
Returnable. Docul11ents [Yes or

No]

• Certified copies of the relevant company registration documents from
Companies and Intellectual Property Commission (CIPC)------------------------------------------------------------------------------------------------------

• Certified copies of the company's shareholdingjdirector's portfolio------------------------------------------------------------------------------------------------------
• Certified copy of valid Company Registration Certificate [if applicable]

ANNEXURE A - B-BBEE Preference Points Claim Form

b) In addition to the requirements of paragraph a) above, Respondents are further requested to submit with

their Proposals the following additional documents as detailed below.

Please confirm submission of these additional documents by so indicating [Yes or No] in the table below:

Additional Documents SUBMITTED
.. [Yes or No]

Valid Letter of Good standing from the Compensation Commissioner at the

Department of Labour

1
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Section 2

QUOTATION FORM
l/We, __

hereby offer to supply the goods/services at the prices quoted in the Price Schedule below, in accordance

with the conditions related thereto.

I/We agree to be bound by those terms and conditions in:

• the Standard Terms and Conditions for the Supply of Goods or Services to Transnet [available on

request]; and

• any other standard or special conditions mentioned and/or embodied in this Request for Quotation.

l/We accept that unless Transnet should otherwise decide and so inform me/us, this Quotation [and, if

any, its covering letter and any subsequent exchange of correspondence], together with Transnet's

acceptance thereof shall constitute a binding contract between Transnet and me/us.

l/We further agree that if, after l/we have been notified of the acceptance of my/our Quotation, l/we fail

to deliver the said goods/service/s within the delivery lead-time quoted, Transnet may, without prejudice

to any other legal remedy which it may have, cancel the order and recover from me/us any expenses

incurred by Transnet in calling for Quotations afresh and/or having to accept any less favourable offer.
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l/We quote as follows for the goods required, on a "delivered nominated destination" basis, excluding

VAT

Price Schedule

NOTE:

The estimated requirement for these services above is to obtain a market related tender price.
The actual requirement will vary based on the on-site conditions in the areas to be worked.

1

Delivery Lead-Time from date of purchase order: [days/weeks]

Notes to Pricing:

a) All Pricesmust be quoted in South African Rand, exclusive of VAT

b) To facilitate like-for-like comparison bidders must submit pricing strictly in accordancewith this price

schedule and not utilise a different format. Deviation from this pricing schedule could result in a bid

being disqualified.

c) Please note that should you have offered a discounted price(s), Transnet will only consider such

price discount(s) in the final evaluation stage if offered on an unconditional basis.
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Schedule of Quantities
Contract No.

KIMBERLEY SOUTH YARDS. Stations

ITEM Description m' Ha
Total Annual Rate per Worklot
Worklots
(300m') YR 1

Subtotal Year 1
Rejections

Subtotal Rc Rejected
Comments

A Stations

~
~-- --(- -- --1------
f --- ------ -, - .-t-

c---;{.~...~I---~~...•.••_..•..~....~.-_-;~n~=
j--------- -I- . - -- -------- ... --
I

-----!----- -
--, -----+-

..J--- ----
l------~--.

. - ._ ..- -~--
+

---j-

t.. - - +

-f--- - -- -- +

; -- +-

- -- --- -- -- ----_.

i--

----

----- -

c-
1----
1--------

f---
r- --- - -- --

~--

-+--_.-,...-~----------t---- --=-~--- .1--==~=_=~:=_-l---

__+--t~;~s~~~e___ ___,_~~,_~~_~__ ~:~~~~_;~:~~~ ~ --- _
- f il~:~;~~t~_ -...:.=---=-=-_.=.:, --,- 3.449_0.00.0 .----- 3.440 1.1.1.661. ---.-.- ..-.- .

-5- --Brakpoort - - - ~~~~~:q;.-----~:~~~----1~~:~~~ ~--- ---- -
_6.' _j':'_utchlnSoi1 - ~ ~-_ - _. __ 62 ]'0'0-:000,-"Ef.2io - - 209.000 -. . - ---. --
7. lBiesiespoort_ ___ ,. ~_~_40(l,OOO~:~5j40 .178.00~ __
8 Three Sisters 12 000.000' 1.200 40.000

--g---rravalia----- .: - _ 0:oao~_--o:o.o6 . o.ooor- .-- .---- -
10 +-KromriVle-r----- . ~~."Z9~qO.Q+ ~:8ZQ+- _ 162.333

-~~~-~~~o~~ .. _---______- ~;~~~:~~~ ~:~~~f'i~~:~~~~=---n
_ ,13 ,Ysterrant,,-- r - 50 2QQ'()()~-j 5,o.2.Q.j. 167.33~ . .. _

14 Renosterkop ._ __ ' 55700.000 +- 5:510J- ...!85.6671 . _
15 ;BeaufortWesi- L 304900.000: 30.4901' 1016.333 _

-1S---rModderrivier --------- 41 Too:oag~-~--4.f700 ,. 139:0000

5 _~{~~~~~i:SkloofUitwyk~_-_~---:-~~_ 3~~Wo~~~~~~g~g~ 1~~:~~~~ - _
19 iWitput j 1170..o.().o_~ 1JlQQ. _ 39.0000 . _

. --20 - OranTeiiVier==-------- ~300.0000 __ .3:~ 131.0000 __
-21 _~aankuil____ '[_,___ 27 3.QQ:.()()()Q U300 91.0000

22 Poupan---.__ _15_300.0~ 1.5300 __ .51~OaOO ... _.. _
23Polfontein Uitwyk ---- - 3 000.0000 0.3000 10.0000

-24 Houtkraal liltwyk--.--- -- . - 3'000.0000 0.3000 10.0000 -
~ De Aar :-.--- --- --- __ 386750.0000 38.6750 --,--289T667----- _

?6 _Jt-:t~yfield 2100.0000 0.2100 --- -i.oooo ._.
__ 22 -11Salt Lake--S900.000g -. __ -0.6900 23.0000

1

_

28 Bakenkop 3_9..o9JlQQQ.__ ():~ __ 13.0000j _

_ ~~_~~~;~s:~S'!l_.:::=._:=~=-~...--- kg~ ~:~;~~1;~:~~~~+--.-.-.. -
_.3.L_ :C;rEvep'!.t _ __ _ 19670.0000 1.9670 65.5667 _
_~ _)lJrtse.ansberg___ - +- 7988.0000 0.798826-:626rr -_

'
-_'_,_3

34
3"_ torraa.n9,sheO",e._hn..0d_fer-_ _ --~ 9' 5690200..0.95691 31.8967--- :.__ ___

_ -=c- _ _ 12300.0000 1.?.3.QQ. __ ~_1Jl~ . _
35 ,Kleinbegin ,6680.0000 0.6680 22.2667 _

. 33-67-_--!'UH,oP,-ni,ndg_ei.Joa~g-_---_,__...:.--_--_-- _, _- 137 01_1-0000 13.7011 456.703.&--_ -_ , __ +::. ____~ 70.QJlQQQ. 0.8700 29.0000 I . --- - ..... -

_~_~_~alks,',lo~t. ._ __ 7200.0000 0.7200 24.0000 .. _
39 Lutzputs 9 000.0000 0.9000 30.0000
40 Toeslaan -_.- ---- 7200.0000 0.7200 24.0000 ----

SUB TOTAL FOR KMBERLEY YARDS 1659918.000 165.9918 5533.060
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I
I
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Schedule of Quantities

KIMBERLEY SOUTH YARDS - Stations

Total Annual Rate per
Sub Total

Rate per
Sub Total Total for 2

ITEM Description m2 Ha Worklots Worklot
Year 1 Worklot

Year 2 Years
(300m2) Year 1 Year 2

A Stations

1 Britsville 17100.000 1.710 57.000
-~-- + - - -- - - -- --_. __ . I - - --

2 Die Put 16500.000 1.650 55.000
I --~---- ~- - .._.__ .

________________.1 --- -- - - ----_. -+ ------~--
3 'Qeelfont~n __ 34400.000 3.440 114.667 I

----- - ---- ------- 1--- t - ---------
4 Merriman --------t~:~~~~:~~~2.370 79.000------- ----- - -_ ... ------ + --~..
5 ~!<Poort 4.995 166.500 I

- -- -- 0-- ---------- ------l-~-0 --

6 Hutchinson 62700.000 6.270 209.000
- ------- ---+ -~--

7 ~.e_~Le~f>()ort
, 53400.000 5.340 178.000!

- I ---- - - -- -- c-- I -----

8 Three Sisters 12000.000 1.2QQ_ 40.000
-- c_ - -~-- I --

9 Travalia I 0.000 0.000 0.000
10 L----- ~
11 Nelspoort 24000.000 2.400 80.000 I

12 --~

13 Ysterrante 50200.000 5.020 167.333
14 Renosterkop 55700.000 5.570 185.667 ------- - --- "----

15 Beaufort West 304900.000 30.490 1016.333
16--- - --

17 Modderrivier 41 700.0000 4.1700 139.0000 -j-~~- .~._- -- -- -----
18 Heuning!1_eskloof uitwyk 3000.0000 0.3000 10.0000'

c --- c_ - ---- - ----

19 Belmont 30300.0000 3.0300 101.0000
--------- ..__ .._--- --- --_ ..

20 Witput 11 700.0000 1.1700 39.0000 ------ ----c _

21 Q@.rljEl!i~i_e~ 39300.0000 3.9300 131.0000
~-

- --- ----- - ---
Kraankuil 27300.0000 2.7300 91.0000 ~_._-

23 Poupan 15300.0000 1.5300 51.0000 - --- -~------ ----------- -- --- --- ------ --

24 Potf~ntE:lin Uitwyk 3000.0000 0.3000 10.0000
------ ----~-- --- ------

25 Houtkraal Uitwyk 3000.0000 0.3000 --- 10.0000 -- ~-- ------_ .._--
26 De Aar 386 750.0000 38.6750 1 289.1667 - --._-- ----- ~- - - ----
27 Hayfield 2100.0000 0.2100 7.0000

----- --- - ------- - - -- ...- --- - --
28 Salt Lake 6900.0000 0.6900 23.0000 --- ------- ------- -- - ------- ---
29 Bakenkop 3900.0000 0.3900 13.0000

-- - -_ .. ---
30 Douglas stasie 16200.0000 1.6200 54.0000 ----" -- -_ .. -
31 Prieska 45300.0000 4.5300 151.0000 I----_._-~ - -~ .- - -~~- ---------- --~--

Copy of Copy of schedule of quantities docx Stations
1 of 2
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Schedule of Quantities

KIMBERLEY SOUTH YARDS - Stations

10 % PROVISIONALS
TOTAL FOR KIMBERLEY YARDS

32 !Groveput
~~3 !Uitspansberg -= _

34 IFransenhof
--- ~T5;:aghoender
----. f---------__.1.6 Kle_inbegin
__3L_ ~gto"-_

38 Hondejag
39 Kalksloot
40 ~ Lutzputs
411Toeslaan

SUB TOTAL FOR KMBERLEY YARDS

Total for 2
Years

Sub Total
Year 2

Rate per
Worklot
Year 2

L J _~~
_ 1_+ _ u_--..---31~ I ----~- ---=~.--=-==E--- ---

- -- ----- I ----

I--~--L-~==
I--r--- --
J

Rate per Sub Total
Worklot Year 1Year 1

-I I
~--

I

------

Total Annual
m2 Ha Worklots

(300m2)

19 670.0000 I 1.96701 65.56671

7988.0000 0.7988 26.6267
9569.0000 0.9569 31.8967
12300.0000 1.2300 41.0000
6680.0000 0.6680 22.2667

137 011.0000 13.7011 456.7033
8700.0000 0.8700 29.0000
7200.0000 0.7200 24.0000

I 9000.0000 0.9000 30.0000
! 7200.0000 0.7200 24.0000I

J 1 565 618.000 156.5618 5218.727

156561.800 15.656 521.873
1 722 179.800 172.218 5740.599

DescriptionITEM

Copy of Copy of schedule of quantities docx Stations
2 of 2
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Schedule of Quantities

KIMBERLEY SOUTH YARDS - Signal Boxes

Total Annual Rate per
Sub Total

Rate per Sub Total Total for
ITEM Description Kilometer m2 Worklots Worklot

Year 1
Worklot Year 2 2 Years

(300m2) Year 1 Year 2
B SIGNAL BOXES

B 76 A-360 12.980 6 0.02

B 77 A-357 13.550 6 0.02

B 78 A-354 14.950 6 0.02

B 79 A-351 15.520 6 0.02

B 80 A-340 33.300 6 0.02

B 81 A-338 33.810 6 0.02

B 82 A-337 33.850 6 0.02

B 83 A-334 34.480 6 0.02

B 84 A-333 34.580 6 0.02

B 85 A-331 35.060 6 0.02

B 86 A-320 54.940 6 0.02

B 87 A-318 55.460 6 0.02

B 88 A-317 55.500 6 0.02

B 89 A-314 56.210 6 0.02

B 90 A-313 56.230 6 0.02

B 91 A-311 56.820 6 0.02

B 92 A-300 71.190 6 0.02

B 93 A-297 71.730 6 0.02

Copy of Copy of schedule of quantities docx Signal_boxes
1 of 12

Last Printed:2014/08/22
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--3p'

Schedule of Quantities

KIMBERLEY SOUTH YARDS. Signal Boxes

Total Annual Rate per
Sub Total

Rate per Sub Total Total for
ITEM Description Kilometer m2 Worklots Worklot

Year 1
Worklot Year 2 2 Years

(300m2) Year 1 Year 2

B 94 A-294 73.090 6 0.02

B 95 A-291 73.670 6 0.02

B 96 A-280 84.440 6 0.02

B 97 A-278 85.050 6 0.02

B 98 A-277 85.080 6 0.02

B 99 A-274 85.900 6 0.02

B 100 A-273 85.920 6 0.02

B 101 A-271 86.490 6 0.02

BELMONT-BEACONSFIELD 156 0.52

B 102 A-260 101.230 6 0.02

B 103 A-258 101.800 6 0.02

B 104 A-257 101.820 6 0.02

B 105 A-254 102.540 6 0.02

B 106 A-253 102.570 6 0.02

B 107 A-251 103.120 6 0.02

B 108 A-240 117.840 6 0.02

B 109 A-238 118.390 6 0.02

B 110 A-237 118.440 6 0.02

ORANJERIVIER-WITPUT 54 0.18

Copy of Copy of schedule of quantities docx Signal_boxes
2 of 12

Last Printed:2014/08/22
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Schedule of Quantities

KIMBERLEY SOUTH YARDS - Signal Boxes

Total Annual Rate per
Sub Total

Rate per Sub Total Total for
ITEM Description Kilometer m2 Worklots Worklot Year 1 Worklot Year 2 2 Years

(300m2) Year 1 Year 2

B 111 A-234 119.090 6 0.02

B 112 A-233 119.200 6 0.02

B 113 A-231 119.710 6 0.02

B 114 A-220 129.260 6 0.02

B 115 A-217 129.810 6 0.02

B 116 A-214 131.180 6 0.02

B 117 A-211 131.730 6 0.02

B 118 A-200 141.850 6 0.02

B 119 A-198 142.410 6 0.02

B 120 A-197 142.480 6 0.02

B 121 A-194 143.180 6 0.02

B 122 A-193 143.260 6 0.02

B 123 A-191 143.790 6 0.02

B 124 A-180 159.930 6 0.02

B 125 A-178 160.500 6 0.02

B 126 A-177 160.530 6 0.02

B 127 A-175 161.280 6 0.02

B 128 A-174 161.850 6 0.02

B 129 A-171 162.420 6 0.02

Copy of Copy of schedule of quantities docx Signal_boxes
3 of 12

Last Printed:2014/08/22

"P
RE

VI
EW

 C
OP

Y 
ON

LY
"



Schedule of Quantities

KIMBERLEY SOUTH YARDS - Signal Boxes

Total Annual Rate per
Sub Total

Rate per
Sub Total Total for

ITEM Description Kilometer m2 Worklots Worklot
Year 1

Worklot Year 2 2 Years
(300m2) Year 1 Year 2

B 130 A-160 178.630 6 0.02

B 131 A-158 179.190 6 0.02

B 132 A-157 179.250 6 0.02

B 133 A-154 179.940 6 0.02

B 134 A-153 179.980 6 0.02

B 135 A-151 180.500 6 0.02

B 136 A-140 199.700 6 0.02

B 137 A-138 200.220 6 0.02

B 138 A-137 200.270 6 0.02

B 139 A-134 200.940 6 0.02

B 140 A-133 201.000 6 0.02

B 141 A-131 201.580 6 0.02

B 142 A-120 218.630 6 0.02

B 143 A-117 219.190 6 0.02

B 144 A-114 220.570 6 0.02

B 145 A-111 221.100 6 0.02

PERDEVLEI-ORANJERIVIER 210 0.70

B 1 A2160 226.12 6 0.02

B 2 A2159 226.93 6 0.02

Copy of Copy of schedule of quantities docx Signal_boxes
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Schedule of Quantities

KIMBERLEY SOUTH YARDS - Signal Boxes

Total Annual Rate per Sub Total
Rate per

Sub Total Total for
ITEM Description Kilometer m2 Worklots Worklot

Year 1
Worklot Year 2 2 Years

(300m2) Year 1 Year 2

B 3 A2158 227.17 6 0.02

B 4 A2157 227.17 6 0.02

B 5 A2156 227.34 6 0.02

B 6 A2155 227.67 6 0.02

B 7 A2154 227.73 6 0.02

B 8 A2153 227.79 6 0.02

B 9 A2152 227.79 6 0.02

B 10 A2151 228.06 6 0.02

B 11 A2150 228.64 6 0.02

B 12 A2149 228.64 6 0.02

B 13 A2148 228.64 6 0.02

B 14 A2147 228.79 6 0.02

B 15 A2146 0.34 6 0.02

B 16 A2145 0.34 6 0.02

B 17 A2144 0.31 6 0.02

B 18 A2143 0.26 6 0.02

B 19 A2142 0.25 6 0.02

B 20 A2141 0.21 6 0.02

B 21 A2140 228.99 6 0.02

B 22 A2139 229.00 6 0.02

Copy of Copy of schedule of quantities docx Signal_boxes
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Schedule of Quantities

KIMBERLEY SOUTH YARDS - Signal Boxes

Total Annual Rate per
Sub Total Rate per

Sub Total Total for
ITEM Description Kilometer m2 Worklots Worklot

Year 1
Worklot

Year 2 2 Years(300m2) Year 1 Year 2

B 23 A2138 229.00 6 0.02

B 24 A2137 229.01 6 0.02

B 25 A2136 229.02 6 0.02

B 26 A2135 229.18 6 0.02

B 27 A2134 229.18 6 0.02

B 28 A2133 229.18 6 0.02

B 29 A2132 229.18 6 0.02

B 30 A2131 229.10 6 0.02

B 31 A2130 229.15 6 0.02

B 32 A2129 229.27 6 0.02

B 33 A2128 229.27 6 0.02

B 34 A2127 229.27 6 0.02

B 35 A2126 229.27 6 0.02

B 36 A2125 229.27 6 0.02

B 37 A2124B 230.04 6 0.02

B 38 A2124A 230.04 6 0.02

B 39 A2123 230.38 6 0.02

B 40 A2122 230.41 6 0.02

B 41 A2121 230.20 6 0.02

B 42 A2120 230.20 6 0.02

Copy of Copy of schedule of quantities docx Signal_boxes
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Schedule of Quantities

KIMBERLEY SOUTH YARDS - Signal Boxes

Total Annual Rate per
Sub Total

Rate per Sub Total Total for
ITEM Description Kilometer m2 Worklots Worklot Year 1 Worklot Year 2 2 Years

(300m2) Year 1 Year 2
B 43 A2119 230.48 6 0.02

B 44 A2118A 230.50 6 0.02

B 45 A2118B 230.50 6 0.02

B 46 A2118C 230.50 6 0.02

B 47 A2117 230.53 6 0.02

B 48 A2116 230.56 6 0.02

B 49 A2115 230.61 6 0.02

B 50 A2114 230.61 6 0.02

B 51 A2113 230.70 6 0.02

B 52 A2112 230.69 6 0.02

B 53 A2111 230.69 6 0.02

B 54 A2110 230.73 6 0.02

B 55 A2109 0.10 6 0.02

B 56 A2108 0.10 6 0.02

B 57 A2107 0.10 6 0.02

B 58 A2016 0.10 6 0.02

B 59 A2105 0.10 6 0.02

B 60 A2104 0.10 6 0.02

B 61 A2103 0.10 6 0.02

B 62 A2102 0.10 6 0.02

Copy of Copy of schedule of quantities docx Signal_boxes
7 of 12

Last Printed:2014/08/22

"P
RE

VI
EW

 C
OP

Y 
ON

LY
"



Schedule of Quantities

KIMBERLEY SOUTH YARDS - Signal Boxes

Total Annual Rate per Sub Total
Rate per Sub Total Total for

ITEM Description Kilometer m2 Worklots Worklot Year 1 Worklot
Year 2 2 Years

(300m2) Year 1 Year 2
B 63 A2101 0.10 6 0.02

B 64 A2100 0.10 6 0.02

B 65 A2099 0.15 6 0.02

B 66 A2098 0.15 6 0.02

B 67 A2097 0.15 6 0.02

B 68 A2096 0.15 6 0.02

B 69 A2095 0.15 6 0.02

B 70 A2094 0.15 6 0.02

B 71 A2093 0.19 6 0.02

B 72 A2092 0.16 6 0.02

B 73 A2091 0.22 6 0.02

B 74 A2090 0.22 6 0.02

B 75 A2089 0.22 6 0.02

B 76 A2088 0.32 6 0.02

B 77 A2087 0.33 6 0.02

B 78 A2086 0.33 6 0.02

B 79 A2085 0.33 6 0.02

B 80 A2084 0.33 6 0.02

B 81 A2083 0.33 6 0.02

B 82 A2082 0.33 6 0.02

Copy of Copy of schedule of quantities docx Signal_boxes
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Schedule of Quantities

KIMBERLEY SOUTH YARDS - Signal Boxes

Total Annual Rate per Sub Total
Rate per

Sub Total Total for
ITEM Description Kilometer m2 Worklots Worklot Year 1 Worklot Year 2 2 Years

(300m2) Year 1 Year 2
B 83 A2081 0.33 6 0.02

B 84 A2080 0.24 6 0.02

B 85 A2079 0.30 6 0.02

B 86 A2077 0.42 6 0.02

B 87 A2076 0.42 6 0.02

B 88 A2075 0.42 6 0.02

B 89 A2074 0.60 6 0.02

B 90 A2073 0.60 6 0.02

B 91 A2072 0.68 6 0.02

B 92 A2071 0.71 6 0.02

B 93 A2070 0.62 6 0.02

B 94 A2069 0.62 6 0.02

B 95 A2068 0.63 6 0.02

B 96 A2067 0.63 6 0.02

B 97 A2066 0.63 6 0.02

B 98 A2065 0.63 6 0.02

B 99 A2064 0.68 6 0.02

B 100 A2063 0.69 6 0.02

B 101 A2062 0.69 6 0.02

B 102 A2061 0.69 6 0.02

Copy of Copy of schedule of quantities docx Signal_boxes
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Schedule of Quantities

KIMBERLEY SOUTH YARDS - Signal Boxes

Total Annual Rate per
Sub Total

Rate per Sub Total Total for
ITEM Description Kilometer m2 Worklots Worklot Year 1 Worklot

Year 2 2 Years
(300m2) Year 1 Year 2

B 103 A2060 0.70 6 0.02

B 104 A2059 0.71 6 0.02

B 105 A2058 0.71 6 0.02

B 106 A2057 0.71 6 0.02

B 107 A2056 0.71 6 0.02

B 108 A2055 1.40 6 0.02

B 109 A2054 1.82 6 0.02

B 110 A2053 1.82 6 0.02

B 111 A2052 1.95 6 0.02

B 112 A2051 2.00 6 0.02

B 113 A2050 2.00 6 0.02

B 114 A2049 2.10 6 0.02

B 115 A2048 2.10 6 0.02

B 116 A2047 2.70 6 0.02

B 117 A2046 2.70 6 0.02

B 118 A2045 2.86 6 0.02

B 119 A2044 2.86 6 0.02

B 120 A2043 3.20 6 0.02

B 121 A2042 3.20 6 0.02

B 122 A2041 3.42 6 0.02

Copy of Copy of schedule of quantities docx Signal_boxes
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Schedule of Quantities

KIMBERLEY SOUTH YARDS - Signal Boxes

Total Annual Rate per
Sub Total

Rate per Sub Total Total for
ITEM Description Kilometer m2 Worklots Worklot

Year 1
Worklot

Year 2 2 Years
(300m2) Year 1 Year 2

B 123 A2040 3.42 6 0.02

B 124 A2039 3.62 6 0.02

B 125 A2038 3.63 6 0.02

B 126 A2037 3.37 6 0.02

B 127 A2036 3.38 6 0.02

B 128 A2035 3.38 6 0.02

B 129 A2034 4.69 6 0.02

B 130 A2033 5.06 6 0.02

B 131 A2032 5.75 6 0.02

B 132 A2031 1.17 6 0.02

B 133 A2030 1.18 6 0.02

B 134 A2029 1.18 6 0.02

B 135 A2028 1.18 6 0.02

B 136 A2027 1.54 6 0.02

B 137 A2026 1.54 6 0.02

B 138 A2025 1.80 6 0.02

B 139 A2024 1.80 6 0.02

B 140 A2023 1.92 6 0.02

B 141 A2022 2.14 6 0.02

B 142 A2021 2.58 6 0.02

Copy of Copy of schedule of quantities docx Signal_boxes
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Schedule of Quantities

KIMBERLEY SOUTH YARDS - Signal Boxes

Total Annual Rate per
Sub Total

Rate per
Sub Total Total for

ITEM Description Kilometer m2 Worklots Worklot
Year 1

Worklot
Year 2 2 Years

(300m2) Year 1 Year 2

B I 143 A2020 3.03 6 0.02

De Aar 858 2.86

ISUbTOTAAL I 1278.000 4.260

~
127.800 0.426~rovisional

ITOTAL for SIGNAL BOXES I 1405.800 4.686

Copy of Copy of schedule of quantities docx Signal_boxes
12 of 12

Last Printed:2014/08/22

"P
RE

VI
EW

 C
OP

Y 
ON

LY
"



Schedule of Quantities

KIMBERLEY SOUTH YARDS - Signal Equipment

Total
Rate per

Kilometre I Annual Rate per Sub Total Sub Total Total for
Item Station m2 Worklot Work lotLocation Worklots Year 1 Year 2 2 Years

(300m2
)

Year 1 Year 2

C. Electrical Subs and Relays

C BEACONSFIELD-DE AAR
Hotbox Rooms

HEUNINGNESKLOOF
ATHENS
ORANJERIVIER
KALKBULT

RELAY ROOMS

42/1
79/15
112/3
169/5

42
42
42
42

168.00

0.14
0.14
0.14
0.14
0.56

BEACONSFIELD 0,000 121 0.40
BEC.CENTRAL 2,300 121 0.40
BEACONSFIELD 5,700 121 0.40
SPUITFONTEIN 14,250 121 0.40
MODDERRIVIER 34,200 121 0.40
HEUNINGNESSKLOOF 55,860 121 0.40
GRASPAN 72,110 121 0.40
BELMONT 85,500 121 0.40
WITPUT 102,180 121 0.40
ORANJERIVIER 118,780 121 0.40
KOR 130,420 121 0.40
KRAANKUIL 142,830 121 0.40
POUPAN 160,920 121 0.40
POTFONTEIN 179,590 121 0.40
HOUTKRAAL 200,610 121 0.40
PERDEVLEI 219,900 121 0.40
DE AAR RELAY ROOM 1 229.100 147 0.49
DE AAR RELAY ROOM 2 0.330 147 0.49
DE AAR RELAY ROOM 3 2.000 147 0.49
DE AAR RELAY ROOM 230.530 147 0.49

2377 7.92

Copy of Copy of schedule of quantities docx Signal Equipment
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Schedule of Quantities

KIMBERLEY SOUTH YARDS - Signal Equipment

Total
Kilometre I Annual Rate per Sub Total Rate per Sub Total Total for

Item Station Location m2
Worklots Worklot

Year 1
Worklot

Year 2 2 Years
(300m2

)
Year 1 Year 2

DE AAR- BEAUFORT WEST

DE AAR- BEAUFORT WEST
RELAY ROOMS

Britzville 0.104 1041.750 3.473
Joen 0.104 1041.750 3.473
Laken 0.104 1041.750 3.473
Brakpoort 0.104 1041.750 3.473
Hutchinson 0.104 1041.750 3.473
Biesiesport 0.104 1041.750 3.473
Kromrivier 0.104 1041.750 3.473
Riem 0.104 1041.750 3.473

8334.00 27.78

I 8334.00 I 27.78 I I I I I ITOTAL: DE AAR. BEAUFORT WEST 8334.00 27.78

ISub Total SUB-STATIONS; RELAY ROOMS I 10879.00 36.26 I I I I
IProvisional10 % I 1087.90 3.63 I I I I I I

ITotal Sub Stations and Relay Rooms I 11966.90 39.89 I I I I

Copy of Copy of schedule of quantities docx Signal Equipment
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Schedule of Quantities

KIMBERLEY YARDS - Material Yards
D. Material Yards

Total Annual Rate per Sub Total Rate per Sub Total Total for 2
ITEM Description m2 Worklots Worklot Year Worklot Year

(300m2
) 1

Year 1 2 Year 2 Years

01 De Aar Material Yard 5250.0000 17.5000
02 Upington Material Yard 1 476.0000 1.5867
03 Upington Material Storage 1 504.0000 1.6800
04 UpinQton Material Storage 2 1000.0000 3.3333

Sub Total Material Yards KBY south 7230.0000 24.1000
Provisional 10% 723.0000 2.4100

Total Kimberlev South Material Yards 7953.0000 26.51001 I 1 I I

Copy of Copy of schedule of quantities docx Material Yards
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Schedule of Quantities I
I

Kimberley SOUTH - Test Rooms - Radio Sites !

E

Station
Kilometre I
Location Asset Total

Annual
Total for
2 Years

Test Rooms
Beaconsfiled-De Aar

IOrange River I 118.787 Test Room I 75.0000 I 0.2500 I I I
I 75.0000 I 0.2500 I

Radio Sites

De Aar-Upington-Namibia

Sodium 110.892 Radio Site 50.0000 0.1667
Redlands 148.865 Radio Site 50.0000 0.1667
Groveput 192.110 Radio Site 50.0000 0.1667
Brakbos 281.701 Radio Site 50.0000 0.1667
Brulpoort Radio Site 50.0000 0.1667
Colston 42.522 Radio Site 50.0000 0.1667

300.0000 1.0000

Belmont-Douglas

Skietbaan I 19.769 IRadio Site T 50.0000 I 0.1667 I I I I I
r 50.0000 I 0.1667 I I I I I

Sub Total Test Rooms I Radio sites I 425.0000 I 1.4167 I I I I I
Provisional I 42.5000 T 0.1417 I I I I

Total Test Rooms and Radio Sites I 467.500 I 1.5583 I I I I
Copy of Copy of schedule of quantities docx Radio Sites
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Schedule of Quantities

KIMBERLEY SOUTH YARDS - Electrical Equipment
--v-

Total
Rate per

Kilometre I Annual Sub Total Rate per Sub Total Total for
Item Station

Location m2
Worklots Worklot

Year 1 Worklot Year 2 2 Years
(300m2

)
Year 1 Year 2

F. Electrical Subs

SUBSTATIONS
SPYTFONTEIN 11.646 1 140 3.80
KLOKFONTEIN 46.987 1 140 3.80
GRASPAN 75.447 1 140 3.80
WIGTON 108.009 1 140 3.80
KAREEBOSCHPAN 140.008 1 140 3.80
KALKBULT 174.008 1 140 3.80
BEHRSHOEK 207.506 1 140 3.80

7980 27

TSS'e
MODDERRIVIER 28.567 90 0.30
HEUNINGNESKLOOF 59.019 90 0.30
BELMONT 90.107 90 0.30
ORANJERIVIER 123.339 90 0.30
ROOIDAM 155.142 90 0.30
BAARTMANS 191.457 90 0.30
PAARDEVALLEY 223.488 90 0.30

630.00 2.10
8610.00 28.70

11 KV SUBSTATIONS IN DE AAR YARD
B - Sub 231.281 60 0.20
D - Sub 230.300 641 2.14
E - Sub 229.550 587 1.96

Copy of Copy of schedule of quantities docx Electrical Equipment
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~
Schedule of Quantities ~~

KIMBERLEY SOUTH YARDS. Electrical Equipment
--r:

Total
Rate per Rate per

Kilometre/ Annual Sub Total Sub Total Total for
Item Station

Location m' Work lots Worklot Year 1 Worklot
Year 1 Year 2

Year 2 2 Years
(300m2

)

F - Sub 231.304 264 0.88
G - Sub 228.865 400 1.33
H - Sub 229.160 1005 3.35
Mini sub 228.706/231.061 110 0.37

3067.00 10.22

TOTAL: BEACONSFIELD-DE AAR I 11677.00 -I 38.92 I I I I

DE AAR. BEAUFORT WEST

DE AAR- BEAUFORT WEST
SUBSTATIONS

Britsville 3.982 1360 4.533
Joen 034.303 1360 4.533
Laken 065.128 1360 4.533
Brakpoort 101.321 1360 4.533
Hutchinson 133.528 1360 4.533
Biesiespoort 156.899 1 360 4.533
Kromrivier 190.177 1 360 4.533
Riem 219.900 1 360 4.533
North End 253.100 1 360 4.533

12240.00 40.80

TSS's
Oloff 019.561 30 0.10
Plaatfontein 049.350 30 0.10
Merriman 082.287 30 0.10
Barnard 119.880 30 0.10
Eggoklip 146.110 30 0.10
Hazel 174.534 30 0.10
Ganna 204.118 30 0.10
Lemoen 234.502 30 0.10

240.00 0.80

Copy of Copy of schedule of quantities docx Electrical Equipment
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Schedule of Quantities

KIMBERLEY SOUTH YARDS. Electrical Equipment
1=

Total
Rate per Rate per

Kilometre I Annual Sub Total Sub Total Total for
Item Station

Location m2
Worklots Worklot Year 1 Worklot

Year 1 Year 2 Year 2 2 Years
(300m2

)

TMO's
De Aar 000.573 30 0.10
Britsville 007.526 30 0.10
Mynfontein 029.577 30 0.10
Deelfontein 045.688 30 0.10
Sterkaar 059.986 30 0.10
Merriman 077.099 30 0.10
De Klerk 088.503 30 0.10
Brakpoort 107.383 30 0.10
Barnard 123.150 30 0.10
Hutchinson 130.615 30 0.10
Verster 141.841 30 0.10
Verster 141.841 30 0.10
Biesiespoort 154.636 30 0.10
Noblesfontein 164.703 30 0.10
Three Sisters 179.929 30 0.10
Kromrivier 193.606 30 0.10
Nelspoort 209.111 30 0.10
Riem 217.612 30 0.10
Renosterkop 227.451 30 0.10
Lemoen 241.345 30 0.10
Beaufort Wes 258.559 30 0.10

630.00 2.10

TOTAL: DE AAR- BEAUFORT WEST I 13110.00 I 43.70 I I I

ISub Total Electrical Equipment I 24787.00 I 82.62 I I I
IProvisional10 % I 2478.70 T 8.26 I I I

ITotal Sub Stations I 27265.70 T 90.89 I I I

Copy of Copy of schedule of quantities docx Electrical Equipment
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section 3

VENDOR APPLICATION FORM

Respondents are to furnish the following documentation and complete the Vendor Application Form below:

1. Original cancelled cheque OR letter from the Respondent's bank verifying banking details

[with bank stamp]

2. Certified copy of Identity Document(s) of Shareholders/Directors/Members [where

applicable]

3. Certified copies of the relevant company registration documents from Companies and

Intellectual Property Commission (CIPC)

4. Certified copies of the company's shareholding/director's portfolio

5. A letter on the company's letterhead confirm physical and postal addresses

6. Original valid SARSTax Clearance Certificate

7. Certified copy of VAT Registration Certificate

8. A valid and original B-BBEE Verification Certificate / sworn affidavit or certified copy

thereof meeting the requirements for B-BBEE compliance as per the B-BBEE Codes of Good

Practice

9. Certified copy of valid Company Registration Certificate [if applicable]
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Supplier Declaration Form
Company Trading Name
Company Registered Name
Company Registration Number Or 10 Number If A Sole Proprietor I
Form of entity I CC Trust I Pty Ltd I limited I Partnership Sole PropriE
VAT number (if registered)

Company Telephone Number
Company Fax Number
Company E-Mail Address
CompanyWebsite Address
Bank Name I BankAccountNumber I
Postal
Address I Code I
Physical
Address I Code I
Contact Person
Designation
Telephone
Email 1

Annual Turnover Range (Last Financial Year) < R5 Million R5-35 million > R35million
Does Yqur Company Provide Products Services Both
Area Of Delivery National Provincial Local
Is Your Company A Public Or Private Entity Public Private
Does Your Company Have A Tax Directive Or IRP30 Certificate Yes No
Main Product Or Service Supplied (E.G.: Stationery/Consulting)

I BEE Ownership Details

% BlackOwnership I I % Blackwomenownership % Disabledperson/s
ownership

Does your company have a BEE certificate Yes I No
What is your broad based BEE status (Level 1 to 9 / Unknown)
How many personnel does the firm employ I Permanent I Part time

Transnet Contact Person
Contact number
Transnet operating division

I Duly Authorised To Sign For And On Behalf Of Firm I Organisation

I
N~me I I Designation
. Signature. ..Date

Stamp And Signature Of Commissioner Of Oath

Name Date

Signature Telephone No.

33
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CHEMICAL CONTROL OF VEGETATION IN YARDS BY MEANS OF HERBICIDES ON THE KIMBERLEY
SOUTH DEPOT FORA PERIOD OF 2 YEARS

ANNEXURE A : B-BBEE PREFERENCE POINTS CLAIM FORM

This preference form contains general information and serves as a claim for preference points for Broad-

BasedBlackEconomicEmpowerment [B-BBEE] Status Level of Contribution.

1. INTRODUCTION

1.1 A total of 10 preference points shall be awarded for B-BBEEStatus Level of Contribution.

1.2 Failure on the part of a Bidder to fill in and/or to sign this form and submit a B-BBEEVerification

Certificate from a Verification Agency accredited by the South African Accreditation System

[SANAS] or a Registered Auditor approved by the Independent Regulatory Board of Auditors

[IRBA] or an Accounting Officer as contemplated in the Close Corporation Act [CCA] together

with the bid will be interpreted to mean that preference points for B-BBEEStatus Level of

Contribution are not claimed.

1.3 Transnet reserves the right to require of a Bidder, either before a Bid is adjudicated or at any time

subsequently, to substantiate any claim in regard to preferences, in any manner required by

Transnet.

2. GENERALDEFINmONS

2.1 "all applicable taxes" include value-added tax, pay as you earn, income tax, unemployment

insurance fund contributions and skills development levies;

2.2 "B-BBEE" means broad-based black economic empowerment as defined in section 1 of the

Broad-BasedBlack EconomicEmpowermentAct;

2.3 "B-BBEE status of contributor" means the B-BBEEstatus received by a measured entity based

on its overall performance using the relevant scorecard contained in the Codesof Good Practiceon

Black EconomicEmpowerment, issued in terms of section 9(1) of the Broad-BasedBlack Economic

Empowerment Act;

2.4 "Bid" means a written offer in a prescribed or stipulated form in response to an invitation by

Transnet for the provision of goods, works or services;

2.5 "Broad-Based Black Economic Empowerment Act" means the Broad-BasedBlack Economic

Empowerment Act, 2003 [Act No. 53 of 2003];

2.6 "comparative price" means the price after the factors of a non-firm price and all unconditional

discounts that can utilised have been taken into consideration;

2.7 "consortium or joint venture" means an association of persons for the purpose of combining

their expertise, property, capital, efforts, skills and knowledge in an activity for the execution of a

contract;

2.8 "contract" meansthe agreement that results from the acceptanceof a bid by Transnet;

2.9 "EME" means any enterprise with an annual total revenue of R5 [five] million or less as per the
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2007 version of the B-BBEECodesof Good Practiceand means any enterprise with an annual total

revenue of R10 [ten] million or less as per the Revised Codes of Good Practice issued on 11

October 2013 in terms of Government Gazette No. 36928;

2.10 "firm price" means the price that is only subject to adjustments in accordance with the actual

increaseor decrease resulting from the change, imposition, or abolition of customs and exciseduty

and any other duty, levy, or tax, which, in terms of the law or regulation, is binding on the

contractor and demonstrably has an influence on the price of any supplies, or the rendering costs

of any service, for the execution of the contract;

2.11 "functionality" means the measurement according to predetermined norms, as set out in the bid

documents, of a service or commodity that is designed to be practical and useful, working or

operating, taking into account, among other factors, the quality, reliability, viability and durability

of a serviceand the technical capacity and ability of a bidder;

2.12 "non-firm prices" meansall prices other than "firm" prices;

2.13 "person" includes reference to a juristic person;

2.14 "QSE" means any enterprise with an annual total revenue between R5 [five] million and R35

[thirty five] million as per the 2007 version of the B-BBEECodesof Good Practiceand means any

enterprise with an annual total revenue of between R10 [ten] million and R50 [fifty] million as per

the RevisedCodes of Good Practice issued on 11 October 2013 in terms of Government Gazette

No. 36928

2.15 "rand value" means the total estimated value of a contract in South African currency, calculated

at the time of bid invitations, and includesall applicable taxes and excise duties;

2.16 "subcontract" means the primary contractor's assigning or leasing or making out work to, or

employing another person to support such primary contractor in the execution of part of a project

in terms of the contract;

2.17 "total revenue" bears the same meaning assigned to this expression in the Codes of Good

Practice on Black Economic Empowerment, issued in terms of section 9(1) of the Broad-Based

BlackEmpowerment Act and promulgated in the Government Gazette on 9 February 2007;

2.18 "trust" means the arrangement through which the property of one person is made over or

bequeathed to a trustee to administer such property for the benefit of another person; and

2.19 "trustee" means any person, including the founder of a trust, to whom property is bequeathed in

order for such property to be administered for the benefit of another person.

3. ADJUDICATION USING A POINT SYSTEM

3.1 The Bidder obtaining the highest number of total points for the evaluation criteria as enumerated

in Section 2 of the RFPwill be awarded the contract, unlessobjective criteria justifies the award to

another bidder.

3.2 Preference points shall be calculated after prices have been brought to a comparative basis taking

into account all factors of non-firm prices and all unconditional discounts.

3.3 Points scoredwill be rounded off to 2 [two] decimal places.

3.4 In the event of equal points scored, the Bid will be awarded to the Bidder scoring the highest
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number of preference points for B-BBEE.

3.5 However, when functionality is part of the evaluation process and two or more Bids have scored

equal points including equal preference points for B-BBEE,the successful Bid will be the one

scoring the highest score for functionality.

3.6 Should two or more Bids be equal in all respect, the award shall be decided by the drawing of lots.
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4. POINTS AWARDED FOR B-BBEESTATUS LEVELOF CONTRIBUTION

4.1 In terms of the Preferential Procurement Regulations, 2011, preference points shall be awarded to

a Bidder for attaining the B-BBEE status level of contribution in accordance with the table below:

4.2

B-BBEE Status Level of Contributor Number of Points

[Maximum 10]

1 10

2 9

3 8

4 5

5 4

6 3

7 2

8 1

Non-compliant contributor 0

4.3 Bidders who qualify as EMEs in terms of the 2007 version of the Codes of Good Practice must

submit a certificate issued by an Accounting Officer as contemplated in the CCA or a Verification

Agency accredited by SANAS or a Registered Auditor. Registered auditors do not need to meet the

prerequisite for IRBA's approval for the purpose of conducting verification and issuing EME's with

B-BBEE Status Level Certificates.

4.4 Bidders who qualify as EMEs in terms of the Revised Codes of Good Practice issued on 11 October

2013 in terms of Government Gazette No. 36928 are only required to obtain a sworn affidavit on

an annual basis confirming that the entity has an Annual Total Revenue of R10 million or less and

the entity's Level of Black ownership.

4.5 In terms of the 2007 version of the Codes of Good Practice, Bidders other than EMEs must submit

their original and valid B-BBEE status level verification certificate or a certified copy thereof,

substantiating their B-BBEE rating issued by a Registered Auditor approved by IRBA or a

Verification Agency accredited by SANAS.

4.6 In terms of the Revised Codes of Good Practice issued on 11 October 2013 in terms of

Government Gazette No. 36928, Bidders who qualify as QSEs are only required to obtain a sworn

affidavit on an annual basis confirming that the entity has an Annual Total Revenue of R50 million

or less and the entity's Level of Black ownership. Large enterprises must submit their original and

valid B-BBEE status level verification certificate or a certified copy thereof, substantiating their B-

BBEE rating issued by a Registered Auditor approved by IRBA or a Verification Agency accredited

by SANAS.

4.7 A trust, consortium or joint venture will qualify for points for its B-BBEE status level as a legal

entity, provided that the entity submits its B-BBEE status level certificate.
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4.8 A trust, consortium or joint venture will qualify for points for their B-BBEEstatus level as an

unincorporated entity, provided that the entity submits their consolidated B-BBEEscorecard as if

they were a group structure and that such a consolidated B-BBEEscorecard is prepared for every

separate bid.

4.9 Tertiary institutions and public entities will be required to submit their B-BBEEstatus level

certificates in terms of the specialisedscorecardcontained in the B-BBEECodesof Good Practice.

4.10 A person will not be awarded points for B-BBEEstatus level if it is indicated in the Bid documents

that such a Bidder intends subcontracting more than 25% [twenty-five per cent] of the value of

the contract to any other enterprise that does not qualify for at least the same number of points

that such a Bidder qualifies for, unlessthe intended subcontractor is an EMEthat has the capability

and ability to execute the subcontract.

4.11 A person awarded a contract may not subcontract more than 25% [twenty-five per cent] of the

value of the contract to any other enterprise that does not have an equal or higher B-BBEEstatus

level than the person concerned, unless the contract is subcontracted to an EMEthat has the

capability and ability to execute the subcontract.

4.12 Bidders are to note that in terms of paragraph 2.6 of Statement 000 of the RevisedCodesof Good

Practice issued on 11 October 2013 in terms of Government Gazette No. 36928, any

representation made by an entity about its B-BBEEcompliance must be supported by suitable

evidence or documentation. As such, Transnet reserves the right to request such evidence or

documentation from Bidders in order to verify any B-BBEErecognition claimed.

5. B-BBEESTATUSAND SUBCONTRACTING

5.1 Bidders who claim points in respect of B-BBEE Status Level of Contribution must

complete the following:

B-BBEEStatus Level of Contributor _ [maximum of 20 points]

Note: Points claimed in respect of this paragraph 5.1 must be in accordance with the table

reflected in paragraph 4.1 above and must be substantiated by means of a B-BBEEcertificate

issued by a Verification Agency accredited by SANASor a RegisteredAuditor approved by IRBAor

a sworn affidavit in the caseof an EMEor QSE.

5.2 Subcontracting:

Will any portion of the contract be subcontracted? YES/NO[delete which is not applicable]

If YES,indicate:

(i) What percentageof the contract will be subcontracted? %

(ii) The name of the subcontractor .

(iii) The B-BBEEstatus level of the subcontractor .

(iv) Is the subcontractor an EME? YES/NO
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5.3 Declaration with regard to Company/Firm

(i) Name of Company/Firm .

(ii) VAT registration number .

(iii) Company registration number .

(iv) Type of Company / Firm [TICK APPUCABLE BOX]

D Partnership/Joint Venture/Consortium

DOne person business/sole propriety

DClose Corporations

DCompany (Pty) Ltd

(v) Describe Principal Business Activities

(vi) Company Classification [TICK APPUCABLE BOX]

D Manufacturer

DSupplier

DProfessional Service Provider

DOther Service Providers, e.g Transporter, etc
(vii) Total number of years the company/firm has been in business .
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1.

2.

BID DECLARATION

I/we, the undersigned, who warrants that he/she is duly authorised to do so on behalf of the

company/firm, certify that points claimed, based on the B-BBEEstatus level of contribution indicated in

paragraph 4 above, qualifies the company/firm for the preference(s) shown and 1/ we acknowledge that:

(i) The information furnished is true and correct.

(ii) In the event of a contract being awarded as a result of points claimed as shown in

paragraph 6 above, the contractor may be required to furnish documentary proof to the

satisfaction of Transnet that the claims are correct.

(iii) If the B-BBEEstatus level of contribution has been claimed or obtained on a fraudulent

basis or any of the conditions of contract have not been fulfilled, Transnet may, in

addition to any other remedy it may have:

(a) disqualify the person from the bidding process;

(b) recover costs, losses or damages it has incurred or suffered as a result of that

person's conduct;

(c) cancel the contract and claim any damages which it has suffered as a result of

having to make lessfavourable arrangements due to such cancellation;

(d) restrict the Bidder or contractor, its shareholders and directors, and/or associated

entities, or only the shareholders and directors who acted in a fraudulent manner,

from obtaining business from Transnet for a period not exceeding 10 years, after

the audi alteram part em [hear the other side] rule has been applied; and/or

(e) forward the matter for criminal prosecution.

WITNESSES:

SIGNATUREOF BIDDER

DATE: .

COMPANYNAME: .

ADDRESS: .
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Transnet Freight Rail
A Division of Transnet Limited

1. DESCRIPTION OF THE WORKS

1.1. EMPLOYERS OBJECTIVE

RFSNumber.

1.1.1. The essence of the Agreement is that Transnet Freight Rail requires the control of living
vegetation and the management of dead remains of previously living vegetation, to the
extent that areas treated in terms of the Agreement are free from any form of vegetation
(dead or otherwise) which may obstruct, hinder or interfere with operational activities, or have
the potential to damage equipment or facilities, on tracks or other areas included in the
Agreement.

1.1.2. The ways and means by which the above-mentioned results are obtained are the
responsibility of the Supplier. Transnet Freight Rail, however, shall have the right to monitor
the materials and activities of the Supplier to ascertain that all procedures and herbicidal
applications are in accordance with his/her tender, the relevant legislation and are conducive
to the achievement of long-term control of vegetation. Such right of monitoring shall be
entirely without prejudice to Transnet Freight Rail and shall in no way relieve the Supplier of
his/her responsibility for satisfactory control of vegetation.

1.1.3. Failure to comply with the minimum performance proposed by the Supplier in his/her tender
may form the basis for non-payment for work done, pending the achievement of control as
defined and/or termination or cancellation of the Agreement.

1.1.4. The Supplier must obtain his/her own information regarding the extent, occurrence and the
species of the vegetation over the work area. He/she must also determine the best method
to control the vegetation.

1.1.5. The Agreement will only be awarded to a tenderer who has the required experience in the
application of herbicides in Southern Africa as stipulated in terms of the Fertilizers, Farm
Feeds, Agricultural Remedies and Stock Remedies Act, Act 36 of 1947.

1.2. OVERVIEW OF THE WORKS

The Agreement covers the control of vegetation in mainly yards including declared weeds
and declared invader plants, by means of chemical herbicides on Transnet property, to the
extent that areas treated chemically or otherwise in terms of this Agreement are rendered
and maintained free from obstructing vegetation as defined for the periods specified herein.

1.3. PERFORMANCE BOND:

1.3.1. Transnet Freight Rail requires a Performance Bond of 10% of the total value of the
Agreement as security for the due and faithful performance by the Supplier of all the duties
and obligations resting upon and assumed by him in terms of the Agreement.

1.3.2. The Performance Bond is to be returned to the Supplier upon completion of the Agreement
after certification from the Project Manager that all Agreement requirements have been met

1.4. EXTENT OF THE WORKS

The service information briefly consists of the following:
• The control of vegetation, including declared weeds and declared invader plants by

means of chemical herbicides of mainly yards as indicated in the Schedule of
Requirements.

• The execution of the works shall include any work arising from or incidental to the
service information or required of the Supplier for the proper completion of the

Project Specification
Control of vegetation in yards
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Transnet Freight Rail
A Division of Transnet Limited

RFS Number.

Agreement in accordance with the true meaning and detail of the Agreement
documents.

• The Supplier shall obtain his/her own information regarding species occurrence and
extent of vegetation to be controlled in order to comply with the required standards.

1.4.1. The extent of the work consists of mainly yards as indicated in the Schedule of
Requirements.

1.4.2. The performance due by the Supplier shall include any work arising from or incidental to the
above or required of the Supplier for the proper completion of the Agreement in accordance
with the true meaning and intent of the Agreement documents.

1.4.3. The Supplier shall obtain his/her own information regarding species, occurrence and extent
of vegetation to be controlled in order to comply with the required standards.

1.5. LOCATION OF THE WORKS

1.5.1. The location of the works is as indicated in the Prices List and is in the geographical area
controlled by the Depot Engineer (As per schedule of quantities).

1.5.2. Transnet Freight Rail's representative will provide one-copy schematic diagrams to the
successful tenderer, indicating the areas to be treated.

1.6. DURATION OF AGREEMENT
The work provides for the control of vegetation for commencing on the date of notification of
acceptance of tender with Transnet Freight Rail for a period of 24 months.

2. GENERAL MAINTENANCE ASPECTS

2.1. WORK SPECIFICATIONS

2.1.1. Standard Specifications.
The following standard Specifications will be applicable to this Agreement:

• SANS 1200A - General
• SASS Code of Practices no 0206-1983"Safety procedures for the disposal of

surplus pesticides and associated toxic waste."

2.1.2. Generic Specifications:
The following Generic Specifications will be applicable to this Agreement:

• Transnet generic specifications.
• E4E (August 2006): Safety arrangements and procedural compliance with the

Occupational Health and Safety Act, Act 85 of 1993 and regulations.
• E7/1 (July 1998); Specifications for works on, over, under or adjacent to railway

lines and near high voltage equipment.

2.2. PLANT AND MATERIAL

2.2.1. Any plant and/or equipment provided to the Supplier at the beginning of the Agreement shall
be returned to Transnet Freight Rail in the same condition, normal wear and tear accepted.
Any loss or damage shall be made good by the Supplier, or the value thereof will be
deducted from moneys falling due to him/her.

2.2.2. The Supplier shall provide written certification of compliance with specification of any
materials (chemical) or equipment supplied by-him / her.

Project Specification
Control of vegetation in yards
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Transnet Freight Rail
A Division of Transnet Limited

2.3. CONSTRUCTION EQUIPMENT

RFSNumber.

All equipment necessary to execute the works shall be supplied by the Supplier.

2.4. EXISTING SERVICES

2.4.1. Reinstatement of services and property damaged during execution of the work.

2.4.2. Any damages caused by the Supplier to Transnet property and services shall be rectified
by the Supplier at his own cost and to the full satisfaction of the TransnetFreight Rail's
representative.

2.5. SITE ESTABLISHMENT

2.5.1. SERVICES AND FACILITIES PROVIDED BY THE EMPLOYER:

2.5.1.1. In the case of a Agreement for vegetation control the following will be provided free of
charge:

2.5.1.2. Water as required from Transnet Freight Rail's existing points of supply; such water may be
untreated, chemically treated or borehole water. The Supplier shall be responsible for all
work and equipment needed to fill the water trucks or spray units from the water point
provided and to ensure that the water is suitable for its intended use. These water points
may be up to 200km apart.

2.5.1.3. Road vehicle accessibility via service roads to the work site is not always possible.

2.5.1.4. Inspections of the areas of work by motor trolley may be arranged with the Project
Manager's Deputy, but will have to coincide with normal track inspections carried out by the
inspection /technical staff of the Depot. The Project Manager's Deputy shall be given
timeous notice (4 calendar weeks) of the Supplier's intention to inspect.

2.5.1.5. Any plant and/or equipment provided to the Supplier at the beginning of the Agreement shall
be returned to Transnet Freight Rail in the same condition, normal wear and tear accepted.
Any loss or damage shall be made good by the Supplier, or the value thereof will be
deducted from moneys falling due to him/her.

2.5.2. TO BE PROVIDED BY THE SUPPLIER

2.5.2.1. In addition to all labour materials, plant, equipment and incidentals needed to complete the
work, the Supplier shall provide all accommodation and toilet facilities for his/her employees.

2.5.2.2. The Supplier shall provide safe and secure storage facilities for all herbicides or chemicals
brought onto and in use on the site. Such facilities shall be capable of ensuring that
unauthorised persons or animals cannot gain access to such chemicals.

2.5.2.3. The Supplier shall provide at his/her own cost any security measures he/she may deem
necessary for safe and effective execution of the work within the Agreement area.

2.5.2.4. The personnel of the Supplier shall at all times, while on Transnet Freight Rail property and
during vegetation control operations, wear reflective safety jackets. These jackets must
either be yellow or light blue and preferably bear the name of the Supplier's company.

Project Specification
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Transnet Freight Rail
A Division of Transnet Limited

RFS Number.

Should the Supplier wish to use another colour this must first be cleared with the Project
Manager's Deputy or his/her deputy.

2.5.2.5. An effective safety procedure to be followed by all personnel on any Transnet Freight Rail
work site shall be compiled by the Supplier and implemented before any work commences.
The procedure shall be updated whenever the need arises and any changes shall be
communicated to all employees on a work site before work proceeds.

3. MANAGEMENT OF THE WORKS

3.1. SITE MEETINGS

The Supplier shall attend site meetings when required. These meetings will be held under
the chairmanship of Transnet's representative. These meetings will be conducted to
monitor progress and discuss agreed issues when required. A register will be kept of
attendance and a minute of the proceedings will be recorded and distributed afterwards.
When sub-Suppliers are required to attend, the Supplier shall ensure their attendance.

3.2. SITE BOOKS

3.2.1. A Site Instruction Book, A4 size, with triplicate pages shall be provided by the Supplier.
The format for written communication on site shall be the Site Instruction Book. The site
instruction shall have numbered sheet for receiving and recording instructions by the
Employer's representative and shall be clearly marked "Site Instruction Book".

3.2.2. A Daily Diary Book with triplicate pages shall be provided by the Supplier and be available
on site at all times. The number of staff and plant on site for every day shall be recorded.
The hours of actual work and the accurate amount of work measured per item as in the
Schedule of Requirements completed for each day shall also be recorded and signed off
by both Transnet Freight Rail (TFR) and the Supplier at the end of each day. This site diary
shall also serve as a daily record of all relevant information concerning herbicide application
and site conditions prevailing on site and as required in terms of section 16 of Act 36 of 1947.

3.2.3. Only persons authorised in writing by the Project Manager or Supplier may make entries in
the site books.

3.3. PROGRAMME OF WORK

3.3.1. The Supplier shall undertake the planning and programming of the entire vegetation control
operation and shall submit to the Project Manager's Deputy for approval full particulars
thereof within 2 weeks from the date of notification by Transnet Freight Rail of the
acceptance of his/her tender or the commencement of the annual rainy reason as the case
may be.

3.3.2. The particulars to be provided in respect of the Supplier's vegetation control programme
shall include but not be limited to the following:

3.3.3. An assessment, based on a proper site investigation of the nature and types of vegetation to
be controlled in the Agreement area,

3.3.4. The appropriate methods and procedures to be implemented by him/her to achieve the
standards of vegetation control required in terms of the Agreement,

3.3.5. The chemicals to be applied, design mixes, rates of application and the timing and number
of applications.

Project Specification
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Transnet Freight Rail
A Division of Transnet Limited

RFSNumber.

3.3.6. The methods and procedures to be implemented in mixing of chemicals pertaining to health
and safety, quality control, protection of third parties and security,

3.3.7. The Supplier shall conduct regular site investigations and monitoring procedures for the
purpose of:

Ascertaining the nature of weed infestation and factors that could influence the work;
monitoring the standard of weed control achieved;

• identifying any damage or hazards which may have been caused by the weed control
operation, and
planning of timeous execution of remedial work where control is not being achieved.

3.3.8. The Supplier's programme shall allow for commencement with the initial application of
chemicals at the appropriate timing, i.e. coinciding with the initial rainy season, for achieving
maximum success and for completion in the shortest possible time, but not later than six
weeks after commencement of the initial application.

3.3.9. The programme shall be based on the quantities and numbers of worklots shown in the
Schedule of Requirements.

3.3.10. In addition to the annual programme provided the Supplier shall submit daily working
programmes to the Project Manager's Deputy, 7 days in advance of the next working week,
indicating the specific areas where the Supplier will be working each day of the week.
Failure by the Supplier to submit a daily programme and/or deviating from it without notifying
the Project Manager's Deputy, preventing him/her from monitoring the Supplier's
performance, may result in payment for such work being withheld.

3.4. PERFORMANCEMONITORINGAND EVALUATION I INSPECTIONS

3.4.1. The Supplier shall at all times be responsible for supervision of the work and for follow-up
inspections to monitor the successful control achieved over areas of completed application.
He/she shall immediately take appropriate remedial action in areas where the specified
standards of control are not achieved.

3.4.2. The Project Manager's Deputy shall at any time during the application periods carry out
inspections of the Supplier's performance methods and procedures. He/she may at any
time take samples of the chemicals applied and arrange for the testing thereof. Where test-
samples fail to conform to the specifications the costs of testing will be recovered from the
Supplier and he/she may be ordered by the Project Manager's Deputy to re-treat entire
worklots or sections where such chemicals were applied.

3.4.3. The Project Manager's Deputy will during each growth season carry out [two I thfee]
official inspections of the work for the purpose of measuring progress and evaluating
whether control, as defined, has been achieved. The inspections shall be performed
visually and the Supplier shall be present or forfeit his/her right to dispute the
measurements and evaluation of the Project Manager's Deputy.

3.4.4. The first inspection shall be done at, or within [20] weeks after completion of the Supplier's
initial spraying programme and after he/she has notified the Project Manager's Deputy that
he/she has inspected the work and that control has been achieved. This inspection may
be brought forward but not by more than four (4) weeks.

3.4.5. The second inspection of the season will be carried out at, or within [36] weeks after
completion of the Supplier's initial spraying programme and after he/she has notified the
Project Manager's Deputy that he/she has inspected the work and that control has been
achieved. This inspection may be brought forward but not by more than four (4) weeks.
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Transnet Freight Rail
A Division of Transnet Limited

RFSNumber.

3.4.6. During each of these inspections the worklots treated will each be measured and
evaluated. A worklot that does not comply with the specified level of control will be
recorded as a "rejected worklot".

3.4.7. The rejection of worklots that do not comply with the standard of control for individual
worklots will be final and valid for that inspection in that particular year.

The rejection by the Project Manager's Deputy of work performance may be contested by
the Supplier only at the time and place of rejection.

The rejection of a worklot at a particular inspection shall remain final for that inspection for
payment purposes, notwithstanding the fact that the Supplier may execute further remedial
work in order to achieve control at further and final inspections.

3.4.8. In the case where the Project Manager's Deputy and the Supplier fail to agree on whether
a worklot has failed, the worklot shall be recorded as a "disputed worklot" and the Supplier
shall prepare an appropriate record of all disputed worklots in order that such disputes may
be resolved by way of the disputes resolution procedures stipulated in the clause 25 of the
standard terms and conditions of contract for the provision of services to Transnet (form
US7 -Services).

4. ENVIRONMENTAL REQUIREMENTS

4.1. COMPLIANCE WITH STATUTES

4.1.1. The Supplier's procedures for the procurement, storage, handling, transportation, application
and general use of chemicals shall comply with all applicable legislation, Codes of Practice
and Local, Regional or Provincial Authorities, including but not restricted to:

a) The Fertilizers, Farm Feeds, Agricultural Remedies and Stock Remedies Act (Act 36 of
1947) as amended.

b) The Hazardous Substance Act (Act 15 of 1973) as amended.
c) The Water Act (Act 54 of 1956) and the Water Amendment Act (Act 96 of 1984)(where

applicable ).
d) The National Environmental Management Act (Act 107 of 1998).
e) SASS Code of Practice No. 0206-1985 "Safety procedures for the disposal of surplus

pesticide and associated toxic waste".
f) Conservation of Agricultural resources Act (Act 43 of 1983) as amended.
g) Common law of nuisance.
h) Mountain Catchment Area Act (Act 63 of 1970).
i) The National Veld and Forest Fire Act (Act 101 of 1989)

4.1.2. The Supplier's authorised representative on site shall be a registered Pest Control
Operator, specialising in the field of weed control and registered in terms of the Farm
Feeds Agricultural and Stock Remedies Act, Act 36 of 1947 as amended. A registered Pest
Control Operator shall be in direct control of work taking place on site.

In the event of work taking place on numerous sites at the same time, the Supplier must
ensure that there is a registered Pest Control Operator on each site.

4.2. DAMAGE TO FAUNA AND FLORA

4.2.1. The Supplier shall ensure that his/her employees at all times exercise care and
consideration for the fauna and flora within and adjacent to the area to be sprayed.
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Transnet Freight Rail
A Division of Transnet Limited

RFSNumber.

4.2.2. The Supplier shall not apply any chemicals of an explosive, inflammable, highly volatile or
corrosive nature, which may damage crops vegetation or property or be hazardous to
humans or animals. The Supplier shall assume full responsibility for the efficiency and safety
of whatever chemicals are used.

4.2.3. Dumping or polluting of any kind will not be permitted. This stipulation is also applicable to
the washing out of tanks and equipment containing harmful chemicals and pollutants.

The Supplier shall institute and maintain procedures for the safe disposal of all chemicals
and residual materials originating from the execution of the works.

Containers and residual material shall not be disposed of on Transnet Freight Rail property
or as part of Transnet Freight Rail refuse.

4.2.4. The Supplier shall take particular note of environmentally sensitive areas and shall plan and
execute his/her work with the utmost care and responsibility.

5. PARTICULAR SPECIFICATIONS

This part covers the techniques, types and use of spraying equipment, required standards of
workmanship, inspections, measurement, payment, and acceptability of the works in respect
of the control of vegetation required in terms of the Agreement.

5.1. DEFINITIONS

5.1.1. Project Manager's Deputy. Any person appointed by the Employer to deputise for him / her
in supervising and carrying out the Agreement.

5.1.2. CONTROL

5.1.2.1. Control is achieved when all existing or potential growth of vegetation is permanently
impaired or destroyed by the application and effects of chemical herbicides, to the extent
that:

• The constituent parts of all plants occurring within the area of treatment
(worklots) cease to exist as living organisms or entities; and

• the development of new growth of plants from dormant seeds is effectively
counteracted or suppressed, for at least the growing season of the year in
question; and

• there are no dead or dry remains of any vegetation within the treated area
(worklot), which may constitute a hazard, danger, or hindrance to Transnet
Freight Rail personnel, equipment trucks or operations.

5.1.2.2. Control constitutes a process or situation where the destruction of vegetation on treated
areas occurs on an on-going basis and not only at the time of measurement and payment
inspections.

5.1.3. WORKLOTS

5.1.3.1. A WORKLOT is a subdivision of any area on which the Supplier shall control vegetation.
• In the case of yards and areas of a worklot will be areas of 300m2 each.

• Worklots in yards, depots/areas are not demarcated individually. The number
of worklots within any area to be treated is calculated by dividing the total
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Transnet Freight Rail
A Division of Transnet Limited

RFSNumber.

surface area by the surface area of single worklot i.e. 300 square metres.

• In yards, depots/areas where control is required worklots may be irregular in
shape. For inspection and payment purposes, work lots shall be physically
measured where necessary. In such instances the Project Manager's Deputy
shall decide in advance and advise the Supplier accordingly, of the method of
measurement to be adopted in any particular area.

• In yards, depots/areas worklots will normally be measured parallel to the main
direction of the track work present, or parallel to the main axis of any other
area. Worklots will not be measured individually in different directions but will
form part of a pattern of continuous and parallel worklots covering, in the most
effective manner possible, the surface of any particular area.

• A worklot for cable routes will normally be areas of 0.75m wide on both sides
and parallel to the cable route and 200m long.

5.1.3.2. However, if any provisional worklot has been sprayed under this Agreement the
previous year and the same worklot is again sprayed the next year, payment for the
second and consecutive years sprayed would be at the normal rate applicable for
that area and the work would be considered as additional work to the Schedule of
Requirements.

5.1.3.3. Formation is the finished earthworks surface upon which the track is laid.

5.1.3.4. Ballast means that part normally consisting of crushed stone, gravel, ash or muck, (the
material placed on the formation to support the track superstructure).

5.1.3.5. Declared weeds means category 1 plants and declared invader plants means category 2
and 3 plants proclaimed under the Conservation of Agricultural Resources Act, Act No. 43
of 1983, including amendments (GN Regulation 1048 of 25/05/1984 amended by GN
Regulation 280 of 30/03/2001) thereto.

5.1.3.6. Spraying means the even and uniform application of chemical herbicides at the rate
specified and applies to liquid, granular or any other formulation.

5.2. METHOD OF VEGETATION CONTROL

5.2.1. The Supplier's methods and program shall provide rapid and effective control in all areas.
Techniques, programming and chemicals employed shall therefore be directed at this aim.
The Supplier shall carry out immediate treatment of growth in all instances where rapid and
effective control is not achieved during any period of the Agreement.

5.2.2. Where a chemical approach to vegetation control is adopted, hoeing (skoffel) will not be
allowed as method of achieving control. Herbicides which act as a scorching agent (e.g. with
Paraquat or similar active ingredient) are incapable of meeting the definition of control and
shall not be used. Scorching of canopy growth only shall not constitute control of vegetation
as defined. Slashing of dead material to below the height specified in 5.3.3. will be
permitted.

5.2.3. Vegetation control in terms of the Agreement will normally be required in respect of the
yards. The type of herbicides and the methods of application to be employed are as
specified in the applicable returnable documents (clause 8.2) and are subject to the approval
of, and monitoring by the Project Manager's Deputy.
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Transnet Freight Rail
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RFS Number.

5.2.4. The Project Manager's Deputy's approval shall first be obtained for use of other herbicides.

5.2.5. Application methods shall, however, be entirely in accordance with the manufacturer's
specifications and recommendations for safe and effective use of the herbicides or herbicide
mixtures concerned.

5.2.6. Any deviation from the method of work submitted as per the applicable returnable document
(Clause 8.2) by the Supplier shall be subject to the approval of the Project Manager's
Deputy.

5.3. STANDARDS OF WORKMANSHIP

5.3.1. Standard of vegetation control for individual worklots.

5.3.2. Vegetation control shall be such that there is no live vegetation growth (including creepers)
exceeding 150mm in any dimension, occurring in the worklot, nor more than fifteen (15) live
plants of any lesser size.

This excludes overhanging canopy growth of plants: -

(a) with rootstock established entirely outside the worklot.

(b) with rootstock established on the boundary of the worklot, provided that:
• control was achieved over the remainder of the worklot.

a clear spray line is visible, showing that herbicide was effectively applied over
the entire surface of the worklot.
the Supplier took the presence of such growth into account and that the choice
of herbicides and chemical use was adjusted accordingly.
The boundary concerned is not the boundary of an adjoining worklot.

This exception does not apply in the case of creeping grasses (e.g. Cynodon) with nodal
rooting within the worklot even though such growth may originate from a plant outside the
worklot.

5.3.3. In addition, there shall be no dry or dead remains of vegetation within the worklot greater
than 150mm in height and of a density such that it constitutes a hazard, hindrance or danger
to Transnet Freight Rail operations, trucks or equipment in the area.

The evaluation to what density of dry or dead growth constitutes a hazard, hindrance or
obstruction shall be made by the Project Manager's Deputy.

5.4. MANUAL REMOVAL OF VEGETATION

No felling or hoeing of vegetation will be allowed during the two months preceding final
inspection. Herbicides may not be applied 2 weeks preceding final inspection for a season or
a year's program. All lots where such hoeing and felling or herbicides application were done
will be rejected.

For this Agreement, the Supplier should timeously acquaint him/herself with the existing
conditions of the sites and ensure that his/her tender prices for the first year only, includes
all work necessary to achieve the required control, e.g. slashing and removal of debris before
or just after spraying. The intention to slash and remove should be cleared with the Project
Manager's Deputy prior to work starting.
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Transnet Freight Rail
A Division of Transnet Limited

5.5 PRICE ADJUSTMENT FOR INFLATION:

RFS Number.

5.5.1A contract price adjustment factor to be determined in accordance with the formula will be
applied to allow for all increases or decreases in costs, from any cause whatsoever, which may
occur after the closing date of the submission of tenders and before the date of completion.

The contract price adjustment factor shall be rounded off to six decimal places.

5.5.2 The formula for the contract price adjustment factor shall be -

Lt Pt Mt Dt
(1- x)(0.20-+0.05-+0.70-+0.05--1)

Lo Po Mo Do

Where x = 0,15 and

Lo, Po, Mo and Do are respectively labour, machinery, material and diesel fuel indices
ruling for the calendar month four (4) months prior to closing date of the tender;

Lt, Pt, Mf and Of are respectively labour, machinery, material and diesel fuel indices ruling
for the calendar month four (4) months prior to the date of measurement.

5.5.3 The indices to be used shall be those for the Consumer Price Index, Production Price Index
and Contract Price Adjustment Provisions as obtained from the monthly Statistical News
Release published by STATS South Africa.

• Lo and Lt shall be the labour indices as indicated in P0141; Table A; Consumer Price
Index: Main Indices; Geographic indices, CPI for primary urban areas.

• Po and Pf shall be the average of the producer price indices of Metals, machinery,
equipment & computing equipment (weighted average of General & special purpose
machinery and Household appliances & office machinery) and Transport Equipment
(All) in the ratio of 1:1 (P0142.1).

• Mo and Mf shall be the producer price indices for Intermediate manufactured goods,
Table 2, Chemicals, rubber & plastic products (Basic and other chemicals), P0142.1.

• Do and Of shall be the producer price indices for selected materials (Diesel fuel, Coast
& Witwatersrand) (Contract Price Adjustment Provisions, CPAP, P0151, Table 4).

5.5.4 When the value of an index at the time of calculation is not known the latest available index
shall be used and any correction necessary shall be made by addition or subtraction in
subsequent monthly payment certificates.

5.5.5 The amounts to be added to or subtracted from the monthly payment certificates shall be
calculated by multiplying the amount certified for payment for that month (but excluding
amounts not subject to price adjustment) by the contract price adjustment factor for that
month.

5.5.6 Adjustment to measurements of previous months' quantities will be included in calculation
of the amount certified for payment and will therefore be subject to the price adjustment
factor of the current measurement month.

5.5.7 Any additions to or deductions from the amount payable, brought about by the application
of the contract price adjustment factor, shall be deemed to have made full allowance for all
increases or decreases in cost from any cause whatsoever, including all overhead costs as
well as any increases and decreases therein, and profit.
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Transnet Freight Rail
A Division of Transnet Limited

RFS Number.

5.5.8. Value added tax shall be excluded from individual payment item rates and price adjustment
indices as it will be added to the total of the month's measurement, after price adjustment
have been made in terms hereof.

5.5.8.1. The Price Adjustment Factor calculated at the completion of the works is used for calculating
price adjustment after this date.

5.6. REMEDIAL WORK

5.6.1. The Supplier shall carry out remedial work to all worklots where control has not been
achieved, prior to the official inspections taking place. Such remedial work shall include the
removal of dry or dead growth with any dimensions in excess of 150mm and forming a
nuisance or hazard to Transnet Freight Rail operations, from the treated worklots.

5.6.2. The Project Manager's Deputy may, at any time after the first measurement order the
Supplier to carry out remedial action, to commence within 2 weeks after being so ordered.
Prior to the commencement of this proposed remedial action an envisaged remedial work
program must be submitted to the Project Manager's Deputy for his/her approval. Failing to
do so the Project Manager's Deputy may arrange for such action to be carried out by others
at the cost of the Supplier.

5.6.3. Hoeing (skoffel) will not be allowed on its own as a remedial action.

5.6.4. Fire may not be used as a method of vegetation control or as a method of remedial action.

5.7. OVERALL CONTROL

5.7.1. The overall standard of control to be achieved by the Supplier over the Agreement area,
defined as "Overall Control" and expressed as a percentage, will be determined by
application of the following formula;

Overall Control
(Worklots treated - Worklots

Worklots treated
rejected)

x 100

uppller s a e:

YEAR 1 2 and
Consecutive

years
Minimum % of the total work, which shall comply,
with the standard of control for individual work-lots. 80 90

5.7.2. The standard of "Overall Control" (service level table) to be provided on each district by the
S r h II b

5.7.3. Failure by the Supplier to achieve the standard of "Overall Control" shall constitute a material
breach of Agreement by the Supplier, which will entitle the Employer to act in terms of the
standard terms and conditions of contract for the provision of services to Transnet (form
US7- Services).
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Transnet Freight Rail
A Division of Transnet Limited

6. GENERAL SPECIFICATIONS

6.1. GENERAL

RFS Number.

6.1.1. E4E (January 2004) - Safety Arrangements and Procedural Compliance with the
Occupational Health and Safety Act.

6.1.2. Specification E7/1 (Jul 1998): Specification for works on, over, under or adjacent to railway
lines and near high voltage

6.2. HEALTH AND SAFETY

6.2.1. The Supplier shall at all time comply with safety rules, regulations and legislation, as well
as Transnet Freight Rail (TFR) Safety Guidelines for Infrastructure (Latest Edition).

6.2.2. The Supplier shall at all times comply with the Basic Conditions of Employment Act as well
as all other relevant labour legislation. The Supplier must conduct his own formal risk
assessment to identify all risks. The Supplier is to clearly indicate in his tender submission
the processes and procedures he intends implementing to mitigate the total of all these
risks: e.g.

• Working with herbicides
• live OHTE
• Executing work on one line while a normal train service is running on

adjacent line/s
• Sanitation and refuse disposal as a threat to the environment.

6.2.3. The Supplier shall be responsible to ensure the use of only technically competent trained
staff on all types of work. The Supplier will have to ensure that the Supplier's personnel
operating his/her own locomotives, haulage equipment, road rail vehicles or any other track
vehicles on Transnet Freight Rail lines undergo a Transnet Freight Rail Operating course
and also receive a certificate of track section competency. This cost is to be borne by the
Supplier.

6.2.4. The Supplier shall ensure that all workers are appropriately equipped and wearing
Personal Protective Equipment (PPE) and that Safety Talks are conducted and noted in
the Site Diary before the start of every shift.

6.2.5. The Supplier shall be responsible to ensure that site staff are always competently trained
with regards to Electrical Awareness Training.

6.2.6. The Supplier shall be responsible to ensure that workers working on machines (high risk
areas), operators, machine fitters, area Project Manager's Deputies and Agreement
'supervisors' site staff are always competently trained with regards to PWC Electrical
Educational Training.

6.2.7. The Supplier shall also be responsible to ensure that Agreement managers in charge of
sites are always competently trained with regards to COM Competency Electrical Training
(to follow PWC Training).

6.2.8. The Supplier shall ensure that all his employees undergo medical surveillance where
required by legislation.

6.2.9. Non-compliance with safety requirements will result in an immediate suspension of work
without payment.
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Transnet Freight Rail
A Division of Transnet Limited

RFS Number.

6.2.10. Where training is required by the Supplier and Transnet Freight Rail (TFR) is committed to
provide training, the Supplier shall qualify his tender as to what and how many staff,
training will be required for. After award of the Agreement, the Supplier shall then arrange
with the appropriate Transnet Freight Rail (TFR) representative, through the Project
Manager's Deputy, for this training / testing.

The following training shall be arranged for the following Suppliers staff:

Course Objective Duration & trainer Grade to attend
A) To inform all Two hour on-the-job lecture • All workers and staff
Awareness Suppliers staff and training. working on the
(Electrical) working near a Accredited Electrical trainer / Agreement

machine and on the Depot's Electrical Supervisor
line on electrified
sections of the
dangerous situations
of high voltage OHTE

B) COM Work permits safe Lecture room training = 0,25 d Supervisor
Competency working procedures On-the-job training = 0,25 d (Responsible person

(Electrical) under the direct Criterion test = 0,5 days in charge at machine

(To follow A) supervision of a Total = 1 day working)
responsible Accredited Electrical trainer
representative.

• The electrical awareness training must be arranged for beforehand on-the-job.

• The electrical educational and competency training may be arranged for at either a depot's
lecture room's (Transnet Freight Rail (TFR) property), or at a venue of the Suppliers choice
(Suppliers cost).

7. PRICING INSTRUCTIONS

7.1. GENERAL

7.1.1. Measurement and payment shall be in accordance with relevant provisions of clause 8 of
each of the SANS 1200 Standardised Specifications for Civil Engineering Construction
referred to in the Service Information.

7.1.2. The units of measurement described in these Schedule of Requirements are metric units.
Abbreviations used in the Schedule of Requirements are as follows:

% = percentage
h = hour
ha = hectare
kg = kilogram
kl = kilolitre
km = kilometre
I = litre
m = metre
No. = number
Prov sum = Provisional sum
Sum = Lump sum
W/day = Work day

Project Specification Page 15 of 18
Control of vegetation in yards

1RANSNEr

""r 55
frejghrroi/

"P
RE

VI
EW

 C
OP

Y 
ON

LY
"



Transnet Freight Rail
A Division of Transnet Limited

R/only
Worklot

=
=

Rate only
area totalling 300m2

RFS Number.

7.1.3. For the purpose of these Schedule of Requirements, the following word shall have the
meanings assigned to them:

Unit:

Quantity:

Rate:

Amount:

The unit of measure for each item of work as defined in the COLTO
Standard specification.

The number of units of works for each item.

The agreed payment per unit measurement.

The product of the quality and the agreed rate for an item.

7.1.4. No allowance is made for waste on items in the Schedule of Requirements.

7.1.5. It will be assumed that the prices included in the Schedule of Requirements are based on
Acts, Ordinances, regulations, By-laws, International Standards and National Standards
that were published 28 day before the closing date for tenders.

7.1.6. Such prices and rates cover all costs and expenses that may be required for the
execution of the works described in accordance with the provisions of the Service
Information, and shall cover the cost of all general risks, liabilities and obligations set forth
or implied in the Agreement Data, as well as overhead charges and profit.

7.1.7. The quantities set out in the Schedule of Requirements are estimated and may be more
or less than stated. The Supplier shall submit with his/her tender a complete and detailed
priced Schedule of Requirements (prepared in black ink) for the Works.

7.1.8. Each item shall be priced by the Tenderer. If the Supplier has omitted to price any items
in the Schedule of Requirements, the cost of the work included in such items will be held to
be spread over and included in the prices given in the other items of work.

7.1.9. Payment for this Agreement shall be based on the Schedule of Requirements and the
payment will be made in accordance with the rates tendered in the Schedule of
Requirements.

The absence of stated quantities in the Schedule of Requirements is no guarantee that
none will be required. Reasonable prices should therefore be inserted for every item as
these prices may be considered in adjudication of tenders.

The short descriptions of the items in the Schedule of Requirements are for identification
purposes only.

Items classified as "provisional worklots" in the Schedule of Requirements indicate that there
is no certainty about the amount of work, which will be required. In this Agreement the
provisional items, where applicable, are for the treatment of areas, which are not necessarily
treated annually.' These areas will be measured per provisional worklot as defined in 5.1.3
and stated in the Schedule of Quantities. The standard of control for individual worklots shall
apply.

7.2. MEASUREMENT AND PAYMENT
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7.2.1. Payment will be based on the numbers of worklots treated as instructed by the
Supervisor and to which the Supplier successfully applied the vegetation control measures
and has achieved the standard of control defined in clause 5.3.

7.2.2. No payment will be made for rejected worklots where control achieved does not meet the
standards of control specified.

7.2.3. Measurement and payment for the work completed will be made in [3] stages.

7.2.4. After completion of the initial spraying of the entire Agreement area the Supervisor or his
deputy and the Supplier will measure the work performed (number of worklots sprayed).
The Supplier will thereafter receive payment at [50%] of the rates tendered for all of the
completed work.

7.2.5. A second measurement and evaluation will be made concurrent with the first official
inspection conducted in accordance with clause 3.4.4. The Supplier will thereafter receive
payment at [25%] of the rates tendered for all worklots where control as specified has been
achieved or clear signs are evident that control is in the process of being achieved.

7.2.6. A third measurement and evaluation will be made concurrent with the second official
inspection conducted in accordance with clause 3.4.5. The Supplier will thereafter receive
payment at [25%] of the rates tendered for all worklots where control has been achieved.

8. LIST OF RETURNABLE DOCUMENTS

The tenderer must include the schedules and documents listed below in the tender
document for tender evaluation purposes.

8.1. RETURNABLE SCHEDULES.

Please complete the schedules and return with the tender document

• Certificate of Attendance at Clarification Meeting
• Schedule of the Tenderer's Experience
• Schedule of Subcontractors
• Schedule of Plant and Equipment
• Record of Addenda to Tender Documents
• Certificate of authority for joint ventures (where applicable)
• Form of Intent to provide Performance Bond
• Compulsory Enterprise Questionnaire
• CV of key personnel.
• Certificate of Authority for joint ventures
• Supplier Declaration form

8.2. RETURNABLE DOCUMENTS

• Certificate of Authority for Signatory (Resolution by Board)
• An original valid Tax Clearance Certificate issued by the South African Revenue

Services.
• Letter of Good Standing with the Compensation Commissioner
• Safety Plan in accordance with the Construction Regulations, 2003(refer to the E4E

(August Transnet 2006)
• Environmental Plan
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Transnet Freight Rail
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RFS Number.

• Method and detail of process including -
• List of registered herbicides to be used in the work, supported by full

specimen labels.
• Application rates of herbicides to be applied
• Product mixtures
• Detail and function of personnel to carry out operation
• Work rates of the unit(s) per day List of support resources to carry out

operation
• Proposed Amendments and Qualifications
• Proposed Organization and Staffing structure including quantity of personnel to be

trained in aspects of safety.
• Certified copies of latest Pest Control Operators registration certificates of the

supervisory staff.
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1

TRANSNET SOC LIMITED

(Registration no. 1990/000900//30)

E.4E Transnet (Jan 2004)

SAFETY ARRANGEMENTS AND PROCEDURAL COMPLIANCE
WITH THE OCCUPATIONAL HEALTH AND SAFETY ACT

(ACT 85 OF 1993)AND APPLICABLE REGULATIONS

1. General

1.1 The Contractor and Transnet Limited (hereinafter referred to as "Transnet") are
. individual employers, each in its own right, with their respective duties and
obligations set out in the Occupational Health and Safety Act, Act 85 of 1993 (the
Act) and applicable Regulations.

1.2 The Contractor accepts, in terms of the General Conditions of Contract and in terms of
the Act, his obligations as an employer in respect of all persons in his employ, other
persons on the premises or the Site or place of work or on the work to be executed by
him, and under his control. He shall, before commencement with the execution of the
contract work, comply with the provisions set out in the Act, and shall implement and
maintain a Health and Safety Plan as described in the Construction Regulations, 2003
and as approved by Transnet, on the Site and place of work for the duration of the
Contract.

1.3 The Contractor accepts his obligation to complying fully with the Act and applicable
Regulations notwithstanding the omission of some of the provisions of the Act and the
Regulations from this document.

1.4 Transnet accepts, in terms of the Act, its obligations as an employer of its own
employees working on or associated with the site or place of work, and the Contractor
and Technical Officer or his deputy shall at all times, co-operate in respect of the
health and safety management of the site, and shall agree on the practical
arrangements and procedures to be implemented and maintained during execution of
the Works.

1.5 In the event of any discrepancies between any legislation and this specification, the
applicable legislation will take precedence.

2. Definitions

2.1 In this Specification any word or expression to which a meaning has been assigned in
the Construction Regulations, shall have the meaning so assigned to it, unless the
context otherwise indicates: -

2.2 The work included in this Contract shall for the purposes of compliance with the Act
be deemed to be "Construction Work", which, in terms of the Construction
Regulations, 2003 means any work in connection with: -

(a) the erection, maintenance, alteration, renovation, repair, demolition or
dismantling of or addition to a building or any similar structure;
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2 E.4E Transnet (Jan 2004)

(b) the installation, erection, dismantling or maintenance of fixed plant where such
work includes the risk of a person falling;

(c) the construction, maintenance, demolition or dismantling of any bridge, dam,
canal, road, railway, runway, sewer or water reticulation system or any similar
civil engineering structure; or

(d) the moving of earth, clearing of land, the making of an excavation, piling, or
any similar type of work;

2.3 "competent person" in relation to construction work, means any person having the
knowledge, training and experience specific to the work or task being performed:
Provided that where appropriate qualifications and training are registered as per the
South African Qualifications Authority Act, 1995 these qualifications and training
shall be deemed to be the required qualifications and training;

2.4 "contractor" means principal contractor and "subcontractor" means contractor as
defined by the Construction Regulations, 2003.

2.5 "fall protection plan" means a documented plan, of all risks relating to working from
an elevated position, considering the nature of work undertaken, and setting out the
procedures and methods applied to eliminate the risk;

2.6 "health and safety me" means a file, or other record in permanent form, containing
the information required to be kept on site in accordance with the Act and applicable
Regulations;

2.7 "Health and Safety Plan " means a documented plan which addresses the hazards
identified and include safe work procedures to mitigate, reduce or control the hazards
identified;

2.8 "Risk Assessment" means a programme to determine any risk associated with any
hazard at a construction site, in order to identify the steps needed to be taken to
remove, reduce or control such hazard;

2.9 "the Act" means the Occupational Health and Safety Act No. 85 of 1993.

3. Procedural Compliance

3.1 The Contractor who intends to carry out any construction work shall, before carrying
out such work, notify the Provincial Director in writing if the construction work:-

(a) includes the demolition of a structure exceeding a height of 3 metres; or

(b) includes the use of explosives to perform construction work; or

(c) includes the dismantling of fixed plant at a height greater than 3m,

and shall also notify the Provincial Director in writing when the construction work
exceeds 30 days or will involve more than 300 person days of construction work and
if the construction work:-

(a) includes excavation work deeper than 1m; or
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3 E.4E Transnet (Jan 2004)

(b) includes working at a height greater than 3 metres above ground or a landing.

3.2 The notification to the Provincial Director shall be on a form similar to Annexure A of
the Construction Regulations, 2003, also shown in Annexure 1 of this Specification.
The Contractor shall ensure that a copy of the completed notification form is kept on
site for inspection by an inspector, Technical Officer or employee.

3.3 The Contractor shall, in accordance with the Act and applicable Regulations, make all
the necessary appointments of competent persons in writing on a form similar to
Annexure 2 of this Specification and deliver copies thereof to the Technical Officer.
Copies should also be retained on the health and safety file.

3.4 Subcontractors shall also make the above written appointments and the Contractor
shall deliver copies thereof to the Technical Officer.

3.5 In the case of a self-employed Contractor or any subcontractor who has the
appropriate competencies and supervises the work himself, the appointment of a
construction supervisor in terms of regulation 6.1 of the Construction Regulations,
2003 will not be necessary. The Contractor shall in such a case execute and sign a
declaration, as in Annexure 3, by which he personally undertakes the duties and
obligations of the "Chief Executive Officer" in terms of section 16(1) of the Act.

3.6 The Contractor shall, before commencing any work, obtain from the Technical Officer
an access certificate as in Annexure 4 executed and signed by him, permitting and
limiting access to the designated site or place of work by the Contractor and any
subcontractors under his control.

3.7 Procedural compliance with Act and Regulations, as above, shall also apply to any
subcontractors as employers in their own right. The Contractor shall furnish the
Technical Officer with full particulars of such subcontractors and shall ensure that
they comply with the Act and Regulations and Transnet's safety requirements and
procedures.

4. Special Permits

Where special permits are required before work may be carried out such as for
hotwork, isolation permits, work permits and occupations, the Contractor shall apply
to the Technical Officer or the relevant authority for such permits to be issued. The
Contractor shall strictly comply with the conditions and requirements pertaining to the
issue of such permits.

5. Health and Safety Programme

5.1 The Tenderer shall, with his tender, submit a Health and Safety Programme setting out
the practical arrangements and procedures to be implemented by him to ensure
compliance by him with the Act and Regulations and particularly in respect of: -

(i) The provision, as far as is reasonably practical, of a working environment that is
safe and without risk to the health of his employees and subcontractors in terms
of section 8 of the Act;
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4 EAE Transnet (Jan 2004)

(ii) the execution of the contract work in such a manner as to ensure in terms of
section 9 of the Act that persons other than those in the Contractor's
employment, who may be directly affected by the contract work are not thereby
exposed to hazards to their health and safety;

(iii) ensuring, as far as is reasonably practical, in terms of section 37 of the Act that
no employee or subcontractor of the Contractor does or omits to do any act
which would be an offence for the Contractor to do or omit to do.

5.2 The Contractor's Health and Safety Programme shall be based on a risk assessment in
respect of the hazards to health and safety of his employees and other persons under
his control that are associated with or directly affected by the Contractor's activities in
performing the contract work and shall establish precautionary measures as are
reasonable and practical in protecting the safety and health of such employees and
persons.

5.3 The Contractor shall cause a risk assessment contemplated in clause 5.2 above to be
performed by a competent person, appointed in writing, before commencement of any
Construction Work and reviewed during construction. The Risk Assessments shall
form part of the Health and Safety programme to be applied on the site and shall
include at least the following:

(a) The identification of the risks and hazards that persons may be exposed to;

(b) the analysis and evaluation of the hazards identified;

(c) a documented Health and Safety Plan, including safe work procedures to
mitigate, reduce or control the risks identified;

(d) a monitoring and review plan.

504 The Health and Safety Plan shall include full particulars in respect of: -

(a) The safety management structure to be instituted on site or place of work and
the names of the Contractor's health and safety representatives and members of
safety committees where applicable;

(b) the safe working methods and procedures to be implemented to ensure the work
is performed in compliance with the Act and Regulations;

(c) the safety equipment, devices and clothing to be made available by the
Contractor to his employees;

(d) the site access control measures pertaining to health and safety to be
implemented;

(e) the arrangements in respect of communication of health and safety related
matters and incidents between the Contractor, his employees, subcontractors
and the Technical Officer with particular reference to the reporting of incidents
in compliance with Section 24 and General Administrative Regulation 8 of the
Act and with the pertinent clause of the General Conditions of Contract
forming part of the Contract and
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5 EAE Transnet (Jan 2004)

(f) the introduction of control measures for ensuring that the Safety Plan is
maintained and monitored for the duration of the Contract.

SA The Health and Safety programme shall be subject to the Technical Officer's approval
and he may, in consultation with the Contractor, order that additional and/or
supplementary practical arrangements and procedures be implemented and maintained
by the Contractor or that different working methods or safety equipment be used or
safety clothes be issued which, in the Technical Officer's opinion, are necessary to
ensure full compliance by the Contractor with his obligations as an employer in terms
of the Act and Regulations. The Technical Officer or his deputy shall be allowed to
attend meetings of the Contractor's safety committee as an observer.

5.5 The Contractor shall take reasonable steps to ensure that each subcontractor's Health
and Safety Plan is implemented and maintained on the construction site: Provided that
the steps taken, shall include periodic audits at intervals mutually agreed to between
the them, but at least once every month.

5.6 The Contractor shall stop any subcontractor from executing any construction work,
which is not in accordance with the Contractor's, and/or subcontractor's Health and
Safety Plan for the site or which poses a threat to the health and safety of persons.

5.7 The Contractor shall ensure that a copy of the Health and Safety Plan is available on
site for inspection by an inspector, Technical Officer, agent, subcontractor, employee,
registered employee organisation, health and safety representative or any member of
the health and safety committee.

5.8 The Contractor shall consult with the health and safety committee or, if no health and
safety committee exists, with a representative group of employees, on the
development, monitoring and review of the Risk Assessment.

5.9 The Contractor shall ensure that all employees under his control are informed,
instructed and trained by a competent person regarding any hazard and the related work
procedures before any work commences, and thereafter at such times as may be
determined in the Risk Assessment.

5.10 The Contractor shall ensure that all subcontractors are informed regarding any hazard
as stipulated in the Risk Assessment before any work commences, and thereafter at
such times as may be determined in the Risk Assessment.

5.11 The Contractor shall ensure that all visitors to a construction site undergoes health and
safety induction pertaining to the hazards prevalent on the site and shall be provided
with the necessary personal protective equipment.

6. Fall Protection Plan

6.1 In the event of the risk and hazard identification, as required in terms of clause 5.3 of
this Specification, revealing risks relating to working from an elevated position the
contractor shall cause the designation of a competent person, responsible for the
preparation of a fall protection plan;
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6 EAE Transnet (Jan 2004)

6.2 The Contractor shall implement, maintain and monitor the fall protection plan for the
duration of Contract. The Contractor shall also take such steps to ensure the
continued adherence to the fall protection plan.

6.3 The fall protection plan shall include:-

(a) A Risk Assessment of all work carried out from an elevated position;

(b) the procedures and methods to address all the identified risks per location;

(c) the evaluation of the employees physical and psychological fitness necessary
to work at elevated positions;

(d) the training of employees working from elevated positions; and

(e) the procedure addressing the inspection, testing and maintenance of all fall
protection equipment.

7. Hazards and Potential Hazardous Situations

The Contractor and the Technical Officer shall immediately notify one another of any
hazardous or potentially hazardous situations which may arise during performance of
the Contract by the Contractor or any subcontractor and, in particular, of such hazards
as may be caused by the design, execution and/or location and any other aspect
pertaining to the contract work.

8. Health and Safety File

8.1 The Contractor shall ensure that a health and safety file is opened and kept on site and
shall include all documentation required as per the Act and applicable regulations, and
made available to an inspector, the Technical Officer, or subcontractor upon request.

8.2 The Contractor shall ensure that a copy of the both his Health and Safety Plan as well
as any subcontractor's Health and Safety Plan is available on request to an employee,
inspector, contractor or the Technical Officer.

8.3 The Contractor shall hand over a consolidated health and safety file to the Technical
Officer upon completion of the Construction Work and shall in addition to
documentation mentioned in the Act and applicable Regulations include a record of all
drawings, designs, materials used and other similar information concerning the
completed structure."P
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ANNEXURE 1

E.4E Transnet (Jan 2004)

OCCUPATIONAL HEALTH AND SAFETY ACT, 1993

Regulation 3(1) of the Construction Regulations

NOTIFICATION OF CONSTRUCTION WORK

l(a) Name and postal address of principal contractor:

(b) Name and tel. no of principal contractor's contact person:

2. Principal contractor's compensation registration number: _

3.(a) Name and postal address of client:

(b) Name and tel no of client's contact person or agent:

4.(a) Name and postal address of designer(s) for the project:

(b) Name and tel. no of designer(s) contact person:

5. Name and telephone number of principal contractor's construction supervisor on site appointed
in terms of regulation 6(1).

6. Name/s of principal contractor's construction sub-ordinate supervisors on site appointed in
terms of regulation 6(2).

7. Exact physical address of the construction site or site office:

8. Nature of the construction work:

9. Expected commencement date: _

10. Expected completion date: _
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8 EAE Transnet (Jan 2004)

11. Estimated maximum number of persons on the construction site: _

12. Planned number of contractors on the construction site accountable to the principle contractor:

13. Name( s) of contractors already chosen.

Principal Contractor

Client

Date

Date

*

*

THIS DOCUMENT IS TO BE FORWARDED TO THE OFFICE OF THE DEPARTMENT
OF LABOUR PRIOR TO COMMENCEMENT OF WORK ON SITE.

ALL PRINCIPAL CONTRACTORS THAT QUALIFY TO NOTIFY MUST DO SO EVEN
IF ANOTHER PRINCIPAL CONTRACTOR ON THE SAME SITE HAD DONE SO PRIOR
TO THE COMMENCEMENT OF WORK.
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9 E.4E Transnet (Jan 2004)

ANNEXURE 2

(COMPANY LETTER HEAD)

OCCUPATIONAL HEALTH AND SAFETY ACT, 1993 (ACT 85 OF 1993):

SECTIONIREGULATION: _

REQUIRED COMPETENCY: _

In terms of

representing the Employer) do hereby appoint

As the Competent Person on the premises at

I, _

(physical address) to assist in compliance with the Act and the applicable Regulations.

Your designated area/s is/are as follows :-

Date:

Signature :-

Designation :-

ACCEPTANCE OF DESIGNATION

I, do hereby accept this Designation and acknowledge that I
understand the requirements of this appointment.

Date:

Signature :-

Designation :-

bl
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10

ANNEXURE 3

(COMPANY LETTER HEAD)

EAE Transnet (Jan 2004)

OCCUPATIONAL HEALTH AND SAFETY ACT, 1993 (ACT 85 OF 1993) :

DECLARATION

In terms of the above Act I, am personally assuming the duties
and obligations as Chief Executive Officer, defined in Section 1 of the Act and in terms of Section 16(1), I will,
as far as is reasonably practicable, ensure that the duties and obligations of the Employer as contemplated in the
above Act are properly discharged.

Signature :-

Date:
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ANNEXURE 4

EAE Transnet (Jan 2004)

(LETTER HEAD OF BUSINESS DIVISION OR UNIT OF TRANSNET LIMITED)

SITE ACCESS CERTIFICATE

Access to:
Name of Contractor /Builder :-
Contract/Order No.:

(Area)

The contract works site/area described above are made available to you for the carrying out of associated works

In terms of your contract/order with
(company)

Kindly note that you are at all times responsible for the control and safety of the Works Site, and for persons
under your control having access to the site.

As from the date hereof you will be responsible for compliance with the requirements of the Occupational Health
and Safety Act, 1993 (Act 85 of 1993) as amended, and all conditions of the Contract pertaining to the site of the
works as defmed and demarcated in the contract documents including the plans of the site or work areas forming
part thereof.

Signed: _
TECHNICAL OFFICER

Date: _

ACKNOWLEDGEMENT OF RECEIPT

Name of Contractor/Builder :- 1,
_____________________ do hereby acknowledge and accept the duties
and obligations in respect of the Safety of the site/area of Work in terms of the Occupational Health and
Safety Act; Act 85 of 1993.

Name: ---------------

Signature: _

64

Designation:

Date:
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E7/1 (July 1998)

SPECIFICATION FOR WORKS ON, OVER, UNDER OR ADJACENT TO RAILWAY LINES AND
NEAR HIGH VOLTAGE EQUIPMENT

(This Specification shall be used in Transnet Contracts)

lO
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1 DEFINITIONS

The following definitions shall apply:

Authorised Person. A person whether an employee of Transnet or not, who has been specially authorised to
undertake specific duties in terms of Transnet's publication SAFETY INSTRUCTIONS: HIGH-VOLTAGE
ELECTRICAL EQUIPMENT, and who holds a certificate or letter of authority to that effect.

Barrier. Any device designed to restrict access to "live" high-voltage electrical equipment.

Bond. A short conductor installed to provide electrical continuity.

Contractor. Any person or organisation appointed by Transnet to carry out work on its behalf.

Dead. Isolated and earthed.

Electrical Officer (Contracts). The person appointed in writing by the responsible Electrical Engineer in
Transnet as the person who shall be consulted by the Contractor in all electrical matters to ensure that
adequate safety precautions are taken by the Contractor.

Executive Officer. The person appointed by Transnet from time to time as the Executive Officer to act
according to the rights and powers held by and obligations placed upon him in terms of the Contract.

High-Voltage. A voltage normally exceeding 1 000 volts.

Live. A conductor is said to be "live" when it is at a potential different from that of the earth or any other
conductor of the system of which it forms a part.

Near. To be in such a position that a person's body or the tools he is using or any equipment he is handling
may come within 3 metres of live exposed high-voltage electrical equipment.

Occupation. An authorisation granted by Transnet for work to be carried out under specified conditions on,
over under or adjacent to railway lines.

Occupation Between Trains. An occupation during an interval between successive trains.

Project Manager. The person or juristic person appointed by Transnet from time to time as the Project
Manager, to administer the Contract according to the powers and rights held by and obligations placed upon
him in terms of the Contract.

Responsible Representative. The responsible person in charge, appointed by a contractor, who has
undergone specific training (and holds a certificate) to supervise staff under his control to work on, over,
under or adjacent to railway lines and in the vicinity of high-voltage electrical equipment.

Technical Officer. The person or juristic person appointed by Transnet from time to time as the Technical
Officer, to administer the Contractor's performance and execution of the Works according to the powers and
rights held by and obligations placed upon the Technical Officer in terms of the Contract.

Total Occupation. An occupation for a period when trains are not to traverse the section of line covered by
the occupation.

Work on. Work undertaken on or so close to the equipment that the specified working clearances to the live
equipment cannot be maintained.

Work Permit. A combined written application and authority to proceed with work on or near dead electrical
equipment.
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PART A - GENERAL SPECIFICATION

2. AUTHORITY OF OFFICERS OF TRANSNET

2.1 The Contractor shall co-operate with the officers of Transnet and shall comply with all instructions
issued and restrictions imposed with respect to the Works which bear on the existence and
operation of Transnet's railway lines and high-voltage equipment.

2.2 Without limiting the generality of the provisions of 2.1, any duly authorised representative of
Transnet, having identified himself, may stop the work if, in his opinion, the safe passage of trains
or the safety of Transnet assets or any person is affected. CONSIDERATIONS OF SAFETY
SHALL TAKE PRECEDENCE OVER ALL OTHER CONSIDERATIONS.

3. CONTRACTOR'S REPRESENTATIVES

3.1 The Contractor shall nominate Responsible Representatives of whom at least one shall be
available at any hour for call-out in cases of emergency. The Contractor shall provide the
Technical Officer with the names, addresses and telephone numbers of the representatives.

3.2 The Contractor guarantees that he has satisfied himself that the Responsible Representative is
fully conversant with this specification and that he shall comply with all his obligations in respect
thereof.

4. OCCUPATIONS AND WORK PERMITS

4.1 Work to be done during total occupation or during an occupation between trains or under a work
permit shall be done in a manner decided by the Technical Officer and at times to suit Transnet
requirements.

4.2 The Contractor shall organise the Works in a manner, which will minimise the number and
duration of occupations and work permits required.

4.3 Transnet will not be liable for any financial or other loss suffered by the Contractor arising from his
failure to complete any work scheduled during the period of an occupation or work permit.

4.4 The Contractor shall submit to the Technical Officer, in writing, requests for occupations or work
permits together with details of the work to be undertaken, at least 14 days before they are
required. Transnet does not undertake to grant an occupation or work permit for any particular
date, time or duration.

4.5 Transnet reserves the right to cancel any occupation or work permit at any time before or during
the period of occupation or work permit. If, due to cancellation or change in date or time, the
Contractor is not permitted to start work under conditions of total occupation or work permit at the
time arranged, all costs caused by the cancellation shall be born by the Contractor except as
provided for in clauses 4.6 to 4.8.

13
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4.6 When the Contractor is notified less than 2 hours before the scheduled starting time that the
occupation or work permit is cancelled, he may claim reimbursement of his direct financial losses
caused by the loss of working time up to the time his labour and plant are employed on other
work, but not exceeding the period of the cancelled occupation or work permit.

4.7 When the Contractor is notified less than 2 hours before the schedule starting time, or during an
occupation or work permit, that the duration of the occupation or work permit is reduced, he may
claim reimbursement of his direct financial losses caused by the loss of working time due to the
reduced duration of the occupation or work permit.

4.8 Reimbursement the Contractor for any loss of working time in terms of 4.6 and 4.7, shall be
subject to his claims being submitted within 14 days of the event with full details of labour and
plant involved, and provided that the Technical Officer certifies that no other work on which the
labour and plant could be employed was immediately available.

4.9 Before starting any work for which an occupation has been arranged, the Contractor shall obtain
from the Technical Officer written confirmation of the date, time and duration of the occupation.

4.10 Before starting any work for which a work permit has been arranged, the Responsible
Representative shall read and sign portion C of form No. T.1276 signifying that he is aware of the
limits within which work may be undertaken. After the work for which the permit was granted has
been completed, or when the work permit is due to be terminated, or if the permit is cancelled
after the start, the same person who signed portion C shall sign portion D of the T.1276 form,
thereby acknowledging that he is aware that the electrical equipment is to be made "live". The
Contractor shall advise all his workmen accordingly.

5. SPEED RESTRICTIONS AND PROTECTION

5.1 When speed restrictions are imposed by Transnet because of the Contractor's activities, the
Contractor shall organise and carry out his work so as to permit the removal of the restrictions as
soon as possible.

5.2 When the Technical Officer considers protection to be necessary the Contractor shall, unless
otherwise agreed, provide all protection including flagmen, other personnel and all equipment for
the protection of Transnet's and the Contractor's personnel and assets, the public and including
trains. Transnet will provide training free of charge of the Contractor's flagmen and other
personnel performing protection duties. The Contractor shall consult with the Technical Officer,
whenever he considers that protection will be necessary, taking into account the minimum
permissible clearances set out in appendixes 1 to 4.

5.3 The Contractor shall appoint a Responsible Representative to receive and transmit any
instruction, which may be given by Transnet personnel providing protection.

6. ROADS ON TRANSNET PROPERTY

The provision of clause 25 of the E.5, General Conditions of Contract, or clause 23 of the E.5
(MW), General Conditions of Contract for Maintenance Works, shall apply to the use of existing
roads on Transnet's property.
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7. CLEARANCES

7.1 No temporary works shall encroach on the appropriate minimum clearances set out in Annexure 1
BE97-01 Sheets 1,2, 3 and 5 of 5.

8. STACKING OF MATERIAL

8.1 The Contractor shall not stack any material closer than 3 m from the centre line of any railway line
without prior approval of the Technical Officer.

9. EXCAVATION, SHORING, DEWATERING AND DRAINAGE

9.1 Unless otherwise approved by the Technical Officer any excavation adjacent to a railway line shall
not encroach on the hatched area shown in Figure 1.

Fig. t

9.2 The Contractor shall provide at his own cost any shoring, dewatering or drainage of any
excavation unless otherwise stipulated elsewhere in the Contract.

9.3 Where required by the Technical Officer, drawings of shoring for any excavation under or adjacent
to a railway line shall be submitted and permission to proceed obtained, before the excavation is
commenced.

9.4 The Contractor shall prevent ingress of water to the excavation but where water does enter, he
shall dispose of it as directed by the Technical Officer.

9.5 The Contractor shall not block, obstruct or damage any existing drains either above or below
ground level unless he has made adequate prior arrangements to deal with drainage.

10. FALSEWORK FOR STRUCTURES

10.1 Drawings of falsework for the construction of any structure over, under or adjacent to any railway
line shall be submitted to the Technical Officer and his permission to proceed obtained before the
falsework is erected. Each drawing shall be given a title and a distinguishing number and shall be
signed by a registered professional engineer certifying that he has checked the design of the
falsework and that the drawings are correct and in accordance with the design.

10.2 After the falsework has been erected and before any load is applied, the Contractor shall submit
to the Technical Officer a certificate signed by a registered professional engineer certifying that he
has checked the falsework and that it has been erected in accordance with the drawings. Titles
and numbers of the drawings shall be stated in the certificate. Notwithstanding permission given
by the Technical Officer to proceed, the Contractor shall be entirely responsible for the safety and
adequacy of the falsework.
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11. PILING

11.1 The Technical Officer will specify the conditions under which piles may be installed on Transnet
property.

12. UNDERGROUND SERVICES

12.1 No pegs or stakes shall be driven or any excavation made before the Contractor has established
that there are no underground services, which may be damaged thereby.

12.2 Any damage shall be reported immediately to the Technical Officer, or to the official in charge at
the nearest station, or to the traffic controller in the case of centralised traffic control.

13. BLASTING

13.1 The provisions of clause 23 of the E.5, General Conditions of Contract or clause 21 of the E.5
(MW), General Conditions of Contract for Maintenance Work, shall apply to all blasting operations
undertaken in terms of the Contract.

13.2 The Contractor shall provide proof that he has complied with the provisions of clauses 10.17.1 to
10.17.4 of the Explosives Regulations (Act 26 of 1956 as amended).

13.3 Blasting within 500m of a railway line will only be permitted during intervals between trains. A
person appointed by the Technical Officer, assisted by flagmen with the necessary protective
equipment, will be in communication with the controlling railway station.
Only this person will be authorised to give the Contractor permission to blast, and the Contractor
shall obey his instructions implicitly regarding the time during which blasting may take place.

13.4 The flagmen described in 13.3, where provided by Transnet, are for the protection of trains and
Transnet property only, and their presence does not relieve the Contractor in any manner of his
responsibilities in terms of Explosives Act or Regulations, or any obligation in terms of this
Contract.

13.5 The person described in 13.3 will record in a book provided and retained by Transnet the dates
and times-

(i) when each request is made by him to the controlling station for permission to blast;

(ii) when blasting may take place;

(iii) when blasting actually takes place; and

(iv) when he advises the controlling station that the line is safe for the passage of trains.

13.6 Before each blast the Contractor shall record in the same book, the details of the blast to be
carried out. The person appointed by the Technical Officer and the person who will do the
blasting shall both sign the book whenever an entry described in 13.5 is made.

1b
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13.7 The terms of clause 27 hereof shall be strictly adhered to.

14. RAIL TROLLEYS

14.1 The use of rail trolleys or trestle trolleys on a railway line for working on high voltage equipment
will be permitted only if approved by the Technical Officer and under the conditions stipulated
by him.

14.2 All costs in connection with such trolley working requested by the Contractor shall, unless
otherwise agreed, be borne by the Contractor, excluding the costs of any train protection
services normally provided free of charge by Transnet.

15. SIGNAL TRACK CIRCUITS

15.1 Where signal track circuits are installed, the Contractor shall ensure that no material capable of
conducting an electrical current makes contact between rails of a railway line/lines.

15.2 No signal connections on track-circuited tracks shall be severed without the Technical Officer's
knowledge and consent.

16. PENALTY FOR DELAYS TO TRAINS

16.1 If any trains are delayed by the Contractor and the Technical Officer is satisfied that the delay
was avoidable, a penalty will be imposed on the Contractor of R5 000 per hour or part thereof
for the period of delay, irrespective of the number of trains delayed.

11
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PART B - ADDITIONAL SPECIFICATION FOR WORK NEAR HIGH-VOLTAGE ELECTRICAL
EQUIPMENT

17. GENERAL

17.1 This specification is based on the contents of Transnet's publication SAFETY
INSTRUCTIONS, HIGH-VOLTAGE ELECTRICAL EQUIPMENT, as amended, a copy of which
will be made available on loan to the Contractor for the duration of the contract. These
instructions apply to all work near live high-voltage equipment maintained and/or operated by
Transnet, and the onus rests on the Contractor to ensure that he obtains a copy.

17.2 The Contractor's attention is drawn in particular to the contents of Part I, Sections 1 and 2 of
the Safety Instructions: High-Voltage Electrical Equipment.

17.3 The Safety Instructions: High-Voltage Electrical Equipment cover the minimum safety
precautions which must be taken to ensure safe working on or near high-voltage electrical
equipment, and must be observed at all times. Should additional safety measures be
considered necessary because of peculiar local conditions, these may be ordered by and at the
discretion of the Electrical Officer (Contracts).

17.4 This specification must be read in conjunction with and not in lieu of the Safety Instructions:
High-Voltage Electrical Equipment.

17.5 The Contractor shall obtain the approval of the Electrical Officer (Contracts) before any work is
done which causes or could cause any portion of a person's body or the tools he is using or
any equipment he is handling, to come within 3 metres of any live high-voltage equipment.

17.6 The Contractor shall regard all high-voltage equipment as live unless a work permit is in force.

17.7 Safety precautions taken or barriers erected shall comply with the requirements of the Electrical
Officer (Contracts), and shall be approved by him before the work to be protected is
undertaken by the Contractor. The Contractor shall, unless otherwise agreed, bear the cost of
the provision of the barriers and other safety precautions required, including the attendance of
Transnet staff where this is necessary.

17.8 No barrier shall be removed unless authorised by the Electrical Officer (Contracts).

18. WORK ON BUILDINGS OR FIXED STRUCTURES

Before any work is carried out or measurements are taken on any part of a building, fixed
structure or earthworks of any kind above ground level situated within 3 metres of live high-
voltage equipment, the Electrical Officer (Contracts) shall be consulted to ascertain the
conditions under which the work may be carried out.

18.2 No barrier erected to comply with the requirements of the Electrical Officer (Contracts) shall be
used as temporary staging or shuttering for any part of the Works.

18.3 The shuttering for bridge piers, abutments, retaining walls or parapets adjacent to or over any
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track may be permitted to serve as a barrier, provided that it extends at least 2,5 metres above
any working level in the case of piers, abutments and retaining walls and 1,5 metres above any
working level in the case of parapets.

19. WORK DONE ON OR OUTSIDE OF ROLLING STOCK, INCLUDING LOADING OR
UNLOADING

19.1 No person shall stand, climb or work whilst on any platform, surface or foothold higher than the
normal unrestricted places of access, namely -

(i) the floor level of trucks;

(ii) external walkways on diesel, steam and electric locomotives, steam heat vans, etc. and

(iii) walkways between coaches and locomotives.

When in these positions, no person may raise his hands or any equipment or material he is
handling above his head.

19.2

19.3

19.4

19.5

20.

20.1

20.1.1

20.1.2

In cases where the Contractor operates his own rail mounted equipment, he shall arrange for
the walkways on this plant to be inspected by the Electrical Officer (Contracts) and approved,
before commencement of work.

The handling of long lengths of material such as metal pipes, reinforcing bars, etc should be
avoided, but if essential they shall be handled as nearly as possible in a horizontal position
below head height.

The Responsible Representative shall warn all persons under his control of the danger of being
near live high-voltage equipment, and shall ensure that the warning is fully understood.

Where the conditions in 19.1 to 19.3 cannot be observed the Electrical Officer (Contracts), shall
be notified. He will arrange for suitable Safety measures to be taken. The Electrical Officer
(Contracts), may in his discretion and in appropriate circumstances, arrange for a suitable
employee of the Contractor to be specially trained by Transnet and at its costs, as an
Authorised Person to work closer than 3 metres from live overhead conductors and under such
conditions as may be imposed by the Senior responsible Electrical Engineer in Transnet.

USE OF EQUIPMENT

Measuring Tapes and Devices

Measuring tapes may be used near live high-voltage equipment provided that no part of any
tape or a person's body comes within 3 metres of the live equipment.

In windy conditions the distance shall be increased to ensure that if the tape should fall it will
not be blown nearer than 3 metres from the live high-voltage equipment.
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20.1.3 Special measuring devices longer than 2 metres such as survey staves and rods may be used
if these are of non-conducting material and approved by the responsible Electrical Engineer in
Transnet, but these devices must not be used within 3 metres of live high-voltage equipment in
rainy or wet conditions.

20.1.4 The assistance of the Electrical Officer (Contracts) shall be requested when measurements
within the limits defined in 20.1.1 to 20.1.3 are required.

20.1.5 The restrictions described in 20.1.1 to 20.1.3 do not apply on a bridge deck between
permanent parapets nor in other situations where a barrier effectively prevents contact with the
live high-voltage equipment.

20.2 Portable ladders

20.2.1 Any type of portable ladder longer then 2 metres may only be used near live high-voltage
equipment under the direct supervision of the Responsible Representative. He shall ensure
that the ladder is always used in such a manner that the distance from the base of the ladder to
any live high-voltage equipment is greater than the fully extended length of the ladder plus 3
metres. Where these conditions cannot be observed, the Electrical Officer (Contracts) shall be
advised, and he will arrange for suitable safety measures to be taken.

21. CARRYING AND HANDLING MATERIAL AND EQUIPMENT

21.1 Pipes, scaffolding, iron sheets, reinforcing bars and other material, which exceeds 2 metres in
length, shall be carried completely below head height near live high-voltage equipment. For
maximum safety two or more persons so as to maintain it as nearly as possible in a horizontal
position should carry such material. The utmost care must be take to ensure that no part of the
material comes within 3 metres of any live high-voltage equipment.

21.2 long lengths of wire or cable shall never be run out in conditions where a part of a wire or
cable can come within 3 metres of any live high-voltage equipment unless the Electrical Officer
(Contracts) has been advised and has approved appropriate safety precautions.

21.3 The presence of overhead power lines shall always be taken account of especially when
communications lines or cables or aerial cables, stay wires, etc. are being erected above
ground level.

22. PRECAUTIONS TO BE TAKEN WHEN ERECTING OR REMOVING POLES. ANTENNAE.
TREES ETC.

22.1 A pole may be handled for the purpose of erection or removal near high-voltage equipment
under the following conditions:

(i) If the distance between the point at which the pole is to be erected or removed and the
nearest live high-voltage equipment is more than the length of the pole plus 3 metres, the
work shall be supervised by the Responsible Representative.

~o
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(ii) If the distance described in (i) is less than the length of the pole plus 3 metres, the
Electrical Officer (Contracts) shall be consulted to arrange for an Authorised Person to
supervise the work and to ensure that the pole is earthed where possible. The pole shall
be kept in contact with the point of erection, and adequate precautions shall be taken to
prevent contact with live high-voltage equipment.

22.2 The cost of supervision by an Authorised Person and the provision of earthing shall, unless
otherwise agreed, be borne by the Contractor.

22.3 The provisions of clauses 22.1 and 22.2 shall also apply to the erection or removal of columns,
antennae, trees, posts, etc.

23. USE OF WATER

23.1 No water shall be used in the form of a jet if it can make contact with any live high-voltage
equipment or with any person working on such equipment.

24. USE OF CONSTRUCTION PLANT

24.1 "Construction plant" entails all types of plant including cranes, piling frames, boring machines,
excavators, drag lines, dewatering equipment and road vehicles with or without lifting
equipment.

24.2 When work is being undertaken in such a position that it is possible for construction plant or its
load to come within 3 metres of live high-voltage equipment, the Electrical Officer (Contracts)
shall be consulted. He will arrange for an Authorised Person to supervise the work and to
ensure that the plant is adequately earthed. The Electrical Officer (Contracts) will decide
whether further safety measures are necessary.

24.3 The cost of any supervision by an Authorised Person and the provision of earthing shall, unless
otherwise agreed, be borne by the Contractor.

24.4 When loads are handled by cranes, non-metallic rope hand lines shall be used, affixed to such
loads so as to prevent their swinging and coming within 3 metres of live high-voltage
equipment.

24.5 Clauses 24.1 to 24.4 shall apply mutatis mutandis to the use of maintenance machines of any
nature.

25. WORK PERFORMED UNDER DEAD CONDITIONS UNDER COVER OF A WORK PERMIT

25.1 If the Responsible Representative finds that the work cannot be done in safety with the high-
voltage electrical equipment live, he shall consult the Electrical Officer (Contracts) who will
decide on the action to be taken.

25.2 If a work permit is issued the Responsible Representative shall -

(i) before commencement of work ensure that the limits within which work may be carried out
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have been explained to him by the Authorised Person who issued the permit to him, and
that he fully understands these limits.

(ii) sign portion C of the permit before commencement of work;

(iii) explain to all persons under his control the limits within which work may be carried out, and
ensure that they fully understand these limits;

(iv) care for the safety of all persons under his control whilst work is in progress; and

(v) withdraw all personnel under his control from the equipment on completion of the work
before he signs portion D of the work permit.

26. TRACTION RETURN CIRCUITS IN RAILS

26.1 DANGEROUS CONDITIONS CAN BE CREATED BY REMOVING OR SEVERING ANY
BOND.

26.2 Broken rails with an air gap between the ends, and joints, at which fishplates are removed
under "broken bond" conditions, are potentially lethal. The rails on either side of an air gap
between rail ends on electrified lines shall not be touched simultaneously until rendered safe by
Transnet personnel.

26.3 The Contractor shall not break any permanent bonds between rails or between rails and any
structure. He shall give the Technical Officer at least 7 days written notice when removal of
such bonds is necessary.

26.4 No work on the track which involves interference with the traction return rail circuit either by
cutting or removing the rails, or by removal of bonds shall be done unless the Electrical Officer
(Contracts) is consulted. He will take such precautions as may be necessary to ensure
continuity of the return circuit before permitting the work to be commenced.

27. BLASTING

27.1 The Contractor shall obtain the permission of the Electrical Officer (Contracts) before blasting,
and shall give at least 14 days notice of his intention to blast.

27.2 No blasting shall be done in the vicinity of electrified lines unless a member of Transnet's
electrical personnel is present.

27.3 The terms of clause 13 hereof shall be strictly adhered to."P
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28. HIGH-VOLTAGE ELECTRICAL EQUIPMENT NOT MAINTAINED AND/OR OPERATED BY
TRANSNET

Where the work is undertaken on or near high-voltage electrical equipment which is not
maintained and/or operated by Transnet, the Occupational Health and Safety Act No. 85 of
1993, and Regulations and Instructions, or the Mines Health and Safety Act (Act 29 of 1996),
shall apply.
Such equipment includes: -

(i) Eskom and municipal equipment;

(ii) the Contractor's own power supplies; and

(iii) electrical equipment being installed but not yet taken over from the Contractor.
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REMARKS:
,. H AND B IS THE REQUIRID HORIZONTAL ClEARANCE ON THE OUTSIDE Of THECURIJE BASED ON MINIMUM CANT.

o •• • ~

2. L ANDC IS THE REQUIRID HORIZONTAL CLEARANCEON THE INSIDE OF THE CURVE BASED ON MAXIMUM CANT.
3. INTERME.DIATEVALUES MAY BE INTERPOLATEDBY TAE ENGINEER IN CHARGE.
4. FOR WORKSHOP AREAS AND TEMPORARYWORK, CLEARANCES H AND L MAY BE RIDUCED BY JOOmm.
5. "SEE ANNp(URE 1 SHEET 3 fOR PLATfORM CL.£ARAN~ES.
6. ALSO REfER TO REMARKS 4 TO 8 Of ANNEXURE 1 SHEtr 2.

..

\.

}: "\
I ...

...

ElECTRIFICATION.ZONE

~""A
4~,~ .~

'~ ~"A_;'
~ •.. ~J..tEQoooo I~I 600 ~ ~45' ~.

I 1 000
-;L C
~V I S

SlRUCnJRE GAUGES 'V' ; ~ ..
FOR NON- " ••. ..\
ELECTRIFIcATION I II I ' ~()()\\ g
WORKSHOP AREAS AND , .••• OJ
TEMPORARYWORK 71. , ••

fORfOUUNG ~ ' {TRACt<- t-' I 200 , ----J.. Q
POINTS INSIDE .. I . ~ PRO""" I 1O
DASHID UNE M:so I.E:
SEE NOTE 7 L I

ANNEXURE.1 SHT 2 H ! I ~,' ~.L -II 1:50 ~I

RAIL LEVEL-LOW LEG I ~ ,...,.,

V ~0l:~

RADIUS WfJH CANT NO CANT WIIH CANT
(m) H (mm) L (mm) H Ie L 8 (mm) C (mm)

90 2 730 3 090 2 780 1 130 2 100

100 2 700 3 030 2 750 1 140 2 050

120 2 650 2 970 2 700 1 160 2 010

1402 620 2 920 2 660 1 175 1 990

170 2590 2 870 2 630 1 190 1 970

200 2 570 2 820 2 600 1 205 1 950

250 2 550 2 790 2 580 1 230 1 920

.~ ,2~ 2~ 2~ 1~ 1~

350 2 530 2 730 2 540 1 270 1 890

400 2 520 2 710 2 530 1 290 1 875

5002510 2 680 2 520 1 320 1 850

600 2500 2 660 2 510 1 340 1 830

800 . 2 490 2 620 2 500 1 365 1 790

1 000 2 480 2 600 2 490 1 380 1 760

1 200 2 480 2 580 2 490 1 200 1 730

1 500 2 480 2 550 2 480 1 415 1 700

2 000 2 480 2 500 2 480 1 440 1 660

3~ 2m 2m 2m 1500 1~

>5 000 2 4602 460 2 460 1 600 1 600

to.
c:
Z
1'1

~..

8

v

,....
m
UI..,j
Io..•
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~ <
olTl
O)~
3
01()
>3 r

~~
G')Z
> ~
C(J).G')
I'T1 ••

ELECTRIFlCAll0N ZONE
SEE ANNEXURE 1 Sht 1

I
{. )

I
~~ I
", t: ' FOR FOUUNG POINtS

I q!. . ", ,\ BEL.OW THIS lEVEl.,
\'b \\ SEE NOTE 7

V'•••• t SIfIJCnIR£ ""'"

iLr, L__..iI PrtoF/i.£ ; TEMPORARYWORK

" .50i .
III

RAIL lEVEL-LOW LEG

5370

5350

5340

5310

5290

52804930

5 650 6 000

5920

5000

4990

4960

4940

B.ECIIlf1ED
NOT (PRESalrII fUll.,

UIRfID
JkV" 2!lkV .1IOkV

V V
(mm) (mm)
5 050 5 400

300 4 410

600 4 370

1 000 4 350

1 500 4 310

2 000 4 290

RADlIS S
(mm) (mm)

100 4 470

>3000 4 270

REIINlKS:
1. V IS THE REQUIRED'ltR11CAL CLEARANCEEXCEPT WHERE.REDUCED CLEARANCES MlPUES.
2. S 15 THE MINIMUM 'ItRllCAI. tlEARANcE FOR STRUCTURESANO lEllPORARY WORK OVER NON-ELECTRIFIED UNES.

3. INTERMEDL4TEVAWES MAY BE INTERPOlAlED BY THE ENGINEERIN CHARGE.

4. FOR APPLICATIONAT CURVES

4.1 APPLY INCREASEDCLEARANCESFOR CUR'ltS TO POINTS 3m BEYOND THE ENDS OF THE CIRCtJI),ft CURVE.
4.2 REDUCE CLEARANCESAT A UNIFORM RATE OVER THE REllAINDER OF THE TRANSmON CURVE.
4.3 FOR NON-TRANSITIONEDCUR'ltS REDUCE AT A UNIFORM RATE OVER A LENGTH OF 15m ALONG STRAIGHTS.

5. NEW STRUCTURES:SEE BRIDGE CODE.
6. TUNNELS: SEE DRAWINGBE 82-35.
7. FOUUNG POINtS: SEE ClAUSE 8.1.
8. CLEARANcEs ME BASED ON 15m BOGIE CENTRESAND ~l ,2m 'ltCHILE BOOY LENGTH.

9.0 SEE ANNEXURE 1 SHEET 3 FOR PLATFORMClEARANCES.

• OVER OR NEAR POINTS
AND CROSSING IF REQUIRED
BY ElECTRICAL
IRRESPECllVE OF RADIUS
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ANNEXURE 1
SHEET 3 of 5
AMENDMENT c CLEARANCES : PLATFORMS J

PLA11'ORMS : TRACK GAUGE 1 o8!smm
,

PASSENGERS GOODS -

I A I B I1:50 MAx. i
1=50MAx. I .E I E ItHIGH J f j 1,50 W'I-. i 1,50 MAX.

I r to HIGH -=r!l i ro 1:SO••• MAX.

1 ico
LOW J 1 1,50 ~LOW

to IT i x:..x. .x. (NO CANT)

RADIUS A B C D E
(m) (mrn) (mm) (mrn) (mm) (min)

90 1 69.0 1 820 890 810 1 840 REMARKS:

100 1 650 1 790 890 810 1 810 ,. NO CANT TO BE APPUED
EXCEPT. WHEN THE GOODS

120 1 610 1 740 a90 810 1760 PLATFORM IS ON A

140 1 580 1 700 890 810 1 720 RUNNING UNE.

170 1 550 1 660 890 eno 1 690 2. INTERMEDIATE VALUES MAY
BE INTERPOLATED BY THE

200 1 530 1 630 890 820 1 670 ENGINEER IN" CHARGE.

250 1 520 1 600 890 820 1 840 3. S, 8m TO MAIN STATlON-
300 1 520 1 580 890 830 1 620 BUILDINGS AND 3m TO

350 1 520 1 560 880 830 1 600
All. O"THERSTRUCTURES••..•.•

400 1 520 1 550 880 840 1 590
.••.•TOLERANCES , SEE

ClAUSE ,.8.0.10••
500 1 520 1 540 880 850 1 580

600 1 520 1 530 870 850 1 570

800 1 520 1 520 a60 860 1 560

1 200 1 520 1 520 860 880 1 550

2000 1 520 1 520 860 860 1 540

3 000 1 520 1 520 860' 860 1.530

STRAIGHT 1 520 1 520 860 860 1 520

SI'RUCTURES ON PLATFORMS : 1 06&nm AND S10mm TRACK ~

S .. t::""",'NG/SmUC'UR'
,

EDGE OF PLATFORM

( BE 97-01 Sht 3 of 5 DATE JUNE 2000 )
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~
III
-J
I
~
Ul 50 2 370 2 490 2400 4320
:t

70Ul 2310 2420 2330 4310

S- 100 , 2 260 2 370 2280 4310 V
Ul

140 2 220 2 340 2250 4310
~ 200 2 200 2 JOO 2 220 4300iii
<-

300 2 190 2 270 2200 4300
cz 600 2 180 2 230 2 190 4290
fT1

~ 700 2 170 2 200 2 180 4 2700
0
0 1000 2 170 2 170 2 170 4 270

>2000 2 160 2 160 2 160 4 270

~ 1:50 MAX, I. F' .1. F'

'1-l

~=J
, 1:50 MAX. _I,

r::::::::-----~ 'I,
I

(NO CANT) PlAlF'ORMS
RBlARKS:
1. 'H IS THE MINIMUMHORIZONTALClEARANCE ON THE OUTSIDEOf THE CURVE BASED ON MINIUlJM CANT.
2. L IS THE MINIMUMHORIZONTALCLEARANCEON THE INSIDE OF THE CURVE BASEDON MAxiMUM CANT.
3. V IS THE MINIMUMVERllCAL CL£ARANCE.
4. FOR APPUCAll0N AT CURVES:

4.1 APPLY INCRrASEOCLEARANCESFOR CURVESTO, POINTS 2m BEYONDTHE ENDS OF THE CIRCULARCURVE.
4.2 REDUCECLEARANCESAT A UNIFORMRATE OVER.THE REMAINDEROF THE TRANSmON CURVE.
4.3 FOR NON-TRANSITIONEDCURVESREDUCEAT A UNIFORMRATEOVERA LENGTHOF 18m ALONG STRAIGHTS.

5. INTERMEDIATEVALUESMAY BE INTERPOlATEDBY THE ENGINEERIN CHARGE.
6. ALSO REFERTO REMARKS5, 6 AND 7 OF ANNEXURE 1 S~EET 2.
7. CLEARANCESARE BASEDON 9 700mm BOGIE CENTRESAAD 13 7DOmm VEHICLEBODY LENGTH.
8. SEE ANNEXURE 1 SHEET 3 FOR STRUCTURESON PLATFORMS.

()

RADIUS
~

(m) ~
Z

50 0
60 1 510

ITI
(J)

80 1 460

100 1 4JO m..•.
120 1 410 0

140 1 390 3
3

170 1 380

200 1 370
~

250 <1360 0
A

JOO 1 350

600 1 330 ~
1 000 1 320

C
C>

>2000 1 320 r'l
STRAIGHT 1 310"P
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