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1.0
11

2.0

SCOPE

This specification covers the network operator’s requirements for general work and works on, over, under or
adjacent to railway lines and near high voltage equipment.

DEFINITIONS
The following definitions shall apply:

“Authorised Person” - A person whether an employee of the network operator or not, who has been
specially authorised to undertake specific duties in terms of Transnet publication Electrical Safety
Instructions, and who holds a certificate or letter of authority to that effect.

“Barrier” Any device designed to restrict access to "live" high-voltage electrical equipment.
“Bond” - A short conductor installed to provide electrical continuity.
“Contractor” - Any person or organisation appointed by the network operator to carry out work on its behaif.

“Contract Supervisor” - The person or juristic person appointed by the network operator from time to time as
the Contract Supervisor, to administer the Contractor's performance and execution of the Works according
to the powers and rights held by and obligations placed upon the Contract Supervisor in terms of the
Contract.

“Dead” - Isolated and earthed.

“Electrical Officer (Contracts)” - The person appointed in writing by the Project Manager in terms of this
specification as the person who shall be consuited by the Contractor in all electrical matters to ensure that
adequate safety precautions are taken by the Contractor.

“Executive Officer” - The person appointed by the network operator from time to time as the Executive
Officer to act according to the rights and powers held by anad obligations placed upon him in terms of the
Contract.

“High-Voltage” - A voltage normally exceeding 1000 volts.

“Live” - A conductor is said to be “live" when it is at a potential different from that of the earth or any other
conductor of the system of which it forms a part.

“Near” - To be in such a position that a person's body or the tools he is using or any equipment he is
handling may come within 3 metres of “live” exposed high-voltage electrical equipment.

“Occupation” - An authorisation granted by the network operator for work to be carried out under specified
conditions on, over, under or adjacent to railway lines.

“Occupation Between Trains” - An occupation during an interval between successive trains.
“Optical Fibre Cable” - Buried or suspended composite cable containing optical fibres used in:
e telecommunication networks for transmission of digital information and

o safety sensitive train operations systems.

“Project Manager” — As defined in the special conditions of the contract. The person or juristic person
appointed by the network operator from time to time as the Project Manager, to administer the Contract
according to the powers and rights held by and obligations placed upon him in terms of the Contract.

“Responsible Representative” - The responsible person in charge, appointed by a contractor, who has
undergone specific training (and holds a certificate) to supervise (general or direct) staff under his control
who perform general work or to work on, over, under or adjacent to railway lines and in the vicinity of high-
voltage electrical equipment.

“Total Occupation” - An occupation for a period when trains are not to traverse the section of line covered by
the occupation.

“Work on” - Work undertaken on or so close to the equipment that the specified working clearances to the
“live” equipment cannot be maintained.

“Work Permit” - A combined written application and authority to proceed with work on or near dead electrical
equipment.

“Works” — The contractual intent for the work to be done as defined in the contract at a defined work site.
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PART A - GENERAL SPECIFICATION
AUTHORITY OF OFFICERS OF TRANSNET

The Contractor shall co-operate with the officers of the network operator and shall comply with all
instructions issued and restrictions imposed with respect to the Works which bear on the existence and
operation of the network operator's railway lines and high-voltage equipment.

Without limiting the generality of the provisions of clause 3.1, any duly authorised representative of the
network operator, having identified himself, may stop the work if, in his opinion, the safe passage of trains or
the safety of the network operator's assets or any person is affected. CONSIDERATIONS OF SAFETY
SHALL TAKE PRECEDENCE OVER ALL OTHER CONSIDERATIONS.

CONTRACTOR'S REPRESENTATIVES AND STAFF

The Contractor shall nominate Responsible Representatives of whom at least one shall be available at any
hour for call-out in cases of emergency. The Contractor shall provide the Contract Supervisor with the
names, addresses and telephone numbers of the representatives.

The Contractor guarantees that he has satisfied himself that the Responsible Representative is fully
conversant with this specification and that he shall comply with all his obligations in respect thereof.

The Contractor shall ensure that all contractor staff receives relevant awareness, educational and
competence training regarding safety as prescribed.

OCCUPATIONS AND WORK PERMITS

Work to be done during total occupation or during an occupation between trains or under a work permit
shall be done in a manner decided by the Contract Supervisor and at times to suit the network operator
requirements.

The Contractor shall organise the Works in a manner which will minimise the number and duration of
occupations and work permits required.

The network operator will not be liable for any financial or other loss suffered by the Contractor arising from
his failure to complete any work scheduled during the period of an occupation or work permit.

The Contractor shall submit to the Contract Supervisor, in writing, requests for occupations or work permits
together with details of the work to be undertaken, at least 21 days before they are required. The network
operator does not undertake to grant an occupation or work permit for any particular date, time or duration.

The network operator reserves the right to cancel any occupation or work permit at any time before or
during the period of occupation or work permit. If, due to cancellation or change in date or time, the
Contractor is not permitted to start work under conditions of total occupation or work permit at the time
arranged, all costs caused by the cancellation shall be born by the Contractor except as provided for in
clauses 5.6 t0 5.8.

When the Contractor is notified less than 2 hours before the scheduled starting time that the occupation or
work permit is cancelled, he may claim reimbursement of his direct financial losses caused by the loss of
working time up to the time his labour and plant are employed on other work, but not exceeding the period
of the cancelled occupation or work permit.

When the Contractor is notified less than 2 hours before the scheduled starting time, or during an
occupation or work permit, that the duration of the occupation or work permit is reduced, he may claim
reimbursement of his direct financial losses caused by the loss of working time due to the reduced duration
of the occupation or work permit.

Reimbursement of the Contractor for any loss of working time in terms of clause 5.6 and 5.7, shall be
subject to his claims being submitted within 14 days of the event with full details of labour and plant
involved, and provided that the Contract Supervisor certifies that no other work on which the labour and
plant could be employed was immediately available.

Before starting any work for which an occupation has been arranged, the Contractor shall obtain from the
Contract Supervisor written confirmation of the date, time and duration of the occupation.

Before starting any work for which a work permit has been arranged, the Responsible Representative shalll
read and sign portion C of the Work Permit, signifying that he is aware of the work boundaries within which
work may be undertaken. After the work for which the permit was granted has been completed, or when the
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work permit is due to be terminated, or if the permit is cancelled after the start, the same person who signed
portion C shall sign portion D of the Work Permit, thereby acknowledging that he is aware that the electrical
equipment is to be made “live”. The Contractor shall advise all his workmen accordingly.

SPEED RESTRICTIONS AND PROTECTION

When speed restrictions are imposed by the network operator because of the Contractor's activities, the
Contractor shall organise and carry out his work so as to permit the removal of the restrictions as soon as
possible.

When the Contract Supervisor considers protection to be necessary the Contractor shall, unless otherwise
agreed, provide all protection including flagmen, other personnel and all equipment for the protection of the
network operator's and the Contractor's personnel and assets, the public and including trains.

The network operator will provide training free of charge of the Contractor's flagmen and other personnel
performing protection duties. The Contractor shall consult with the Contract Supervisor, whenever he
considers that protection will be necessary, taking into account the minimum permissible clearances set out
in the Manual for Track Maintenance (Document no. BBB0481):

e Drawing no. BE-97 Sheet 1: Horizontal Clearances: 1065mm gauge (Annexure 1 sheet 1)
o Drawing no. BE-97 Sheet 2: Vertical Clearances: 1065mm gauge (Annexure 1 sheet 2)

e Drawing no. BE-97 Sheet 3: Clearances: Platform (Annexure 1 sheet 3)

e Drawing no. BE-97 Sheet 5: Clearances: 610mm Gauge (Annexure 1 sheet 5)

The Contractor shall appoint a Responsible Representative to receive and transmit any instruction which
may be given by the network operator personnel providing protection.

ROADS AND ROADS ON THE NETWORK OPERATOR’S PROPERTY

The Contractor shall take every reasonable precaution to prevent damage to any roads or bridges used
to obtain access to the site, and shall select routes, use vehicles, and restrict loads so that any
extraordinary traffic as may arise from the moving of plant or material to or from the site shall be limited
as far as is reasonably possible.

The Contractor shall not occupy or interfere in any way with the free use of any public or private road,
right-of-way, path or street unless the Contract Supervisor has obtained the approval of the road
authority concerned.

CLEARANCES

No temporary works shall encroach on the appropriate minimum clearances set out in the Manual for Track
Maintenance (Document no. BBB0481):

¢ Drawing no. BE-97 Sheet 1: Horizontal Clearances: 1065mm gauge (Annexure 1 sheet 1)
e Drawing no. BE-97 Sheet 2: Vertical Clearances: 1065mm gauge (Annexure 1 sheet 2)

e Drawing no. BE-97 Sheet 3: Clearances: Platform (Annexure 1 sheet 3)

¢ Drawing no. BE-97 Sheet 5: Clearances: 610mm Gauge (Annexure 1 sheet 5)
STACKING OF MATERIAL

The Contractor shall not stack any material closer than 3m from the centre line of any railway line without
prior approval of the Contract Supervisor.

EXCAVATION, SHORING, DEWATERING AND DRAINAGE

Unless otherwise approved by the Contract Supervisor any excavation adjacent to a railway line shall not
encroach on the hatched area shown in Figure 1.

1_. ¢ TRACK
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The Contractor shall provide, at his own cost any shoring, dewatering or drainage of any excavation uniess
otherwise stipulated elsewhere in the Contract.

Where required by the Contract Supervisor, drawings of shoring for any excavation under or adjacent to a
railway line shall be submitted and permission to proceed, obtained before the excavation is commenced.

The Contractor shall prevent ingress of water to the excavation but where water does enter, he shall
dispose of it as directed by the Contract Supervisor.

The Contractor shall not block, obstruct or damage any existing drains either above or below ground level
unless he has made adequate prior arrangements to deal with drainage.

FALSEWORK FOR STRUCTURES

Drawings of falsework for the construction of any structure over, under or adjacent to any railway line shall
be submitted to the Contract Supervisor and his permission to proceed obtained before the falsework is
erected. Each drawing shall be given a title and a distinguishing number and shall be signed by a registered
professional engineer certifying that he has checked the design of the falsework and that the drawings are
correct and in accordance with the design.

After the falsework has been erected and before any load is applied, the Contractor shall submit to the
Contract Supervisor a certificate signed by a registered professional engineer certifying that he has checked
the falsework and that it has been erected in accordance with the drawings. Titles and numbers of the
drawings shall be stated in the certificate. Notwithstanding permission given by the Contract Supervisor to
proceed, the Contractor shall be entirely responsible for the safety and adequacy of the falsework.

PILING

The Contract Supervisor will specify the conditions under which piles may be instailed on the network
operator's property.

UNDERGROUND SERVICES

No pegs or stakes shall be driven or any excavation made before the Contractor has established that there
are no underground services which may be damaged thereby.

Any damage shall be reported immediately to the Contract Supervisor, or to the official in charge at the
nearest station, or to the traffic controller in the case of centralised traffic control.

BLASTING AND USE OF EXPLOSIVES

When blasting within 500m of a railway line, the Contractor shall observe the requirements stipulated in
this specification.

No blasting shall be carried out except with the prior written permission of the Contract Supervisor and
under such conditions as he may impose.

On electrified lines the Contractor shall also obtain the permission of the Electrical Officer (Contracts) before
blasting, and shall give at least 21 days notice of his intention to blast. No blasting shall be done in the
vicinity of electrified lines unless a member of the network operator's electrical personnel is present.

The Contractor shall arrange for the supply, transport storage and use of explosives.

The Contractor shall have labour, tools and plant, to the satisfaction of the Contract Supervisor, available
on the site to clear immediately any stones or debris deposited on the track or formation by blasting, and
to repair any damage to the track or formation immediately after blasting. Repairs to the track shall be
carried out only under the supervision of a duly authorised representative of the network operator.

The Contractor shall notify the Contract Supervisor of his intention to blast at least 21 days before the
commencement of any blasting operations.

Before any blasting is undertaken, the Contractor and the Contract Supervisor shall jointly examine and
measure up any buildings, houses or structures in the vicinity of the proposed blasting to establish the
extent of any existing cracking or damage to such structures, etc. The Contractor, shall, subject to the
provisions stipulated in the Contract Insurance Policy, make good any deterioration of such buildings,
houses, or structures, which, in the opinion of the Contract Supervisor, was directly caused by the
blasting.

After completion of the blasting the Contractor shall obtain a written clearance from each landowner in
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the vicinity of the blasting operations to the effect that all claims for compensation in respect of damage
caused by the blasting operations to their respective properties, have been settled.

The Contractor shall provide proof that he has complied with the provisions of clauses 10.17.1 to 10.17 .4 of
the Explosives Regulations (Act 26 of 1956 as amended).

Blasting within 500m of a railway line will only be permitted during intervals between trains. A person
appointed by the Contract Supervisor, assisted by flagmen with the necessary protective equipment, will be
in communication with the controlling railway station.

Only this person will be authorised to give the Contractor permission to blast, and the Contractor shall obey
his instructions implicitly regarding the time during which blasting may take place.

The flagmen described in clause14.10, where provided by the network operator, are for the protection of
trains and the network operator's property only, and their presence does not relieve the Contractor in any
manner of his responsibilities in terms of Explosives Act or Regulations, or any obligation in terms of this
Contract.

The person described in clause 14.10 will record in a book provided and retained by the network operator,
the dates and times:-

(i) when each request is made by him to the controlling station for permission to blast;
(ii) when blasting may take place;

(iii) when blasting actually takes place; and

(iv) when he advises the controlling station that the line is safe for the passage of trains.

Before each blast the Contractor shall record in the same book, the details of the blast to be carried out. The
person appointed by the Contract Supervisor and the person who will do the blasting shall both sign the
book whenever an entry described in clause 14.12 is made.

RAIL TROLLEYS

The use of rail trolleys or trestle trolleys on a railway line for working on high voltage equipment will be
permitted only if approved by the Contract Supervisor and under the conditions stipulated by him.

All costs in connection with trolley working and any train protection services requested by the Contractor
shall, be borne by the Contractor, unless otherwise agreed.

SIGNAL TRACK CIRCUITS

Where signal track circuits are installed, the Contractor shall ensure that no material capable of conducting
an electrical current makes contact between rails of railway line/lines.

No signal connections on track-circuited tracks shall be severed without the Contract Supervisor's
knowledge and consent.

PENALTY FOR DELAYS TO TRAINS

if any trains are delayed by the Contractor and the Contract Supervisor is satisfied that the delay was
avoidabie, a penalty will be imposed on the Contractor as stipulated in the contract, for the period and
number of trains delayed.

SURVEY BEACONS AND PEGS

The Contractor shall not on any account move or damage any beacon, bench mark, reference mark,
signal or trigonometrical station in the execution of the Works without the written approval of the Contract
Supervisor,

Should the Contractor be responsible for any such occurrence, he shall report the circumstances to the
Contract Supervisor who will arrange with the Director-General of Surveys for replacement of the beacon
or mark at the cost of the Contractor.

The Contractor shall not move or damage any cadastral or mining beacon without the written approval of
the Contract Supervisor and before it has been referenced by a registered land surveyor. Any old
boundary beacon, which becomes an internal beacon on creation of new boundaries, shall not be moved
without the written approval of the Contract Supervisor
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Should the Contractor move or damage any cadastral or mining beacon without authority, he shall be
responsible for having it replaced, at his cost, by a land surveyor.

The Contractor shall preserve all pegs and bench marks. Such survey points shall not be removed
without the written approval of the Contract Supervisor. Should any peg or benchmark be removed
without authority, the Contract Supervisor will arrange for its replacement and the cost will be recovered
from the Contractor. No claim will be considered for delay in replacing any such peg or bench mark. Each
peg replaced shall be checked by the Contractor.

Where a new boundary has been established, beacons on the fence line shall not be disturbed, and
fence posts or anchors may not be placed or excavations made within 0,6 m of any beacon without the
prior written approval of the Contract Supervisor.

TEMPORARY LEVEL CROSSINGS

The Contract Supervisor may, on request of the Contractor, and if necessary for the purpose of execution
of the Works, permit the construction of a temporary level crossing over a railway a line at a position
approved by the Contract Supervisor and at the Contractor's cost. The period for which the temporary
level crossing is permitted will be at the discretion of the Contract Supervisor.

The Contractor will provide protection and supervise the construction of the road over the track(s) and
within the railway servitude at the level crossing, as well as the erection of all road signs and height
gauges. All cost to be borne by the applicant.

The Contractor shall exercise extreme caution in carrying out this work, especially in respect of damage
to tracks, services, overhead power and communications routes and prevent contact with “live” overhead
electrical equipment.

Unless otherwise agreed, the Contractor will provide the service deviations or alterations to the network
operator's track-, structure-, drainage-, electrical-, telecommunications- and train authorisation systems
to accommodate the level crossing.

The Contractor shall take all necessary steps including the provision of gates, locks and, where
necessary, watchmen to restrict the use of the temporary level crossing to himself and his employees, his
subcontractors and their employees, the staff of the network operator and to such other persons as the
Contract Supervisor may permit and of whose identity the Contractor will be advised. If so ordered by the
Contract Supervisor, the Contractor shall provide persons to control road traffic using the temporary level
crossing. Such persons shall stop all road traffic when any approaching train is within seven hundred and
fifty (750) metres of the temporary level crossing, and shall not allow road traffic to proceed over it until
the lines are clear.

The Contractor shall maintain the temporary level crossing within the raitway servitude in good condition
for the period it is in use. A temporary agreement with the road authority to be concluded for the
maintenance of the level crossing outside the railway servitude.

When the temporary level crossing is no longer required by the Contractor, or permitted by the network
operator, the Contractor shall at his own cost remove it and restore the site and the network operator's
track-, structure-, drainage-, electrical-, telecommunications- and train authorisation systems to its
original condition. Work over the tracks and within the railway servitude will be supervised by the network
operator.

COMPLETION OF THE WORKS

On completion of the works, the Contractor shall remove all the remaining construction plant and material
from the site, other than material which is the property of the network operator, and leave the site in a
clean, neat and tidy condition. If material and plant is required for the liability and maintenance period the
Contract supervisor must authorise it's retention on site.

PROTECTION OF PERSONS AND PROPERTY

The Contractor shall provide and maintain all lights, guards, barriers, fencing and watchmen when and
where necessary or as required by the Contract Supervisor or by any statutory authority, for the
protection of the Works and for the safety and convenience of the pubilic.

Red, yellow, green or blue lights may not be used by the Contractor as they can be mistaken for signals.
Red, yellow, green or white flags shall only be used for protection by the Contractor. Within the precincts
of a port the Contractor shall obtain the permission of the Port Captain before installing any light.
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The Contractor shall take all the requisite measures and precautions during the course of the Works to:
(i) protect the public and property of the public,

(i) protect the property and workmen of both the network operator and the Contractor,

iii) avoid damage to and prevent trespass on adjoining properties, and

(iv) ensure compliance with any instruction issued by the Contract Supervisor or other authorised
person, and with any stipulation embodied in the contract documents which affects the safety of any
person or thing.

The network operator will provide, at its own cost, pratection for the safe working of trains during such
operations as the Contract Supervisor may consider necessary. Protection by the network operator for
any purpose whatsoever, does not absolve the Contractor of his responsibilities in terms of the Contract.

The Contractor shall take all precautions and appoint guards, watchmen and compound managers for
prevention of disorder among and misconduct by the persons employed on the Works and by any other
persons, whether employees or not, on the work site and for the preservation of the peace and protection
of persons and property in the direct neighbourhood. Any relocation of camps because of disorder shall
be at the Contractor's expense.

All operations necessary for the execution of the Works, including the provision of any temporary work
and camping sites, shall be carried out so as not to cause veldt fires, ground and environmental pollution,
soil erosion or restriction of or interference with streams, furrows, drains and water supplies.

If the original surface of the ground is disturbed in connection with the Works, it shall be made good by
the Contractor to the satisfaction of the land owner, occupier or responsible authority.

The Contractor shall take all reasonable steps to minimise noise and disturbance when carrying out the
Works, including work permitted outside normal working hours.

Dumping of waste or excess materials by the Contractor shall, in urban areas, be done under the
direction and control of, and at sites made available by the local authority. Dumping outside local
authority boundaries shall be done only with the express permission and under the direction and control
of the Contract Supervisor.

The Contractor shall comply with environmental protection measures and specifications stipulated by the
Contract Supervisor and/or local and environmental authorities.

INTERFERENCE WITH THE NETWORK OPERATOR'S ASSETS AND WORK ON OPEN LINES

The Contractor shall not interfere in any manner whatsoever with an open line, nor shall he carry out any
work or perform any act which affects the security, use or safety of an open line except with the authority
of the Contract Supervisor and in the presence of a duly authorised representative of the network

operator.

The Contractor shall not carry out any work or operate any plant, or place any material whatsoever
nearer than three metres from the centre line of any open line except with the written permission of the
Contract Supervisor and subject to such conditions as he may impose.

Care must be taken not to interfere with or damage any services such as overhead wire routes, cables or
pipes and optical fibre cable, except as provided for the work specified. The Contractor will be held
responsible for any damage to or interruption of such services arising from any act or omission on his
part or of any of his employees, or persons engaged by him on the Works. The cost of repairing,
replacing or restoring the services, as well as all other costs arising from any damage to services, shall
be borne by, and will be recovered from the Contractor.

Authority granted by the Contract Supervisor and the presence of an authorised representative of the
network operator in terms hereof, shall not relieve the Contractor of his duty to comply with this
specification.

ACCESS, RIGHTS-OF-WAY AND CAMPSITES

Where entry onto the network operator's property is restricted, permission to enter will be given only for
the purpose of carrying out the Works and will be subject to the terms and conditions laid down by the
network operator,

The Contractor shall arrange for campsites, workplaces and access thereto as well as for any right-of-
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way over private property to the site of the Works, and for access within the boundaries of the network
operator's property. The owners of private property to be traversed shall be approached and treated with
tact and courtesy by the Contractor, who shall, if necessary, obtain a letter of introduction to such
property owners from the Contract Supervisor.

The Contractor shall be responsible for the closing of all gates on roads and tracks used by him or his
employees. Except with the prior approval of the Contract Supervisor and the owner or occupier of any
private land to be traversed, the Contractor shall not cut, lower, damage, remove or otherwise interfere
with any fence or gate which is either on the network operator's property or on private property and which
restricts access to the Works. Where such approval has been given, the Contractor shall prevent entry of
animals or unauthorised persons onto the network operator's or private property, and shall make the
fences safe against trespass at the close of each day's work.

The Contractor shall take all reasonable steps to confine the movement of vehicles and plant to the
approved right-of-way to minimise damage to property, crops and natural vegetation.

When access is no longer required, and before completion of the Works, the Contractor shall repair,
restore or replace any fence or gate damaged during execution of the Works to the satisfaction of the
Contract Supervisor and shall furnish the Contract Supervisor with a certificate signed by the owner and
occupier of land over which he has gained access to a campsite, workplace and the Works, certifying
that the owner and occupier have no claim against the Contractor or the network operator arising from
the Contractor's use of the land. Should the Contractor be unable to obtain the required certificate, he
shall report the circumstances to the Contract Supervisor.

SUPERVISION

The Contract Supervisor will provide overall technical superintendence of the Works, and may direct the
Contractor in terms of the provisions of the Contract or in respect of any measures which the Contract
Supervisor may require for the operations of the network operator, the safety of trains, property and
workmen of the network operator, and for the safety of other property and persons. The Contractor shall
carry out the directions of the Contract Supervisor. The superintendence exercised by the Contract
Supervisor, including any agreement, approval, refusal or withdrawal of any approval given, shall not
relieve the Contractor of any of his duties and liabilities under the Contract, and shall not imply any
assumption by the network operator or by the Contract Supervisor of the legal and other responsibilities
of the Contractor in carrying out the Works.

The Contract Supervisor may delegate to any deputy or other person, any of his duties or functions under
the Contract. On receiving notice in writing of such delegation, the Contractor shall recognise and obey
the deputy or person to whom any such duties or functions have been delegated as if he were the
Contract Supervisor.

The Contractor shall exercise supervision over the Works at all times when work is performed or shall be
represented by an agent having full power and authority to act on behalf of the Contractor. Such agent
shall be competent and responsible, and have adequate experience in carrying out work of a similar
nature to the Works, and shall exercise personal supervision on behalf of the Contractor. The Contract
Supervisor shall be notified in writing of such appointment which will be subject to his approval.

The Contractor or his duly authorised agent shall be available on the site at all times while the Works are
in progress to receive the orders and directions of the Contract Supervisor.

HOUSING OF EMPLOYEES

The Contractor shall, where necessary, make his own arrangements for suitable housing of his
employees. Where temporary housing is permitted by the Contract Supervisor on any part of the site, the
Contractor shall provide suitable sanitation, lighting and potable water supplies in terms of the
requirements of the local authority or the current network operator’s specification; Minimum Communal
Health Requirements in Areas outside the Jurisdiction of a Local Authority - E.4B, as applicable.

Fouling the area inside or outside the network operator's boundaries shall be prevented. The Contractor
will be called upon by the Contract Supervisor to dispose of any foul or waste matter generated by the
Contractor.

OPTICAL FIBRE CABLE ROUTES
The Contractor shall not handle, impact, move or deviate any optical fibre cable without prior approval.

Works that in any way affect the optical fibre cable requires prior approval from the Contract Supervisor
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who will determine the work method and procedures to be followed.
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PART B - SPECIFICATION FOR WORK NEAR HIGH-VOLTAGE ELECTRICAL EQUIPMENT

27.0 GENERAL

271 This specification is based on the contents of Transnet's publication ELECTRICAL SAFETY
INSTRUCTIONS, as amended, a copy of which will be made available on loan to the Contractor for the
duration of the contract.

These instructions apply to all work near “live” high-voltage equipment maintained and/or operated by the
network operator, and the onus rests on the Contractor to ensure that he obtains a copy.

27.2  This specification must be read in conjunction with and not in lieu of the Electrical Safety Instructions.

27.3  The Contractor's attention is drawn in particular to the contents of Part |, Sections 1 and 2 of the Electrical
Safety Instructions.

27.4  The Electrical Safety Instructions cover the minimum safety precautions which must be taken to ensure safe
working on or near high-voltage electrical equipment, and must be observed at all times. Should additional
safety measures be considered necessary because of peculiar local conditions, these may be ordered by
and at the discretion of the Electrical Officer (Contracts).

27.5  The Contractor shall obtain the approval of the Electrical Officer (Contracts) before any work is done which
causes or could cause any portion of a person's body or the tools he is using or any equipment he is
handling, to come within 3 metres of any “live” high-voltage equipment.

27.6  The Contractor shall regard all high-voltage equipment as “live” uniess a work permit is in force.

27.7  Safety precautions taken or barriers erected shall comply with the requirements of the Electrical Officer
(Contracts), and shall be approved by him before the work to be protected is undertaken by the Contractor.
The Contractor shall unless otherwise agreed, bear the cost of the provision of the barriers and other safety
precautions required, including the attendance of the network operator’s staff where this is necessary.

27.8  No barrier shall be removed unless authorised by the Electrical Officer (Contracts).

28.0 WORK ON BUILDINGS OR FIXED STRUCTURES

281 Before any work is carried out or measurements are taken on any part of a building, fixed structure or
earthworks of any kind above ground level situated within 3 metres of “live” high-voltage equipment, the
Electrical Officer (Contracts) shall be consulted to ascertain the conditions under which the work may be
carried out.

28.2  No barrier erected to comply with the requirements of the Electrical Officer (Contracts) shall be used as
temporary staging or shuttering for any part of the Works.

28.3  The shuttering for bridge piers, abutments, retaining walls or parapets adjacent to or over any track may be
permitted to serve as a barrier, provided that it extends at least 2,5 metres above any working level in the
case of piers, abutments and retaining walls and 1,5 metres above any working level in the case of
parapets.

29.0 WORK DONE ON OR OUTSIDE OF ROLLING STOCK, INCLUDING LOADING OR UNLOADING

29.1  No person may stand, climb or work, whilst on any platform, surface or foothold:

29.1.1 higher than the normal unrestricted access way, namely -

29111 external walkways on diesel, steam and electric locomotives, steam heat vans, etc. and

291.1.2 walkways between coaches and locomotives.

29.1.2 of restricted access ways in terms of the Electrical Safety Instructions namely -

29.1.21 the fioor level of open wagons

29.1.2.2 external walkways or decks of road-rail vehicles, on-track maintenance machines and material

trains.

29.1.3 Unauthorised staff working on these platforms must be directly supervised by duly authorised

persons in terms of clause 607.1.3 of the Electrical Safety Instructions. These persons must
attend the relevant electrical safety module training. A letter of training must then be issued by an
accredited training authority. A Category C Certificate of Authority must be obtained from the
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29.2

29.3

294

29.5

206

30.0
30.1
30.1.1

30.1.2

30.1.3

30.1.4

30.1.5

30.2
30.2.1

31.0
311

31.2

313

32.0
321

local depot examining officer.

When in the above positions no person may raise his hands or any equipment he is handling above his
head.

In cases where the Contractor operates his own rail mounted equipment, he shall arrange for the walkways
on this piant to be inspected by the Electrical Officer (Contracts) and approved, before commencement of
work.

The handling of long lengths of material such as metal pipes, reinforcing bars, etc should be avoided, but if
essential they shall be handled as nearly as possible in a horizontal position below head height.

The Responsible Representative shall warn all persons under his control of the danger of being near “live”
high-voltage equipment, and shall ensure that the warning is fully understood.

Where the conditions in clauses 30.1 to 30.4 cannot be observed the Electrical Officer (Contracts), shall be
notified. He will arrange for suitable Safety measures to be taken. The Electrical Officer (Contracts), may in
his discretion and in appropriate circumstances, arrange for a suitable employee of the Contractor to be
specially trained by the network operator and at the Contractor's cost, as an Authorised Person to work
closer than 3 metres from “live” overhead conductors and under such conditions as may be imposed by the
senior responsible electrical engineer of the network operator.

USE OF EQUIPMENT
Measuring Tapes and Devices

Measuring tapes may be used near “live” high-voltage equipment provided that no part of any tape or a
person's body comes within 3 metres of the “live” equipment.

in windy conditions the distance shall be increased to ensure that if the tape should fall it will not be blown
nearer than 3 metres from the “live” high-voltage equipment.

Special measuring devices longer than 2 metres such as survey sticks and rods may be used if these are of
non-conducting material and approved by the responsible Electrical Engineer of the network operator, but
these devices must not be used within 3 metres of “live” high-voltage equipment in rainy or wet conditions.

The assistance of the Electrical Officer (Contracts) shall be requested when measurements within the limits
defined in clauses 31.1.1 to 31.1.3 are required.

The restrictions described in 31.1.1 to 31.1.3 do not apply on a bridge deck between permanent parapets
nor in other situations where a barrier effectively prevents contact with the “live” high-voltage equipment.

Portable Ladders

Any type of portable ladder longer then 2 metres may only be used near “live” high-voltage equipment under
the direct supervision of the Responsible Representative. He shall ensure that the ladder is always used in
such a manner that the distance from the base of the ladder to any “live” high-voltage equipment is greater
than the fully extended length of the ladder plus 3 metres. Where these conditions cannot be observed, the
Electrical Officer (Contracts) shall be advised, and he will arrange for suitable safety measures to be taken.

CARRYING AND HANDLING MATERIAL AND EQUIPMENT

Pipes, scaffolding, iron sheets, reinforcing bars and other material which exceeds 2 metres in length shall
be carried completely below head height near “live” high-voltage equipment. For maximum safety such
material should be carried by two or more persons so as to maintain it as nearly as possible in a horizontal
position. The utmost care must be taken to ensure that no part of the material comes within 3 metres of any
“live” high-voltage equipment.

Long lengths of wire or cable shall never be run out in conditions where a part of a wire or cable can come
within 3 metres of any “live” high-voltage equipment unless the Electrical Officer (Contracts) has been
advised and has approved appropriate safety precautions.

The presence of overhead power lines shall always be taken account of especially when communications
lines or cables or aerial cables, stay wires, etc. are being erected above ground level.

PRECAUTIONS TO BE TAKEN WHEN ERECTING OR REMOVING POLES, ANTENNAE, TREES ETC.

A pole may be handled for the purpose of erection or removal near high-voltage equipment under the
following conditions:
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32.2

32.3

33.0
33.1

34.0
34.1

34.2

34.3

34.4

34.5
35.0
35.1

35.2

36.0
36.1
36.2

36.3

(i) If the distance between the point at which the pole is to be erected or removed and the nearest “live”
high-voltage equipment is more than the length of the pole plus 3 metres, the work shall be supervised by
the Responsible Representative.

(i) If the distance described in (i) is less than the length of the pole plus 3 metres, the Electrical Officer
(Contracts) shall be consulted to arrange for an Authorised Person to supervise the work and to ensure that
the pole is earthed where possible. The pole shall be kept in contact with the point of erection, and
adequate precautions shall be taken to prevent contact with “live” high-voltage equipment.

The cost of supervision by an Authorised Person and the provision of earthing shall, unless otherwise
agreed, be borne by the Contractor.

The provisions of clauses 33.1 and 33.2 shall also apply to the erection or removal of columns, antennae,
trees, posts, etc.

USE OF WATER

No water shall be used in the form of a jet if it can make contact with any “live” high-voltage equipment or
with any person working on such equipment.

USE OF CONSTRUCTION PLANT

"Construction plant" entails all types of plant including cranes, piling frames, boring machines, excavators,
draglines, dewatering equipment and road vehicles with or without liting equipment.

When work is being undertaken in such a position that it is possibie for construction plant or its load to come
within 3 metres of “live” high-voltage equipment, the Electrical Officer (Contracts) shall be consulted. He will
arrange for an Authorised Person to supervise the work and to ensure that the plant is adequately earthed.
The Electrical Officer (Contracts) will decide whether further safety measures are necessary.

The cost of any supervision by an Authorised Person and the provision of earthing shall, unless otherwise
agreed, be borne by the Contractor.

When loads are handled by cranes, non-metallic rope hand lines shall be used, affixed to such loads so as
to prevent their swinging and coming within 3 metres of “live” high-voltage equipment.

Clauses 35.1 to 35.4 shalt apply mutatis mutandis to the use of maintenance machines of any nature.
WORK PERFORMED UNDER DEAD CONDITIONS UNDER COVER Of A WORK PERMIT

If the Responsible Representative finds that the work cannot be done in safety with the high-voltage
electrical equipment “live”, he shall consult the Electrical Officer (Contracts) who will decide on the action to

be taken.
If a work permit is issued the Responsible Representative shall-

(i) before commencement of work ensure that the limits within which work may be carried out have been
explained to him by the Authorised Person who issued the permit to him, and that he fully understands
these limits.

(i) sign portion C of the permit before commencement of work;

(iii) explain to all persons under his control the limits within which work may be carried out, and ensure that
they fully understand these limits;

(iv) care for the safety of all persons under his control whilst work is in progress; and

(v) withdraw all personnel under his control from the equipment on completion of the work before he signs
portion D of the work permit.

TRACTION RETURN CIRCUITS IN RAILS
DANGEROQOUS CONDITIONS CAN BE CREATED BY REMOVING OR SEVERING ANY BOND.

Broken rails with an air gap between the ends, and joints at which fishplates are removed under "broken
bond" conditions, are potentially lethal. The rails on either side of an air gap between rail ends on electrified
lines shall not be touched simultaneously until rendered safe by the network operator personnel.

The Contractor shall not break any permanent bonds between rails or between rails and any structure. He
shall give the Contract Supervisor at least 7 days written notice when removal of such bonds is necessary
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36.4 No work on the track which involves interference with the traction return rail circuit either by cutting or
removing the rails, or by removal of bonds shall be done unless the Electrical Officer (Contracts) is
consulted. He will take such precautions as may be necessary to ensure continuity of the return circuit
before permitting the work to be commenced.

37.0 HIGH-VOLTAGE ELECTRICAL EQUIPMENT NOT MAINTAINED AND/OR OPERATED BY THE
NETWORK OPERATOR

Where the work is undertaken on or near high-voltage electrical equipment which is not maintained and/or
operated by the network operator, the Occupational Health and Safety Act No. 85 of 1993, and Regulations
and Instructions, or the Mines Health and Safety Act (Act 29 of 1996), shall apply.

Such equipment includes:-
(i) Eskom and municipal equipment;
(i) The Contractor's own power supplies; and

(iii) Electrical equipment being installed but not yet taken over from the Contractor.

END
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ANNEXURE 1

VERTICAL CLEARANCES

SHEET 2 of 5

I

1 065mm TRACK GAUGE
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ANNEXURE 1
CLEARANCES : PLATFORMS SHEET 3 of 5
. S
= Q)
PLATFORMS : TRACK GAUGE 1 065mm
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c:risk/risk157/om

SPECIFICATION E.4E
Risk Management Standard GRB.E.4
April 1997

TRANSNET LIMITED

(REGISTRATION NO. 90/00900/06)

SAFETY ARRANGEMENTS AND PROCEDURAL COMPLIANCE
WITH THE OCCUPATIONAL HEALTH AND SAFETY
ACT; ACT 85 OF 1993 AND REGULATIONS

1. GENERAL

The Contractor and Transnet Limited are individual employers, each in its own right,
with duties and obligations prescribed in the Occupational Health and Safety Act,
Act 85 of 1993 (the Act) and Regulations.

The Contractor accepts, in terms of the general conditions of contract and in terms
of the Act, his obligations as an Employer in respect of all persons in his employ,
other persons on the premises or the site or place of work or on the work to
be executed by him, and under his control. He shall, before commencement
with the execution of the contract work, comply with the procedures stipulated in the
Act, and shall implement and maintain a Health and Safety Policy and
Programme on the Site and Place of Work for the duration of the Contract.

Transnet Limited accepts, in terms of the Act, its obligations as an employer of its
own employees working on or associated with the site or place of work, and the
contractor and Technical Officer or his deputy shall at all times, co-operate in res-
pect of the health and safety management of the site, and shall agree on the
practical arrangements and procedures to be implemented and maintained during
execution of the Work.

2. DEFINITION
The work included in this Contract shall for the purposes of compliance with the Act
be deemed to be a “Construction Work” which, in terms of the General Admini-

strative Regulations of the Act, means any work in connection with :-

() The erection, maintenance, alteration, renovation, repair, demolition or dis-
mantling of or addition to a building or any similar engineering structure;

(i)  The installation, erection or dismantling of plant or machinery;
(i)  The construction, maintenance, demolition or dismantling of any bridge, dam,
canal, road, railwayline, street, runway, sewer or water reticulation system, or

any similar engineering structure; or

(iv) The moving of earth, clearing of land or making of an excavation, piling, tun-
nelling or work on any similar project.
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3.1

3.2

3.3

3.4

3.5

PROCEDURAL COMPLIANCE
Notice of carrying out of Building Work

The Contractor shall, in terms of the General Administrative Regulation 14, deliver a
“Notice of Carrying out of Construction Work” in accordance with Annexure 1,
appended hereto, whenever the contract work will take more than 3 months to com-
plete and

- includes the making of an excavation deeper than 1,5 metres and the volume
exceeds 3 m?; or

- requires persons to work at a height exceeding 6 metres above the ground or
floor level.

The notification shall be sent to the Provincial Director, Department of Labour in the
area where the work is to be carried out. See General Administrative Regulations 1
(Act 85 of 1993).

The Contractor shall, in compliance with the Act and except in the case where he
himself has appropriate experience and supervises the work personally, make the
following appointments in writing and deliver copies thereof to the Technical officer:-

() A “Designated Employee” (or Construction Work Supervisor) in terms of
General Safety Regulation 11(1) to supervise the performance of the work in
accordance with Annexure 2.

(i)  An “Experienced Person” in terms of General Safety Regulation 13D (3)(b) :
Scaffold, with the necessary training and experience to supervise the erection,
alteration or dismantling of any scaffolding required in the performance of the
work in accordance with Annexure 3.

The above written appointments shall also be made by subcontractors and the
Contractor shall deliver copies thereof to the Technical Officer.

In the case of a self-employed Contractor or any subcontractor who has the appro-
priate experience and supervises the work himself, the appointments in terms of
clause 3.2 are not necessary. The Contractor shall in such case execute and sign a
declaration, as in Annexure 4, by which he personally undertakes the duties and
obligations of the “Chief Executive Officer” in terms of section 16(1) of the Act.

The Contractor, sub-contractor shall, before commencing any work, obtain from the
Technical Officer an access certificate as in Annexure 5 executed and signed by
him, permitting and limiting access to the designated site or place of work.

Procedural compliance with Act and Regulations, as above, shall also apply to any
subcontractors as employers in their own right. The Contractor shall furnish the
Technical Officer with full particulars of such subcontractors and shall ensure that
they comply with the Act and Regulations and Transnet’'s safety requirements and
procedures.
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6.2

6.3

SPECIAL PERMITS

Where special permits are required before work may be carried out such as for hot-
work, isolation permits, work permits and occupations, the Contractor shall apply to
the Technical Officer or the relevant external authority for such permits to be
issued. The Contractor shall strictly comply with the conditions and requirements
pertaining to the issue of such permits.

HEALTH AND SAFETY POLICY

The Contractor shall, in terms of Sections 7 and 9 of the Act and when so directed
by the Chief Inspector or the Technical Officer prepare a written policy concerning
the protection of the health and safety of his employees, other persons on the site or
place of work and under the Contractor’s control and other persons who may be
directly affected by his activities, with particular reference to his performance of
the contract work. He shall in addition prepare such guidelines for the implementa-
tion of the policy as are appropriate and applicable to the type of work to be perfor-
med, taking account of Transnet’'s Safety provisions and requirements specified
elsewhere in the contract documents.

HEALTH AND SAFETY PROGRAMME

The Contractor shall, with his tender, submit a Health and Safety Programme setting
out the practical arrangements and procedures to be implemented by him to ensure
compliance by him with the Act and Regulations and particularly in respect of :-

() the provision, as far as is reasonably practical, of a working environment that is
safe and without risk to the health of his employees and subcontractors in
terms of section 8 of the Act.

(i) the execution of the contract work in such a manner as to ensure in terms of
section 9 of the Act that persons other than those in the Contractor’s
employment, who may be directly affected by the contract work are not thereby
exposed to hazards to their health and safety,

(i) ensuring, as far as is reasonably practical, in terms of section 37 of the Act
that no employee or subcontractor of the Contractor does or omits to do any
act which it would be an offense for the Contractor to do or omit to do.

The Contractor's Health and Safety Programme shall be based on a risk analysis
in respect of the hazards to health and safety of his employees and other persons
under their control, that are associated with or directly affected by the Contrac-
tor’s activities in performing the contract work and shall establish precautionary
measures as are reasonable and practical in protecting the safety and health of
such employees and persons.

The Health and Safety Programme shall include full particulars in respect of :-
() the safety management structure to be instituted on site or place of work and

the names of the Contractor’s health and safety representatives and members
of safety committees where applicable.
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(i) the safe working methods and procedures to be implemented to ensure the
work is performed in compliance with the Act and Regulations;

(i) the safety equipment, devices and clothing to be made available by the Con-
tractor to his employees;

(iv) the site access control measures pertaining to health and safety to be imple-
mented,

(v) the arrangements in respect of communication of health and safety related
matters and incidents between the Contractor, his employees, subcontractors
and the Technical Officer with particular reference to the reporting of
incidents in compliance with Section 24 and General Administrative
Regulation 6 of the Act and with the pertinent clause of the General
Conditions of Contract forming part of the Contract and

(vi) the introduction of control measures for ensuring that the Safety Programme is
maintained and monitored for the duration of the Contract.

The Health and Safety programme shall be subject to the Technical Officer’s
agreement and he may, in consultation with the Contractor, order that
additional and/or supplementary practical arrangements and procedures be
implemented and maintained by the Contractor or that different working methods or
safety equipment be used or safety clothes be issued which, compliance by the
Contractor with his obligations as an employer in terms of the Act and Regulations.
The Technical Officer or his deputy shall be allowed to attend meetings of the
Contractor’s safety committee as an observer.

HAZARDS AND POTENTIAL HAZARDOUS SITUATIONS

The Contractor and the Technical Officer shall immediately notify one another of
any hazardous or potentially hazardous situations which may arise during perfor-
mance of the Contract by the Contractor or any subcontractor and, in particular, of
such hazards as may be caused by the design, execution and/or location and any
other aspect pertaining to the contract work.
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SITE ACCESS CERTIFICATE

Access to : (Area)

Name of Contractor/Builder :-
Contract/Order No.

The contract works site/area described below are made available to you for the carrying
out of associated works in terms of your contract/order with

(company)

Kindly note that you are at all times responsible for the control and safety of the Works

Site, and for persons under your control having access to the site.

As from the date hereof you will be responsible for compliance with the requirements of
the Occupational Health and Safety Act, 1993 (Act 85 of 1993) as amended, and all con-
ditions of the Contract pertaining to the site of the works as defined and demarcated in

the contract documents including the plans of the site or work areas forming part thereof.

Sighed : Date :
TECHNICAL OFFICER

ACKNOWLEDGEMENT OF RECEIPT

Name of Contractor/Builder :-

l, do hereby acknowledge and

accept the duties and obligations in respect of the Safety of the site/area of Work in terms
of the Occupational Health and Safety Act; Act 85 of 1993.

Name : Designation :

Signature : Date :
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REF: RFQ: PTH/54098

Transnet Freight Rail a Division of Transnet Ltd. invites all interested parties to respond to a request for quotation (RFQ) for
the Cosmetic restoration work to Heritage Locomotive Class G No. 221 at Transnet Transport Museum in
George

RFQ fee of R250.00 [inclusive of VAT] is applicable, if the RFQ is to be collected from the Transnet Freight Rail Office. If a
copy of the RFQ document is required, prior arrangements must be made one (1) day in advance and the RFQ document
may then be collected during working hours.

Payment is to be made as follows:

Bank: Standard Bank

Account Number: 203 158 598: Branch code: 004805
Account Name: Transnet Freight Rail

Reference: RFQ: PTH/54098

NOTE — This amount is not refundable. A receipt for such payment made must be presented when collecting the RFQ
documents and submitted thereafter with your RFQ.

If Bidders intend to download the RFQ from Transnet Freight Rail Portal at http://www.transnetfreightrail-
tfr.net/Supplier/Pages/Tenders.aspx, the RFQ is issued free of charge. Bidders are required to send their contact
details to the following email address: GRP-TFR-PETenders@transnet.net by Tuesday, 14 February 2017 before 15h00.
This is to ensure that any required communication (e.g. addenda to the RFQ) in relation to this RFQ reaches those intending
to respond.

Transnet will not be held liable if Bidders do not respond by this date and do not receive the latest information regarding this
RFQ as a result thereof.

All RFQ’s should be submitted on the appropriate RFQ forms and should be deposited in the tender box before 12h00 PM
on the closing date of the RFQ/s.

If delivered by hand, the RFQ submissions must be addressed to Secretariat of the Acquisition Council, Admin Support
Office, Ground Floor Foyer (Tender Box), FC Sturrock Building, Fleming Street, Port Elizabeth, 6001

RFQ documents may be obtained on and after Tuesday, 07 February 2017 until Tuesday, 14 February 2017 at the
Admin Support Office/Tender Office, Ground Floor Foyer, FC Sturrock Building, Fleming Street, Port Elizabeth.
Office hours 09h00 — 12h30 and 13h30 -15h00.

For enquiries regarding collection of documents, contact Ronelle Blom or Phumla Maldaka or Anele Gwanya, telephone at
041 507 2721 or 507 2720 or 507 2173

RFQ NUMBER:  PTH/54098

DESCRIPTION:  Cosmetic restoration work to Heritage Locomotive Class G No. 221 at Transnet Transport Museum in
George

CLOSING DATE: 28 February 2017 (12H00) Tuesday

A Compulsory Clarification meeting and site inspection with representatives of Transnet Freight Rail will take place at:

VENUE: Transnet Transport Museum in George

DATE: 15 February 2017 (Wednesday)

TIME: 11h00 until approximately 13h00

NB: For directions to the information briefing session, Mr. Kobus Volschenk may be contacted on cell: 083 444 4592

NB: Document should be collected before or until Tuesday, 14 February 2017 @ 15h00.
For RFQ enquiries contact:

Name: Ronelle Blom or Phumla Maldaka or Anele Gwanya

Tel No: (041) 507 2721 or 507 2720 or 507 2173

E-Mail:_GRP-TFR-PETenders@transnet.net
Transnet Freight Rail urges Clients & Suppliers to report fraud/corruption at Transnet to TIPOFFS ANONYMOUS: 0800 003 056

Transnet Freight Rail is a division of Transnet SOC Ltd Reg no: 1990/000900/30 www.transnetfreightrail-tfr.net
Transnet Freight Rail is an Authorised Financial Service Provider (FSP 18828

Page 1 of 1


mailto:GRP-TFR-PETenders@transnet.net
mailto:GRP-TFR-PETenders@transnet.net

	Annexure A
	Annexure B
	RFQ Advert - PTH54098

