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RFQ:HOAC/SPR/5721 

 

DESCRIPTION 

UPGRADE  ABLUTION SPRINGS TRANSNET 
FREIGHT RAIL FOR ONE MONTH 

 

ISSUE DATE : 14 OCTOBER 2009 

CLOSING DATE: 10 NOVEMBER 2009 (10H00) 

OPTION DATE : 24 DECEMBER  2009 

 

A COMPULSORY information session will be held on the 05th November 2009 at the following: 

Venue:  SPRINGS 

  1 COSMOS AVENUE 

    Time:  10H00 

 

 

 

 

TENDER BOX  ALLOCATED AT THE CHAIRPERSON TRANSNET FREIGHT 
RAIL, ACQUISITION COUNCIL ,GROUND FLOOR, INYANDA 
HOUSE 1, 21 WELLINGTON ROAD PARKTOWN, 
JOHANNESBURG.     

 

 

 TENDER ENVELOPE TO BE MARKED AS FOLLOWS: 

TENDER NUMBER: RFQ:HOAC/SPR/5721:UPGRADE ABLUTION SPRINGS FOR ONE MONTH 
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REQUISITION FOR QUOTATION   

  SUPPLY CHAIN SERVICES 

MESSRS: ……………………………………………….    

 ……………………………………………….. Contact: ESTHER TYAM 

 ………………………………………………… Tel: 011 773-8557 

 …………………………………………………   

Tel (011)     

Fax (011)     

    

ISSUE DATE 14-10 -09   

    

CLOSING DATE          10-11-2009  (10h00)   

    

Prices in South African currency, including all costs.       

Direct to 
consignee     

 

ITEM NO: DESCRIPTION QTY Price per each 

1.  As per attached “Schedule of Quantities”   

 (Refer to page 8-12)   

    

   

2.Prices  must be V.A.T. exclusive   

3. Direct delivered to: SPRINGS   

4.Contact person: 
BEN RUDMNA 083 704  1871  (For directions or 
technical issues)  

 

5.  COMPULSORY DOCUMENTS 
NOTE: 

5.1.Return of tender documents 

      The tender documents must be submitted on the closing date in duplicate and failure   

      to do so will automatically disqualify your offer.  
 
5.2.The following documents are compulsory, and they must be attached to the tender document  
      If Not your tender will not be considered. 
 
a)Tax Clearance Certificate 
b)Supplier Declaration Form 
c)Current Vat Registration No. 
d)BBBEE level certification and Score Card 
 

6.  FRAUD HOTLINE 

 

Transnet strives to be fair, equitable and just in all its dealings with tenderers. As 

such we encourage all tenderers to report any practice, activity or information that 

they are aware of or become aware of which may result in any perception of or 

actual fraud being committed against or in the name of Transnet. The hotline 

details are:- 
Hotline telephone: 0800 003 056 

Email:                  transnet@tip-offs.com 

Fax:                    0800 007 788 

All information received will be treated with the utmost confidentiality 
 
 
 
 
SIGNATURE OF TENDERER:_____________________   Date:________________ 
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7.BUSINESS ADJUDICATION CRITERIA : 

7.1.”Order winning criteria” 

7.1.1.Total price for carports 

7.2.”Technical” 

7.2.1.Specification compliance   

7.2.2.Attendance register 

7.2.3.Delivery period (State completion date) 30 days 

7.2.4.Compliance to Safety Acts 

7.2.4.1. Act no. 130 of 1993 

7.2.4.2. Act 85 of 1993 

7.3.”BBBEE” 

7.3.1.Provide BBBEE level Certification  

 
 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

SIGNATURE OF TENDERER:                                                    Date:  ____________________________ 
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8 .TENDER SITE MEETING: 

A COMPULSORY information meeting will be held at the following venue: 

Venue  : SPRINGS 

Time  : 10h00   

Date  : 05th November 2009  

 
 
 

The site meeting is compulsory and companies not attending will be overlooked during the 
tender awarding process. 

Contact people on sites: (Ben Rudman Tel: 083 704 1871) 

8.1. ATTENDANCE CERTIFICATE 

 This is to certify that……………………………………………………………………….. 

 Representative/s of ….……………………………………………………………………. 

 Has/have today attended the Tender briefing in respect of the proposed: 
 
 
 
 
 

 

 ……………………………………….  ……………………………………….. 

 TRANSNET’S REPRESENTATIVE TENDERER’S  REPRESENTATIVE 

 

 DATE :…………………………………. 

VERY IMPORTANT 

ANY TENDERER NOT ATTENDING THE INFORMATION MEETING WILL AUTOMATICALLY 
BE EXCLUDED FROM THE BUSINESS AWARDING PROCESS  

   
 
 

SIGNATURE OF TENDERER:                                                    Date:  ____________________________ 
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COMPANY INFORMATION     

   9 .      STATEMENT OF WORK (S) SUCCESSFULLY CARRIED OUT BY THE TENDERER: 

Tenderers are to advise which other companies have they successfully provided or are currently providing similar services. 

 

Service Description For whom done 
 

Period Contact person and 
Telephone or Cell 

number 

  
 

  

  
 

  

  
 

  

  
 

  

  
 

  

  
 

  

  
 

  

  
 

  

  
 

  

  
 

  

  
 

  

 
 

 

SIGNATURE OF TENDERER:                                                    Date:  ________________ 
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10. BROAD-BASED BLACK ECONOMIC EMPOWERMENT (“BBBEE”)  

TRANSNET fully endorses and supports the South African Government’s Broad-Based Black 
Economic Empowerment Programme and it is strongly of the opinion that all business enterprises 
have an equal obligation to redress the imbalances of the past. TRANSNET would therefore prefer to 
do business with business enterprises who share these same values and who are prepared to 
contribute to meaningful BBBEE initiatives (including and not limited to enterprise development, 
subcontracting and Joint Ventures) as part of their tender response.   

Transnet would accordingly allow a “preference” in accordance with the 10% preference system, as 
per the Preferential Procurement Policy Framework Act 5 of 2000 (as amended) to companies who 
provide a BBBEE accreditation Certificate. All procurement and disposal transactions in excess of 
R30000 will be evaluated accordingly. All transactions below R30000 will as far as possible be 
earmarked for EME’s. 

 

TRANSNET consequently urges Respondents (Large enterprises and QSE’s – see below) to have 
themselves duly accredited by any one of the Accreditation Agencies approved by SANAS (South 
African National Accreditation System, under the auspices of the DTI). 

 

In terms of Government Gazette No. 32094, Notice No. 354 dated 23 March 2009, as from 1 August 
2009, only BBBEE accreditation Certificates issued by SANAS approved verification agencies will be 
valid. 

However accreditation certificates issued before 23 March 2009 and which are still within their one 
(1) year validity period will still be acceptable, until their expiry date provided that the accreditation 
was done in accordance with the latest codes (i.e. those promulgated on 9 February 2007). 

 

BBBEE Accreditation Certificates issued after the published date i.e. 23 March 2009, by a 
Verification Agency not approved by SANAS, will NOT be acceptable as from 23 March 2009. 

 

10.1.Enterprises will be rated by such Accreditation Agencies based on the following: 

(a) Large Enterprises (i.e. annual turnover >R35 million): 

� Rating level based on all 7 (seven) elements of the BBBEE scorecard 

� Enterprises to provide BBBEE certificate and detailed scorecard (to be renewed 
annually) 

(b) Qualifying Small Enterprises – QSE (i.e. annual turnover >R5 million but <R35 million):  

� Rating based on any 4 (four) of the elements of the BBBEE scorecard 

� Enterprises to provide BBBEE certificate and detailed scorecard (to be renewed 
annually) 

(c) Exempted Micro Enterprises – EME (i.e. annual turnover <R5m are exempted from being  
rated or verified):  

� Automatic BBBEE Level 4 rating, irrespective of race ownership, i.e. 100% BBBEE 
recognition 

� Black ownership >50% or Black Women ownership >30% automatically qualify as 
Level 3 BBBEE rating, i.e. 110% BBBEE recognition 

� EME’s should provide documentary proof of annual turnover (i.e. audited financials) 
plus proof of Black ownership if Black ownership >50% or Black Women ownership 
>30% (to be renewed annually) from their Auditors / Accounting Officers 

  
10.2.In addition to the above, Respondents who wish to enter into a Joint Venture (JV) or subcontract  

        portions of the contract to BBBEE companies must state in their Tenders / Proposals the percentage 
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of the total contract value which would be allocated to such BBBEE companies, should they be 
successful in being awarded any business. A rating certificate in respect of such BBBEE JV-partners 
and/or sub-contractors, as well as a breakdown of the distribution of the aforementioned percentage 
allocation must also be furnished with the tender response to enable Transnet to evaluate / adjudicate on 
all tenders received on a fair basis. 

 

10.3. Each Respondent is required to furnish proof of its BBBEE status (Certificate and Detailed 
Scorecard) as stipulated above to TRANSNET. 

 

 
Turnover:  Indicate your company’s most recent annual turnover: 

 
R………………………… 

 

• If annual turnover <R5m, please attach auditors / accounting officers letter confirming 
annual turnover and percentage black ownership as well as Black Women ownership 

• If annual turnover >R5m please attach BBBEE certificate and detailed scorecard from 
an accredited rating agency.  

 

10.4.The DTI has created an online B-BBEE Registry (http://www.dti.gov.za) in order to provide a central  

       and standardized source of the B-BBEE status of all entities, and to facilitate the flow of this  

       information amongst entities by providing a Unique Profile Number (UPN) per each listing. Existing and  

       prospective suppliers are therefore urged to list their B-BBEE status on the DTI Registry. Hence, 

       entities verified by DTI, will receive the following benefits: 

             - Their BBBEE status will be verified and confirmed by the DTI, before listing on the Registry 
             - Listing on the Registry will provide suppliers the option to market themselves on the DTI B-

BBEE Opportunities Network. This is a search engine that is designed to help businesses 
find B-BBEE compliant entities who match specific requirements in terms of the nature of 
services/goods provided, region, B-BBEE status or other search criteria. 

             
Transnet supports this DTI initiative and will use the DTI Registry to verify prospective and 
existing suppliers’ BBBEE credentials.  
 

10.5.Kindly provide Transnet with your DTI B-BBEE UNIQUE PROFILE NUMBER with all tender 
submissions. 

 
DTI BBBEE UNIQUE PROFILE NUMBER:   
…………………………….…………………… 

 

10.6.Failure to submit your BBBEE information in terms of 10.3 and/or 10.5 (above) will result in a score of  

    zero being allocated for BBBEE evaluation. 

 

 

 

 

SIGNATURE OF TENDERER:                                                    Date:  ________________ 
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 E4E 

TRANSNET LIMITED 
(REGISTRATION NO. 90/000900/06) 

TRADING AS TRANSNET FREIGHT RAIL 

  

 SAFETY ARRANGEMENTS AND PROCEDURAL COMPLIANCE 

 WITH THE OCCUPATIONAL HEALTH AND SAFETY ACT 

 (ACT 85 OF 1993) AND APPLICABLE REGULATIONS 

 

1. General 
 

1.1 The Contractor and Transnet Limited (hereinafter referred to as “Transnet”) are individual 

employers, each in its own right, with their respective duties and obligations set out in the 

Occupational Health and Safety Act, Act 85 of 1993 (the Act) and applicable Regulations.   
 

1.2 The Contractor accepts, in terms of the General Conditions of Contract and in terms of the 

Act, his obligations as an employer in respect of all persons in his employ, other persons 

on the premises or the Site or place of work or on the work to be executed by him, and 

under his control.  He shall, before commencement with the execution of the contract 

work, comply with the provisions set out in the Act, and shall implement and maintain a 

Health and Safety Plan as described in the Construction Regulations, 2003 and as approved 

by Transnet, on the Site and place of work for the duration of the Contract.   
 

1.3 The Contractor accepts his obligation to complying fully with the Act and applicable 

Regulations notwithstanding the omission of some of the provisions of the Act and the 

Regulations from this document. 
 

1.4 Transnet accepts, in terms of the Act, its obligations as an employer of its own employees 

working on or associated with the site or place of work, and the Contractor and Technical 

Officer or his deputy shall at all times, co-operate in respect of the health and safety 

management of the site, and shall agree on the practical arrangements and procedures to be 

implemented and maintained during execution of the Works.   
 

1.5 In the event of any discrepancies between any legislation and this specification, the applicable 
legislation will take precedence.  

 

2. Definitions  
 

2.1 In this Specification any word or expression to which a meaning has been assigned in the 

Construction Regulations, shall have the meaning so assigned to it, unless the context 

otherwise indicates: - 
 

2.2 The work included in this Contract shall for the purposes of compliance with the Act be 

deemed to be "Construction Work", which, in terms of the Construction Regulations, 

2003 means any work in connection with: - 

 

(a) the erection, maintenance, alteration, renovation, repair, demolition or dismantling 

of or addition to a building or any similar structure; 
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(c) the installation, erection, dismantling or maintenance of fixed plant where such work 

includes the risk of a person falling;  
 

(d) the construction, maintenance, demolition or dismantling of any bridge, dam, canal, road, 
railway, runway, sewer or water reticulation system or any similar civil engineering 
structure; or 

 

(e) the moving of earth, clearing of land, the making of an excavation, piling, or any similar type of 
work; 

 

2.3 “competent person” in relation to construction work, means any person having the 

knowledge, training and experience specific to the work or task being performed: Provided 

that where appropriate qualifications and training are registered as per the South African 

Qualifications Authority Act, 1995 these qualifications and training shall be deemed to be 

the required qualifications and training;   
 

2.4 “contractor” means principal contractor and “subcontractor” means contractor as defined 

by the Construction Regulations, 2003. 
 

2.5 “fall protection plan” means a documented plan, of all risks relating to working from an 

elevated position, considering the nature of work undertaken, and setting out the 

procedures and methods applied to eliminate the risk; 
 

2.6 “health and safety file” means a file, or other record in permanent form, containing the 

information required to be kept on site in accordance with the Act and applicable 

Regulations; 
 

2.7 “Health and Safety Plan ” means a documented plan which addresses the hazards 

identified and include safe work procedures to mitigate, reduce or control the hazards 

identified;  
 

2.8 “Risk Assessment” means a programme to determine any risk associated with any hazard 

at a construction site, in order to identify the steps needed to be taken to remove, reduce or 

control such hazard; 
 

2.9 “the Act” means the Occupational Health and Safety Act No. 85 of 1993. 

 

3. Procedural Compliance 
 

3.1 The Contractor who intends to carry out any construction work shall, before carrying out 

such work, notify the Provincial Director in writing if the construction work:- 
 

(a) includes the demolition of a structure exceeding a height of 3 metres; or 
 

(b) includes the use of explosives  to perform construction work; or 
 

(c) includes the dismantling of fixed plant at a height greater than 3m, 
 

 and shall also notify the Provincial Director in writing when the construction work 
exceeds 30 days or will involve more than 300 person days of construction work and if the 
construction work:- 

 

(a) includes excavation work deeper than 1m; or 
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(b) includes working at a height greater than 3 metres above ground or a landing. 

 

3.2 The notification to the Provincial Director shall be on a form similar to Annexure A of 
the Construction Regulations, 2003, also shown in Annexure 1 of this 
Specification.  The Contractor shall ensure that a copy of the completed 
notification form is kept on site for inspection by an inspector, Technical Officer or 
employee. 

 

3.3 The Contractor shall, in accordance with the Act and applicable Regulations, make all the 

necessary appointments of competent persons in writing on a form similar to Annexure 2 

of this Specification and deliver copies thereof to the Technical Officer.  Copies should 

also be retained on the health and safety file. 
 

3.4 Subcontractors shall also make the above written appointments and the Contractor shall 

deliver copies thereof to the Technical Officer. 
 

3.5 In the case of a self-employed Contractor or any subcontractor who has the appropriate 

competencies and supervises the work himself, the appointment of a construction 

supervisor in terms of regulation 6.1 of the Construction Regulations, 2003 will not be 

necessary.  The Contractor shall in such a case execute and sign a declaration, as in 

Annexure 3, by which he personally undertakes the duties and obligations of the "Chief 

Executive Officer" in terms of section 16(1) of the Act. 
 

3.6 The Contractor shall, before commencing any work, obtain from the Technical Officer an 

access certificate as in Annexure 4 executed and signed by him, permitting and limiting 

access to the designated site or place of work by the Contractor and any subcontractors 

under his control. 
 

3.7 Procedural compliance with Act and Regulations, as above, shall also apply to any 

subcontractors as employers in their own right.   The Contractor shall furnish the Technical 

Officer with full particulars of such subcontractors and shall ensure that they comply with 

the Act and Regulations and Protekon's safety requirements and procedures.  

 

4. Special Permits 
 

Where special permits are required before work may be carried out such as for hotwork, 

isolation permits, work permits and occupations, the Contractor shall apply to the 

Technical Officer or the relevant authority for such permits to be issued.  The Contractor 

shall strictly comply with the conditions and requirements pertaining to the issue of such 

permits.   

 

5. Health and Safety Programme 
 

5.1 The Tenderer shall, with his tender, submit a Health and Safety Programme setting out the 

practical arrangements and procedures to be implemented by him to ensure compliance by 

him with the Act and Regulations and particularly in respect of: - 
 

(i) The provision, as far as is reasonably practical, of a working environment that is safe 

and without risk to the health of his employees and subcontractors in terms of section 

8 of the Act;   
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(ii) the execution of the contract work in such a manner as to ensure in terms of section 

9 of the Act that persons other than those in the Contractor's employment, who may 

be directly affected by the contract work are not thereby exposed to hazards to their 

health and safety; 
 

(iii) ensuring, as far as is reasonably practical, in terms of section 37 of the Act that no 

employee or subcontractor of the Contractor does or omits to do any act which 

would be an offence for the Contractor to do or omit to do.   
 

5.2 The Contractor's Health and Safety Programme shall be based on a risk assessment in respect 

of the hazards to health and safety of his employees and other persons under his control 

that are associated with or directly affected by the Contractor's activities in performing the 

contract work and shall establish precautionary measures as are reasonable and practical in 

protecting the safety and health of such employees and persons.   
 

5.3 The Contractor shall cause a risk assessment contemplated in clause 5.2 above to be performed 

by a competent person, appointed in writing, before commencement of any Construction 

Work and reviewed during construction.  The Risk Assessments shall form part of the 

Health and Safety programme to be applied on the site and shall include at least the 

following: 
 

(a) The identification of the risks and hazards that persons may be exposed to; 
 

  (b) the analysis and evaluation of the hazards identified;  
 

(c) a documented Health and Safety Plan, including safe work procedures to mitigate, 

reduce or control the risks identified;   
 

(d) a monitoring and review plan.  

 

5.4 The Health and Safety Plan shall include full particulars in respect of: -   
 

(a)  The safety management structure to be instituted on site or place of work and the 

names of the Contractor's health and safety representatives and members of safety 

committees where applicable;   
 

(b) the safe working methods and procedures to be implemented to ensure the work is 

performed in compliance with the Act and Regulations; 
 

(c) the safety equipment, devices and clothing to be made available by the Contractor 

to his employees; 
 

(d) the site access control measures pertaining to health and safety to be implemented; 
 

(e) the arrangements in respect of communication of health and safety related matters 

and incidents between the Contractor, his employees, subcontractors and the 

Technical Officer with particular reference to the reporting of incidents in 

compliance with Section 24 and General Administrative Regulation 8 of the Act 

and with the pertinent clause of the General Conditions of Contract forming part of 

the Contract and  
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(f) the introduction of control measures for ensuring that the Safety Plan is 

maintained and monitored for the duration of the Contract.   
 

5.4 The Health and Safety programme shall be subject to the Technical Officer's approval and 

he may, in consultation with the Contractor, order that additional and/or supplementary 

practical arrangements and procedures be implemented and maintained by the Contractor or 

that different working methods or safety equipment be used or safety clothes be issued 

which, in the Technical Officer's opinion, are necessary to ensure full compliance by the 

Contractor with his obligations as an employer in terms of the Act and Regulations.  The 

Technical Officer or his deputy shall be allowed to attend meetings of the Contractor's 

safety committee as an observer. 
 

5.5 The Contractor shall take reasonable steps to ensure that each subcontractor’s Health and 

Safety Plan is implemented and maintained on the construction site:  Provided that the steps 

taken shall include periodic audits at intervals mutually agreed to between them, but at least 

once every month. 
 

5.6 The Contractor shall stop any subcontractor from executing any construction work, which 

is not in accordance with the Contractor’s, and/or subcontractor’s Health and Safety Plan 

for the site or which poses a threat to the health and safety of persons. 
 

5.7 The Contractor shall ensure that a copy of the Health and Safety Plan is available on site for 

inspection by an inspector, Technical Officer, agent, subcontractor, employee, registered 

employee organisation, health and safety representative or any member of the health and 

safety committee. 
 

5.8 The Contractor shall consult with the health and safety committee or, if no health and safety 

committee exists, with a representative group of employees, on the development, 

monitoring and review of the Risk Assessment. 
 

5.9 The Contractor shall ensure that all employees under his control are informed, instructed 

and trained by a competent person regarding any hazard and the related work procedures 

before any work commences, and thereafter at such times as may be determined in the Risk 

Assessment. 
 

5.10 The Contractor shall ensure that all subcontractors are informed regarding any hazard as 

stipulated in the Risk Assessment before any work commences, and thereafter at such times 

as may be determined in the Risk Assessment. 
 

5.11 The Contractor shall ensure that all visitors to a construction site undergoes health and 

safety induction pertaining to the hazards prevalent on the site and shall be provided with 

the necessary personal protective equipment. 

 

6. Fall Protection Plan 

 

6.1 In the event of the risk and hazard identification, as required in terms of clause 5.3 of this Specification, 
revealing risks relating to working from an elevated position the contractor shall cause the 
designation of a competent person, responsible for the preparation of a fall protection plan; 
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6.2 The Contractor shall implement, maintain and monitor the fall protection plan for the duration of 
Contract.  The Contractor shall also take such steps to ensure the continued adherence to the fall 
protection plan. 

 

6.3 The fall protection plan shall include:- 
 

(a) A Risk Assessment of all work carried out from an elevated position; 
 

(b) the procedures and methods to address all the identified risks per location; 
 

(c) the evaluation of the employees physical and psychological fitness necessary to 

work at elevated positions; 
 

(d) the training of employees working from elevated positions; and 
 

(e) the procedure addressing the inspection, testing and maintenance of all fall 

protection equipment. 

 

7. Hazards and Potential Hazardous Situations 
 

The Contractor and the Technical Officer shall immediately notify one another of any 

hazardous or potentially hazardous situations which may arise during performance of the 

Contract by the Contractor or any subcontractor and, in particular, of such hazards as may 

be caused by the design, execution and/or location and any other aspect pertaining to the 

contract work.   

 

8. Health and Safety File 
 

8.1 The Contractor shall ensure that a health and safety file is opened and kept on site 
and shall include all documentation required as per the Act and applicable 
regulations, and made available to an inspector, the Technical Officer, or 
subcontractor upon request.  

 

8.2 The Contractor shall ensure that a copy of the both his Health and Safety Plan as well 
as any subcontractor’s Health and Safety Plan is available on request to an 
employee, inspector, contractor or the Technical Officer. 

 

8.3 The Contractor shall hand over a consolidated health and safety file to the Technical 
Officer upon completion of the Construction Work and shall in addition to 
documentation mentioned in the Act and applicable Regulations include a record 
of all drawings, designs, materials used and other similar information concerning 
the completed structure. 
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ANNEXURE 1 
 

              OCCUPATIONAL HEALTH AND SAFETY ACT, 
1993 

 

Regulation 3(1) of the Construction Regulations 
 

NOTIFICATION OF CONSTRUCTION WORK 

 

1(a) Name and postal address of principal contractor: 

____________________________________________________________________ 
 

  (b)   Name and tel. no of principal contractor’s contact person: 

____________________________________________________________________ 
 

2.    Principal contractor’s compensation registration number: _____________________________ 

 
3.(a)  Name and postal address of client:  PRODUCTION MANAGER, PROPERTY TECHNICAL  

JOHANNESBURG_____________________________________________________ 

 
  (b) Name and tel no of client’s contact person or agent:       

  B.RudmanTel: 011 773 7186 or Mobile: 083 704 1871 
 

4.(a)    Name and postal address of designer(s) for the project: 

____________________________________________________________________ 

 
   (b)    Name and tel. no of designer(s) contact person: 

         ____________________________________________________________________ 
 

5. Name and telephone number of principal contractor’s construction supervisor on site appointed in 
terms of regulation 6(1).  

____________________________________________________________________ 
 

6. Name/s of principal contractor’s construction sub-ordinate supervisors on site appointed in terms of 

regulation 6(2).  ____________________________________________________________ 
 

7. Exact physical address of the construction site or site office:  
____________________________________________________________________ 

 

8. Nature of the construction work: 
____________________________________________________________________ 

 

9. Expected commencement date: ______________________________________ 

 

10. Expected completion date: __________________________________________________ 
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11. Estimated maximum number of persons on the construction site: _______________________ 

 

12. Planned number of contractors on the construction site accountable to the principle contractor: 

 ___________________ 
 

13. Name(s) of contractors already chosen. 

 ___________________ 

 ___________________ 

 ___________________ 

 ___________________ 

 ___________________ 

 ___________________ 

 ___________________ 
 

 

 

_______________________      _________________ 

Principal Contractor         Date 
 
 

 

_______________________      _________________ 
 

Client          
 Date 
 

 

* THIS DOCUMENT IS TO BE FORWARDED TO THE OFFICE OF THE DEPARTMENT OF 
LABOUR PRIOR TO COMMENCEMENT OF WORK ON SITE. 

 
* ALL PRINCIPAL CONTRACTORS THAT QUALIFY TO NOTIFY MUST DO SO EVEN IF 

ANOTHER PRINCIPAL CONTRACTOR ON THE SAME SITE HAD DONE SO PRIOR TO 

THE COMMENCEMENT OF WORK. 
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ANNEXURE 2 
 

(COMPANY LETTER HEAD) 
 

OCCUPATIONAL HEALTH AND SAFETY ACT, 1993 (ACT 85 OF 1993) : 

 

SECTION/REGULATION: __________________________________________ 

 

REQUIRED COMPETENCY: ________________________________________ 

 

 

In terms of 

________________________________________ I, 

  

 

 

representing the Employer) do hereby appoint 

  

 

As the Competent Person on the 

premises at 

UPGRADE ABLUTION SPRINGS FOR 

TRANSNET FREIGHT RAIL FOR ONE 

MONTH 

 

(physical address) to assist in compliance with the Act and the applicable Regulations. 

 

Your designated area/s is/are as follows: - 

 

UPGRADE ABLUTION SPRINGS FOR TRANSNET FREIGHT RAIL FOR ONE 

MONTH 

 

 

 

 

Date:  ____________________________________ 
 

Signature: - ____________________________________ 

 

Designation: -  ____________________________________ 

 

 

  

ACCEPTANCE OF DESIGNATION 

 

 

I,  do hereby accept this Designation and 

acknowledge that I 

understand the requirements of this appointment. 

 

 

 

Date:  ____________________________________ 
 

Signature: - ____________________________________ 

 

Designation: -  ____________________________________ 
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ANNEXURE 3 
 

(COMPANY LETTER HEAD) 
 

 OCCUPATIONAL HEALTH AND SAFETY ACT, 1993 (ACT 85 OF 1993): 
 
                                    DECLARATION 

 

 

 

 

In terms of the above 

Act  I, 

 am personally assuming the 

duties 

and obligations as Chief Executive  Officer, defined in Section 1 of the Act and in terms of 

Section 16(1),  I will, as far as is reasonably practicable, ensure that the duties and obligations 

of the Employer as contemplated in the above Act are properly discharged. 

 

 

 

 

 

Signature: - ____________________________________ 

 

Date:   ____________________________________ 
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TENDER ENQUIRY/CONTRACT DOCUMENT (PETTY CONTRACT) 
 

Quotation/Contract No.  HOAC/SPR/5721 
Particulars of Contract Work: UPGRADE ABLUTION SPRINGS FOR TRANSNET FREIGHT RAIL FOR 
THE PERIOD OF ONE MONTH 

 

PARTICULARS OF TENDER: 
 
1. I/WE: __________________________________________________________________________   
 

 of: __________________________________________________________________________  
  (Name of company, partnership or firm) 

 Full Address: __________________________________________________________________________   

  __________________________________________________________________________                                                                              

                                       
 

 Fax No.: (     ) _____________________________________                                                              
 

 Tel No.: (     ) ______________________________________                                                             
 

 Carrying on business under the style or title of: ______________________________________________  

   

 represented by: ___________________________________________________________________                                                                                
 

 in *my/his capacity as: ___________________________________________________________________   
 

 Being duly authorized thereto by a *Resolution of the Board of Directors/Certificate of Partners, dated                       
a certified copy of which is annexed hereto, hereby offer to undertake and complete the above-mentioned work, 
in accordance with the terms and conditions set out below and at 

 

 * A sum to be ascertained from the quantities of work carried out at the rates and/or prices shown in the 
Schedule of Quantities and Prices attached hereto, amounting to approximately 

 
   

                                                                      OR 
 

 * A lump sum in the amount of  RN/A ____________________ (Excluding VAT). 
                                                                              (* Delete which is inapplicable). 
 
2. The terms of this tender and those set forth in the accompanying letter(s), reference HOAC/SPR/5721 dated 12 

October 2009 (if any) and the acceptance thereof by Transnet shall constitute a binding contract between me/us 
and Transnet Limited.   

 
3. The terms and conditions set out in the documents as indicated in the Schedule of documents annexed hereto are 

incorporated in this tender: 
 

The documents as indicated in the Schedule of documents are to be taken as complementary to each other.  In 
the event of any conflict between any of these documents and any letter(s) accompanying Nthe tender, such 
tender letter(s) shall prevail.  In the event of any conflict between the Project Specification and any other 
documents listed above, the Project Specification shall prevail.  

 
4. * The Work shall be completed within N/A   days / weeks / months from the date of written notification 

to me/us of the acceptance of this tender. (Tenderer to state completion period. Tenderers who offer earliest completion 
period may be a deciding factor when tenders are adjudicated) 

 

 * The Work shall commence on 1 December 2009 and be completed on or before 30 DECEMBER 2009                                                                                      
ONE MONTH 

  (* Delete which is not applicable) 
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The contract shall commence on the date on which the Tenderer has been notified of the acceptance of his tender, either 
per facsimile transmission, when the receipt transmitted by his facsimile machine shall be regarded as proof of 
notification, or by telegram and/or letter in which case the date of the sending and/or posting thereof shall be 

regarded as the date of notification, and the office of the South African Post Office Limited and/or Telkom SA 
Limited will be regarded as the agent of the Tenderer for receiving the notification. 

 

5. A penalty for late completion of R 100-00 per calendar day will be payable in terms of clause 4 of the General Conditions of Contract (Petty 
Contract). 

 

6. Payment will be made within 30 days after certification of the Certificate of Completion by Transnet's supervisor. 
 

7. Quotations shall hold good for a period of 60 days after the closing date for tender submissions.  Transnet does not bind itself to place an 

order on the lowest or any quotation, and reserves the right to accept the whole or any part of a quotation. 
 

8. Tenders in sealed envelopes, clearly endorsed: HOAC/SPR/5721 

  
 addressed to Inyanda House 1, No.21 Wellington Road, Parktown  
  
  should reach that officer not later than 10:00 on   10 November  2009.   
 

 Tenders can also be delivered by hand to the Secretariat  Inyanda House 1, No. 21 Wellington Road, Parktown, 
Johannesburg and must be deposited in the tender box before 10:00 on the above-mentioned date. 

 

 NOTE:  Late quotations will not be considered.   
 

9. Further information with regard to this enquiry is obtainable as follows: - 
 
 Technical: Mr. Ben Rudman ____________, telephone (083 704 1871 
 Commercial: Ms Esther Tyam_____________, telephone  (011) 773   8557 
 

 Tenderers may at any time communicate with the above-mentioned persons on matters relating to this 
enquiry.  
 

10. Tenderers shall complete the annexure hereto and certify it as correct.   

 

 
Signed by ______________________________________________________________________________________ on  

 

behalf of         at    
  

 

on this     day of        20 

 in  

 

the presence of the undersigned witnesses. 

 

           

  

          TENDERER 

(S) 

WITNESSES: 
 

1.        Identity No.      

 
 

2.        Identity No.      
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PARTICULARS OF ACCEPTANCE OF TENDER: 
 

 
I MICHAEL  LATSKY__, being the designated manager and duly authorised representative of Transnet Limited accept, on behalf of Transnet 

Limited, the tender of ____________________________ for the UPGRADE ABLUTION SPRINGS FOR TRANSNET FREIGHT RAIL FOR 

ONE MONTH 
 

to be completed in accordance with the terms and conditions in the Particulars of Tender set out hereinbefore. 

 
Signed at JOHANNESBURG_ on this _________________  day of                          2009, in the presence of the undersigned witnesses. 

 

 DESIGNATION: _______________________ 

 P.p. TRANSNET LIMITED               

 

AS WITNESSES: 
 

1.         Identity No. ________________________________ 

 
2.         Identity No.      

 

 

CERTIFICATE OF COMPLETION 
 
 

Certified that the above work was satisfactorily completed on       20  and  

 
* that all surplus material has been returned to Transnet and duly accounted for. 

 

* that all material requisitioned for and supplied has been used for the Work. 

 

 (* Delete portion not required) 
 

 ____________________ 

 TRANSNET SUPERVISOR  

 
 

Final payment authorised 

 

 _________________ 

 TRANSNET MANAGER 
 
 

 

DATE: ___________________ 20 ________ 
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 GENERAL CONDITIONS OF CONTRACT (PETTY CONTRACT)  
 

 
1. The Contractor shall carry out the work in accordance with the attached Contract Specifications and in a thorough and workmanlike manner.  

The final acceptance of the work rests with Transnet's designated manager.  

 

2. The Contractor shall supply all necessary labour, tools, equipment and material. 

 
3. Should Transnet provide or make available any material and/or equipment, the Contractor shall be responsible for the correct and 

economical transport, storage and usage thereof.  The cost of any loss or damage to Transnet equipment other than through normal wear and 

tear, and any uneconomical usage or loss of material provided by Transnet, will be recovered from the Contractor. 
 

4. Should the Contractor fail to complete the work by the date or within the period stipulated in this agreement or by such extended date as may 

be allowed by Transnet in terms of clause 8, he shall pay to Transnet as penalties in terms of the Conventional Penalties Act of 1962 (as 
amended) the amount stated in the Tender Enquiry/Contract Document for each day or part thereof during which the work remains 

uncompleted.  

  

 Application for relief from the obligation to pay a penalty will only be considered by Transnet if the Contractor can prove to the reasonable 

satisfaction of Transnet that the penalty is out of proportion to the prejudice suffered by Transnet by reason of the act or omission in respect 

of which the penalty was stipulated.   

 

5. No transport concessions will be allowed. 

 
6. The obligation to take care of and protect the contract work and everything connected therewith shall rest solely with the Contractor who 

shall take all necessary precautions to protect the public, the property of the public, and the property and personnel of Transnet and all other 

persons from damage or injury, and to protect adjoining properties from trespass or damage during the progress of the work.   
 

 The risk of physical loss of or damage to the contract work, temporary works, materials and equipment to be incorporated into the works 

shall be borne by the Contractor and he shall arrange such insurances as may be necessary for the protection thereof. 
 

 Transnet will, in the case where a risk of legal liability for accidental death of or injury to third party persons and/or accidental loss of or 

damage to third party property may arise out of the carrying out of the contract work, arrange for such public liability insurance in the joint 

names of Transnet and the Contractor as is deemed necessary by Transnet.   

 

 The Contractor shall be responsible for obtaining insurance against loss of or damage to his own machinery tools, equipment, materials and 

site establishment and any consequential financial losses arising from such damage.  The Contractor shall likewise arange his own 

insurances in respect of motor vehicle liability and common law liabilities of the Contractor as an employer.   

 
7.a) The Contractor shall comply with the Occupational Injuries and Diseases Act. (Act 130 of 1993) and any amendment thereof. 

 

7.b) * (i) The Contractor shall observe and comply with the provisions of the Explosives Act. No. 26 of 1956 and any 
amendment thereof and with any regulations framed hereunder. 

 

  (ii) Blasting in the vicinity of open lines will be permitted only during intervals between trains.  It will be controlled by a 
person appointed by Transnet, who will be in telephonic communication with the nearest station and whose 

instructions the Contractor shall carry out implicitly.  The Contractor shall have labour available to clear any stones or 

debris deposited on the track by blasting and to repair any damage to the track immediately after occurrence thereof. 

 

    (* Delete if not applicable.) 
 

7.c) The Contractor shall comply with the Occupational Health and Safety Act (Act No. 85 of 1993).  The Contractor is, in terms of section  

37(2) of Act 85 of 1993 deemed to be an employer in his own right with duties as prescribed in the said Act and agrees to ensure that all 

work will be performed or machinery and plant used in accordance with the provisions of the Act in respect of all persons in his employ, 
other persons on the premises or the site or place of the works or on the works to be executed by him and under his control in terms of the 

contract.  The agreements in this contract and all documents attached or referred to, form an integral part of the arrangements and procedures 

mentioned in the aforementioned section.   
 

7.d) The Contractor also undertakes to comply with any safety requirements of Transnet, as adopted from time to time, and instructed by the 
relevant project leader. 

 

7.e) The Contractor shall at his own costs comply with the provisions of all such laws, Provincial Ordinances, Local Authority Bylaws and all 
relevant Regulations framed there under which are applicable to the work to be undertaken. 

 

8. If the Contractor suffers delay or incurs extra expense as the result of delay on the part of Transnet in supplying such materials as are to be 
provided by it, or from any other cause, the Contractor shall inform Transnet within 48 hours of the commencement of the delay, and may, 

within 14 days after such delay has ended, apply in writing to Transnet for extra time and/or extra payment and Transnet shall after 

investigation grant such extension of time and/or authorise payment of such sum as is considered reasonably adequate to cover the delay or 

to compensate for the extra direct expense suffered by the Contractor.  Transnet will grant such extension of time and/or authorise the 

payment of such sum, as it considers adequate to cover the delay suffered or to compensate the Contractor. 

 

9. The Contractor shall not assign his obligations under the contract, nor sublet the contract work or any part thereof without the consent of the 

Manager.  Breach of this condition will entitle Transnet to cancel the contract forthwith. 
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10. Any amount certified by the Manager as being recoverable from the Contractor in terms of any of the preceding clauses may, without 

prejudice to any other legal rights which Transnet may have, be deducted from any moneys due to the Contractor by Transnet whether 
under this contract or from any source whatsoever.   

 

11. On completion of the work, the Contractor shall inform the Manager who will arrange a final inspection.  If the work has been completed to 
his satisfaction, the Manager will issue a Certification of Completion and arrange payment of all moneys due to the Contractor by Transnet. 

 

 Except where expressly agreed to the contrary with Transnet, the Contractor requests and authorises Transnet to send any amount due to him 
by registered post to his known postal address or any other address requested in writing by the Contractor.  The Contractor declares that the 

SA Post Office Limited acts as his representative and that the risk that such payment does not reach him after it has been sent by post lies 

totally with the Contractor.   

 

12. Transnet may order alterations, extras, additions to or omissions from the works.  The Contractor shall carry out or give effect to such orders 

from Transnet.  The rates for such work shall be agreed between the Contractor and Transnet and where possible rates quoted in the schedule 

of work and prices shall form the basis, as far as may be reasonable, of such agreement. 

 

13. If a dispute of any kind arises between the Contractor and any member of Transnet personnel in connection with the contract, the matter 
shall be referred to the designated Manager.  The Manager shall decide the dispute and advise the Contractor accordingly.   

 

 The Manager's decision shall be final and binding upon the parties unless the Contractor has, within 14 days of the date thereof, notified 
Transnet in writing of his dispute of the decision, in which case the matter shall be referred to arbitration. 

 

 Such arbitration shall be by a single arbitrator who shall be selected by agreement between the parties or, failing such agreement, nominated 
on application of either party by the Chairperson for the time being of the Association of Arbitrators of South Africa. 

 

 The Arbitrator shall have unfettered discretion and jurisdiction to decide the procedure of the arbitration and the matter in dispute and his 

award shall be final and binding on the parties hereto.   
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PETTY CONTRACT 
HOAC/SPR/5721 

 

SCHEDULE OF WORK AND PRICES 

     Description 

                

Quantity Unit Price Amount 

1  Remove old toilet complete. 1 JOB      

2  Remove basin and pipes for  scrap 1 JOB   

3  Remove urinal complete with old pipes. 1    

4  Remove shower complete. 1 JOB   

5  Remove kitchen sink complete with 
flush back tiles. 

1 EA   

6  Remove and replace initial boxes before 
and after tiling.  

2 EA   

7  Remove and replace Soap holder before 
and after tiling.  

1 EA   

8  Remove hand dryer. 1 EA   

9  Remove cement skirting in toilet area. 
To level floors. 

1 JOB   

10  Remove floor tiles in toilet area. 12 M²   

11  Remove wall tiles at sink, toilet and 
shower, 

17 M²   

12   Remove wood skirting offices passage 
and kitchen. 

1 JOB   

13  Ship and apply Grip coat to previous 
painted walls in toilets. One day before 
tiling. 

14 M²   

14  Chase walls to lay water pipes for sink, 
basins, urinal, toilets, light switches and 
hand dryers. 
 

1 JOB   

15  Break 0pening in half brick wall 
between passage and toilet to build in a 
door frame. 

2 M²   

16  Break out concrete shower floor 0.20 M³   

17  Break down brick walls, corner at 
shower and footings of shelve in office 
number one. 

1 M²   

18  Break out steel windows between office 
number Two and one, Two and stoep 
and Kitchen and locker room. 

3 EA   

19  Supply and build in Half brick steel 
door frame plaster sides, one Left hand 
and one Right hand openers. 

2 EA   

20  Build half brick walls plaster both 
sides, to form new toilets and to close up 
window openings. 

15 M²   

21  Supply and lay 15mm water pipe cold 
and hot to Toilets, Urinal, Basins and 
sink. 

1 JOB   

22  Supply and lay first grade CC4 wall tiles 
0.20 x 0.25M color white with Dove Grey 
grout and protection strips at all corners 
and around windows.(Up to ceiling 
height in toilet and shower and all walls 
at sink) 

70 M²   
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23  Supply and lay first grade Johnson floor 
tile 0.330 x 0.330m (GN553 Charcoal) 
with 5mm joints Dove Grey grout. 

12 M²   

24  Supply and lay 0.75mm tile skirting in 
offices passage locker room and kitchen.   
68.30M 

6 M²   

25  Excavate in ground to lay new sewerage 
pipes. 

1 M²   

26  Supply connected and lay 110mm PVC 
sewerage pipes include vent pipe for new 
toilet. 

1 JOB   

27  Supply and fit Vaal pottery W/B with 
heavy duty Four star Cobra taps and 
stop cock , cold and hot include new 
waste pipe. 

2 EA   

28  Supply and fit FJ6000 Flash master 
with Tailpipe at urinals. 

1 EA   

29  Supply and fit Vaal wall mounted White 
glaze urinal complete with waste pipes 
and stop cock. 

1 EA   

30  Supply and fit vaal pottery toilet pan 
and cistern. Include new stop cock, 
Color White. Include work on new 
sewerage pipes. 

2 EA   

31  Supply and fit a 1.20M single bowl sink 
and steel cabinet with sliding doors 
colour white. Complete with heavy duty 
Four star Cobra taps and waste pipes to 
gulley 

1 EA   

32  Supply and fit new wooden toilet seat 
color white. 

2 EA   

33  Supply and fit 0.60 x 0.40 Mirror at 
basin fasten with screws. 

2 EA   

34  Supply and fit lockable toilet paper 
holders. 

2 EA   

35  Supply and fit suspended ceiling Don 
shield T38 system Fissured type boards 
JVT 1200 x 600mm. offices number two 
3,65 x 7.40m, Passage 1.65 x 6.65m and 
toilets 3.20 x 3.20m 

53 M²   

36  Supply and fit 4 tube 4 FT decorative 
fluorescent fitting with 1M flex and 6 
AMP plug top complete. 

4 EA   

37  Supply and fit 4 tube 2 FT decorative 
fluorescent fitting with 1M flex and 6 
AMP plug top complete. 

4 EA   

38  Supply and fit 6 AMP unswitched 
socket outlet. 

8 EA   

39  Supply Hand dryer and connected up to 
D/B box using Isolator 20A circuit 
breaker and 2.5mm Norse cable. 

2 EA   

40  Remove old doors for scrap office 
number Two and Three 

2 EA   

41  Remove security gate office number 
one. 

1 EA   
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42  Supply and fit 100mm Butt hinges. 4 EA   

43  Supply and hang Flush panel door with 
Indicator bolt at toilet.  

1 EA   

44  Supply and hang Flush panel door 
complete with Three lever Union mort 
ice lock to offices, lady toilet and locker 
room.  

5 EA   

45  Remove clear glass from toilet steel 
windows. 

7 EA   

46  Remove and replace broken clear glass 
0.22 x 0.29mm 

2 EA   

47  Supply and fit absure glass to toilet 
window.0.46 x 0.29mm 

6 EA   

48  Supply and fit absure glass to toilet 
window.0.46 x 0.60mm 

1 EA   

49  Supply and fit Peg stay bracket to steel 
window. 

1 EA   

50  Supply and fit Sliding stay bracket to 
steel window. 

1 EA   

51  Supply and fit Peg stay 1 EA   

52  Supply and fit Sliding stay. 2 EA   

53  Supply and fit Right hand window 
handle. 

1 EA   

54  Plaster patches to interior walls. 1 M²   

55  Cut and repair front door to go over 
tiles. 

1 JOB   

56  Apply U/C and Dulux dora 65 PVA to 
ceilings 

47 M²   

57  Apply U/C and Dulux Eggshell enamel 
Barely Beige code 3H1-1. to interior 
walls. 

206 M²   

58  Apply two coats Dulux air stream to 
wall at stoep. 

2 M²   

59  Apply primer to new plaster walls 11 M²   

60  Paint doors U/C and H/C white. 10 EA   

61  Paint door frames U/C and H/G White. 10 EA   

62  Paint pipes U/C and H/G. 1 JOB   

63  Paint window sills U/C and Gregain 
grey. 

7 M   

64  Apply two coats Dulux orange to electric 
switches and DB box, 

1 JOB   

65  Paint steel windows and b/bars U/C 
and H/G white Include repairs on front 
and back putty. TypeD2FH 

7 EA   

65
A 

                      Type: NE7 1 EA   

65
B 

                          Type: NE1 1 EA   

66  Apply two coats black to security gate. 1 EA   

67  Provide copper earth spike: 15mm x 
1,00M 

1 EA   
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68  Supply and fit 6amp light switch to 
toilets 

2 EA   

69  Ensure that all pipes are bonded with 
bonding straps to earth spike. 

1 Task   

70 Hire of S.A.S. Proved scaffolding and 
boards.   

1 JOB   

71
. 

 Clear sites. 1 JOB   

    Total  
      
      
 Minus old material.     
      
1 Wall mounted Urinal + Flush master. 1 EA   
2 Basin with taps. 1 EA   
3 Low level cistern. 1 EA   
4 Kitchen sink. 1 EA   
5 Old doors. 2 EA   
6 Lights 4 EA   
    Total  
      
      
      
      
      
      
      
      
      

 Received________________________________: 

Opened on_______________________________ 

Witness:_________________________________ 

Witness:_________________________________ 

 

GROSS TOTAL         

R_______________________

_____________ 
 

14% V.A.T.                 R____________________________________ 

 

AMOUNT DUE          R____________________________________ 

 

 

 

 

  

 

 
 

 

 

 

 

 

SIGNATURE OF TENDERER:                                                    Date:  ________________ 
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SPECIFICATION  
HOAC/SPR/5721 

Remove old toilet complete. 
 Remove basin and pipes for  scrap 
 Remove urinal complete with old pipes. 
 Remove shower complete. 
 Remove kitchen sink complete with flush back tiles. 
 Remove and replace initial boxes before and after tiling.  
 Remove and replace Soap holder before and after tiling.  
 Remove hand dryer. 
 Remove cement skirting in toilet area. to level floors. 
 Remove floor tiles in toilet area. 
 Remove wall tiles at sink, toilet and shower, 

 Remove wood skirting offices passage and kitchen. 

 Ship and apply Grip coat to previous painted walls in toilets. One day before tiling. 

 Chase walls to lay water pipes for sink, basins, urinal, toilets, light switches and hand dryers. 

 

 Break 0pening in half brick wall between passage and toilet to build in a door frame. 
 Break out concrete shower floor 

 Break down brick walls, corner at shower and footings of shelve in office number one. 

 Break out steel windows between office number Two and one, Two and stoep and Kitchen and locker room. 

 Supply and build in Half brick steel door frame plaster sides, one Left hand and one Right hand openers. 

 Build half brick walls plaster both sides, to form new toilets and to close up window openings. 

 Supply and lay 15mm water pipe cold and hot to Toilets, Urinal, Basins and sink. 

 Supply and lay first grade CC4 wall tiles 0.20 x 0.25M color white with Dove Grey grout and 
protection strips at all corners and around windows.(Up to ceiling height in toilet and shower 
and all walls at sink) 
 Supply and lay first grade Johnson floor tile 0.330 x 0.330m (GN553 Charcoal) with 5mm 
joints Dove Grey grout. 
 Supply and lay 0.75mm tile skirting in offices passage locker room and kitchen.   68.30M 

 Excavate in ground to lay new sewerage pipes. 

 Supply connected and lay 110mm PVC sewerage pipes include vent pipe for new toilet. 

 Supply and fit Vaal pottery W/B with heavy duty Four star Cobra taps and stop cock , cold and hot 

include new waste pipe. 

 Supply and fit FJ6000 Flash master with Tailpipe at urinals. 

 Supply and fit Vaal wall mounted White glaze urinal complete with waste pipes and stop cock. 

 Supply and fit vaal pottery toilet pan and cistern. Include new stop cock, Color White. Include work 

on new sewerage pipes. 
 Supply and fit a 1.20M single bowl sink and steel cabinet with sliding doors colour white. Complete with 

heavy duty Four star Cobra taps and waste pipes to gulley 

 Supply and fit new wooden toilet seat color white. 

 Supply and fit 0.60 x 0.40 Mirror at basin fasten with screws. 

 Supply and fit lockable toilet paper holders. 

 Supply and fit suspended ceiling Don shield T38 system Fissured type boards JVT 1200 x 600mm. 

offices number two 3,65 x 7.40m, Passage 1.65 x 6.65m and toilets 3.20 x 3.20m 

 Supply and fit 4 tube 4 FT decorative fluorescent fitting with 1M flex and 6 AMP plug top 

complete. 

Supply and fit 4 tube 2 FT decorative fluorescent fitting with 1M flex and 6 AMP plug top 

complete. 

 Supply and fit 6 AMP unswitched socket outlet. 

 Supply Hand dryer and connected up to D/B box using Isolator 20A circuit breaker and 2.5mm 

Norse cable. 
 Remove old doors for scrap office number Two and Three 
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 Remove security gate office number one. 

 Supply and fit 100mm Butt hinges. 

 Supply and hang Flush panel door with Indicator bolt at toilet.  

 Supply and hang Flush panel door complete with Three lever Union mort ice lock to offices, lady 

toilet and locker room.  

 Remove clear glass from toilet steel windows. 

 Remove and replace broken clear glass 0.22 x 0.29mm 

 Supply and fit absure glass to toilet window.0.46 x 0.29mm 

 Supply and fit absure glass to toilet window.0.46 x 0.60mm 
 Supply and fit Peg stay bracket to steel window. 

 Supply and fit Sliding stay bracket to steel window. 
 Supply and fit Peg stay 

 Supply and fit Sliding stay. 

 Supply and fit Right hand window handle. 

 Plaster patches to interior walls. 

 Cut and repair front door to go over tiles. 

 Apply U/C and Dulux dora 65 PVA to ceilings 

 Apply U/C and Dulux Eggshell enamel Barely Beige code 3H1-1. To interior walls. 
 Apply two coats Dulux air stream to wall at stoep. 
 Apply primer to new plaster walls 
 Paint doors U/C and H/C white. 

 Paint door frames U/C and H/G White. 

 Paint pipes U/C and H/G. 

 Paint window sills U/C and Gregain grey. 

 Apply two coats Dulux orange to electric switches and DB box, 

 Paint steel windows and b/bars U/C and H/G white Include repairs on front and back putty. 

TypeD2FH 
                      Type: NE7 

                          Type: NE1 
 Apply two coats black to security gate. 
 Provide copper earth spike: 15mm x 1,00M 
 Supply and fit 6amp light switch to toilets 

 Ensure that all pipes are bonded with bonding straps to earth spike. 

Hire of S.A.S. Proved scaffolding and boards.   

 Clear sites 

                                                                     PREPARATION 

 

 

.Doors: Sandpaper to smooth/finish for varnish and painted doors. Fill cracks with putty. 

 

Windows: Sandpaper fill cracks in old putty with putty, and remove loose front putty and replace 

and fill back putty. 

 

Walls interior and ceilings: Using polycell sugar soap and Luke warm water wash walls and ceilings 

completely. 

Sandpaper walls and ceilings lightly using crack filler fill all cracks and sand to smooth finish. 

Ready to receive first coat of paint. 

 

                      Contacted Transnet supervisor for inspection before start painting.  Cell: 0837041871 
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Specifications for corporative identity paint. 
 

R00f: 
           
         Primer___________________NS4 grey 

 

         Finale coat________________Dulux roof guard Grecian grey code D174/3771 
 

 

Fascia boards, Barge boards, Sprockets, Purlins, Gutters, Down pipes, all 

pipes, doors, door frames and windows. 
 

Painted surface                                      Dulux universal white undercoat  
Primer on wood/steel______________Pink primer (wood) NS4 (steel) 

Final coat________________________Dulux enamel white code D2320734 

Asbestos components____________Two coats Dulux Dura 65 PVA white code M3701600 
 

Exterior walls: 
 

Raw walls_______________________Three coats Dulux Dura 65  PVA Air Stream code 

50BG62/007 
Painted walls_____________________Two coats Dulux Dura 65  PVA Air Stream code 50BG62/007 

 

Interior Walls: 
  
Painted surface_________________ Dulux Universal white undercoat. 
Final coat_____________________Dulux Barley beige code 3H1-1 

 

 

Ceilings:  
 
Primer and final coat _____________Two coats Dulux Dura 55  PVA white Code M3701700 
 

Window Sills and Plinth: 

Painted surface______________________ Dulux Universal white undercoat 

Final coat_____________________________Dulux Roof guard Grecian Grey Code D174/3771 

Painted skirtings_______________________Dulux Roof guard Grecian Grey Code D174/3771 

Varnished skirtings_____________________Woodhoc no. 5 (two coats) 

Varnished doors and door frames___________Woodhoc no. 5.(two coats) 
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TTrraannssnneett  SSuupppplliieerr  DDeeccllaarraattiioonn//AApppplliiccaattiioonn  
  
The Financial Director or Company Secretary  
 
Transnet Vendor Management has received a request to load your company on to the Transnet vendor database. 
Please furnish us with the following to enable us to process this request: 
1. Complete the “Supplier Declaration Form” (SDF) on page 2 of this letter 
2. Copy of cancelled cheque OR letter from the bank verifying banking details (with bank stamp)  
3. Certified copy of Identity document of Shareholders/Directors/Members (where applicable) 
4. Certified copy of certificate of incorporation, CM29 / CM9 (name change) 
5. Certified copy of share Certificates of Shareholders, CK1 / CK2 (if CC) 
6. A letter with the company’s letterhead confirming physical and postal addresses 
7. Original or certified copy of SARS Tax Clearance certificate and Vat registration certificate 
8. A signed letter from the Auditor / Accountant confirming most recent annual turnover and percentage black 

ownership in the company AND/OR BBBEE certificate and detailed scorecard from an accredited rating 
agency (ABVA Member). 

 
NB:  ▪ Failure to submit the above documentation will delay the vendor creation process. 

▪ Where applicable, the respective Transnet business unit processing your application may request      further 
information from you. E.g. proof of an existence of a Service/Business contract between your business and 
the respective Transnet business unit etc. 

 
IMPORTANT NOTES: 
 
a) If your annual turnover is less than R5 million, then in terms of the DTI codes, you are classified as an 

Exempted Micro Enterprise (EME). If your company is classified as an EME, please include in your 
submission, a signed letter from your Auditor / Accountant confirming your company’s most recent annual 
turnover is less than R5 million and percentage of black ownership and black female ownership in the 
company AND/OR BBBEE certificate and detailed scorecard from an accredited rating agency (e.g. 
permanent ABVA Member), should you feel you will be able to attain a better BBBEE score. 

 
b) If your annual turnover is between R5 million and R35million, then in terms of the DTI codes, you are 

classified as a Qualifying Small Enterprise (QSE) and you claim a specific BBBEE level based on any 4 of the 
7 elements of the BBBEE score-card, please include your BEE certificate in your submission as confirmation 
of your status. 
NB: BBBEE certificate and detailed scorecard should be obtained from an accredited rating agency  

 (e.g. permanent ABVA Member). 
 

c) If your annual turnover is in excess of R35million, then in terms of the DTI codes, you are classified as a 
Large Enterprise and you claim a specific BEE level based on all seven elements of the BBBEE generic 
score-card. Please include your BEE certificate in your submission as confirmation of your status. 

 NB: BBBEE certificate and detailed scorecard should be obtained from an accredited rating agency 
 (permanent ABVA Member). 
 
d) To avoid PAYE tax being automatically deducted from any invoices received from you, you must also 

contact the Transnet person who lodged this request on your behalf, so as to be correctly classified in terms 
of Tax legislation.  

 
e) Unfortunately, No payments can be made to a vendor until the vendor has been registered, and no vendor 

can be registered until the vendor application form, together with its supporting documentation, has been 
received and processed. 

 
f) Please return the completed Supplier Declaration Form (SDF) together with the required supporting 

documents mentioned above to the Transnet Official who is intending to procure your company’s 
services/products in order that he/she should complete and Internal Transnet Departmental 
Questionnaire before referring the matter to the appropriate Transnet Vendor Master Office.  

 
Regards,  
Transnet Vendor/Supplier Management [please substitute this with your relevant Transnet department 
before sending this document out]  
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SSuupppplliieerr  DDeeccllaarraattiioonn  FFoorrmm  
 

Company Trading Name   

Company Registered Name  

Company Registration Number Or ID Number If A Sole Proprietor   

Form of entity  CC  Trust  Pty Ltd  Limited  Partnership  Sole Proprietor  

VAT number (if registered)  

  Company Telephone Number   

Company Fax Number  

Company E-Mail Address   

Company Website Address   

 Postal 
Address   Code  

 Physical 
Address   Code  

  Contact Person   

Designation   

Telephone   

Email   

  Annual Turnover Range (Last Financial Year)  < R5 Million   R5-35 million   > R35 million   

Does Your Company Provide  Products   Services   Both   

Area Of Delivery  National   Provincial   Local   

Is Your Company A Public Or Private Entity  Public   Private   

Does Your Company Have A Tax Directive Or IRP30 Certificate  Yes   No   

Main Product Or Service Supplied (E.G.: Stationery/Consulting)   
 

BEE Ownership Details 

      
% Black Ownership  % Black women ownership  

% Disabled person/s 
ownership 

 

Does your company have a BEE certificate Yes  No  

What is your broad based BEE status (Level 1 to 8 / Unknown)  

How many personnel does the firm employ Permanent  Part time  
 

Name of person procuring your services/products  

Contact number  

Transnet operating division  
 

Duly Authorised To Sign For And On Behalf Of Firm / Organisation 

    Name  Designation  

Signature  Date  

 

Stamp And Signature Of Commissioner Of Oath 

    Name  Date  

Signature  Telephone No.  

 

NB:  Please return the completed Supplier Declaration Form (SDF) together with the required supporting 

documents mentioned above to the Transnet Official who is intending to procure your company’s 
services/products. 
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IInntteerrnnaall  TTrraannssnneett  DDeeppaarrttmmeennttaall  QQuueessttiioonnnnaaiirree  ((ffoorr  ooffffiiccee  uussee  oonnllyy))  
  

 
 

NB: “Once-off vendor” will only be created for extraordinary circumstances, i.e. derailments and other emergency  

situations. Note that only one (1) purchase order must be created against a “once-off vendor”. Should the need arise to use a “once-
off vendor” again, then an updated SDF together with the required documentation, is required for a “trade vendor” to be created 
 

Section 1: To be completed by the Transnet Requesting / Sourcing Department 

              Vendor Name  

 Vendor Number  

              TFR  TRE  TPT  TPL  TNPA  TCP  TRN  

          Create  Unblock  Amend  Extend  Once-Off / Emergency Request  

Supplier’s trading name  

Supplier’s registered name  

Please indicate if the Supplier has a contract with sourcing Transnet OD Yes  No  

If yes please submit / furnish details of such a 
contract (together with the SDF) 

 

 

a) What is being procured from the supplier? 

     i. Products only Yes  No  

ii. Services only Yes  No  

iii. Labour only Yes  No  

iv. Mix of services and products Yes  No  

v. Mix of services and labour Yes  No  
 

b) If your answer is YES to questions II, III, IV or V in paragraph a) above, please indicate whether the relevant PAYE 
questionnaires have been forwarded to the appropriate Transnet Operational Divisions’ decision making bodies  / 
Strategic Supply Management team for a directive /decision on tax withholding from payments to this supplier. 

 

Yes  No  
 

c) If your reply to (b) is “NO”, please furnish reasons :  

 
 
 

 

d) Advise on the Detailed Procurement Process (DPP) / Procurement Mechanism that was followed  (Please also take 
into consideration the revised P2P value/strategy as set out in the Weekly News Bulletin dated 6 October 2008 on the Intranet) 

 

 
 

 

Name Grade Date Signature 

  Y Y Y Y M M D D  
 

Section 2: To be completed by the BEE Department (this section is for Confirmation/Determining of  BEE Status) 
   NARROW BASED (NB)  BROADBASED (BBBEE) 

BEE O/S BWBE DPBE MR 
CONTB. 
LEVEL 

EME: 
<R5m 

QSE: 
>R5m <R35m 

LARGE: 
>R35m 

VALIDITY DATE 

    

 

     

    Name Grade Date Signature 

  Y Y Y Y M M D D  

  Y Y Y Y M M D D  
 

Section 3: To be completed by Supplier Management  

    I hereby approve  disapprove  this application 

    Name Grade Date Signature 

  Y Y Y Y M M D D  

Vendor Number Date captured on SAP Recon Account 
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