
Part C4: Site Information

PREVIEW COPY ONLY

Part C4

SITE INFORMATION

CONTENTS

Item no.	Description	Page
4.1	DESCRIPTION OF THE WORKS	1
4.2	EXTEND OF THE WORKS	1
4.3	LOCATION OF THE WORKS	1

PREVIEW COPY ONLY



Part C4

Site Information

4 Site Information

4.1 CONTRACT AREA

The contract area shall include all lines owned or maintained by Transnet Freight Rail, countrywide. (1067 mm Gauge lines) This includes the General Freight lines; the Coal line and Iron Ore export line. Metro rail lines and or grinding may also be included in this contract. TFR may also allow grinding of major privately owned track under conditions agreed to by TFR. (E.g. Lines owned by RBCT, ESCOM etc)

4.2 EXTENT OF THE WORKS

The Contractor would be required to maintain the permanent track anywhere in the Country on any lines owned or maintained by Transnet Freight Rail for the period as specified in the Contract Data. Maintenance of permanent track will be required on open lines, tunnels, platform lines, and loop and yard lines. It will be required that all different types of activities are performed as prescribed in the various particular specifications.

4.3 LOCATION OF THE WORKS

- 4.3.1 The Service Manager's Deputy shall determine where the Work shall be performed. Maintenance of permanent track will be required on open lines, tunnels, platform lines, and loop and yard lines.
- 4.3.2 The Contractor may be required to work in areas where varying degrees and types of security situations are prevailing such as may occur in remote rural areas through to densely populated metropolitan areas. This could require the Contractor to work inside any of the Infrastructure Depot areas at any time of the year for any period of time.
- 4.3.3 The Service Manager's Deputy shall make the necessary arrangements to move the machinery by rail from one work site to another, and shall give the Contractor written notice of the date and time of departure. Major movements will be planned and the time allowed should be a minimum of 14 days or such shorter period as agreed.
- 4.3.4 Any delay to an announced move caused by the Contractor will render the machinery non-available for the period of such delay, excluding overnight stops.