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Part C3 
 

Section 1 
 

Scope of the works 

1 DESCRIPTION OF THE WORKS 

1.1 EMPLOYERS OBJECTIVE 
1.1.1    The essence of the contract is that Transnet Freight Rail requires the control of 

living vegetation and the management of dead remains of previously living 
vegetation, to the extent that areas treated in terms of the contract are free from 
any form of vegetation (dead or otherwise) which may obstruct, hinder or 
interfere with operational activities, or have the potential to damage equipment 
or facilities, on tracks, in yards or other areas included in the contract. 

 
1.1.2  The ways and means by which the above-mentioned results are obtained are 

the responsibility of the Contractor.  Transnet Freight Rail, however, shall have 
the right to monitor the materials and activities of the Contractor to ascertain 
that all procedures and herbicidal applications are in accordance with his/her 
tender, the relevant legislation and are conducive to the achievement of long-
term control of vegetation.  Such right of monitoring shall be entirely without 
prejudice to Transnet Freight Rail and shall in no way relieve the Contractor of 
his/her responsibility for satisfactory control of vegetation. 

 
1.1.3 Failure to comply with the minimum performance proposed by the Contractor in 

his/her tender may form the basis for non-payment for work done, pending the 
achievement of control as defined and/or termination or cancellation of the 
contract. 

 
1.1.4 The contract will only be awarded to a tenderer who has experience in the 

application of herbicides in Southern Africa. 
 

 
1.2 OVERVIEW OF THE WORKS  

This contract covers the control of vegetation, including declared weeds and 
declared invader plants, by means of chemical herbicides applied by portable 
and/or other approved equipment or method on Transnet property in the 
geographical area controlled by the Depot Engineer, Vryheid and Ermelo, to 
the extent that area(s) treated chemically or otherwise in terms of this contract 
are rendered, and maintained, free of obstructing vegetation as defined, for the 
periods specified herein. 
 

1.3 EXTENT OF THE WORKS 
The scope of the works briefly consist of the following: 

• The control of vegetation, including declared weeds and declared 
invader plants by means of chemical herbicides of mainly yards as 
indicated in the Bill of Quantities. 

• The execution of the works shall include any work arising from or 
incidental to the scope of works or required of the Contractor for the 
proper completion of the contract in accordance with the true meaning 
and detail of the contract documents. 

• The Contractor shall obtain his/her own information regarding species 
occurrence and extent of vegetation to be controlled in order to comply 
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with the required standards. He/she must also determine the best 
method to control the vegetation. 

 
1.3.2  The extent of the work consists of mainly yards as indicated in the Bill of 

Quantities and Prices. 
 
1.3.3 The performance due by the Contractor shall include any work arising from or 

incidental to the above or required of the Contractor for the proper completion 
of the contract in accordance with the true meaning and intent of the contract 
documents. 

 
1.4    LOCATION OF THE WORKS 

The location of the works is in the geographical area controlled by the Depot 
Engineer, Vrydeid and Ermelo. 

 
1.5    DURATION OF CONTRACT 

 1.5.1  The work provides for the control of vegetation for a period of two years 
(24months) commencing on the date of notification of acceptance of tender 
with Transnet Freight Rail.  
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Section 2 
 

Engineering 
 
 

 

2.1   DESIGN SERVICES AND ACTIVITY MATRIX 

 Not Applicable 

 

2.2   EMPLOYERS DESIGN 

 Not Applicable 

 

2.3   DESIGN BRIEF 

 Not Applicable 

 

2.4   DRAWINGS 

 Not Applicable 

 

2.5   DESIGN PROCEDURES 

 Not Applicable 
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Procurement 
 
 

Item no. Description 

  Preferential Procurement Procedure 

3.1 Not Applicable 
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Part C3 
 

Section 4 
 

General Maintenance Aspects 
 
   GENERAL MAINTENANCE ASPECTS 
   Work specifications 

• Standard Specifications. 
The following standard Specifications will be applicable to this 
contract: 

o SANS 1200A – General 
o SABS Code of Practices no 0206-1983”Safety procedures 

for the disposal of surplus pesticides and associated toxic 
waste.” 

• Generic Specifications: 
The following Generic Specifications will be applicable to this 
contract: 

o Transnet generic specifications. 
E4E (August 2006): Safety arrangements and procedural 
compliance with the Occupational Health and Safety Act, 
Act 85 of 1993 and regulations. 

o E7/1 (July 1998); Specifications for works on, over, under 
or adjacent to railway lines and near high voltage 
equipment. 

 
   Plant and Material 

4.2.1 Any plant and/or equipment provided to the Contractor at the beginning 
of the contract shall be returned to Transnet Freight Rail in the same 
condition, normal wear and tear accepted.  Any loss or damage shall be 
made good by the Contractor, or the value thereof will be deducted from 
moneys falling due to him/her. 

 
4.2.2 The Contractor shall provide written certification of compliance with 

specification of any materials (chemical) supplied by him / her. 
 

   Construction Equipment 
All equipment necessary to execute the works shall be supplied by the 
contractor. 

 
   Existing Services 

Reinstatement of services and property damaged during execution of 
the work. 
 

4.4.1  Any damages caused by the Contractor to Transnet property and 
services shall be rectified by the Contractor at his own cost and to the 
full satisfaction of the supervisor. 

 
4.5 Site Establishment 
4.5.1 Services and facilities provided by the employer: 

• In the case of a contract for vegetation control in yards the following 
will be provided free of charge: 
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• Water as required from Transnet Freight Rail’s existing points of 

supply; such water may be untreated, chemically treated or borehole 
water.  The Contractor shall be responsible for all work and 
equipment needed to fill the water trucks or spray units from the water 
point provided and to ensure that the water is suitable for its intended 
use. 

 
• Inspections of the areas of work by motor trolley may be arranged 

with the Supervisor, but will have to coincide with normal track 
inspections carried out by the inspection /technical staff of the Depot.  
The Supervisor shall be given timeous notice (4 calendar weeks) of 
the Contractor’s intention to inspect. 

  
• Any plant and/or equipment provided to the Contractor at the 

beginning of the contract shall be returned to Transnet Freight Rail in 
the same condition, normal wear and tear accepted.  Any loss or 
damage shall be made good by the Contractor, or the value thereof 
will be deducted from moneys falling due to him/her. 

 
4.5.2 To be provided by the Contractor 
4.5.2.1  In addition to all labour materials, plant, equipment and incidentals    

needed to complete the work, the Contractor shall provide all 
accommodation and toilet facilities for his/her employees. 

  
 4.5.2.2    The Contractor shall provide safe and secure storage facilities for all 

herbicides or chemicals brought onto and in use on the site.  Such 
facilities shall be capable of ensuring that unauthorised persons or 
animals cannot gain access to such chemicals. 

 
4.5.2.3  The Contractor shall provide at his/her own cost any security measures 

he/she may deem necessary for safe and effective execution of the work 
within the contract area. 

 
4.5.2.4   The Contractor shall appoint at each work site a person whose sole task 

shall be to be on the lookout for approaching rail traffic. This employee 
shall operate an audible warning device to timeously warn all people on 
the work site of approaching rail traffic.  The personnel of the contractor 
shall at all times, while on Transnet Freight Rail property and during 
vegetation control operations, wear reflective safety jackets.  These 
jackets must either be yellow or light blue and preferably bear the name 
of the contractor’s company.  Should the contractor wish to use another 
colour this must first be cleared with the Supervisor or his/her deputy.  

 
  The warning device shall be such that its sound can be clearly and 

effectively heard above the noise on the work site by all personnel 
within a radius of 100m around the centre of each work site 

 
4.5.2.5.   An effective safety procedure to be followed by all personnel on any work     

site in the case of approaching rail traffic shall be compiled by the 
Contractor and implemented before any work commences. The 
procedure shall be updated whenever the need arises and any changes 
shall be communicated to all employees on a work site before work 
proceeds. 
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4.5.2.6    The Contractor shall make available employees to be trained, certificated 
and used as flagmen when required. The training shall be done at no 
charge to the Contractor. 
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5     MANAGEMENT OF THE WORKS 

5.1 Site Meetings 
5.1.1 The Contractor shall attend site meetings when required.  These meetings will 

be held under the chairmanship of the Supervisor.  These meetings will be 
conducted to monitor progress and discuss contractual issues when required. 
A register will be kept of attendance and a minute of the proceedings will be 
recorded and distributed afterwards. When sub-contractors are required to 
attend, the Contractor shall ensure their attendance. 

 
5.2 Site Books 
5.2.1  A Site Instruction Book, A4 size, with triplicate pages shall be provided by the 

Contractor. The format for written communication on site shall be the Site 
Instruction Book. The site instruction shall have numbered sheet for receiving 
and recording instructions by the Employer’s representative and shall be 
clearly marked “Site Instruction Book”. 

 
5.2.2  A Daily Diary Book with triplicate pages shall be provided by the Contractor 

and be available on site at all times. The number of staff and plant on site for 
every day shall be recorded. The hours of actual work and the accurate 
amount of work measured per item as in the Bill of Quantities completed for 
each day shall also be recorded and signed off by both Transnet Freight Rail 
(TFR) and the Contractor at the end of each day. This site diary shall also 
serve as a daily record of all relevant information concerning herbicide 
application and site conditions prevailing on site and as required in terms of 
section 16 of Act 36 of 1947. 

 
5.2.3 Only persons authorised in writing by the Project Manager or Contractor may 

make entries in the site books. 
  

 
5.3 PROGRAMME OF WORK 
 

 5.3.1 The Contractor shall undertake the planning and programming of the entire 
vegetation control operation and shall submit to the Supervisor for approval full 
particulars thereof within 2 weeks from the date of notification by Transnet 
Freight Rail of the acceptance of his/her tender or the commencement of the 
annual rainy reason as the case may be. 

 
5.3.2 The particulars to be provided in respect of the Contractor’s vegetation control 

programme shall include but not be limited to the following: 
 
5.3.2.1 An assessment, based on a proper site investigation of the nature and types 

of vegetation to be controlled in the contract area, 
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5.3.2.2 The appropriate methods and procedures to be implemented by him/her to 
achieve the standards of vegetation control required in terms of the contract, 

 
5.3.2.3 The chemicals to be applied, design mixes, rates of application and the timing 

and number of applications. 
 
5.3.2.4 The methods and procedures to be implemented in mixing of chemicals 

pertaining to health and safety, quality control, protection of third parties and 
security, 

 
5.3.2.5 The Contractor shall conduct regular site investigations and monitoring 

procedures for the purpose of: 
 • Ascertaining the nature of weed infestation and factors that 

could influence the work; 
 • monitoring the standard of weed control achieved; 
 • identifying any damage or hazards which may have been 

caused by the weed control operation, and 
 • planning of timeous execution of remedial work where control is 

not being achieved. 
 

 5.3.3 The Contractor’s programme shall allow for commencement with the initial 
application of chemicals at the appropriate timing for achieving maximum 
success and for completion in the shortest possible time, but not later than six 
weeks after commencement of the initial application. 
 

 5.3.4 The programme shall be based on the quantities and numbers of worklots 
shown in the Bill of Quantities.   

 
5.3.5 In addition to the annual programme provided the Contractor shall submit daily 

working programmes to the Supervisor, 7 days in advance of the next working 
week, indicating the specific areas where the Contractor will be working each 
day of the week.  Failure by the Contractor to submit a daily programme and/or 
deviating from it without notifying the Supervisor, preventing him/her from 
monitoring the Contractor’s performance, may result in payment for such work 
being withheld. 

 

5.4 PERFORMANCE MONITORING AND EVALUATION / INSPECTIONS 

 
5.4.1 The Contractor shall at all times be responsible for supervision of the work 

and for follow-up   inspections to monitor the successful control achieved over 
areas of completed application.  He/she shall immediately take appropriate 
remedial action in areas where the specified standards of control are not 
achieved. 

 
5.4.2 The Supervisor shall at any time during the application periods carry out 

inspections of the Contractor’s performance methods and procedures.  
He/she may at any time take samples of the chemicals applied and arrange 
for the testing thereof. Where test-samples fail to conform to the 
specifications the costs of testing will be recovered from the Contractor and 
he/she may be ordered by the Supervisor to re-treat entire worklots or 
sections where such chemicals were applied. 
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5.4.3 The Supervisor will during each growth season carry out [two / three] official 
inspections of the work for the purpose of measuring progress and evaluating 
whether control, as defined, has been achieved.  The inspections shall be 
performed visually and the Contractor shall be present or forfeit his/her right 
to dispute the measurements and evaluation of the Supervisor. 

 
5.4.5 The first inspection shall be done at, or within [20] weeks after completion of 

the Contractor’s initial spraying programme and after he has notified the 
Supervisor that he/she has inspected the    work and that control has been 
achieved. This inspection may be brought forward but not by more than four 
(4) weeks. 

 
5.4.6 The second inspection of the season will be carried out at, or within [36] 

weeks after completion of the Contractor’s initial spraying programme and 
after he/she has notified the Supervisor that he/she has inspected the work 
and that control has been achieved. This inspection may be brought forward 
but not by more than four (4) weeks. 

 
5.4.7 The third inspection of the season will be carried out at, or within [36] weeks 

after completion of the Contractor’s initial spraying programme and after 
he/she has notified the Supervisor that he/she has inspected the work and 
that control has been achieved. This inspection may be brought forward but 
not by more than four (4) weeks. 

 
5.4.8 During each of these inspections the worklots treated will each be measured 

and evaluated.  A worklot that does not comply with the specified level of 
control will be recorded as a “rejected worklot”.  

 
5.4.9 The rejection of worklots that do not comply with the standard of control for 

individual worklots will be final and valid for that inspection in that particular 
year. 

 
 The rejection by the Supervisor of work performance may be contested by the 

Contractor only at the time and place of rejection. 

 
 The rejection of a worklot at a particular inspection shall remain final for that 

inspection for payment purposes, notwithstanding the fact that the Contractor 
may execute further remedial work in order to achieve control at further and 
final inspections. 

 
5.4.10 In the case where the Supervisor and the Contractor fail to agree on whether 

a worklot has failed, the worklot shall be recorded as a “disputed worklot” and 
the Contractor shall prepare an appropriate record of all disputed worklots in 
order that such disputes may be resolved by way of the disputes resolution 
procedures stipulated in the Core Clauses (W1) of the ECC 3. 
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5.5. REMEDIAL WORK 
 
5.5.1 The Contractor shall carry out remedial work to all worklots where control has 

not been achieved, prior to the official inspections taking place.  Such remedial 
work shall include the removal of dry or dead growth with any dimensions in 
excess of 150mm and forming a nuisance or hazard to Transnet Freight Rail 
operations, from the treated worklots. 

 
5.5.2 The Supervisor may, at any time after the first measurement order the 

Contractor to carry out remedial action, to commence within 2 weeks after 
being so ordered. Prior to the commencement of this proposed remedial action 
an envisaged remedial work program must be submitted to the Supervisor for 
his/her approval. Failing to do so the Supervisor may arrange for such action to 
be carried out by others at the cost of the Contractor. 

 
5.5.3 Hoeing (skoffel) will not be allowed on its own as a remedial action. 
 
5.5.4 Fire may not be used as a method of vegetation control or as a method of 

remedial action. 
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6.  ENVIRONMENTAL REQUIREMENTS 

6.1 Compliance with Statutes 
6.1.1 The Contractor’s procedures for the procurement, storage, handling, 

transportation, application and general use of chemicals shall comply with all 
applicable legislation, Codes of Practice and Local, Regional or Provincial 
Authorities, including but not restricted to: 

 
 a) The Fertilizers, Farm Feeds, Agricultural Remedies and Stock Remedies 

Act (Act 36 of 1947) as amended. 
 b) The Hazardous Substance Act (Act 15 of 1973) as amended. 
 c) The Water Act (Act 54 of 1956) and the Water Amendment Act (Act 96 of 

1984)(where applicable). 
 d) The Environmental Conservation Act (Act 73 of 1989). 

e) SABS Code of Practice No. 0206-1985 “Safety procedures for the 
disposal of surplus pesticide and associated toxic waste”. 

f) Conservation of Agricultural resources Act (Act 43 of 1983) as amended. 
g) Common law of nuisance. 
h) Mountain Catchment Area Act (Act 63 of 1970). 
i) The National Veld and Forest Fire Act (Act 101 of 1989) 

 
6.1.2 The Contractor’s authorised representative on site shall be a registered Pest 

Control Operator, specialising in the field of weed control and registered in 
terms of the Farm Feeds Agricultural and Stock Remedies Act, Act 36 of 1947 
as amended.  A registered Pest Control Operator shall be in direct control of 
work taking place on site. 

 
 In the event of work taking place on numerous sites at the same time, the 

contractor must ensure that there is a registered Pest Control Operator on 
each site. 

 
6.2 DAMAGE TO FAUNA AND FLORA 
 
6.2.1 The Contractor shall ensure that his/her employees at all times exercise care 

and consideration for the fauna and flora within and adjacent to the area to be 
sprayed. 

  
 
6.2.2 The Contractor shall not apply any chemicals of an explosive, inflammable, 

highly volatile or corrosive nature, which may damage crops vegetation or 
property or be hazardous to humans or animals.  The Contractor shall 
assume full responsibility for the efficiency and safety of whatever chemicals 
are used. 
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6.2.3 Dumping or polluting of any kind will not be permitted.  This stipulation is also 
applicable to the washing out of tanks and equipment containing harmful 
chemicals and pollutants. 

 
 The Contractor shall institute and maintain procedures for the safe disposal of 

all chemicals and residual materials originating from the execution of the 
works. 

 
 Containers and residual material shall not be disposed of on Transnet Freight 

Rail property or as part of Transnet Freight Rail refuse. 
 
6.2.4 The Contractor shall take particular note of environmentally sensitive areas 

and shall plan and execute his/her work with the utmost care and 
responsibility. 
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7.   Particular Specifications 

 This part covers the techniques, types and use of spraying equipment, 
required standards of workmanship, inspections, measurement, payment, 
and acceptability of the works in respect of the control of vegetation required 
in terms of the contract. 

 
7.1   DEFINITIONS 
 

• Supervisor. Any person appointed by the Employer to deputise for him  / 
her in supervising and carrying out the contract. 

 
7.1.1  CONTROL 
 
7.1.1.1 Control is achieved when all existing or potential growth of vegetation is 

permanently impaired or destroyed by the application and effects of chemical 
herbicides, to the extent that: 

 

• The constituent parts of all plants occurring within the area of 
treatment (worklots) cease to exist as living organisms or entities; 
and 

• the development of new growth of plants from dormant seeds is 
effectively counteracted or suppressed, for at least the growing 
season of the year in question; and 

   
• there are no dead or dry remains of any vegetation within the treated 

area (worklot), which may constitute a hazard, danger, or hindrance to 
Transnet Freight Rail personnel, equipment trucks or operations. 

 
7.1.1.2 Control constitutes a process or situation where the destruction of vegetation 

on treated areas occurs on an on-going basis and not only at the time of 
measurement and payment inspections. 

 
7.1.2  WORKLOTS 
 
7.1.2.1 A WORKLOT is a subdivision of any area on which the Contractor shall 

control vegetation. 

• In the case of yards and areas of a worklot will be areas of 300m² 
each. 

 
• Worklots in yards, depots/areas are not demarcated individually.  The 

number of worklots within any area to be treated is calculated by 
dividing the total surface area by the surface area of single worklot i.e. 
300 square metres. 

 
• In yards, depots/areas where control is required worklots may be 

irregular in shape.  For inspection and payment purposes, worklots shall 
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be physically measured where necessary.  In such instances the 
Supervisor shall decide in advance and advise the Contractor 
accordingly, of the method of measurement to be adopted in any 
particular area. 

 
• In yards, depots/areas worklots will normally be measured parallel to 

the main direction of the track work present, or parallel to the main axis 
of any other area.  Worklots will not be measured individually in different 
directions but will form part of a pattern of continuous and parallel 
worklots covering, in the most effective manner possible, the surface of 
any particular area. 

 
• A worklot for cable routes will normally be areas of 0.75m wide on both 

sides and parallel to the cable route and 200m long. 
 
7.1.2.2 A provisional worklot is any area or combination of areas totalling a maximum 

of 300m² in the case of open lines and 300m² in the case of yards, which is 
not necessarily intended to be controlled annually. 

 
 However, if any provisional worklot has been sprayed under this 

contract the previous year and the same worklot is again sprayed the 
next year, payment for the second and consecutive years sprayed would 
be at the normal rate applicable for that area and the work would be 
considered as additional work to the Bill of Quantities. 

 
7.1.3 Formation is the finished earthworks surface upon which the track is laid. 
 
7.1.4 Ballast means that part normally consisting of crushed stone, gravel, ash or 

muck, (the material placed on the formation to support the track 
superstructure). 

 
7.1.5 Yards are those areas of shunting yards comprising mainly shunting or 

staging tracks, paths, roadways, platforms and land adjacent to the above and 
situated within the station or harbour emplacement.  Yards and loops start at 
the clearance mark of the facing points. 

 
7.1.6 Depots/areas are those sites where assets such as stores and workshops are 

located, areas of stacking space, hard standing, buildings, access roads, 
railway tracks and dumping areas within the railway reserve.  

 
 This may also include radio masts, signal equipment, relay stations and 

electrical sub-stations and other specified areas outside the railway 
reserves. 

 
7.1.7 Declared weeds means category 1 plants and declared invader plants means 

category 2 and 3 plants proclaimed under the Conservation of Agricultural 
Resources Act, Act No. 43 of 1983, including amendments (GN Regulation 
1048 of 25/05/1984 amended by GN Regulation 280 of 30/03/2001) thereto. 

 
7.1.8 Spraying means the even and uniform application of chemical herbicides at 

the rate specified and applies to liquid, granular or any other formulation. 
 
7.1.9 A staked cable route is the area directly beneath or adjacent to places where 

signal or other cables are suspended above ground level.  Such routes are 
not necessarily adjacent to track work. 
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7.2 METHOD OF VEGETATION CONTROL 
 
7.2.1 The Contractor’s methods and program shall provide rapid and effective 

control in all areas, but particularly building surrounds, staked cable routes, 
level crossings, shunting yards and approaches to stations.  Techniques, 
programming and chemicals employed shall therefore be directed at this aim.  
The Contractor shall carry out immediate treatment of growth in all instances 
where rapid and effective control is not achieved during any period of the 
contract. 

 
7.2.2 Where a chemical approach to vegetation control is adopted, hoeing (skoffel) 

will not be allowed as method of achieving control.  Herbicides which act as a 
scorching agent (e.g. with Paraquat or similar active ingredient) are incapable 
of meeting the definition of control and shall not be used.  Scorching of 
canopy growth only shall not constitute control of vegetation as defined.  
Slashing of dead material to below the height specified in 7.3.1.1 will be 
permitted. 

 
7.2.3 Vegetation control in terms of the contract will normally be required in respect  

of yards, depot and ancillary areas, where applicable.  The type of herbicides 
and the methods of application to be employed are as specified T2.1 
(Returnable Documents) and are subject to the approval of, and monitoring 
by the Supervisor. 

 
7.2.4 The Supervisor’s approval shall first be obtained for use of other herbicides. 
 
7.2.5 Application methods shall, however, be entirely in accordance with the 

manufacturer’s specifications and recommendations for safe and effective 
use of the herbicides or herbicide mixtures concerned. 

 
7.2.6 Any deviation from the method of work submitted as per T2.1 (Returnable 

Documents) by the Contractor shall be subject to the approval of the 
Supervisor. 

 
7.3. STANDARDS OF WORKMANSHIP 
 
7.3.1 Standard of vegetation control for individual worklots. 
 
7.3.1.1 Vegetation control shall be such that there is no live vegetation growth 

(including creepers) exceeding 150mm in any dimension, occurring in the 
worklot, nor more than fifteen (15) live plants of any lesser size. 

 
 This excludes overhanging canopy growth of plants: - 
 
 (i) with rootstock established entirely outside the worklot. 
 
 (ii) with rootstock established on the boundary of the worklot, provided that: 
  • control was achieved over the remainder of the worklot. 
  • a clear spray line is visible, showing that herbicide was 

effectively applied over the entire surface of the worklot. 
  • the Contractor took the presence of such growth into account 

and that the choice of herbicides and chemical use was 
adjusted accordingly. 

  • The boundary concerned is not the boundary of an adjoining 
worklot. 
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 This exception does not apply in the case of creeping grasses (e.g. Cynodon) 
with nodal rooting within the worklot even though such growth may originate 
from a plant outside the worklot. 

 
7.3.1.2 In addition, there shall be no dry or dead remains of vegetation within the 

worklot greater than 150mm in height and of a density such that it constitutes 
a hazard, hindrance or danger to Transnet Freight Rail operations, trucks or 
equipment in the area. 

 
 The evaluation to what density of dry or dead growth constitutes a hazard, 

hindrance or obstruction shall be made by the Supervisor. 
 
7.3.2 Manual removal of vegetation 
 
 No felling or hoeing of vegetation will be allowed during the two months 

preceding final inspection. Herbicides may not be applied 2 weeks preceding 
final inspection for a season or a year’s program. All lots where such hoeing 
and felling or herbicides application were done will be rejected. 

 
 For this contract, the Contractor should timeously acquaint him/herself with 

the existing conditions of the sites and ensure that his/her tender prices for the 
first year only, includes all work necessary to achieve the required control, e.g. 
slashing and removal of debris before or just after spraying.  The intention to 
slash and remove should be cleared with the Supervisor prior to work starting. 

 
7.3.3 Overall control 
 
7.3.3.1  The overall standard of control to be achieved by the Contractor over the 

contract area, defined as “Overall Control” and expressed as a percentage, 
will be determined by application of the following formula; 

 
 

100 x
treated Worklots

rejected) Worklots - treated (Worklots
 = Control Overall  

 
 
7.3.3.2 The standard of “Overall Control” to be provided on each district by the 

Contractor shall be: 
  

  
YEAR 

 

 
1 

 
2 and 

Consecutive 
years 

Minimum % of the total work, which shall 
comply, with the standard of control for 
individual work-lots. 

 
80 

 
90 

 
7.3.3.3 Failure by the Contractor to achieve the standard of “Overall Control” shall 

constitute a material breach of contract by the Contractor, which will entitle 
the Employer to act in terms of clause 91.2(Core Clauses) of the ECC3 
General Conditions of Contract . 
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Part C3 
 

Section 8 
 

General Specifications 
 
8.  GENERAL SPECIFICATIONS 
8.1 General specifications 

8.1.1 E4E (January 2004) – Safety Arrangements and Procedural Compliance 
with the Occupational Health and Safety Act. 

8.1.2 Specification E7/1 (Jul 1998): Specification for works on, over, under or 
adjacent to railway lines and near high voltage 

 
8.2  HEALTH AND SAFETY 

8.2.1 The Contractor shall at all time comply with safety rules, regulations and 
legislation, as well as Transnet Freight Rail (TFR) Safety Guidelines for 
Infrastructure (Latest Edition).  

8.2.2 The Contractor shall at all times comply with the Basic Conditions of 
Employment Act as well as all other relevant labour legislation. The 
Contractor must conduct his own formal risk assessment to identify all  
risks.  The Contractor is to clearly indicate in his tender submission the 
processes and procedures he intends implementing to mitigate the total of 
all these risks: e.g. 

• Working with herbicides 

• live OHTE 

• Executing work on one line while a normal train service is running on 
adjacent line/s 

• Sanitation and refuse disposal as a threat to the environment. 

 

8.2.3 The Contractor shall be responsible to ensure the use of only technically 
competent trained staff on all types of work. 

 
8.2.4 The Contractor shall ensure that all workers are appropriately equipped and 

wearing Personal Protective Equipment (PPE) and that Safety Talks are 
conducted and noted in the Site Diary before the start of every shift. 

 
8.2.5 The Contractor shall be responsible to ensure that site staff are always 

competently trained with regards to Electrical Awareness Training. 
 
8.2.6 The Contractor shall be responsible to ensure that workers working on 

machines (high risk areas), operators, machine fitters, area supervisors and 
contract supervisors’ site staff are always competently trained with regards 
to PWC Electrical Educational Training. 

 
8.2.7 The Contractor shall also be responsible to ensure that contract managers 

in charge of sites are always competently trained with regards to COM 
Competency Electrical Training (to follow PWC Training). 
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8.2.8 Non-compliance with safety requirements will result in an immediate 
suspension of work without payment. 

 

8.2.9 Where training is required by the Contractor and Transnet Freight Rail 
(TFR) is committed to provide training, the Contractor shall qualify his 
tender as to what and how many staff, training will be required for. After 
award of the contract, the Contractor shall then arrange with the appropriate 
Transnet Freight Rail (TFR) representative, through the Supervisor, for this 
training / testing. 

 
The following training shall be arranged for the following Contractors staff: 

  

 
Course 

 
Objective 

 
Duration & trainer 

 
Grade to attend 

A)   
Awareness 
(Electrical) 

To inform all 
Contractors staff 
working near a 
machine and on the 
line on electrified 
sections of the 
dangerous situations 
of high voltage OHTE 

Two hour on-the-job lecture 
and training. 
Accredited Electrical trainer / 
Depot’s Electrical 
Supervisor. 
 

• All workers and staff 
working on the 
contract 

B) COM 
Competency 
(Electrical) 
(To follow A)  

Work permits safe 
working procedures 
under the direct 
supervision of a 
responsible 
representative. 

Lecture room training = 0,25 d 
On-the-job training = 0,25 d 
Criterion test = 0,5 days 
Total = 1 day 
Accredited Electrical trainer 

Supervisor 
(Responsible person 
in charge at machine 
working) 

 
The electrical awareness training must be arranged for beforehand on-the-job. 

 
The electrical educational and competency training may be arranged for at either a 
depot’s lecture room’s (Transnet Freight Rail (TFR) property), or at a venue of the 
Contractors choice (Contractors cost). 
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