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C1.1 FORM OF OFFER AND ACCEPTANCE (ECC3) 
 

OFFER 
 
The Employer, identified in the Acceptance signature block, has solicited offers to enter into a contract for the 

procurement of:  

Control of vegetation by means of chemical herbicides of mainly yards on Transnet property in the geographical 
area controlled by the Depot Engineer, Koedoespoort 
 
The tenderer, identified in the Offer signature block, has 
 

either examined the documents listed in the Tender Data and addenda thereto as listed in the Returnable 
Schedules, and by submitting this Offer has accepted the Conditions of Tender. 

or Examined the draft contract as listed in the Acceptance section and agreed to provide this Offer. 

 
By the representative of the tenderer, signing this part as well as the Schedule of Deviations of this Form of 
Offer and Acceptance, the tenderer offers to perform all of the obligations and liabilities of the Contractor under 
the contract including compliance with all its terms and conditions according to their true intent and meaning for 
an amount to be determined in accordance with the conditions of contract identified in the Contract Data.  The 
representative, when signing this part of the Form of Offer and Acceptance, shall be deemed to be duly 
authorised by a Resolution of the Board of Directors/Certificate of Partners, a certified copy to be included in the 
Returnable Documents. 
 

The offered total of the Prices exclusive of VAT is  R 

Value Added Tax @ 14% is R 

The offered total of the Prices inclusive of VAT is R 

(in words)  

If Option E or F (Cost reimbursable or management contract) applies, replace table with following sentence: “The offered prices are the 
Actual Cost plus the fee contained tin the Contract Data”. 

 
This Offer may be accepted by the Employer by signing the Acceptance part as well as the Schedule of 
Deviations of this Form of Offer and Acceptance and returning one copy of this document including the 
Schedule of Deviations (if any) to the tenderer before the end of the period of validity stated in the Tender Data, 
or other period as agreed, whereupon the tenderer becomes the party named as the Contractor in the 
conditions of contract identified in the Contract Data. 
 
Signature(s) 
 

   

Name(s) 
 

   

Capacity 
 

   

For the 
tenderer: 

 
 
(Insert name and address of organisation) 

Name of 
witness 

    

Signature of 
witness 

   
Date 

 
 

Tenderer’s CIDB registration number (if any):   
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ACCEPTANCE 
 
By signing this part as well as the Schedule of Deviations of this Form of Offer and Acceptance, the Employer 
identified below accepts the tenderer’s Offer.  In consideration thereof, the Employer shall pay the Contractor 
the amount due in accordance with the conditions of contract identified in the Contract Data.  Acceptance of the 
tenderer’s Offer shall form an agreement between the Employer and the tenderer upon the terms and 
conditions contained in this agreement and in the contract that is the subject of this agreement. 
 
The terms of the contract, are contained in:  
 

Part C1  Agreements and Contract Data, (which includes this Form of Offer and Acceptance) 
 
Part C2  Pricing Data 
 
Part C3  Scope of Work: Works Information 
 
Part C4  Site Information 
 

and drawings and documents (or parts thereof), which may be incorporated by reference into the above listed 
Parts. 
 
Deviations from and amendments to the documents listed in the Tender Data and any addenda thereto as listed 
in the Returnable Schedules as well as any changes to the terms of the Offer agreed by the tenderer and the 
Employer during this process of offer and acceptance, are contained in the Schedule of Deviations attached to 
and forming part of this Form of Offer and Acceptance.  No amendments to or deviations from said documents 
are valid unless contained in this Schedule. 
 
The tenderer shall within two weeks of receiving a completed copy of this agreement, including the Schedule of 
Deviations (if any), contact the Employer’s agent (whose details are given in the Contract Data) to arrange the 
delivery of any securities, bonds, guarantees, proof of insurance and any other documentation to be provided in 
terms of the conditions of contract identified in the Contract Data at, or immediately after, the date this 
agreement comes into effect.  Failure to fulfil any of these obligations in accordance with those terms shall 
constitute a repudiation of this agreement. 
 
Notwithstanding anything contained herein, this agreement comes into effect on the date when the tenderer 
receives one fully completed original copy of this document, including the Schedule of Deviations (if any).  
Unless the tenderer (now Contractor) within five working days of the date of such receipt notifies the Employer 
in writing of any reason why he cannot accept the contents of this agreement, this agreement shall constitute a 
binding contract between the Parties. 
 
Signature(s) 
 

   

Name(s)  
 

  

Capacity 
 

   

for the 
Employer 
 

 
Transnet Limited trading as Transnet Freight Rail, Carlton Centre, 150 Commissioner 
Street, Johannesburg, 2000 
(Insert name and address of Employer) 

Name of 
witness 

    

Signature of 
witness 

   
Date 

 
 

Note: If a tenderer wishes to submit alternative tenders, use another copy of this Form of Offer and Acceptance. 
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SCHEDULE OF DEVIATIONS  
Note: 

1.  To be completed by the Employer prior to award of contract.  This part of the Offer & Acceptance would not be required if the 
contract has been developed by negotiation between the Parties and is not the result of a process of competitive tendering. 

2. The extent of deviations from the tender documents issued by the Employer prior to the tender closing date is limited to those 
permitted in terms of the Conditions of Tender. 

3. A tenderer’s covering letter must not be included in the final contract document.  Should any matter in such letter, which 
constitutes a deviation as aforesaid be the subject of agreement reached during the process of Offer and Acceptance, the 
outcome of such agreement shall be recorded here and the final draft of the contract documents shall be revised to incorporate 
the effect of it. 

4. Any other matter arising from the process of offer and acceptance either as a confirmation, clarification or change to the tender 
documents and which it is agreed by the parties become an obligation of the contract, shall also be recorded here. 

 

No. Subject Details 

1   

2   

3   

4   

5   

6   

 
By the duly authorised representatives signing this Schedule of Deviations below, the Employer and the 
tenderer agree to and accept this Schedule of Deviations as the only deviations from and amendments to the 
documents listed in the Tender Data and any addenda thereto listed in the Tender Schedules, as well as any 
confirmation, clarification or changes to the terms of the Offer agreed by the tenderer and the Employer during 
this process of Offer and Acceptance.   
 

It is expressly agreed that no other matter whether in writing, oral communication or implied during the period 
between the issue of the tender documents and the receipt by the tenderer of a completed signed copy of this 
Agreement shall have any meaning or effect in the contract between the parties arising from this Agreement.  
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Part C1 Page 1 C1.2 Part 1 
Agreements and Contract Data Contract Data provided by the Employer 
 

 

C1.2 CONTRACT DATA  

 
The General Conditions of Contract are the NEC3 Engineering and Construction Contract (June 
2005) (ECC3), copies of which may be obtained from the South African Institution of Civil 
Engineering (tel. 011-805 5947) or Engineering Contract Strategies (tel. 011 803-3008). 
 
The General Conditions of Contract make several references to the Contract Data for specific data, 
which together with these conditions collectively describe the risks, liabilities and obligations of the 
contracting parties and the procedures for the administration of the Contract. The Contract Data 
shall have precedence in the interpretation of any ambiguity or inconsistency between it and the 
general conditions of contract. 
 
Part One – Data Provided by the Employer 
Completion of the data in full, according to the Options chosen, is essential to create a complete 
contract. 

Statements given in all 
contracts 

1 General (a) The conditions of contract are the core clauses and the clauses for 
main Option B, dispute resolution Option W1 and secondary Options 
X1, X7, X13 and  Z of the NEC3 Engineering and Construction 
Contract (June 2005) as amended June 2006. 

(b) The Contractor’s Offer and the Employer’s Acceptance is in Part 
C1.1 Form of Offer and Acceptance. 

(c) The works are: 

The control of vegetation including declared weeds and declared 
invader plants, by means of chemical herbicides of mainly yards 
for a 24-month period applied by portable and or other approved 
equipment or method on Transnet property in the geographical 
area controlled by the Depot Engineer Koedoespoort.  

 

(d) The Employer is 

Name  Transnet Limited trading as Transnet Freight Rail 

Address 49th Floor Carlton Centre 

 150 Commissioner Street 

 JOHANNESBURG 

 2000 

 The address of the Employers Finance Office is: To be advised 

(e) The Project Manager is 

Name Jan Homan 

Address Room 205 

 138 Eloff Street 

 Braamfontein 
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Part C1 Page 2 C1.2 Part 1 
Agreements and Contract Data Contract Data provided by the Employer 
 

(f) The Supervisor is 

Name To be advised  

Address     

     

     

(g) The Adjudicator will be appointed if a dispute arises. 

(h) The Works Information is in Part C3 - “Scope of Work”. 

(i) The Site Information is in Part C4 - “Site Information”. 

(j) The boundaries of the site are including the geographic area 
covering all Transnet Freight Rail railway lines falling within the 
jurisdiction and responsibility of the Infra Depot Engineer, 
Koedoespoort 

(k) The language of this contract is English. 

(l) The law of the contract is the law of the Republic of South Africa. 

(m) The period for reply to a communication is 3 weeks. 

(n) The Adjudicator nominating body is the Association of Arbitrators 
(Southern Africa). 

(o) The tribunal is Arbitration. 

(p) The following matters will be included in the Risk Register 

i. Staged trucks and rolling stock in yards hindering 
herbicide applications. 

ii. Indiscriminate herbicide usage causing damage to 
vegetation on adjacent properties. 

iii. The contractor shall take the presence of drainage works 
within yards and adjacent area into account and shall 
ensure that no waterborne movement of herbicides is 
possible. 

iv. Work on railway track near live OHTE electrical 
equipment holds a danger of electrocution for workers. 

v. Working on a railway lines adjacent to lines on which rail 
traffic continue to run holds the risk of injury or death to 
workers. 

vi. Dry vegetation at or near most worksites is a fire hazard. 

3 Time    (a) The starting date is the contract date.  

(b) The access dates are 

Part of the Site    Date 

1. Yards and / or areas as listed Duration of the contract period  

    in the Bill of Quantities 
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(c) The Contractor submits revised programmes at intervals no longer 
than 7 (seven) days. 

4 Testing and Defects (a) The defects date is 0 months after completion of the whole of the 
works. 

 

5 Payment (a) The currency of this contract is the South African Rand (ZAR). 

(b) The assessment interval is stipulated in “Pricing Instructions”.  

(c) The interest rate is two percent per annum above the prime lending 
rate of the Standard Bank of South Africa Limited as determined 
from time to time. 

6 Compensation events 

 (a) The place where weather is to be recorded is at each site. 

(b) The weather measurements to be recorded for each calendar month 
are  

(i) the cumulative rainfall (mm) 

(ii) the number of days with rainfall more than 10mm 

(iii) the number of days temperature below zero 

(iv) the number of days snow lying on the ground at 09h00. 

(c) The weather measurements are supplied by the SA Weather 

Service. 

(d) The weather data are the records of past weather measurements for 
each calendar month which were recorded by an official weather 
station nearest to each site and which are available from SA 
Weather Service.  

(e) Where no recorded data are available 

N/A 

Assumed values for the ten year return weather data for each 
weather measurement for each calendar month are 

 N/A 

7 Title    N/A 

8 Risks and insurance 

(a) The minimum limit of indemnity for insurance in respect of loss of or 
damage to property (except the works, Plant and Materials and 
Equipment) and liability for bodily injury to or death of a person (not 
an employee of the Contractor) caused by activity in connection with 
this contract for any one event is whatever the Contractor deems 
desirable in addition to that provided by the Employer. 
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(b) The minimum limit of indemnity for insurance in respect of death of or 
bodily injury to employees of the Contractor arising out of and in the 
course of their employment in connection with this contract for any 
one event is that which is prescribed by the Compensation for 
Occupational Injuries and Diseases Act No. 130 of 1993 as 
amended. 

Optional statements (a) If the tribunal is arbitration the arbitration procedure is: 

• The Rules for the conduct of Arbitrations issued by the 
Association of Arbitrators (Southern Africa) by an Arbitrator to be 
mutually agreed by the Parties, and failing agreement to be 
appointed by the Association of Arbitrators.  

• The place where arbitration is to be held is: [Johannesburg] 

• The person or organisation who will choose an Arbitrator if the 
Parties cannot agree a choice is The Chairman of the 
Association of Arbitrators (Southern Africa). 

(b) If the Employer has decided the completion date for the whole 

of the works 

The completion date for the whole of the works is the period stated in 
the Scope of Work, after the starting date.  

(c) The Employer is not willing to take over the works before the 
Completion Date, 

 (d) If no programme is identified in part two of the Contract Data 

The Contractor is to submit a first programme for acceptance within 2 
weeks of the Contract Date. 

(e) If the Employer has identified work, which is to meet a stated 
condition by a key date. 

The key dates and conditions to be met are: 

Not applicable      

All work to be completed is as stated in the Scope of Works by 
the Contractor. 

 (f) If the period in which payments are made is not three weeks and 
Y(UK) is not used 

The period within which payments are made is 30 days within 
receipt of the VAT invoice, based on the progress payment 
certificate prepared by the Project Manager. 

(g) If there are additional compensation events 

   These are additional compensation events 

1 Any change to the Works Information.  

2  

3  

4  
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(h) If there are additional Employer’s risks  

  These are additional Employer’s risks 

1 Non performance on part of contractor 

2 Slow progress  

3  

4  

(i) If the Employer is to provide any of the insurances stated in the 
Insurance Table 

The Employer provides these insurances from the Insurance Table 

1. Insurance against loss of or damage to the works, Plant and 
Materials is as stated in the insurance policy for contract 
works and public liability (Principal Controlled Insurance), 
attached to the tender documents. 

Cover/indemnity is to the extent as stated in the insurance 
policy for contract works and public liability (Principal 
Controlled Insurance), attached to the tender documents. 

The deductibles are as stated in the insurance policy for 
contract works and public liability (Principal Controlled 
Insurance), attached to the tender documents. 

2. Insurance against loss of or damage to Equipment (Temporary 
Works only) as stated in the insurance policy for contract 
works and public liability (Principal Controlled Insurance), 
attached to the tender documents. 

Cover/indemnity is to the extent as stated in the insurance 
policy for contract works and public liability (Principal 
Controlled Insurance), attached to the tender documents. 

The deductibles are as stated in the insurance policy for 
contract works and public liability (Principal Controlled 
Insurance), attached to the tender documents. 

3. Insurance against loss of or damage to property (except the 
works, Plant, Materials and Equipment) and liability for bodily 
injury to or death of a person (not an employee of the 
Contractor) caused by activity in connection with this contract 
as stated in the insurance policy for contract works and 
public liability (Principal Controlled Insurance), attached to 
the tender documents. 

Cover/indemnity is to the extent as stated in the insurance 
policy for contract works and public liability (Principal 
Controlled Insurance), attached to the tender documents. 

The deductibles are as stated in the insurance policy for 
contract works and public liability (Principal Controlled 
Insurance), attached to the tender documents. 

(j) If additional insurances are to be provided 

The Employer provides these additional insurances 
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1. Contract Works SASRIA insurance subject to the terms 
exceptions and conditions of the SASRIA coupon policy. 

Cover/indemnity is to the extent provided by the SASRIA 
coupon policy. 

The deductibles are in respect of each and every theft claim 
0,1% of Contract Value subject to a minimum of R2,500.00 
and a maximum of R25,000.00. 

The Contractor provides these additional insurances 

1 Where the Contract requires that design of any part of the works 
shall be provided by the Contractor, he shall satisfy the Employer 
that professional indemnity insurance cover in connection 
therewith has been affected. 

 
2 Where the Contract involves manufacture, and/or fabrication of 

Plant and Materials, components or other goods to be 
incorporated into the works, at premises other than the site, the 
Contractor shall satisfy the Employer that such Plant and 
Materials, components or other goods for incorporation in the 
works are adequately insured during manufacture and/or 
fabrication.   

 
3 Should the Employer have an insurable interest in such items 

during manufacture or fabrication, such interest shall be noted by 
endorsement to the Contractor's policies of insurance as well as 
those of any subcontractor. 

 
4. The insurance coverage referred to in 1 and 2 above shall be 

obtained from an insurer in terms of an insurance policy 
approved by the Employer.  The Contractor shall arrange with the 
insurer to submit to the Project Manager the original and 
duplicate original of the policy or policies of insurance and the 
receipts for payment of current premiums, together with a 
certificate from the insurer or insurance broker concerned, 
confirming that the policy or policies provide the full coverage as 
required.  The original policy will be returned to the Contractor. 

 

Option B  

All Clauses apply with the following amplification:- 

(a) The method of measurement is as indicated in the measurement 
clauses of SANS 1200. 

(b) The last sentence of Clause 63.13 of Option B states:- 

 “The Employer and the Contractor agree, rates and lump sums to be 
used to assess a compensation event instead of Defined Cost”.  

(c) When agreed rates and lump sums are used, Compensation Events 
are assessed as follows:- 
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(i) Where in the opinion of the Project Manager work is of a similar 
character and executed under similar conditions to work priced in 
the Bill of Quantities, it is to be valued at such rates and prices 
(including General Items) contained therein as may be applicable; 
or 

(ii) Where work is not of a similar character or is not executed under 
similar conditions, the rates and prices in the Bill of Quantities are 
to be used as the basis for valuation as far as may be 
reasonable; or 

(iii) Where work cannot reasonably be valued in accordance with 
Clauses (c)(i) and (c)(ii) above, suitable rates or prices are 
agreed upon between the Project Manager and the Contractor 
after due consultation by the Project Manager with the Employer 
and the Contractor; or 

(iv) In respect of additional or substituted work, the Project Manager 
may, if in his opinion it is necessary or desirable, issue an 
instruction that the work be executed in some other appropriate 
manner. 

(v) If the parties cannot agree, the Project Manager notifies the 
Contractor accordingly and makes his own assessment. 

 
Option X1 

The following Price Adjustment for Inflation will apply  

(i) A contract price adjustment factor to be determined in accordance 
with the formula described below will be applied to allow for all 
increases or decreases in costs, from any cause whatsoever, which 
may occur after the closing date of the submission of tenders and 
before the date of completion. The factor shall be rounded off to six 
decimal places. 

(ii) The contract price adjustment factor shall be -   

 
  
 
 
 
 
   where x = 0,15 and 

  
Lo, Po, Mo and Do are respectively labour, machinery,     material and 
diesel fuel indices ruling for the calendar month four (4) months prior to 
closing date of the tender; 

 
 Lt, Pt, Mt and Dt are respectively labour, machinery, material and 

diesel fuel indices ruling for the calendar month four (4) months prior to 
the date of measurement. 

 
 (iii) The indices to be used shall be those for the Consumer Price 

Index and Production Price Index as obtained from the monthly 
Statistical News Release published by STATS South Africa. 

 

 1) - 
Do

Dt
 . + 

Mo

Mt
 . + 

Po

Pt
 . + 

Lo

Lt
 ( x 05070005020.0)1( −  
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o Lo and Lt shall be the labour indices for Metropolitan Areas 
(P0141.1 Table 7.1). 

o Po and Pt shall be the average of the price indices of Non-
Electrical Machinery multiplied by an equalizing factor of 
1.00866 and Transport Equipment in the ratio of 1:1 (P0142.1 
Table 10 item 2.16 and 2.21 respectively). 

o Mo and Mt shall be the price indices of Chemical and Chemical 
herbicides used in table 10 of the PO142.1 item 2.11 Basic 
Chemicals 

o Do and Dt shall be the price indices of "Diesel Oil –Coast & 
Witwatersrand" (P0142.1 Table 16). 

 
 (iv) When the value of an index at the time of calculation is not known 

the latest available index shall be used and any correction necessary 
shall be made by addition or subtraction in subsequent monthly 
payment certificates. 

 
 (v) The amounts to be added to or subtracted from the monthly 

payment certificates shall be calculated by multiplying the amount 
certified for payment for that month (but excluding amounts not subject 
to price adjustment) by the contract price adjustment factor for that 
month. 

 
 Adjustment to measurements of previous months' quantities will be 

included in calculation of the amount certified for payment and will 
therefore be subject to the price adjustment factor of the current 
measurement month. 

 
(vi) Any additions to or deductions from the amount payable, brought 
about by the application of the contract price adjustment factor, shall 
be deemed to have made full allowance for all increases or decreases 
in cost from any cause whatsoever, including all overhead costs as 
well as any increases and decreases therein, and profit. 

 
 (vii) Value added tax shall be excluded from individual payment item 

rates and price adjustment indices as it will be added to the total of the 
month's measurement, after price adjustment have been made in 
terms hereof. 

  
 (viii) The Price Adjustment Factor calculated at the completion of the 

works is used for calculating price adjustment after this date. 
 

Option X7  

Delay damages is a penalty in South African Law and the word penalty is 
to replace delayed damages throughout the Contract.  

1) If the Contractor delays any trains and Transnet Freight Rail 
(TFR) is satisfied that the delay was avoidable, a penalty will be 
imposed on the Contractor of R10,000 per hour or part thereof for 
the period of delay, irrespective of the number of trains delayed. 

 

2) Penalties for late completion shall not apply to this contract. 
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Option X13  

(a) The amount of the Performance Bond is to be calculated as [10%] of 
the tender price (excluding VAT). 

(b) The Pro forma Performance Bond is in Part C1.3. 

 

Option Z  

The additional Conditions of Contract are:- 

Z1.1 Clause 11.2 (34) – Day 

Day is a calendar day and where a specific number of days is allowed in 
the Contract for the performance of any act or is stipulated for the 
extinction of any right or the duration of any event or circumstance, 
public holidays and the annual Christmas break from 16 December to 5 
January (both days included) is excluded from the calculation of the 
number of days concerned. 

Z1.2 Clause 28.1 – Intellectual property 

Intellectual property rights (including patents, copyright, trade marks etc) 
rests with the party owning them and the Contractor indemnifies the 
Employer from any liability arising from infringement of such intellectual 
property rights.  [See Clauses 80.1, 83.1 and 83.2] 

Z1.3 Clause 28.2 – Assignment & cession 

Neither the Contractor nor the Employer may, without the written consent 
of the other, assign the Contract or any part thereof or any obligation 
under the Contract or cede any right or benefit thereunder. 

Z1.4 Clause 28.3 – Non-Waiver 

No grant by the Employer or the Contractor to the other of any 
concession, waiver, condonation or allowance is, in respect of any 
specific event or circumstance other than that in respect of which the 
grant was made to constitute a waiver of the rights of the grantor in terms 
of the Contract or an estoppel of the grantor’s right to enforce the 
provision of the Contract. 

Z1.5 Clause 28.4 – Limitation of the authority of the Project Manager 

 (i) The Project Manager is authorised to agree increases to the contract 
value to a maximum of R300, 000.00 or 10% of the contract amount 
(excluding VAT) whichever is the lesser amount without referring it to the 
management of the Employer. 

If referral to management is necessary, a period of 8 weeks over and 
above any times allowed in the Contract is to be provided. 
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C1.2 CONTRACT DATA  
 

 
Part Two – Data Provided by the Contractor 
 

Completion of the data in full, according to the Options chosen, is essential to 

create a complete contract. 

 

Statements given in all 

contracts 

(a) The Contractor is 

Name   . . . . . . . . . . . . . . . . . . . . . . . . . . . .  . . . . . . . . . . .  

Address  . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .  

  . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .  

  . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .  

 

(b) The direct fee percentage is . . . . . . . . . . % 

 

(c) The subcontracted fee percentage is . . . . . . . . . . % 

 

(d) The working areas are the Site and . . . . . . . . . . . . . . . . . . . . . 

 . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

 

(e) The key people are 

(1) Name . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

Job . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

Responsibilities . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

. . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

Qualifications . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .  

Experience . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .  

. . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

. . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

 

(2) Name . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

Job . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

Responsibilities . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

. . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 
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Qualifications . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .  

Experience . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .  

. . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

. . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

(3) Name . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

Job . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

Responsibilities . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

. . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

Qualifications . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .  

Experience . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .  

. . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

. . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

(4) Name . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

Job . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

Responsibilities . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

. . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

Qualifications . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .  

Experience . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .  

. . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

. . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

 

(f) The following matters will be included in the Risk Register  

. . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

. . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

. . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

. . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

. . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

 

Optional statements (a) If the Contractor is to provide Works Information for his design  

The Works Information for the Contractor’s design is in  

. . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

. . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

. . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

. . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

(b) If a programme is to be identified by the Contract Data. 

The programme identified in the Contract Data is 

. . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

(c) If the Contractor is to decide the completion date for the whole of the 
works 
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Transnet Freight Rail 

A Division of Transnet Limited                  Contract No. S.I.W 9015 

Part C1 Page 3 C1.2 Part 2 
Agreements and Contract Data                       Contract Data provided by the Contractor 
 

The completion date for the whole of works is 

. . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

 

 

If Option A or B is used 

 

Data for SSCC  (a) The percentage for people overheads is ………..%. 
 

(b) The published list of Equipment is the last edition of the list published by 
  ………………………………………… 

 
(c) The percentage for adjustment for Equipment in the published list is 

……………….% (state plus or minus). 
 
(d) The rates for other Equipment are 
 Equipment  size or capacity rate 
 …………………… ……………… ……… 
 …………………… ……………… ……… 
 …………………… ……………… ……… 
 …………………… ……………… ……… 
 …………………… ……………… ……… 
 
(e) The hourly rates for Defined Cost of design outside the Working Areas are 

      
category of employee  hourly rate 
……………   ……………. 
……………   ……………. 
……………   ……………. 
……………   ………….… 

 
(f) The percentage of design overheads is ………………% 

 
(g) The categories of design employees whose travelling expenses to and from 

the Working Areas are included in Defined Cost are all of the categories 
listed above. 

YELLOW PAPER

YELLOW PAPER


	Microsoft Word - 21 Part C1-Agreement & Contract Data cover _yellow_
	Microsoft Word - 22 C1.1 FORM OF OFFER AND ACCEPTANCE ECC_yellow_
	Microsoft Word - 23 Part C1.2 CONTRACT DATA PART 1 _yellow_
	Microsoft Word - 24 Part C1.2 CONTRACT DATA PART 2 _yellow_



